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GODAVARI GAS PRIVATE LIMITED

A Joint Venture of Andhra Pradesh Gas Distribution Corporation Ltd. and Hindustan
Petroleum Corporation Ltd

LIMITED DOMESTIC COMPETITIVE BIDDING

BID DOCUMENT
FOR

Hiring of Contract for Electrical Works at DBSs of GGPL
in East & West Godavari Districts

(TENDER NO: GGPL/KKD/C&P/2561/2019-20/05)

DATE & TIME FOR PRE-BID MEETING: 23.07.2019 at 1500 Hrs. (IST)

DUE DATE & TIME FOR
BID SUBMISSION : 06.08.2019 at 1400 Hrs. (IST)

DUE DATE & TIME FOR BID OPENING: 06.08.2019 at 1500 Hrs. (IST)

E-mail- rameshna@agqail.co.in/ kavya.gorle@apgdc.in /jayasree.d@apgdc.com
Website: www.godavarigas.in
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SECTION-I

"INVITATION FOR BID (IFB)”

Ref No:GGPL/KKD/C&P/2561/2019-20/05
To,
PROSPECTIVE BIDDERS

Date: 16.07.2019

SUB: HIRING OF CONTRACT FOR ELECTRICAL WORKS AT DAUGHTER BOOSTER
STATIONS OF GGPL IN EAST & WEST GODAVARI DISTRICTS

Dear Sir/Madam,

1.0

Godavari Gas Private Limited herein after called GGPL invites bids from eligible

bidders for the subject job/works, in complete accordance with the following details

and enclosed tender documents.
2.0

The brief details of the tender are as under:

NAME OF WORK / BRIEF
SCOPE OF WORK/JOB

HIRING OF CONTRACT FOR
ELECTRICAL WORKS AT DAUGHTER
BOOSTER STATIONS OF GGPL IN EAST
& WEST GODAVARI DISTRICTS

TENDER NO. & DATE

GGPL/KKD/C&P/2561/2019-20/05
Date : 16.07.2019

TYPE OF BIDDING SYSTEM

TWO BID SYSTEM

c | TYPE OF TENDER

LIMITED DOMESTIC TENDER

D | CONTRACT PERIOD

2 Years (Clause no. 3 of SPECIAL CONDITIONS
OF CONTRACT)

g | TENDER FEE with 18% GST

(Refer clause no.5.2 of ITB)

Not Applicable

BID SECURITY / EARNEST
£ | MONEY DEPOSIT (EMD)

(Refer clause no.16 of 1TB)

APPLICABLE
Rs. 1,82,250/-

G | AVAILABILITY OF TENDER
DOCUMENT ON WEBSITE(S)

From 16.07.2019 (14.00 Hrs, IST) to
06.08.2019 (14.00HTrs, IST) on following
websites:

(i) GGPLs Tender Website
http://www.godavarigas.in

H | PRE-BID MEETING

23.07.2019 (15.00 Hrs, IST)

I | UN-PRICED BID OPENING

Date & time: 06.08.2019/15:00 Hrs



http://www.godavarigas.in/
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Name : A.Ramesh Naik,
Designation: Chief Manager (C&P)

CONTACT DETAILS
Phone No. & Extn : 7661029777

e-mail : rameshna@agail.co.in
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In case of the days specified above happens to be a holiday in GGPL, the next working
day shall be implied.

3.0  Bids must be submitted strictly in accordance with Clause No. 11 of ITB depending
upon Type of Tender as mentioned at Clause no. 2.0 (c) of IFB. The IFB is an integral
and inseparable part of the bidding document.

5.0 In case of Manual Bids, bids complete in all respect should reach at the address
specified in Bid Data Sheet on or before the due date & time. Bids received after the
due date and time is liable to be rejected.

6.0  Bidder(s) are advised to quote strictly as per terms and conditions of the tender
documents and not to stipulate any deviations/exceptions.

7.0  Any bidder, who meets the Bid Evaluation Criteria (BEC) and wishes to quote
against this Tender Document, may download the complete Tender Document
alongwith its amendment(s) if any from websites as mentioned at 2.0 (G) of IFB and
submit their Bid completein all respect as per terms & conditions of Tender
Document on or before the Due Date & Time of Bid Submission.

8.0  Bid(s) received from bidders to whom tender/information regarding this Tender
Document has been issued as well as offers received from the bidder(s) by
downloading Tender Document from above mentioned website(s) shall be taken into
consideration for evaluation & award provided that the Bidder is found responsive
subject to provisions contained in Clause No. 2 of ITB.

The Tender Document calls for offers on single point “Sole Bidder” responsibility
basis (except where JV/Consortium bid is allowed pursuant to clause no. 3.0 of ITB)
and in total compliance of Scope of Works as specified in Tender Document.

9.0 Clarification(s)/Corrigendum(s) if any shall also be available on above referred
websites. Any revision, clarification, addendum, corrigendum, time extension, etc. to
the this Tender Document will be hosted on the above mentioned website(s) only.
Bidders are requested to visit the website regularly to keep themselves updated.

10.0  All the bidders including those who are not willing to submit their bid are required to
submit F-11 (Acknowledgement cum Consent letter) duly filled within 7 days from
receipt of tender information.
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12.0 GGPL reserves the right to reject any or all the bids received at its discretion without
assigning any reason whatsoever.

This is not an Order.

For & on behalf of
Godavari Gas Private Limited

(e

(Authorized Signatory)

Name : ARAMESH NAIK
Designation : Chief Manager (C&P).
E-mail ID : rameshna@agail.co.inn
Contact No. : 7661029777
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DO NOT OPEN - THIS IS A QUOTATION

Bid Document No. D eetirecerceceiiaieees saseesaseesasesasnes
Description eetteteeteetententententtntensentensenssnnns

Due Date& Time 2 eeeetutteseitatetttiesttateetareesnsaasnsnas
From: To:

(To be pasted on the envelope containing Bid (in case of Manual Tendering)/

Physical-decuments-(in-case-of e-Tendering))
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1.0 BID EVALUATION CRITERIA:
1.1 TECHNICALCRITERIA:
Bidders Qualification Criteria shall be as follows:

The Bidder must have completed at least one single work order for complete erection
and commissioning of electrical works in CNG Daughter Booster Stations/Mother
Stations /Petrol or Diesel stations/ Any Hydrocarbon Processing plants for a value of
not less than Rs.6,83,500/- as a main contractor in previous 7 years period reckoned
from the date of final bid opening.

Note:

) In case, bidder is executing a contract of above nature which is still running
and the contract value executed till one day prior to the due date of submission of bid
is equal to or more than the minimum prescribed value as mentioned above, such
experience will also be taken into consideration provided that the bidder has submitted
satisfactory work execution certificate to this effect issued by the end user / owner /
client. For this also the minimum executed value in a single contract criteria will be as
prescribed above.

i) A Job completed by a bidder for its own plant/projects cannot be considered as
experience for the purpose of meeting BEC of the tender. However, jobs completed for
Subsidiary/Fellow subsidiary / Holding company will be considered as experience for
the purpose of meeting BEC subject to submission of tax paid invoice (s) duly certified
by Statutory Auditor of the bidder towards payments of statutory tax in support of the
job completed for Subsidiary/Fellow subsidiary/ Holding company. Such bidders to
submit these documents in addition to the documents specified to meet BEC

1.2 FINANCIAL CRITERIA:

A The Annual Turnover of the bidder should be at least 22.80 lakhs in any one of
the preceding three financial years (FY):

B. The bidder must have POSITIVE Net Worth as per the last audited annual
financial result.

C. The bidder should have Working Capital of minimum value 4.56 lakhs as per
the last Audited Financial Year:

If the working capital of the bidder is less than value required above, then the bidder
should supplement this with a letter from their bank, having net worth not less than
Rs.100 Cr, confirming the availability of line of credit for the value as indicated above.

Annual Turnover- In case the tenders having the bid closing date up to 30th September

of the relevant financial year, and audited financial results of the immediate three
preceding financial years are not available, the bidder has an option to submit the

10
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2.0

2.1

audited financial results of the three years immediately prior to that. Wherever the
closing date of the bid is after 30th Sept. of the relevant financial year, bidder has to
compulsorily submit the audited financial results for the immediate three preceding
financial years.

Net worth and Working Capital: In case the tenders having the bid closing date up to
30th September of the relevant financial year, and audited financial results of the
immediate preceding financial year is not available, in such case the audited financial
results of the year immediately prior to that year will be considered as last financial
year for Net worth/ Working Capital calculation. Wherever the closing date of the bid
is after 30th Sept. of the relevant financial year, bidder has to compulsorily submit the
audited financial results for the immediate preceding financial years.

DOCUMENTS TO BE SUBMITTED FOR COMPLIANCE TO BEC:

Along with techno-commercial bid, the bidder must submit the proof of experience by
providing the following:

i) Bidder must submit the proof of experience by providing the copy of work order
and its completion certificate issued by end user. The completion certificate must
contain the reference of work order no., completed/executed value and actual date
of completion of work (if order is completed).

i) In case the bidder is executing a rate contract which is still running and the
quantity executed till one day prior to the due date of submission is equal to or
more than the minimum prescribed quantity as mentioned in the BEC, such
experience will also be taken into consideration provided that the bidder has
submitted satisfactory execution certificate to this effect issued by the end
user/owner/ Authorized consultant.

In absence of requisite documents, GGPL reserves the right to reject the bid without
making any reference to the bidder.

AUTHENTICATION OF DOCUMENTS SUBMITTED IN SUPPORT OF
BID EVALUATION CRITERIA (BEC):

The documents required to be submitted by the bidder to substantiate their
qualification under Bid Evaluation Criteria shall be as follows:

2.4 (a) For authentication of document(s) submitted in support of above mentioned
Technical Criteria of Bid Evaluation Criteria (BEC):

All the documents mentioned above towards substantiating Bid Evaluation
Criteria — Technical, must be duly certified/attested by Chartered Engineer and
Notary Public with legible stamp failing which the bid shall be liable for
rejection.

2.4 (b) For authentication of document(s) submitted in support of Financial Criteria
of Bid Evaluation Criteria (BEC):

11
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The bidder shall submit “Details of Financial Capability of Bidder” in
prescribed format as enclosed duly signed and stamped by Chartered
accountant.

Further, copy of audited annual financial statements submitted in bid shall be
duly certified /attested by notary public with legible stamp.

3.0 EVALUATION AND COMPARISON OF BIDS:

a. Price Bids shall be evaluated on overall lowest basis of Schedule of Rates
inclusive of all taxes & duties, GST etc.

b. Bidders are required to quote for complete scope of services. If any bidder quotes
for part scope/quantity shall be considered incomplete and shall not be evaluated,
stands rejected.

c. In case of tie between bidders, job shall be awarded to bidder having higher
turnover in the preceding financial year.

12
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GODAVARI GAS PRIVATE LIMITED

SECTION-III

INSTRUCTION TO

BIDDERS

(TO BE READ IN CONJUNCTION WITH
BIDDING DATA SHEET (BDS)
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SECTION-II

INSTRUCTION TO BIDDERS

INDEX

[A] GENERAL:

1. SCOPE OF BID
ELIGIBLE BIDDERS
BIDS FROM CONSORTIUM / JOINT VENTURE
ONE BID PER BIDDER
COST OF BIDDING & TENDER FEE
SITE-VISIT

Sabhw

[B] BIDDING DOCUMENTS:
7. CONTENTS OF BIDDING DOCUMENTS
8. CLARIFICATION OF BIDDING DOCUMENTS
9. AMENDMENT OF BIDDING DOCUMENTS

[C] PREPARATION OF BIDS:
10. LANGUAGE OF BID
11. DOCUMENTS COMPRISING THE BID
12. SCHEDULE OF RATES/BID PRICES
13 Goods and Service tax
14. BID CURRENCIES
15. BID VALIDITY
16. EARNEST MONEY DEPOSIT
17. PRE-BID MEETING
18. FORMAT AND SIGNING OF BID
19. ZERO DEVIATION & REJECTION CRITERIA
20. E-PAYMENT

[D] SUBMISSION OF BIDS:
21. SUBMISSION,SEALING AND MARKING OF BIDS
22. DEADLINE FOR SUBMISSION OF BIDS
23. LATE BIDS
24. MODIFICATION AND WITHDRAWAL OF BIDS

[E] BID OPENING AND EVALUATION:

25. EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO
REJECT ANY OR ALL BIDS

26. BID OPENING

27. CONFIDENTIALITY

28. CONTACTING THE EMPLOYER

29. EXAMINATION OF BIDS AND DETERMINATION OF
RESPONSIVENESS

30. CORRECTION OF ERRORS
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[F]

[C]

31.

CONVERSION TO SINGLE CURRENCY FOR COMPARISON
OF BIDS

32. EVALUATION AND COMPARISON OF BIDS
33. COMPENSATION FOR EXTENDED STAY
34. PURCHASE PREFERENCE
AWARD OF CONTRACT:
35. AWARD
36. NOTIFICATION OF AWARD / FAX OF ACCEPTANCE [FOA]
37. SIGNING OF AGREEMENT
38. CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT
39. PROCEDURE FOR ACTION IN CASE

40.
41,
42,

43.
44,

45.
46.

47.

48.

49
50

CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE

PRACTICES

PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL

ENTERPRISE

AHR ITEMS

VENDOR EVALUATION PROCEDURE

INCOME TAX & CORPORATE TAX

SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT

DEPARTMENT AND ANOTHER AND ONE GOVERNMENT

DEPARTMENT AND PUBLIC ENTERPRISE AND ONE

PUBLIC ENTERPRISE AND ANOTHER

DISPUTE RESOLUTION

INAM-PRO (PLATFORM FOR INFRASTRUCTURE AND

MATERIALS PROVIDERS)

PROMOTION OF PAYMENT THROUGH CARDS AND

DIGITAL MEANS

CONTRACTOR TO ENGAGE CONTRACT MANPOWER

BELONGING TO SCHEDULED CASTES AND WEAKER

SECTIONS OF THE SOCIETY

. QUARTERLY CLOSURE OF THE CONTRACT

. PROVISIONS FOR STARTPUS (AS DEFINED IN GAZETTE
NOTIFICATION NO. D.L-33004/99 DATED 18.02.2016 AND
23.05.2017 OF MINISTRY OF COMMERCE AND INDUSTRY
AND AS AMENDED FROM TIME TO TIME) [FOR
APPLICABLITY REFER BDS]

ANNEXURES:

1.

ANNEXURE-I: PROCEDURE FOR ACTION IN CASE
CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE
PRACTICES

ANNEXURE-II: VENDOR PERFORMANCE EVALUATION
PROCEDURE

15
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TENDER)
4.  ANNEXURE-IV: BIDDING DATA SHEET (BDS)

INSTRUCTIONS TO BIDDERS [ITB]

(TO BE READ IN CONJUNCTION WITH BIDDING DATA SHEET (BDS)

1.1

1.2

1.3

1.4

2.1

2.2

[A] - GENERAL

SCOPE OF BID

The Employer as defined in the "General Conditions of Contract [GCC]",
wishes to receive Bids as described in the Bidding Document/Tender document
issued by Employer. Employer/Owner/GGPL occurring herein under shall be
considered synonymous.

SCOPE OF BID: The scope of work/ Services shall be as defined in the
Bidding documents.

The successful bidder will be expected to complete the scope of Bid within the
period stated in Special Conditions of Contract.

Throughout the Bidding Documents, the terms 'Bid', 'Tender'& ‘Offer’ and
their derivatives [Bidder/Tenderer, Bid/Tender/Offer etc.] are synonymous.
Further, 'Day' means 'Calendar Day' and 'Singular' also means 'Plural’.

ELIGIBLE BIDDERS

The Bidder shall not be under a declaration of ineligibility by Employer for
Corrupt/ Fraudulent/ Collusive/ Coercive practices, as defined in "Instructions to
Bidders [ITB], Clause No. 39” (Action in case Corrupt/ Fraudulent/ Collusive/
Coercive Practices).

The Bidder is not put on ‘Holiday’ by GAIL/ GGPL or Public Sector Project
Management Consultant (like EIL, MECON only due to “poor performance”
or “corrupt and fraudulent practices”) or banned/blacklisted by Government
department/ Public Sector on due date of submission of bid. Further, neither
bidder nor their allied agency/(ies) (as defined in the Procedure for Action in
case of Corrupt/ Fraudulent/ Collusive/ Coercive Practices) are on banning list
of GAIL / GGPL or the Ministry of Petroleum and Natural Gas.

If the bidding documents were issued inadvertently/ downloaded from website,

offers submitted by such bidders shall not be considered for opening/
evaluation/Award and will be returned immediately to such bidders.

16
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2.3

2.4

2.5

2.6

2.7

In case there is any change in status of the declaration prior to award of
contract, the same has to be promptly informed to GGPL by the bidder.

It shall be the sole responsibility of the bidder to inform GGPL in case the
bidder is put on ‘Holiday’ by GAIL/ GGPL or Public Sector Project
Management Consultant (like EIL, Mecon. only due to “poor performance” or
“corrupt and fraudulent practices”) or banned/blacklisted by Government
department/ Public Sector on due date of submission of bid and during the
course of finalization of the tender. Concealment of the facts shall tantamount
to misrepresentation of facts and shall lead to action against such Bidders as
per clause 39 of ITB.

The Bidder should not be under any liquidation court receivership or similar
proceedings on due date of submission of bid.

In case there is any change in status of the declaration prior to award of
contract, the same has to be promptly informed to GGPL by the bidder.

It shall be the sole responsibility of the bidder to inform GGPL in case the
bidder is under any liquidation court receivership or similar proceedings on
due date of submission of bid and during the course of finalization of the
tender. Concealment of the facts shall tantamount to misrepresentation of facts
and shall lead to action against such Bidders as per clause no.39 of ITB.

Bidder shall not be affiliated with a firm or entity:

(1) that has provided consulting services related to the work to the
Employer during the preparatory stages of the work or of the project of
which the works/services forms a part of or

(i)  that has been hired (proposed to be hired) by the Employer as an
Engineer/ Consultant for the contract.

Neither the firm/entity appointed as the Project Management Consultant
(PMC) for a contract nor its affiliates/ JV’S/ Subsidiaries shall be allowed to
participate in the tendering process unless it is the sole Licensor/Licensor
nominated agent/ vendor.

Pursuant to qualification criteria set forth in the bidding document, the Bidder
shall furnish all necessary supporting documentary evidence to establish
Bidder’s claim of meeting qualification criteria.

Power of Attorney:

In case of a Single Bidder, Power of Attorney issued by the Board of Directors/
CEO / MD / Company Secretary of the Bidder/ all partners in case of
Partnership firm/Proprietor in favour of the authorised employee(s) of the

17
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3.1

3.2

3.3

3.4

Bidder, in respect of the particular tender for signing the Bid and all
subsequent communications, agreements, documents etc. pertaining to the
tender and to act and take any and all decision on behalf of the Bidder, is to be
submitted.

In case of a Consortium/JV, Power of Attorney issued by Board of Directors/
CEO / MD / Company Secretary of the Consortium Leader as well as
Consortium Member(s) of the Consortium/ partners of JV, in favour of the
authorised employee(s) of the Consortium Leader/Lead member of JV, for
signing the documents on behalf of the Bidder, in respect of this particular
tender, to sign the Bid and all subsequent communications, agreements,
documents etc. pertaining to the tender and act and take any and all decision on
behalf of the Consortium/JV, are to be submitted.

The authorized employee(s) of the Bidder shall be signing the Bid and any
consequence resulting due to such signing shall be binding on the Bidder.

BIDS FROM  "JOINT  VENTURE"/""CONSORTIUM" (FOR
APPLICABILITY OF THIS CLAUSE REFER BIDDING DATA SHEET
(BDS)): Not applicable

Bids from consortium/ JV of two or more members (maximum three including
leader) are acceptable provided that they fulfill the qualification criteria and
requirements stated in the Bidding Documents. Participating Consortium/ JV
shall submit the Agreement as per the format F-17 clearly defining the scope
and responsibility of each member. Members of consortium/ JV shall assume
responsibility jointly & severally. The EMD shall be submitted by the Bidder
(Consortium/ JV).

The Consortium/ JV Agreement must clearly define the leader/ lead partner,
who shall be responsible for timely completion of work/ services and shall
receive/ send instructions for and on behalf of the consortium during the period
the bid is under evaluation as well as during the execution of contract.

All the members shall authorize the representative from the lead partner by
submitting a Power of attorney (on a non judicial stamp paper of appropriate
value) signed by legally authorized signatories of all the member(s). Such
authorization must be accompanied with the bid. The authorized signatory
shall sign all the documents relating to the tender/ contract. However, in case
of award, payment shall be made to the consortium.

A consortium/JV once established at the time of submitting the Bid shall not be
allowed to be altered with respect to constituting members of the JV/
Consortium or their respective roles/ scope of work, except if and when
required in writing by owner. If during the evaluation of bids, a consortium/JV
proposes any alteration/ changes in the orientation of consortium/JV or

18
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3.5

4.1

4.2

5.1

5.2

5.2.1

5.3

replacements or inclusions or exclusions of any partner(s)/ member(s) which
had originally submitted the bid, bid from such a consortium/JV shall be liable
for rejection.

Any member of the consortium/ JV shall not be eligible either in an individual
capacity or be a part of any other consortium/JV to participate in this tender.
Further, no member of the consortium/ JV shall be on ‘Holiday’ by GAIL /
GGPL or Public Sector Project Management Consultant (like EIL, Mecon
only due to “poor performance” or “corrupt and fraudulent practices”) or
banned/blacklisted by Government department/ Public Sector on due date of
submission of bid.Offer submitted by such consortium/ JV shall not be
considered for opening/ evaluation/Award.

ONE BID PER BIDDER

A Firm/Bidder shall submit only ‘one [01] Bid' in the same Bidding Process. A
Bidder who submits or participates in more than ‘one [01] Bid' will cause all
the proposals in which the Bidder has participated to be disqualified.
Alternative Bids shall not be considered.

COST OF BIDDING & TENDER FEE

COST OF BIDDING

The Bidder shall bear all costs associated with the preparation and submission
of the Bid including but not limited to Bank charges all courier charges
including taxes & duties etc. incurred thereof. Further, GGPL will in no case,
be responsible or liable for these costs, regardless of the outcome of the
bidding process.

TENDER FEE: NOT APPLICABLE

Tender Fee, if applicable, will be acceptable in the form of ‘crossed payee
accounts only’ Bank Drafts/Banker’s Cheque[in favor of Godavari Gas
Private Limited payable at place mentioned in BDS]. The Tender Fee is to be
submitted as per Clause No. 2.0 (F) & 4.0 of IFB. A Bid without requisite
Tender Fee will be ignored straightaway..

SMEs (Small & Micro Enterprises) are exempted from submission of Tender
Fee in accordance with the provisions of Public Procurement Policy for MSE-
2012 and Clause 40 of ITB. The Government Departments/PSUs are also
exempted from the payment of tender fee.

19
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5.4

In the event of a particular tender being cancelled, the tender fee (excluding
GST, if any) will be refunded to the concerned bidders without any interest
charges. No plea on interest charges in this regard shall be entertained by the

Owner.
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6.1

6.2

6.3

SITE VISIT

The Bidder is advised to visit and examine the site of works and its
surroundings and obtain for itself on its own responsibility all information that
may be necessary for preparing the Bid and entering into a Contract for the
required job. The costs of visiting the site shall be borne by the Bidder.

The Bidder or any of its personnel or agents shall be granted permission by the
Employer to enter upon its premises and land for the purpose of such visits, but
only upon the express conditions that the Bidder, its personnel and agents will
release and indemnify the Employer and its personnel, agents from and against
all liabilities in respect thereof, and will be responsible for death or injury, loss
or damage to property, and any other loss, damage, costs, and expenses
incurred as a result of inspection.

The Bidder shall not be entitled to hold any claim against GGPL for non-
compliance due to lack of any kind of pre-requisite information as it is the sole
responsibility of the Bidder to obtain all the necessary information with regard
to site, surrounding, working conditions, weather etc. on its own before
submission of the bid.

7.1

7.2

[B] —BIDDING DOCUMENTS

CONTENTS OF BIDDING DOCUMENTS

The contents of Bidding Documents / Tender Documents are those stated
below, and should be read in conjunction with any 'Addendum / Corrigendum’
issued in accordance with "ITB: Clause-9":
» Section-I . Invitation for Bid [IFB]
» Section-Il : BID EVALUATION CRITERIA [BEC] & Evaluation
methodology
» Section-1ll  : Instructions to Bidders [ITB]
Annexure
Forms & Format
» Section-IV  : Technical specifications
» Section-V  : Special Conditions of Contract [SCC]
» Section-VI . General Conditions of Contract [GCC]
» Section-VIlI : Schedule of Rates
*Request for Quotation’, wherever applicable, shall also form part of the Bidding
Document.

The Bidder is expected to examine all instructions, forms, terms & conditions

in the Bidding Documents. The "Request for Quotation [RFQ] &Invitation for
Bid (IFB)" together with all its attachments thereto, shall be considered to be
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8.1

8.2

9.1

9.2

9.3

read, understood and accepted by the Bidders. Failure to furnish all
information required by the Bidding Documents or submission of a Bid not
substantially responsive to the Bidding Documents in every respect will be at
Bidder's risk and may result in the rejection of his Bid.

CLARIFICATION OF BIDDING DOCUMENTS

A prospective Bidder requiring any clarification(s) of the Bidding Documents
may notify GGPL in writing or by fax or email at GGPL's mailing address
indicated in the BDS no later than 02 (two) days prior to pre-bid meeting (in
cases where pre-bid meeting is scheduled) or 05 (five) days prior to the due
date of submission of bid in cases where pre-bid meeting is not held. GGPL
reserves the right to ignore the bidders request for clarification if received after
the aforesaid period. GGPLmay respond in writing to the request for
clarification. GGPL's response including an explanation of the query, but
without identifying the source of the query will be uploaded on GGPL’s
tendering web site http://www.godavarigas.in communicated to prospective
bidders by e-mail/ fax.

Any clarification or information required by the Bidder but same not received
by the Employer at clause 8.1 (refer BDS for address) above is liable to be
considered as "no clarification / information required".

AMENDMENT OF BIDDING DOCUMENTS

At any time prior to the 'Bid Due Date', Owner may, for any reason, whether at
its own initiative or in response to a clarification requested by a prospective
Bidder, modify the Bidding Documents by addenda/ corrigendum.

Any addendum/ corrigendum thus issued shall be integral part of the Tender
Document and shall be hosted on the websites as provided at clause no. 2.0 (H)
of IFB /communicated to prospective bidders by e-mail/ fax. Bidders have to
take into account all such addendum/ corrigendum before submitting their Bid.

The Employer, if consider necessary, may extend the date of submissions of
Bid in order to allow the Bidders a reasonable time to furnish their most
competitive bid taking into account the amendment issued thereof.
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10

11.

111

[C]-PREPARATION OF BIDS

LANGUAGE OF BID:

The bid prepared by the Bidder and all correspondence, drawing(s),
document(s), certificate(s) etc. relating to the Bid exchanged by Bidder and
GGPL shall be written in English language only. In case a document,
certificate, printed literature etc. furnished by the Bidder in a language other
than English, the same should be accompanied by an English translation duly
authenticated by the Chamber of Commerce of Bidders Country, in which
case, for the purpose of interpretation of the Bid, the English translation shall
govern.

DOCUMENTS COMPRISING THE BID

In case the Bids are invited under the Manual two Bid system. The Bid
prepared by the Bidder shall comprise the following components sealed in 2
different envelopes:

11.1.1 ENVELOPE-I: "TECHNO-COMMERCIAL / UN-PRICED BID"shall

contain the following:

(@)  'Covering Letter' on Bidder's 'Letterhead' clearly specifying the enclosed
contents.

(b)  'Bidder's General Information’, as per 'Form F-1'.

(c) 'Bid Form', as per 'Form F-2'

(d)  Copies of documents, as required in 'Form F-3'

(e) As a confirmation that the prices are quoted in requisite format
complying with the requirements copy of Schedule of Rate (SOR) with
prices blanked out mentioning quoted / not quoted (as applicable)
written against each item.

0 'Letter of Authority’ on the Letter Head, as per 'Form F-5'

()  'No Deviation Confirmation', as per 'Form F-6'

(n)  'Bidder's Declaration regarding Bankruptcy’, in 'Form F-7'

(1 'Certificate for Non-Involvement of Government of India ' from Bidder,
as per 'Form F-8'

()] '‘Agreed Terms and Conditions', as per 'Form F-10'

(k) 'ACKNOWLEDGEMENT CUM CONSENT LETTER', as per 'Form F-
11

M Duly attested documents in accordance with the "BID EVALUATION
CRITERIA [BEC]" establishing the qualification.

(m)  Undertaking on the Letter head, as per the Form F-12,

(n)  Power of Attorney /copy of Board Resolution, in favour of the
authorized signatory of the Bid, as per clause no.2.7 of ITB

(o)  Any other information/details required as per Bidding Document

(p) EMD inoriginal as per Clause 16 of ITB
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(@)
(N
(s)

(t)

(u)
(v)
(w)

Note:

All forms and Formats including Annexures.

Original Tender Fee (if applicable)

List of consortium/ JV member (s), if any, and Consortium Agreement
(as per format ) clearly defining their involvement & responsibility in
this work, wherever applicable as specified elsewhere in the
IFB/RFQ/BEC.

‘Integrity Pact’ as per ‘Form F-20’

‘Indemnity Bond’ as per ‘Form F-21°

Tender Document duly signed/ digitally signed by the Authorized
Signatory.

Additional document specified in Bidding Data Sheet (BDS).

All the pages of the Bid must be signed by the *Authorized
Signatory"* of the Bidder.

11.1.2 ENVELOPE-II: Price Bid

1)

i)

The Prices are to be submitted strictly as per the Schedule of Rate of the
bidding documents. GGPL shall not be responsible for any failure on
the part of the bidder to follow the instructions.

Bidders are advised NOT to mention Rebate/Discount separately, either
in the SOR format or anywhere else in the offer. In case Bidder(s)
intend to offer any Rebate/Discount, they should include the same in the
item rate(s) itself under the “Schedule of Rates (SOR)” and indicate the
discounted unit rate(s) only.

If any unconditional rebate has been offered in the quoted rate the same
shall be considered in arriving at evaluated price. However no
cognizance shall be taken for any conditional discount for the purpose
of evaluation of the bids.

In case, it is observed that any of the bidder(s) has/have offered suo-
moto Discount/Rebate after opening of un-priced bid but before opening
of price bids such discount /rebate(s) shall not be considered for
evaluation. However, in the event of the bidder emerging as the lowest
evaluated bidder without considering the discount/rebate(s), then such
discount/rebate(s) offered by the bidder shall be considered for Award
of Work and the same will be conclusive and binding on the bidder.

In the event as a result of techno-commercial discussions or pursuant to
seeking clarifications / confirmations from bidders, while evaluating the
un-priced part of the bid, any of the bidders submits a sealed envelope
stating that it contains revised prices; such bidder(s) will be requested to
withdraw the revised prices failing which the bid will not be considered
for further evaluation.
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vi)  In case any bidder does not quote for any item(s) of “Schedule of Rates”
and the estimated price impact is more than 10% of the quoted price,
then the bid will be rejected. If such price impact of unquoted items is
10% or less of his quoted price, then the unquoted item(s) shall be
loaded highest of the price quoted by the other bidders . If such bidder
happens to be lowest evaluated bidder, price of unquoted items shall be
considered as included in the quoted bid price.
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12

12.1

12.2

12.3

12.4

12.5

12.6

12.7

13

| licable i | .
SCHEDULE OF RATES /BID PRICES

Unless stated otherwise in the Bidding Documents, the Contract shall be for
the whole works as described in Bidding Documents, based on the rates and
prices submitted by the Bidder and accepted by the Employer. The prices
quoted by the Bidders will be inclusive of all taxes exceptGST ((CGST &
SGST/UTGST or IGST).

Prices must be filled in format for "Schedule of Rates [SOR]" enclosed as part
of Tender document. If quoted in separate typed sheets and any variation in
item description, unit or quantity is noticed; the Bid is liable to be rejected.

Bidder shall quote for all the items of "SOR" after careful analysis of cost
involved for the performance of the completed item considering all parts
of the Bidding Document. In case any activity though specifically not covered
in description of item under "SOR" but is required to complete the works as
per Specifications, Scope of Work / Service, Standards, General Conditions of
Contract (“GCC"), Special Conditions of Contract (*SCC")or any other part of
Bidding Document, the prices quoted shall deemed to be inclusive of cost
incurred for such activity.

All duties, taxes and other levies [if any] payable by the Contractor under the
Contract, or for any other cause except final GST (CGST & SGST/UTGST
or IGST)shall be included in the rates / prices and the total bid-price submitted
by the Bidder. Applicable rate of GST (CGST & SGST/ UTGST or IGST)
on the contract value shall be indicated in Agreed Terms & Conditions
(Format-F10) and SOR

Prices quoted by the Bidder, shall remain firm and fixed and valid until
completion of the Contract and will not be subject to variation on any account.
Any new taxes & Duties, if imposed by the State/ Govt. of India after due date
of bid submission but before the Contractual Delivery Date, shall be
reimbursed to the contractor on submission of documentary evidence for proof
of payment to State/ Govt. Authorities and after ascertaining it’s applicability
with respect to the contract.

The Bidder shall quote the prices in 'figures' & words. There should not be any
discrepancy between the prices indicated in figures and the price indicated in
words. In case of any discrepancy, the same shall be dealt as per clause no. 30
of ITB.

Further, Bidder shall also mention the Service Accounting Codes (SAC) /
Harmonized System of Nomenclature (HSN)at the designated place in SOR.
GST (CGST & SGST/UTGST or IGST)
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13.1

13.2

13.3

13.4

Bidders are required to submit copy of the GST Registration Certificate while
submitting the bids wherever GST (CGST & SGST/UTGST or IGST) is
applicable.

Quoted prices should be inclusive of all taxes and duties, exceptGST (CGST
& SGST or IGST or UTGST).Please note that the responsibility of payment
of GST (CGST & SGST or IGST or UTGST)lies with the Supplier of Goods
/ Services only. Supplier of Goods / Services (Service Provider) providing
taxable service shall issue an Invoice/ Bill, as the case may be as per rules/
regulation of GST. Further, returns and details required to be filled under GST
laws & rules should be timely filed by Supplier of Goods / Services (Service
Provider) with requisite details.

Payments to Service Provider for claiming GST (CGST & SGST/UTGST or
IGST)amount will be made provided the above formalities are fulfilled.
Further, GGPL may seek copies of challan and certificate from Chartered
Accountant for deposit of GST (CGST & SGST/UTGST or IGST)collected
from Owner.

In case CBEC (Central Board of Excise and Customs)/ any equivalent Central
Government agency/State Government agency brings to the notice of GGPL
that the Supplier of Goods / Services (Service Provider) has not remitted the
amount towards GST (CGST & SGST/UTGST or IGST)collected from
GGPL to the government exchequer, then, that Supplier of Goods / Services
(Service Provider) shall be put under Holiday list of GGPL for period of six
months as mentioned in Procedure for Evaluation of Performance of Vendors/
Suppliers/Contractors/ Consultants.

In case of statutory variation in GST (CGST & SGST/UTGST or IGST),
other than due to change in turnover, payable on the contract value during
contract period, the Supplier of Goods / Services (Service Provider) shall
submit a copy of the 'Government Notification' to evidence the rate as
applicable on the Bid due date and on the date of revision.

Beyond the contract period, in case GGPL is not entitled for input tax credit of
GST (CGST & SGST/UTGST or IGST), then any increase in the rate of GST
(CGST & SGST/UTGST or IGST) beyond the contractual delivery period
shall be to Service Provider’s account whereas any decrease in the rate GST
(CGST & SGST/UTGST or IGST) shall be passed on to the Owner.

Beyond the contract period, in case GGPL is entitled for input tax credit of
GST (CGST & SGST/UTGST or IGST), then statutory variation in
applicable GST (CGST & SGST/UTGST or IGST) on supply and on
incidental services, shall be to GGPL’s account.

Claim for payment of GST (CGST & SGST/UTGST or IGST)/ Statutory
variation, should be raised within two [02] months from the date of issue of
‘Government Notification' for payment of differential (in %) GST (CGST &
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13.5

SGST/UTGST or IGST), otherwise claim in respect of above shall not be
entertained for payment of arrears.

The base date for the purpose of applying statutory variation shall be the Bid
Due Date.

Where the GGPL is entitled to avail the input tax credit of GST (CGST &
SGST/UTGST or IGST):-

13.5.1 Owner/GGPL will reimburse the GST (CGST & SGST/UTGST or IGST)to

the Supplier of Goods / Services(Service Provider) at actuals against
submission of Invoices as per format specified in rules/ regulation of GST to
enable Owner/GGPL to claim input tax credit of GST (CGST &
SGST/UTGST or IGST)paid. In case of any variation in the executed
guantities, the amount on which the GST (CGST & SGST/UTGST or
IGST)is applicable shall be modified in same proportion. Returns and details
required to be filled under GST laws & rules should be timely filed by supplier
with requisite details.

13.5.2 The input tax credit of GST (CGST & SGST/UTGST or IGST)quoted shall

13.6

be considered for evaluation of bids, as per evaluation criteria of tender
document.

Where the GGPL is not entitled to avail/take the full input tax credit of GST
(CGST & SGST/UTGST or IGST):-

13.6.1 Owner/GGPL will reimburse GST (CGST & SGST/UTGST or IGST)to the

Supplier of Goods / Services (Service Provider) at actuals against submission
of Invoices as per format specified in rules/ regulation of GST subject to the
ceiling amount of GST (CGST & SGST/UTGST or IGST)as quoted by the
bidder, subject to any statutory variations, except variations arising due to
change in turnover. In case of any variation in the executed quantities (If
directed and/or certified by the Engineer-In-Charge) the ceiling amount on
which GST (CGST & SGST/UTGST or IGST)is applicable will be modified
on pro-rata basis.

13.6.2 The bids will be evaluated based on total price including applicable GST

13.7

13.8

(CGST & SGST/UTGST or IGST).

GGPL will prefer to deal with registered supplier of goods/ services under
GST. Therefore, bidders are requested to get themselves registered under GST,
it not registered yet.

However, in case any unregistered bidder is submitting their bid, their prices
will be loaded with applicable GST (CGST & SGST/UTGST or IGST)while
evaluation of bid. Where GGPL is entitled for input credit of GST (CGST &
SGST/UTGST or IGST), the same will be considered for evaluation of bid as
per evaluation methodology of tender document.

In case GGPL is required to pay entire/certain portion of applicable GST
(CGST & SGST/UTGST or IGST) and remaining portion, if any, is to be
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13.9

13.10

13.11

13.12

deposited by Bidder directly as per GST (CGST & SGST/UTGST or IGST)
laws, entire applicable rate/amount of GST (CGST & SGST/UTGST or
IGST)to be indicated by bidder in the SOR.

Where GGPL has the obligation to discharge GST (CGST & SGST/UTGST
or IGST) liability under reverse charge mechanism and GGPL has paid or is
/liable to pay GST (CGST & SGST/UTGST or IGST) to the Government
on which interest or penalties becomes payable as per GST laws for any reason
which is not attributable to GGPL or ITC with respect to such payments is
not available to GGPL for any reason which is not attributable to GGPL, then
GGPL shall be entitled to deduct/ setoff / recover such amounts against any
amounts paid or payable by GGPL to Contractor / Supplier.

Contractor shall ensure timely submission of invoice(s) as per rules/ regulations
of GST with all required supporting document(s) within a period specified in
Contracts/ LOA to enable GGPL to avail inputtax credit. Further, returns and
details required to be filled under GST laws & rules should be timely filed by
supplier with requisite details.

If input tax credit with respect to GST (CGST & SGST/UTGST or IGST)is
not available to GGPL for any reason which is not attributable to GGPL, then
GGPL shall not be obligated or liable to pay or reimburse GST (CGST &
SGST/UTGST or IGST)charged in the invoice(s) and shall be entitled to /
deduct/ setoff /recover the such GST (CGST & SGST/UTGST or IGST
UTGST)thereupon together with all penalties and interest if any, against any
amounts paid or payable by GGPL to Supplier of Goods / Services.

Anti-profiteering clause

As per Clause 171 of GST Act it is mandatory to pass on the benefit due to
reduction in rate of tax or from input tax credit to the consumer by way of
commensurate reduction in prices. The Supplier of Goods / Servicesmay note
the above and quote their prices accordingly.

In case the GST rating of vendor on the GST portal / Govt. official website is
negative / black listed, then the bids may be rejected by GGPL. Further, in case
rating of bidder is negative / black listed after award of work for supply of
goods / services, then GGPL shall not be obligated or liable to pay or reimburse
GST to such vendor and shall also be entitled to deduct / recover such GST
along with all penalties / interest, if any, incurred by GGPL.

GST (CGST & SGST/UTGST or IGST) is implemented w.e.f. 01.07.2017
which subsumed various indirect taxes and duties applicable before
01.07.2017. Accordingly, the provisions of General Condition of Contract
relating to taxes and duties which are subsumed in GST are modified to
aforesaid provisions mentioned in clause no. 12 and 13 of ITB.
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14

15

15.1

15.2

16
16.1

16.2

16.3

BID CURRENCIES:

Bidders must submit bid in Indian Rupees only.

BID VALIDITY

Bids shall be kept valid for period specified in BDS from the final Due date of
submission of bid'. A Bid valid for a shorter period may be rejected by GGPL
as 'non-responsive'.

In exceptional circumstances, prior to expiry of the original 'Bid Validity
Period', the Employer may request the Bidders to extend the 'Period of Bid
Validity' for a specified additional period. The request and the responses
thereto shall be made in writing or by fax/email. A Bidder may refuse the
request without forfeiture of his EMD. A Bidder agreeing to the request will
not be required or permitted to modify his Bid, but will be required to extend
the validity of its EMDfor the period of the extension and in accordance with
"ITB: Clause-16" in all respects.

EARNEST MONEY DEPOSIT

Bid must be accompanied with earnest money (i.e Earnest Money Deposit
(EMD) also known as Bid Security) in the form of ‘Demand Draft’ /
‘Banker’s Cheque’[in favour of Godavari Gas Private Limited payable at
place mentioned in BDS] or ‘Bank Guarantee’ or ‘Letter of Credit’ strictly
as per the format given in form F 4/ F- 4A (as the case may be) of the Tender
Document. Bidder shall ensure that EMD submitted in the form of ‘Bank
Guarantee’ or ‘Letter of Credit’ should have a validity of at least ‘two [02]
months’ beyond the validity of the Bid. EMD submittedin the form of
‘Demand Draft’ or ‘Banker’s Cheque’ should be valid for three months.

Bid not accompanied with EMD, or EMD not in requisite format shall be liable
for rejection. The EMD shall be submitted in Indian Rupees only.

The EMD is required to protect GGPL against the risk of Bidder’s conduct,
which would warrant the forfeiture of EMD, pursuant to clause-16.7 of ITB.

GGPL shall not be liable to pay any documentation charges, Bank charges,
commission, interest etc. on the amount of EMD. In case EMD is in the form
of a ‘Bank Guarantee’, the same shall be from any Indian scheduled Bank or a
branch of an International Bank situated in India and registered with ‘Reserve
Bank of India’ as Scheduled Foreign Bank. However, in case of ‘Bank
Guarantee’ from Banks other than the Nationalized Indian Banks, the Bank
must be commercial Bank having net worth in excess of Rs. 100 Crores
[Rupees One Hundred Crores] and a declaration to this effect should be made
by such commercial Bank either in the ‘Bank Guarantee’ itself or separately on
its letterhead.
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16.4

16.5

16.6

16.7

16.8

16.9

17

17.1

Any Bid not secured in accordance with “ITB: Clause-16.1 & Clause-16.3”
may be rejected by GGPL as non-responsive.

Unsuccessful Bidder’s EMD will be discharged/ returned as promptly as
possible, but not later than ‘thirty [30] days’ after finalization of tendering
process.

The successful Bidder’s EMD will be discharged upon the Bidder’s
acknowledging the ‘Award’ and signing the ‘Agreement’ (if applicable) and
furnishing the ‘Contract Performance Security (CPS)/ Security Deposit’
pursuant to clause no. 38 of ITB.

Notwithstanding anything contained herein, the EMD may also be forfeited in
any of the following cases:

(@)  IfaBidder withdraws his Bid during the ‘Period of Bid Validity’
(b) If a Bidder has indulged in corrupt/fraudulent /collusive/coercive
practice
(c) If the Bidder modifies Bid during the period of bid validity (after Due
Date and Time for Bid Submission).
(d)  Violates any other condition, mentioned elsewhere in the Tender
Document, which may lead to forfeiture of EMD.
(e) Inthe case of a successful Bidder, if the Bidder fails to:
(1 to acknowledge receipt of the “Notification of Award” / Fax of
Acceptance[FOA]”,
(i)  to furnish “Contract Performance Security / Security Deposit”, in
accordance with “ITB: Clause-38”
(iif)  to accept ‘arithmetical corrections’ as per provision of the clause
30 of ITB.

In case EMD is in the form of ‘Bank Guarantee’ or ‘Letter of Credit’, the same
must indicate the Tender Document No. and the name of Tender Document for
which the Bidder is quoting. This is essential to have proper correlation at a
later date.

MSEs (Micro & Small Enterprises) are exempted from submission of EMD in
accordance with the provisions of PPP-2012 and Clause 40 of ITB. The
Government Departments/PSUs are also exempted from the payment of EMD.
However, Traders/Dealers/ Distributors /Stockiest /Wholesaler are not entitled
for exemption of EMD.

PRE-BID MEETING (IF APPLICABLE)

The Bidder(s) or his designated representative are invited to attend a "Pre-Bid
Meeting" which will be held at address specified in IFB. It is expected that a
bidder shall not depute more than 02 representatives for the meeting.
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17.2

17.3

17.4

18

18.1

18.2

18.3

19

19.1

Purpose of the meeting will be to clarify issues and to answer gquestions on any
matter that may be raised at that stage and give hands-on e-tendering.

Text of the questions raised and the responses given, together with any
responses prepared after the meeting, will be uploaded on GGPL e-tendering
website against the Tender. Any modification of the Contents of Bidding
Documents listed in "ITB: Clause-7.1", that may become necessary as a result
of the Pre-Bid Meeting shall be made by the Employer exclusively through the
issue of an Addendum / Corrigendum pursuant to "ITB: Clause-9", and not
through the minutes of the Pre-Bid Meeting.

Non-attendance of the Pre-Bid Meeting will not be a cause for disqualification
of Bidder.

FORMAT AND SIGNING OF BID

The original and all copies of the Bid shall be typed or written in indelible ink
[in the case of copies, photocopies are also acceptable] and shall be signed by a
person or persons duly authorized to sign on behalf of the Bidder (as per POA).
The name and position held by each person signing, must be typed or printed
below the signature. All pages of the Bid except for un-amended printed
literature where entry(s) or amendment(s) have been made shall be initialed by
the person or persons signing the Bid.

The Bid shall contain no alterations, omissions, or additions, unless such
corrections are initialed by the person or persons signing the Bid.

In case of e-tendering, digitally signed documents to be uploaded as detailed in
addendum to ITB.

ZERO DEVIATION AND REJECTION CRITERIA

ZERO DEVIATION: Deviation to terms and conditions of "Bidding
Documents” may lead to rejection of bid. GGPL will accept bids based on
terms & conditions of "Bidding Documents™ only. Bidder may note GGPL will
determine the substantial responsiveness of each bid to the Bidding Documents
pursuant to provision contained in clause 29 of ITB. For purpose of this, a
substantially responsive bid is one which conforms to all terms and conditions
of the Bidding Documents without deviations or reservations. GGPL's
determination of a bid's responsiveness is based on the content of the bid itself
without recourse to extrinsic evidence. GGPL reserves the right to raise
technical and/or commercial query(s), if required, may be raised on the
bidder(s). The response(s) to the same shall be in writing, and no change in the
price(s) or substance of the bids shall be sought, offered or permitted. The
substance of the bid includes but not limited to prices, completion, scope,
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19.2

20

21
21.1

21.2

21.3

technical specifications, etc. Bidders are requested to not to take any
deviation/exception to the terms and conditions laid down in this "Tender
Documents", and submit all requisite documents as mentioned in this "Tender
Documents”, failing which their offer will be liable for rejection. If a bidder
does not reply to the queries in the permitted time frame then its bid shall be
evaluated based on the documents available in the bid.

REJECTION CRITERIA: Notwithstanding the above, deviation to the

following clauses of Tender document shall lead to summarily rejection of Bid:

(@) Firm Price

(b) Earnest Money Deposit / Bid Security

(c) Specifications & Scope of Work

(d) Schedule of Rates / Price Schedule / Price Basis

(e) Duration / Period of Contract/ Completion schedule

(f) Period of Validity of Bid

(g) Price Reduction Schedule

(h) Contract Performance Security

(1) Guarantee / Defect Liability Period

(1) Arbitration / Resolution of Dispute/Jurisdiction of Court

(k) Force Majeure & Applicable Laws

() Integrity Pact, if Applicable

(m) Any other condition specifically mentioned in the tender document
elsewhere that non-compliance of the clause lead to rejection of bid

Note:Further, it is once again reminded not to mention any condition in the Bid
which is contradictory to the terms and conditions of Tender document.

E-PAYMENT

Godavari Gas Private Limited has initiated payments to Suppliers and
Contractors electronically, and to facilitate the payments electronically through
‘e-banking’. The successful bidder should give the details of his bank account
as per the bank mandate form.

[D] - SUBMISSION OF BIDS

SUBMISSION, SEALING AND MARKING OF BIDS

In case of e-tendering, bids shall be submitted through e-tender mode in the
manner specified elsewhere in tender document. No Manual/ Hard Copy
(Original) offer shall be acceptable.

In case of manual tendering bid must be submitted in sealed envelope. If the
envelope is not sealed & marked as per Clause No. 11 of ITB, the employer
will assume no responsibility for misplacement or pre-mature opening of the
bid.

All the bids shall be addressed to the owner at address specified in IFB.
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22

22.1

22.2

22.3

23

23.1

23.2

23.3

24
24.1

Bids submitted under the name of
AGENT/CONSULTANT/REPRESENTATIVE/RETAINER/ASSOCIATE
etc. on behalf of a bidder/affiliate shall not be accepted.

DEADLINE FOR SUBMISSION OF BIDS

In case of e-bidding, the bids must be submitted through e-tender mode not
later than the date and time specified in the tender documents/BDS.

In case of manual tendering EMD along with bid must be submitted within the
due date & time.

GGPL may, in exceptional circumstances and at its discretion, extend the
deadline for submission of Bids (clause 9 of ITB refers). In which case all
rights and obligations of GGPL and the Bidders, previously subject to the
original deadline will thereafter be subject to the deadline as extended. Notice
for extension of due date of submission of bidwill be uploaded on GGPL’s
website/ communicated to the bidders.

LATE BIDS

Any bids received after the notified date and time of closing of tenders will be
treated as late bids.

In case of manual tendering, bids received by GGPL after the due date for
submission of bids shall not be considered. Such late bids shall be returned to
the bidder within “10 days” in ‘unopened conditions’. The EMD of such
bidders shall be returned along with the un-opened bid. In case of e-tendering,
where the bid bond/physical documents has been received but the bid is not
submitted by the bidder in the e-tendering portal, such bid bond/ physical
documents shall be returned immediately.

Unsolicited Bids or Bids received to address other than one specifically
stipulated in the tender document will not be considered for
evaluation/opening/award if not received to the specified destination within
stipulated date & time.

MODIFICATION AND WITHDRAWAL OF BIDS

Modification and withdrawal of bids shall be as follows:-
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The bidder may withdraw or modify its bid after bid submission but before the
due date for submission as per tender document provided that the written
notice of the modification/ substitution/ withdrawal in received by GGPL prior
to the deadline for submission of bid.

The modification shall also be prepared, sealed, marked and dispatched in
accordance with the provisions of the clause 11 & 22 of ITB with relevant
‘Cut-Out Slip’ duly pasted and mentioning on top of the envelope as
“MODIFICATION”. In case of withdrawal of bid, the Envelope containing
withdrawal letter duly super scribing the envelope as “WITHDRAWAL” and
“Tender Document number :....”/ communication regarding withdrawal of bid
with “Tender Document number :....”/ must reach concerned dealing official
of GGPL within Due date & Time of submission of Bid. No bid shall be
modified/ withdrawn after the Due Date & Time for Bid submission.

Any withdrawal/ modification/substitution of Bid in the interval between the
Due Date & Time for Bid submission and the expiration of the period of bid
validity specified by the Bidder in their Bid shall result in the Bidder’s
forfeiture of EMD pursuant to clause 16 of ITB and rejection of Bid.

The latest Bid submitted by the Bidder shall be considered for evaluation and
all other Bid(s) shall be considered to be unconditionally withdrawn.

In case after price bid opening the lowest evaluated bidder (L1) is not awarded
the job for any mistake committed by him in bidding or withdrawal of bid or
modification of bid or varying any term in regard thereof leading to re-
tendering, GGPL shall forfeit EMD paid by the bidder and such bidders shall
be debarred from participation in re-tendering of the same job(s)/item(s).
Further, such bidder will be put on holiday for a period of six months after
following the due procedure.

EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY
ORALL BIDS

GGPL reserves the right to accept or reject any Bid, and to annul the Bidding
process and reject all Bids, at any time prior to award of Contract, without
thereby incurring any liability to the affected Bidder or Bidders or any
obligations to inform the affected Bidder or Bidders of the ground for GGPL's
action. However, Bidder if so desire may seek the reason (in writing) for
rejection of their Bid to which GGPL shall respond quickly.
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26

26.1

26.2

[E]-BID OPENING AND EVALUATION
BID OPENING

Unpriced Bid Opening :

GGPL will open bids, in the presence of bidders’ designated representatives
who choose to attend, at date, time and location stipulated in the BDS. The
bidders’ representatives, who are present shall sign a bid opening register
evidencing their attendance.

Priced Bid Opening:

26.2.1 GGPL will open the price bids of those bidders who meet the qualification

requirement and whose bids is determined to be technically and commercially
responsive. Bidders selected for opening of their price bids shall be informed
about the date of price bid opening. Bidders may depute their authorized
representative to attend the bid opening. The bidders’ representatives, who are
present shall sign a register evidencing their attendance and may be required to
be present on a short notice.

26.2.2 The price bids of those Bidders who were not found to be techno-commercially

26.3

27

28
28.1

28.2

responsive shall not be opened in both manual tendering and e-tendering. In
case of Manual Tender, the envelope containing Price Bid shall be returned
unopened after opening of the price bids of techno-commercially responsive
Bidders.

In case of bids invited under the single bid system, bid shall be opened on the
specified due date & time.

CONFIDENTIALITY

Information relating to the examination, clarification, evaluation and
comparison of Bids, and recommendations for the award of a Contract, shall
not be disclosed to Bidder(s) or any other persons not officially concerned with
such process.

CONTACTING THE EMPLOYER

From the time of Bid opening to the time of award of Contract, if any Bidder
wishes to contact the Employer on any matter related to the Bid, it should do so
in writing. Information relating to the examination, clarification, evaluation &
recommendation for award shall not be disclosed.

Any effort by the Bidder to influence the Employer in the Employer's 'Bid
Evaluation', 'Bid Comparison’, or ‘Contract Award" decisions may result in the
rejection of the Bidder's Bid and action shall be initiated as per procedure in
this regard.
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29.1

29.2

29.3

29.4

29.5

EXAMINATION OF BIDS AND DETERMINATION OF
RESPONSIVENESS

The owner’s determination of a bid’s responsiveness is based on the content of
the bid only. Prior to the detailed evaluation of Bids, the Employer will
determine whether each Bid:-

(@)  Meets the "Bid Evaluation Criteria" of the Bidding Documents;

(b)  Has been properly signed:;

(c) Isaccompanied by the required 'Earnest Money / Bid Security’;

(d) Is substantially responsive to the requirements of the Bidding
Documents; and

(e)  Provides any clarification and/or substantiation that the Employer may
require to determine responsiveness pursuant to "ITB: Clause-29.2"

A substantially responsive Bid is one which conforms to all the terms,
conditions and specifications of the Bidding Documents without material
deviations or reservations or omissions for this purpose employer defines the
foregoing terms below:-

a) “Deviation” is departure from the requirement specified in the tender
documents.

b) “Reservation” is the setting of limiting conditions or withholding from
complete acceptance of the requirement in the tender documents.

c) “Omission” is the failure to submit part or all of the information or

documentation required in the tender document.

A material deviation, reservation or omission is one that,

a) If accepted would,

) Affect in any substantial way the scope, quality, or performance
of the job as specified in tender documents.

i) Limit, in any substantial way, inconsistent with the Tender
Document, the Employer’s rights or the tenderer’s obligations
under the proposed Contract.

b) If rectified, would unfairly affect the competitive position of other
bidders presenting substantially responsive bids.

The employer shall examine all aspects of the bid to confirm that all
requirements have been met without any material deviation, reservation or
omission.

If a Bid is not substantially responsive, it may be rejected by the Employer and

may not subsequently be made responsive by correction or withdrawal of the
of material deviation, reservation or omission.
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32

33

33.1

33.2

CORRECTION OF ERRORS

Bids determined to be substantially responsive will be checked by the
Employer for any arithmetic errors. Errors will be corrected by the Employer
as follows:

Q) When there is a difference between the rates in figures and words, the
rate which corresponds to the amount worked out by the Bidder (by
multiplying the quantity and rate) shall be taken as correct.

(i)  When the rate quoted by the Bidder in figures and words tallies but the
amount is incorrect, the rate quoted by the contractor shall be taken as
correct and not the amount and the amount shall be re-calculated/
corrected accordingly.

(i) When it is not possible to ascertain the correct rate, in the manner
prescribed above, the rate as quoted in words shall be adopted and the
amount worked out, for comparison purposes

The amount stated in the bid will be adjusted by the Employer in accordance
with the above procedure for the correction of errors. If the bidder does not
accept the corrected amount of bid, its bid will be rejected, and the bid security
shall be forfeited.

CONVERSION TO SINGLE CURRENCY FOR COMPARISON OF BIDS

Not Applicable. All bids submitted must be in the currency specified at clause
14 of ITB.

EVALUATION AND COMPARISON OF BIDS

Bid shall be evaluated as per evaluation criteria mentioned in Section-1l of
bidding documents.

COMPENSATION FOR EXTENDED STAY (FOR APPLICABILITY
OF THIS CLAUSE REFER BDS):-

In the event of the time of completions of work getting delayed beyond the
time schedule indicated in the bidding document plus a grace period equivalent
to 1/5" of the time schedule or 2 months whichever is more, due to reasons
solely attributable to Employer, the Contractor shall be paid compensation for
extended stay (ESC) to maintain necessary organizational set up and
construction tools, tackles, equipment etc. at site of work.

The bidder is required to specify the rate for ESC on per month basis in the
“PRICE PART” of his bid, which shall be considered for loading on total
quoted price during price bid evaluation. The loading shall be done of a period
of 1/5™ of the time schedule or 1 month whichever is less. In case bidder does
not indicate the rate for ESC in price part of his bid, it will be presumed that no
ESC is required by the bidder and evaluation shall be carried out accordingly.
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35

36
36.1

36.2

37
37.1

37.2

PURCHASE PREFERENCE

Purchase preference to Central government public sector Undertaking and
Micro and Small Enterprises (MSEs) shall be allowed as per Government
instructions in vogue.

[F1 - AWARD OF CONTRACT

AWARD

Subject to "ITB: Clause-29", GGPL will award the Contract to the successful
Bidder whose Bid has been determined to be substantially responsive and has
been determined as the lowest provided that bidder, is determined to be
qualified to satisfactorily perform the Contract.

NOTIFICATION OF AWARD / FAX OF ACCEPTANCE

Prior to the expiry of ‘Period of Bid Validity’, Notification of Award for
acceptance of the Bid will be intimated to the successful Bidder by GGPL
either by Fax / E - mail /Letter or like means defined as the “Fax of Acceptance
(FOA)”. The Contract shall enter into force on the date of FOA and the same
shall be binding on GGPL and successful Bidder (i.e. Contractor/Service
Provider). The Notification of Award/FOA will constitute the formation of a
Contract. The detailed Letter of Acceptance shall be issued thereafter
incorporating terms & conditions of Tender Document, Corrigendum,
Clarification(s), Bid and agreed variation(s)/acceptable deviation(s), if any.
GGPL may choose to issue Notification of Award in form of detailed Letter of
Acceptance without issuing FOA and in such case the Contract shall enter into
force on the date of detailed Letter of Acceptance only.

Contract period shall commence from the date of "Notification of Award" or as
mentioned in the Notification of Award. The "Notification of Award" will
constitute the formation of a Contract, until the Contract has been effected
pursuant to signing of Contract as per "ITB: Clause-37".

Upon the successful Bidder's / Contractor's furnishing of 'Contract
Performance Security / Security Deposit', pursuant to "ITB: Clause-38", GGPL
will promptly discharge his 'Earnest Money / Bid Security', pursuant to "ITB:
Clause-16"

SIGNING OF AGREEMENT

GGPL will award the Contract to the successful Bidder, who, within ‘fifteen
[15] days' of receipt of the same, shall sign and return the acknowledged copy
to GGPL.

The successful Bidder/Contractor shall be required to execute an 'Agreement’
in the proforma given in this Bidding Document on a 'non-judicial stamp paper’
of appropriate value [cost of the ‘'stamp-paper’ shall be borne by the successful
Bidder/Contractor] and of 'state’ specified in Bidding Data Sheet (BDS)only,
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39.1

within ‘fifteen [15] days' of receipt of the "Fax of Acceptance [FOA]" of the
Tender by the successful Bidder/Contractor failure on the part of the successful
Bidder/Contractor to sign the 'Agreement' within the above stipulated
period,shall constitute sufficient grounds for forfeiture of EMD/Security
Deposit.

CONTRACT PERFORMANCE SECURITY /SECURITY DEPOSIT

Within 30 days of the receipt of the notification of award/ Fax of Acceptance
from GGPL, the successful bidder shall furnish the Contract Performance
Security (CPS) in accordance with of General Conditions of the Contract. The
CPS shall be in the form of either Banker’s Cheque or Demand Draft or Bank
Guarantee or Letter of Credit and shall be in the currency of the
Contract.However, CPS shall not be applicable in cases where in the order
value as specified in Notification of Award is less than INR 5 Lakh (exclusive
of taxes & duties).

The contract performance security shall be for an amount equal to specified in
Bidding Data Sheet (BDS)towards faithful performance of the contractual
obligations and performance of equipment. For the purpose of CPS,
Contract/order value shall be exclusive ofGST (CGST & SGST/UTGST or
IGST)to be reimbursed by the Owner.

Bank Guarantee towards CPS shall be from any Indian scheduled bank or a
branch of an International bank situated in India and registered with Reserve
bank of India as scheduled foreign bank in case of Indian bidder as well as
foreign bidder. However, in case of bank guarantees from banks other than the
Nationalized Indian banks, the bank must be a commercial bank having net
worth in excess of Rs 100 crores and a declaration to this effect should be
made by such commercial bank either in the Bank Guarantee itself or
separately on its letterhead. This bank guarantee shall be valid for a period as
three months beyond the DLP specified in Bid Data Sheet.

Failure of the successful bidder to comply with the requirements of this article
shall constitute sufficient grounds for the annulment of the award and
forfeiture of the EMD.

The CPS has to cover the entire contract value including extra works/services
also. As long as the CPS submitted at the time of award take cares the extra
works/ services executed and total executed value are within the awarded
contract price, there is no need for additional CPS. As soon as the total
executed value is likely to burst the ceiling of awarded contract price, the
contractor should furnish additional CPS.

PROCEDURE FOR ACTION IN CASE CORRUPT/
FRAUDULENT/COLLUSIVE/ COERCIVE PRACTICES

Procedure for action in case Corrupt/ Fraudulent/Collusive/Coercive Practices
is enclosed at Annexure-1.

40




TENDER NO: «GGPL/KKD/C&P/2561/2019-20/05» GG\PL

vvvvvvvvvvvvvvvvvvvvv

39.2

39.3

40

40.1

The Fraud Prevention Policy document is available on GAIL’s website
(www.gailonline.com)

NON-APPLICABILITY OF ARBITRATION CLAUSE IN CASE OF
BANNING OF VENDORS/ SUPPLIERS / CONTRACTORS/BIDDERS/
CONSULTANTS INDULGED IN FRAUDULENT/ COERCIVE
PRACTICES

Notwithstanding anything contained contrary in GCC and other "CONTRACT
DOCUMENTS", in case it is found that the Vendors/ Suppliers /
Contractors/Bidders/ Consultants indulged in fraudulent/ coercive practices at
the time of bidding, during execution of the contract etc., and/or on other
grounds as mentioned in GGPL’s “Procedure for action in case
Corrupt/Fraudulent/Collusive/Coercive Practices” (Annexure-1), the
contractor/bidder shall be banned (in terms of aforesaid procedure) from the
date of issuance of such order by GGPL., to such Vendors/ Suppliers /
Contractors/Bidders/ Consultants.

The Vendor/ Supplier / Contractor/ Bidder/Consultant understands and agrees
that in such cases where Vendor/ Supplier / Contractor/ Bidder/Consultant has
been banned (in terms of aforesaid procedure) from the date of issuance of
such order by GAIL/ GGPL (India) Limited, such decision of GAIL/ GGPL
(India) Limited shall be final and binding on such Vendor/ Supplier /
Contractor/ Bidder/Consultant and the ‘Arbitration clause’ in the GCC and
other "CONTRACT DOCUMENTS" shall not be applicable for any
consequential issue /dispute arising in the matter.

PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL
ENTERPRISES

Following provision has been incorporated in tender for MSEs, in line with
notification of Government of India, vide Gazette of India No. 503 dated
26.03.2012 proclaiming the Public Procurement Policy on procurement of
goods and services from Micro and Small Enterprises (MSES)

i) Issue of tender document to MSEs free of cost.

ii) Exemption to MSEs from payment of EMD/Bid Security.

iii) In Tender, participating Micro and Small Enterprises quoting price
within price band of L1+15% shall also be allowed to supply a portion
of requirement by bringing down their prices to L1 price in a situation
where L1 price is from someone other than a micro and small
enterprises and such micro and small enterprises shall be allowed to
supply upto 25% of the total tendered value. In case of more than one
such Micro and Small Enterprises, the supply shall be shared
proportionately (to tendered quantity). Further, out of above 25%, 5%
(20% of 25%) shall be reserved for MSEs owned by SC/ST
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40.2

40.3

entrepreneurs. Further, 3% shall be reserved for MSEs owned by women
within above 25% reservation. The respective quota(s) shall be
transferred to other MSEs in case of non-availability of MSEs owned by
SC/ST entrepreneurs/ MSEs owned by Women.

Further, the definition of MSEs owned by Women shall be as per the
definition for MSEs owned by SC/ST Enterpreneurs.

The quoted prices against various items shall remain valid in case of
splitting of quantities of the items above.

In case tendered item is non-splitable or non- dividable (specified in Bid
Data Sheet), MSE quoting price within price band L1 (other than MSE)
+ 15% , may be awarded for full/ complete supply of total tendered
value subject to matching of L1 price.

The MSE(s) owned by SC/ST Entrepreneurs shall mean:-

a)
b)

c)

In case of proprietary MSE, Proprietor(s) shall be SC/ST.

In case of partnership MSE, the SC/ST partners shall be holding atleast
51% share in the unit

In case of private Limited Companies, at least 51% share is held by
SC/ST. If the MSE is owned by SC/ST Entrepreneurs, the bidder shall
furnish appropriate documentary evidence in this regard.

The MSE(s) owned by Women shall mean:-

a)
b)

c)

In case of proprietary MSE, Proprietor(s) shall be Women.

In case of partnership MSE, the Women partners shall be holding atleast
51% share in the unit

In case of private Limited Companies, at least 51% share is held by
Women. If the MSE is owned by Women Entrepreneurs, the bidder shall
furnish appropriate documentary evidence in this regard.

In case bidder is a Micro or Small Enterprise under the Micro, Small and
Medium Enterprises Development Act, 2006, the bidder shall submit the
following :

a)

b)

Documentary evidence that the bidder is a Micro or Small Enterprises
registered with District Industries Centers or Khadi and Village
Industries National Small Industries Corporation or Directorate of
Handicrafts and Handloom or any other body specified by Ministry of
Micro, Small and Medium Enterprises or Udyog Aadhaar
Memorandum.

If the MSE is owned by SC/ST Entrepreneurs/ Women Entrepreneur,
the bidder shall furnish appropriate documentary evidence in this regard.
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The above documents submitted by the bidder shall be duly certified by the
Chartered Accountant (not being an employee or a Director or not having any
interest in the bidder’s company/firm) and notary public with legible stamp.

If the bidder does not provide the above confirmation or appropriate document
or any evidence, then it will be presumed that they do not qualify for any
preference admissible in the Public Procurement Policy (PPP) 2012.

Further, MSEs who are availing the benefits of the Public Procurement Policy
(PPP) 2012 get themselves registered with MSME Data Bank being operated
by NSIC, under SME Division, M/o MSME, in order to create proper data
base of MSEs which are making supplies to CPSUs.

If against an order placed by GGPL, successful bidder(s) (other than
Micro/Small Enterprise) is procuring material/services from their sub-vendor
who is a Micro or Small Enterprise registered with District Industries Centers
or Khadi and Village Industries Commission or Khadi and Village Industries
Board or Coir Board or National Small Industries Corporation or Directorate of
Handicrafts and Handloom or any other body specified by Ministry of Micro,
Small and Medium Enterprises with prior consent in writing of the purchasing
authority/Engineer-in-charge, the details like Name, Registration No., Address,
Contact No. details of material & value of procurement made, etc. of such
Enterprises shall be furnished by the successful bidder at the time of
submission of invoice/Bill.

The benefit of policy are not extended to the traders/dealers/ Distributors
/Stockiest/Wholesalers.

AHR ITEMS

In item rate contract where the quoted rates for the items exceed 50% of the
estimate rates, such items will be considered as Abnormally High Rates (AHR)
items and payment of AHR items beyond the SOR stipulated quantities shall be
made at the lowest amongst the following rates:

)] Rates as per SOR, quoted by the Contractor/Bidder.
i) Rate of the item, which shall be derived as follows:

a. Based on rates of Machine and labour as available from the
contract (which includes contractor’s supervision, profit,
overheads and other expenses).

b. In case rates are not available in the contract, rates will be
calculated based on prevailing market rates of machine, material
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and labour plus 15% to cover contractor’s supervision profit,
overhead & other expenses.

VENDOR PERFORMANCE EVALUATION
Shall be as stipulated Annexure 11 to ITB herewith.

INCOME TAX & CORPORATE TAX

Income tax deduction shall be made from all payments made to the contractor
as per the rules and regulations in force and in accordance with the Income Tax
Act prevailing from time to time.

Corporate Tax liability, if any, shall be to the contractor’s account.

Work Contract tax/ GST as may be applicable shall be deducted as per trade
tax.
TDS, wherever applicable, shall be deducted as per applicable act/law/rule.

MENTIONING OF PAN NO. IN INVOICE/BILL

As per CBDT Notification No. 95/2015 dated 30.12.2015, mentioning of PAN
no. is mandatory for procurement of goods / services/works/consultancy
services exceeding Rs. 2 Lacs per transaction.

Accordingly, supplier/ contractor/ service provider/ consultant should mention
their PAN no. in their invoice/ bill for any transaction exceeding Rs. 2 lakhs.
As provided in the notification, in case supplier/ contractor/ service provider/
consultant do not have PAN no., they have to submit declaration in Form 60
along with invoice/ bill for each transaction.

Payment of supplier/ contractor / service provider/ consultant shall be
processed only after fulfillment of above requirement

SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT
DEPARTMENT AND ANOTHER AND ONE _GOVERNMENT
DEPARTMENT AND PUBLIC ENTERPRISE AND ONE PUBLIC
ENTERPRISE AND ANOTHER

In the event of any dispute or difference relating to the interpretation and
application of the provisions of the contracts, such dispute or difference shall
be referred by either party for Arbitration to the sole Arbitrator in the
Department of Public Enterprises to be nominated by the Secretary to the
Government of India in-charge of the Department of Public Enterprises. The
Arbitration and Conciliation Act, 1996 shall not be applicable to arbitrator
under this clause. The award of the Arbitrator shall be binding upon the parties
to the dispute, provided, however, any party aggrieved by such award may
make a further reference for setting aside or revision of the award to the Law
Secretary, Department of Legal Affairs, Ministry of Law & Justice,
Government of India. Upon such reference the dispute shall be decided by the
Law Secretary or the Special Secretary / Additional Secretary, when so
authorized by the Law Secretary, whose decision shall bind the Parties finally
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and conclusively. The parties to the dispute will share equally the cost of
arbitration as intimated by the Arbitrator.

DISPUTE RESOLUTION (ADDENDUM TO PROVISION REGARDING
APPLICABLE LAWS AND SETTLEMENT OF DISPUTES OF GCC)

GAIL (India) Limited has framed the Conciliation Rules 2010 in conformity
with supplementary to Part — 11l of the Indian Arbitration and Conciliation Act
1996 for speedier, cost effective and amicable settlement of disputes through
conciliation. A copy of the said rules made available on GAIL’s web site
www.gailonline.com for reference. Unless otherwise specified, the matters
where decision of the Engineer-in-Charge is deemed to be final and binding as
provided in the Agreement and the issues/disputes which cannot be mutually
resolved within a reasonable time, all disputes shall be settled in accordance
with the Conciliation Rules 2010.

Any dispute(s)/difference(s)/issue(s) of any kind whatsoever between/amongst
the Parties arising under/out of/in connection with this contract shall be settled
in accordance with the aforesaid rules.

In case of any dispute(s)/difference(s)/issue(s), a Party shall notify the other
Party (ies) in writing about such a dispute(s) / difference(s) / issue(s) between /
amongst the Parties and that such a Party wishes to refer the
dispute(s)/difference(s)/issue(s) to Conciliation. Such Invitation for
Conciliation  shall ~ contain  sufficient  information as to the
dispute(s)/difference(s)/issue(s) to enable the other Party (ies) to be fully
informed as to the nature of the dispute(s)/difference(s)/issue(s), the amount of
monetary claim, if any, and apparent cause(s) of action.

Conciliation proceedings commence when the other Party(ies) accept(s) the
invitation to conciliate and confirmed in writing. If the other Party (ies)
reject(s) the invitation, there will be no conciliation proceedings.

If the Party initiating conciliation does not receive a reply within thirty days
from the date on which he/she sends the invitation, or within such other period
of time as specified in the invitation, he/she may elect to treat this as a rejection
of the invitation to conciliate. If he/she so elects, he/she shall inform the other
Party(ies) accordingly.

Where Invitation for Conciliation has been furnished, the Parties shall attempt
to settle such dispute(s) amicably under Part-111 of the Indian Arbitration and
Conciliation Act, 1996 and GAIL (India) Limited Conciliation Rules, 2010. It
would be only after exhausting the option of Conciliation as an Alternate
Dispute Resolution Mechanism that the Parties hereto shall go for Arbitration.
For the purpose of this clause, the option of ‘Conciliation’ shall be deemed to
have been exhausted, even in case of rejection of ‘Conciliation’ by any of the
Parties.

The cost of Conciliation proceedings including but not limited to fees for
Conciliator(s), Airfare, Local Transport, Accommodation, cost towards
conference facility etc. shall be borne by the Parties equally.
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45.8

46.0

47

48

The Parties shall freeze claim(s) of interest, if any, and shall not claim the same
during the pendency of Conciliation proceedings. The Settlement Agreement,
as and when reached/agreed upon, shall be signed between the Parties and
Conciliation proceedings shall stand terminated on the date of the Settlement
Agreement.

INAM-PRO (PLATFORM FOR INFRASTRUCTURE  AND
MATERIALS PROVIDERYS)

INAM-Pro (Platform for infrastructure and materials providers) is a web based
platform for infrastructure provides and materials suppliers and was developed
by Ministry of Road Transport and Highways (MoRT&H) with a view to
reduce project execution delays on account of supply shortages and inspire
greater confidence in contractors to procure cement to start with directly from
the manufacturers. Presently, numerous cement companies are registered in the
portal and offering cement for sale on the portal with a commitment period of 3
years. These companies have bound themselves by ceiling rates for the entire
commitment period, wherein they are allowed to reduce or increase their
cement rates any number of times within the ceiling rate, but are not permitted
to exceed the said ceiling rate.

MoRT&H is expanding the reach of this web-portal by increasing both the
product width as well as the product depth. They are working on incorporating
60 plus product categories. The product range will span from large machineries
like Earth Movers and Concrete Mixers, to even the smallest items like road
studs. MoRT&H intend to turn it into a portal which services every
infrastructure development related need of a modern contractor.

GGPL’s contractors may use this innovative platform, wherever applicable.
The usage of web — Portal is a completely voluntary exercise. The platform,
however, can serve as a benchmark for comparison of offered prices and
products.

PROMOTION OF PAYMENT THROUGH CARDS AND DIGITAL
MEANS
To promote cashless transactions, the onward payments by Contractors to their

employees, service providers, sub-contractors and suppliers may be made
through Cards and Digital means to the extent possible

CONTRACTOR TO ENGAGE CONTRACT MANPOWER
BELONGING TO SCHEDULED CASTES AND WEAKER SECTIONS
OF THE SOCIETY

While engaging the contractual manpower, Contractors are required to make
efforts to provide opportunity of employment to the people belonging to
Scheduled Castes and weaker sections of the society also in order to have a
fair representation of these sections.
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49.

50.

QUARTERLY CLOSURE OF THE CONTRACT(FOR
APPLICABILITY OF THIS CLAUSE REFER BDS):-

During execution of contracts/orders, various issues may arise. In order to
timely detect and to address the contractual issue (s) during the execution of
contracts, GGPL has introduced a mechanism of quarterly closure of the
contract, under which all the issues related to the contract execution will be
monitored on quarterly basis for resolution.

Vendors/Contractors are required to co-operate with EIC for proper
implementation of this mechanism for smooth execution of the contract.”

PROVISIONS FOR STARTPUS (AS DEFINED IN GAZETTE

NOTIFICATION NO. D.L.-33004/99 DATED 18.02.2016 AND 23.05.2017
OF MINISTRY OF COMMERCE AND INDUSTRY AND AS
AMENDED FROM TIME TO TIME) [FOR APPLICABLITY REFER
BDS]

As mentioned in Section-11, Prior turnover and prior experience shall not be
required for all Startups [whether Micro & Small Enterprises (MSEs) or
otherwise] subject to their meeting the quality and technical specifications
specified in tender document. Further, the Startups are also exempted from
submission of EMDs. For availing the relaxation, bidder is required to submit
requisite certificate towards Startup enterprise registration issued by
Department of Industrial Policy and Promotion, Ministry of Commerce and the
certificate should be certified by the Chartered Accountant (not being an
resource or a Director or not having any interest in the bidder’s company/firm)
and notary public with legible stamp. If a Startup [whether Micro & Small
Enterprises (MSEs) or otherwise] gets qualified without turnover and
experience criteria specified in tender and emerges lowest bidder, the order on
such Startup shall be placed for entire tendered quantity/group/item/part wise
as stated in tender. If a Startup emerge lowest bidder, the LoA on such Startup
shall be placed for entire tendered quantity/group/item/part (as the case may
be). However, during the Kick of Meeting monthly milestones/ check points
would be drawn. Further, the performance of such contractor/ service provider
will be reviewed more carefully and action to be taken as per provision of
contract in case of failure/ poor performance.
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A8

Annexure-I1

PROCEDURE FOR ACTION IN CASE
CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES

Definitions:

“Corrupt Practice” means the offering, giving, receiving or soliciting, directly
or indirectly, anything of value to improperly influence the actions in selection
process or in contract execution.

“Corrupt Practice” also includes any omission for misrepresentation that may
mislead or attempt to mislead so that financial or other benefit may be obtained
or an obligation avoided.

“Fraudulent Practice” means and include any act or omission committed by a
agency or with his connivance or by his agent by misrepresenting/ submitting
false documents and/ or false information or concealment of facts or to deceive
in order to influence a selection process or during execution of contract/ order.

“Collusive Practice amongst bidders (prior to or after bid submission)” means a
scheme or arrangement designed to establish bid prices at artificial non-
competitive levels and to deprive the Employer of the benefits of free and open
competition.

“Coercive practice” means impairing or harming or threatening to impair or
harm directly or indirectly, any agency or its property to influence the
improperly actions of an agency, obstruction of any investigation or auditing of
a procurement process.

“Vendor/Supplier/Contractor/Consultant/Bidder” is herein after referred as
“Agency”

”Appellate Authority” shall mean Committee of Directors consisting of Director

(Finance) and Director (BD) for works centers under Director (Projects). For all

other cases committee of Directors shall consist of Director (Finance) &

Director (Projects).

“Competent Authority” shall mean the authority, who is competent to take final
decision for Suspension of business dealing with an Agency/ (ies) and Banning
of business dealings with Agency/ (ies) and shall be the “Director” concerned.
“Allied Agency” shall mean all the concerns within the sphere of effective
influence of banned/ suspended agencies. In determining this, the following
factors may be taken into consideration:

(@)  Whether the management is common;

(b)  Majority interest in the management is held by the partners or directors
of banned/ suspended firm.

(c) substantial or majority shares are owned by banned/ suspended agency
and by virtue of this it has a controlling voice.
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A9

B.1

B.2

“Investigating Agency” shall mean any department or unit of GAIL
investigating into the conduct of Agency/ party and shall include the Vigilance
Department of the GAIL/ GGPL, Central Bureau of Investigation, State Police
or any other agency set up by the Central or state government having power to
investigate.

Actions against bidder(s) indulging in corrupt /fraudulent/ collusive/
coercive practice

Irregularities noticed during the evaluation of the bids :

If it is observed during bidding process/ bids evaluation stage that a bidder has
indulged in corrupt/fraudulent /collusive/coercive practice, the bid of such
Bidder (s) shall be rejected and its Earnest Money Deposit (EMD) shall be
forfeited.

Further, such agency shall be banned for future business with GGPL for a
period specified in para B 2.2 below from the date of issue of banning order.

Irregularities noticed after award of contract
(1) During execution of contract:

If an agency, is found to have indulged in corrupt/fraudulent/
collusive/coercive practices, during execution of contract, the agency
shall be banned for future business with GGPL for a period specified in
para B 2.2 below from the date of issue of banning order.

The concerned order (s)/ contract(s) where corrupt/fraudulent/collusive
practices is observed, shall be suspended with immediate effect by
Engineer-in-Charge (EIC)/ Employer whereby the supply/ work/ service
and payment etc. will be suspended. The action shall be initiated for
putting the agency on banning.

After conclusion of process, the order (s)/ contract (s) where it is
concluded that such irregularities have been committed shall be
terminated and Contract cum Performance Bank Guarantee (CPBG)/
Contract Performance Security(CPS) submitted by agency against such
order (s)/ contract (s) shall also be forfeited. The amount that may have
become due to the contractor on account of work already executed by
him shall be payable to the contractor and this amount shall be subject to
adjustment against any amounts due from the contractor under the
terms of the contract.

No risk and cost provision will be enforced in such cases.
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B.2.2

C.2

C3

C3l1l

C3.2

(i)  After execution of contract and during Defect liability period
(DLP)/ Warranty/Guarantee Period:

If an agency is found to have indulged in corrupt/fraudulent/
collusive/coercive practices, after execution of contract and during DLP/
Warranty/Guarantee Period, the agency shall be banned for future
business with GGPL for a period specified in para B 2.2 below from the
date of issue of banning order.

Further, the Contract cum Performance Bank Guarantee
(CPBG)/Contract Performance Security (CPS) submitted by agency
against such order (s)/ contract (s) shall be forfeited.

(iii)  After expiry of Defect liability period (DLP)/ Warranty/Guarantee
Period

If an agency is found to have indulged in corrupt/fraudulent/
collusive/coercive practices, after expiry of Defect liability period
(DLP)/ Warranty/Guarantee Period, the agency shall be banned for
future business with GGPL for a period specified in para B 2.2 below
from the date of issue of banning order.

Period of Banning

Banning period shall be reckoned from the date of banning order and shall be 3
years.

In exceptional cases where the act of vendor/ contractor is a threat to the
National Security, the banning shall be for indefinite period.

Effect of banning on other ongoing contracts/ tenders

If an agency is put on Banning, such agency should not be considered in
ongoing tenders/future tenders.

However, if such an agency is already executing other order (s)/ contract (S)
where no corrupt/fraudulent/ collusive/coercive practice is found, the agency
should be allowed to continue till its completion without any further increase in
scope except those incidental to original scope mentioned in the contract.

If an agency is put on the Banning List during tendering and no irregularity is
found in the case under process:

after issue of the enquiry /bid/tender but before opening of Technical bid, the
bid submitted by the agency shall be ignored.

after opening Technical bid but before opening the Price bid, the Price bid of
the agency shall not be opened and BG/EMD submitted by the agency shall be
returned to the agency.

C.3.3 after opening of price, BG/EMD made by the agency shall be returned; the

offer of the agency shall be ignored & will not be further evaluated. If the
agency is put on banning list for fraud/ mis-appropriation of facts committed in
the sametender/other tender where errant agency emerges as the lowest (L1),
then such tender shall also be cancelled and re-invited.
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D.

D.1

D.2
D.21

D.2.2

D.23

D24

D.25

D3

Procedure for Suspension of Bidder

Initiation of Suspension

Action for suspension business dealing with any agency/(ies) shall be initiated

by
(i)

(i)

Corporate C&P Department when

Corporate Vigilance Department based on the fact of the case gathered
during investigation by them recommend for specific immediate action
against the agency.

Corporate Vigilance Department based on the input from Investigating
agency, forward for specific immediate action against the agency.

(iii)  Non performance of Vendor/Supplier/Contractor/Consultant leading to

termination of Contract/ Order.

Suspension Procedure:

The order of suspension would operate initially for a period not more than
six months and is to be communicated to the agency and also to Corporate
Vigilance Department. Period of suspension can be extended with the
approval of the Competent Authority by one month at a time with a ceiling
of six months pending a conclusive decision to put the agency on banning
list.

During the period of suspension, no new business dealing may be held with
the agency.

Period of suspension shall be accounted for in the final order passed for
banning of business with the agency.

The decision regarding suspension of business dealings should also be
communicated to the agency.

If a prima-facie, case is made out that the agency is guilty on the grounds
which can result in banning of business dealings, proposal for issuance of
suspension order and show cause notice shall be put up to the Competent
Authority. The suspension order and show cause notice must include that
(i) the agency is put on suspension list and (ii) why action should not be
taken for banning the agency for future business from GGPL.

The competent authority to approve the suspension will be same as that for
according approval for banning.

Effect of Suspension of business:

Effect of suspension on other on-going/future tenders will be as under:
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D.3.1 No enquiry/bid/tender shall be entertained from an agency as long as the

name of agency appears in the Suspension List.

D.3.2 If an agency is put on the Suspension List during tendering:

D.3.2.1 after issue of the enquiry /bid/tender but before opening of Technical bid,

the bid submitted by the agency shall be ignored.

D.3.2.2 after opening Technical bid but before opening the Price bid, the Price bid

of the agency shall not be opened and BG/EMD submitted by the agency
shall be returned to the agency.

D.3.2.3 after opening of price, BG/EMD made by the agency shall be returned; the

offer of the agency shall be ignored & will not be further evaluated. If the
agency is put on Suspension list for fraud/ mis-appropriation of facts
conducted in the sametender/other tender where errant agency emerges as
the lowest (L1), then such tender shall also be cancelled and re-invited.

D.3.3  The existing contract (s)/ order (s) under execution shall continue.

D.3.4 Tenders invited for procurement of goods, works and services shall have

F.2

F.3

provision that the bidder shall submit a undertaking to the effect that (i)
neither the bidder themselves nor their allied agency/(ies) are on banning
list of GAIL/ GGPL or the Ministry of Petroleum and Natural Gas and (ii)
bidder is not banned by any Government department/ Public Sector.

Appeal against the Decision of the Competent Authority:

The agency may file an appeal against the order of the Competent Authority for
putting the agency on banning list. The appeal shall be filed to Appellate
Authority. Such an appeal shall be preferred within one month from the of
receipt of banning order.

Appellate Authority would consider the appeal and pass appropriate order
which shall be communicated to the party as well as the Competent Authority.

Appeal process may be completed within 45 days of filing of appeal with the
Appellate Authority.

Wherever there is contradiction with respect to terms of ‘Integrity pact’ , GCC
and ‘Procedure for action in case of Corrupt/Fraudulent/ Collusive/Coercive
Practice’, the provisions of ‘Procedure for action in case of Corrupt/Fraudulent/
Collusive/Coercive Practice’ shall prevail.
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Annexure-11

PROCEDURE FOR EVALUATION OF PERFORMANCE OF VENDORS/

1.0

2.0

SUPPLIERS/ CONTRACTORS/ CONSULTANTS
OBJECTIVE

The objective of Evaluation of Performance aims to recognize, and develop
reliable Vendors/ Suppliers/Contractors/ Consultants so that they consistently
meet or exceed expectations and requirements.

The purpose of this procedure is to put in place a system to monitor
performance of Vendors/ Suppliers/Contractors/ Consultants associated with
GGPL in Projects and in O&M so as to ensure timely completion of various
projects, timely receipt of supplies including completion of works & services
for operation and maintenance of operating plants and quality standards in all
respects.

METHODOLOGY
) Preparation of Performance Rating Data Sheet

Performance rating data Sheet for each and every Vendor/
Supplier/Contractor/ Consultant for all orders/Contracts with a value of
Rs. 7 Lakhs and above is recommended to be drawn up. These data
sheets are to be separately prepared for orders/ contracts related to
Projects and O&M. Format, Parameters, Process, responsibility for
preparation of Performance Rating Data Sheet are separately mentioned.

i) Measurement of Performance

Based on the parameters defined in Data Sheet, Performance of
concerned Vendor/ Supplier/Contractor/ Consultant would be computed
and graded accordingly. The measurement of the performance of the
Party would be its ability to achieve the minimum scoring of 60% points
in the given parameters.

i) Initiation of Measures:

Depending upon the Grading of Performance, corrective measures
would be initiated by taking up the matter with concerned Vendor/
Supplier/Contractor/  Consultant. Response  of  Vendor/
Supplier/Contractor/ Consultant would be considered before deciding
further course of action.

iv)  Implementation of Corrective Measures:

Based on the response of Vendor/ Supplier/Contractor/ Consultant,
concerned Engineer-in-Charge for the Projects and/or OIC in case of
O&M would recommend for continuation or discontinuation of such
party from the business of GGPL.
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3.0

3.1

v)

Orders/contracts placed on Proprietary/OEM basis for O&M will be
evaluated and, if required, corrective action will be taken for
improvement in future.

PROCESS OF EVALUATION OF PERFORMANCE OF VENDORS/
SUPPLIERS/ CONTRACTORS/ CONSULTANTS

FOR PROJECTS

)

i)

Evaluation of performance of Vendors/ Suppliers/Contractors/
Consultants in case of PROJECTS shall be done immediately with
commissioning of any Project.

On commissioning of any Project, EIC (Engineer-in-charge)/ Project-in-
charge shall prepare a Performance Rating Data Sheet (Format at
Annexure-1) for all Orders and Contracts.

Depending upon the Performance Rating, following action need to be
initiated by Engineer-in-charge/Project-in-charge:

SI.No. | Performance Action
Rating

1 POOR Seek explanation for Poor
performance

2 FAIR Seek explanation for Fair performance

3 GOOD Letter to the concerned for improving
performance in future

4 VERY GOOD No further action

Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be
examined. In case of satisfactory reply, Performance Rating data Sheet
to be closed with a letter to the concerned for improving performance in
future.

When no reply is received or reasons indicated are unsatisfactory, the
following actions need to be taken:

A)  Where Performance rating is “POOR”:

Recommend such defaulting Vendor/ Supplier/Contractor/
Consultant for putting on Holiday for a period from one to three
years as given below:

(1 Poor Performance due to reasons other than Quality : One
Year

(i)  Poor Performance on account of Quality (if any mark
obtained against Quality parameter is less than 30): Two
Years
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(B)

(ili)  Poor Performance leading to termination of contract or
Offloading of contract due to poor performance solely
attributable to Vendor/ Supplier/Contractor/ Consultant or
Repeated Offence: Three Years

Non performance of a Vendor/Supplier/Contractor/Consultant
leading to termination of Contract/ Order, such Vendor/ Supplier/
Contractor/Consultant are also to be considered for Suspension.

In all such cases, concerned site will put up recommendation for
issuance of SCN and putting the party on suspension list as per
process defined for suspension in “Procedure for Action in case
of Corrupt/ Fraudulent/ Collusive/ Coercive Practices”

Where Performance rating is “FAIR”:

Recommend for issuance of warning to such defaulting Vendor/
Supplier/Contractor/ Consultant to improve their performance.

3.2 FOR CONSULTANCY JOBS

Monitoring and Evaluation of consultancy jobs will be carried out in the same
way as described in para 3.1 for Projects.

3.3 FOR OPERATION & MAINTENANCE

) Evaluation of performance of Vendors/ Suppliers/Contractors/
Consultants in case of Operation and Maintenance shall be done
immediately after execution of order/ contract.

i) After execution of orders a Performance Rating Data Sheet (Format at
Annexure-2) shall be prepared for Orders by Site C&P and for
Contracts/Services by respective Engineer-In-Charge.

iii)  Depending upon Performance Rating, following action need to be
initiated by Site C&P:

Sl. No. | Performance Action
Rating

1 POOR Seek  explanation  for  Poor
performance

2. FAIR Seek  explanation  for Fair
performance

3 GOOD Letter to the concerned for
improving performance in future.

4 VERY GOOD No further action
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4.0

iv)  Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be
examined. In case of satisfactory reply, Performance Rating data Sheet
to be closed with a letter to the concerned for improving performance in

future.

V) When no reply is received or reasons indicated are unsatisfactory, the
following actions need to be taken:

A)

(B)

Where performance rating is “POOR”

Recommend such defaulting Vendor/Supplier/Contractor/
Consultant for putting on Holiday for a period from one to three
years as given below:

Q) Poor Performance due to reasons other than Quality : One
Year

(i)  Poor Performance on account of Quality (if any mark
obtained against Quality parameter is less than 30): Two
Years

(iv)  Poor Performance leading to termination of contract or
Offloading of contract due to poor performance solely
attributable to Vendor/Supplier/Contractor/Consultant or
Repeated Offence: Three Years

Non-performance of a Vendor/Supplier/Contractor/Consultant
leading to termination of Contract/ Order such Vendor/ Supplier/
Contractor/Consultant are also to be considered for Suspension.

In all such cases, concerned site will put up recommendation for
issuance of SCN and putting the party on suspension list as per
process defined for suspension in “Procedure for Action in case
of Corrupt/ Fraudulent/ Collusive/ Coercive Practices”

Where Performance rating is “FAIR”

Recommend for issuance of warning to such defaulting
Vendors/Contractors/Consultants to improve their performance.

EXCLUSIONS:

The following would be excluded from the scope of evaluation of performance
of Vendors/ Suppliers/Contractors/ Consultants:

) Orders/Contracts below the value of Rs. 7 Lakhs.

i) One time Vendor/ Supplier/Contractor/ Consultant.

i) Orders for Misc./Administrative items/ Non stock Non valuated items.
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5.0

5.1

6.0

6.1

6.2

6.3.

6.3.1

However, concerned Engineer-in-Charge /OICs will continue to monitor such
cases so as to minimize the impact on Projects/fO&M plants due to non
performance of VVendors/ Suppliers/Contractors/ Consultants in all such cases.

REVIEW & RESTORATION OF PARITES PUT ON HOLIDAY

An order for Holiday passed for a certain specified period shall deemed to have
been automatically revoked on the expiry of that specified period and it will not
be necessary to issue a specific formal order of revocation.

Further, in case Vendor/ Supplier/Contractor/ Consultant is put on holiday due
to quality, and new order is placed on bidder after restoration of Vendor/
Supplier/Contractor/ Consultant, such order will be properly monitored during
execution stage by the concerned site.

EFFECT OF HOLIDAY

If a Vendor/ Supplier/Contractor/ Consultant is put on Holiday, such Vendor/
Supplier/Contractor/ Consultant should not be considered in ongoing
tenders/future tenders.

However, if such Vendor/ Supplier/Contractor/ Consultant is already executing
any other order/ contract and their performance is satisfactory in terms of the
relevant contract, should be allowed to continue till its completion without any
further increase in scope except those incidental to original scope mentioned in
the contract. In such a case CPBG will not be forfeited and payment will be
made as per provisions of concerned contract. However, this would be without
prejudice to other terms and conditions of the contract.

Effect on other ongoing tendering:

After issue of the enquiry /bid/tender but before opening of Technical bid, the
bid submitted by the party shall be ignored.

6.3.2 after opening Technical bid but before opening the Price bid, the Price bid of the

6.3.3

7.0

party shall not be opened and BG/EMD submitted by the party shall be
returned to the party.

after opening of price, BG/EMD made by the party shall be returned; the offer
of the party shall be ignored & will not be further evaluated. If errant party
emerges as the lowest (L1), then such tender shall also be cancelled and re-
invited.

While putting the Vendor/ Supplier/Contractor/ Consultant on holiday as per
the procedure, the holding company, subsidiary, joint venture, sister concerns,
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8.0

10.

11.

group division of the errant Vendor/ Supplier/Contractor/ Consultant shall not
be considered for putting on holiday list.

Any bidder, put on holiday, will not be allowed to bid through consortium
route also in new tender during the period of holiday.

If an unsuccessful bidder makes any vexatious, frivolous or malicious
complaint against the tender process with the intention of delaying or defeating
any procurement or causing loss to GGPL or any other bidder, such bidder will
be put on holiday for a period of six months, if such complaint is proved to be
vexatious, frivolous or malicious, after following the due procedure.

APPEAL AGAINST THE DECISION OF THE COMPETENT
AUTHORITY:

(@) The party may file an appeal against the order of the Competent
Authority for putting the party on Holiday list. The appeal shall be filed
to Appellate Authority. Such an appeal shall be preferred within one
month from the of receipt of Holiday order.

(b)  Appellate Authority would consider the appeal and pass appropriate
order which shall be communicated to the party as well as the
Competent Authority.

(c)  Appeal process may be completed within 45 days of filing of appeal
with the Appellate Authority.

(d) “Appellate Authority” shall mean Committee of Directors consisting of
Director (Finance) and Director (BD) for works centers under Director
(Projects). For all other cases committee of Directors shall consist of
Director (Finance) & Director (Projects).

ERRANT BIDDER

In case after price bid opening the lowest evaluated bidder (L1) is not awarded
the job for any mistake committed by him in bidding or withdrawal of bid or
modification of bid or varying any term in regard thereof leading to re-
tendering, GGPL shall forfeit EMD paid by the bidder and such bidders shall
be debarred from participation in re-tendering of the same job(s)/item(s).

Further, such bidder will be put on holiday for a period of six months after
following the due procedure.

In case GST department brings to the notice of GGPL that a Party has not paid
to the credit of the Government the GST collected from GGPL, then party will
be put on holiday for a period of six months after following the due procedure.
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PERFORMANCE RATING DATA SHEET
(FOR PROJECTS/ CONSULTANCY JOBS)
) Project/Work Centre
i) Order/ Contract No. & date

iii)  Brief description of Items
Works/Assignment

Iv)  Order/Contract value (Rs.)

V) Name of Vendor/Supplier/
Contractor/ Consultant

vi)  Contracted delivery/
Completion Schedule

vii)  Actual delivery/
Completion date

Performance Delivery/ Quality Reliability Total
Parameter Completion Performance Performance#
Performance
Maximum 40 40 20 100
Marks
Marks Allocated

Note:
Remarks (if any)

PERFORMANCE RATING (**)
Note :

# Vendor/Supplier/Contractor/Consultant who seek repeated financial assistance or
deviation beyond contract payment term or seeking direct payment to the sub-
vendor/sub-contractor due to financial constraints, then ‘0’ marks should be allotted
against Reliability Performance.

*) Allocation of marks should be as per enclosed instructions

(**) Performance rating shall be classified as under :

Sl Range (Marks) Rating | Signature of
No. Authorised Signatory:
1 60 & below POOR
2 61-75 FAIR | Name:
3 76-90 GOOD
4 More than 90 VERY | Designation:
GOOD
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Instructions for allocation of marks
Marks are to be allocated as under :

11 DELIVERY/COMPLETION PERFORMANCE 40 Marks

Delivery Period/ Delay in Weeks Marks
Completion Schedule
a) Upto 3 months Before CDD 40
Delay upto 4 weeks 35
” 8 weeks 30
” 10 weeks 25
” 12 weeks 20
” 16 weeks 15
More than 16 weeks 0
b) Above 3 months Before CDD 40
Delay upto 4 weeks 35
” 8 weeks 30
” 10 weeks 25
” 16 weeks 20
” 20 weeks 15
” 24 weeks 10
More than 24 weeks 0
1.2 QUALITY PERFORMANCE 40 Marks

For Normal Cases : No Defects/ No Deviation/ No failure: 40 marks

1) Rejection/Defects Marks to be allocated on 10 marks
Pro-rata basis for acceptable
Quantity as compared to total
Quantity for normal cases

1) When quality Failure of severe nature 0 marks
failure endanger - Moderate nature 5 marks
system integration - low severe nature 10-25 marks
and safety of the
system

iii) Number of 1. No deviation 5 marks

deviations 2. No. of deviations<2 2 marks

3. No. of deviations > 2 0 marks
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1.3

RELIABILITY PERFORMANCE

20 Marks

FOR WORKS/CONTRACTS

Submission of order acceptance, agreement,
PBG, Drawings and other documents within
time

4 marks

Mobilization of resources as per Contract and
in time

4 marks

Liquidation of Check-list points

4 marks

Compliance to statutory and HS&E
requirements

or

Reliability of Estimates/Design/Drawing etc.
in case of Consultancy jobs

4 marks

Timely submission of estimates and other
documents for Extra, Substituted & AHR
items

4 marks

FOR SUPPLIES

Submission of order acceptance, PBG,
Drawings and other documents within time

5 marks

Attending complaints and requests for after
sales service/ warranty repairs and/ or query/
advice (upto the evaluation period).

5 marks

Response to various correspondence and
conformance to standards like ISO

5 marks

Submission of all required documents
including Test Certificates at the time of

supply

5 marks
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Vi)

vii)

Annexure-2

GGPL
PERFORMANCE RATING DATA SHEET
(FOR O&M)

Location
Order/ Contract No. & date

Brief description of Items
Works/Assignment

Order/Contract value (Rs.)

Name of Vendor/Supplier/
Contractor/ Consultant

Contract delivery/
Completion Schedule

Actual delivery/
Completion date

Performance Delivery Quiality Reliability Total

Parameter Performance Performance Performance#

Maximum Marks

40

40

20

100

Marks Allocated

(*)

Remarks (if any)

PERFORMANCE RATING (**)

Note :

(#)  Vendor/Supplier/Contractor/Consultant who seek repeated financial assistance
or deviation beyond contract payment term or seeking direct payment to the
sub-vendor/sub-contractor due to financial constraints, then ‘0’ marks should
be allotted against Reliability Performance

(*)  Allocation of marks should be as per enclosed instructions

(**) Performance rating shall be classified as under :

Sl Range (Marks) | Rating | Signature of

No. Authorised Signatory:

1 60 & below POOR

2 61-75 FAIR | Name:

3 76-90 GOOD

4 More than 90 | VERY | Designation:

GOOD
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Instructions for allocation of marks (For O&M)
Marks are to be allocated as under :

11 DELIVERY/COMPLETION PERFORMANCE 40 Marks

Delivery Period/ Delay in Weeks Marks
Completion Schedule
a) Upto 3 months Before CDD 40
Delay upto 4 weeks 35
” 8 weeks 30
” 10 weeks 25
” 12 weeks 20
” 16 weeks 15
More than 16 weeks 0
b) Above 3 months Before CDD 40
Delay upto 4 weeks 35
7 8 weeks 30
” 10 weeks 25
” 16 weeks 20
” 20 weeks 15
” 24 weeks 10
More than 24 weeks 0
1.2 QUALITY PERFORMANCE 40 Marks

For Normal Cases : No Defects/ No Deviation/ No failure: 40 marks

1) Rejection/Defects Marks to be allocated on 10 marks
prorata basis for acceptable
quantity as compared to total
quantity for normal cases

1) When quality Failure of severe nature 0 marks
failure endanger - Moderate nature 5 marks
system integration - low severe nature 10-25 marks
and safety of the
system

iii) Number of 1. No deviation 5 marks

deviations 2. No. of deviations <2 2 marks

3. No. of deviations > 2 0 marks
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1.3 RELIABILITY PERFORMANCE 20 Marks
A. | FOR WORKS/CONTRACTS

i) | Submission of order acceptance, agreement, | 4 marks
PBG, Drawings and other documents within
time

i) | Mobilization of resources as per Contract and | 4 marks
in time

i) | Liquidation of Check-list points 4 marks

Iv) | Compliance to statutory and HS&E |4 marks
requirements
or
Reliability of Estimates/Design/Drawing etc.
in case of Consultancy jobs

V) | Timely submission of estimates and other | 4 marks
documents for Extra, Substituted & AHR
items

B. | FOR SUPPLIES

1) | Submission of order acceptance, PBG, | 5 marks
Drawings and other documents within time

i) | Attending complaints and requests for after | 5 marks
sales service/ warranty repairs and/ or query/
advice (upto the evaluation period).

iii) | Response to various correspondence and | 5 marks
conformance to standards like ISO

Iv) | Submission of all required documents | 5 marks
including Test Certificates at the time of
supply
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ANNEXURE-IV

BIDDING DATA SHEET (BDS)

ITB TO BE READ IN CONJUNCTION WITH THE FOLLOWING:

A. GENERAL
ITB .
Description
clause

1.2 The Invitation for Bids/ Tender no is :
GGPL/KKD/C&P/2561/2019-20/05

1.1 The Employer/Owner is: Godavari Gas Private Limited,

2.1 The name of the Works/Services to be performed is: HIRING OF
CONTRACT FOR ELECTRICAL WORKS AT DAUGHTER BOOSTER
STATIONS OF GGPL IN EAST & WEST GODAVARI DISTRICTS

3 BIDS FROM CONSORTIUM/JOINT VENTURE : NOT APPLICABLE

5.2.1 | Demand Draft/ Banker’s Cheque towards Tender fee (if applicable)
shall be in favour of Godavari Gas Private Limited payable at
Rajamahendravaram, E.G Dist Andhra Pradesh

B. BIDDING DOCUMENT
ITB .
Description
clause
8.1 For clarification purposes only, the communication address is:

Attention: A. Ramesh Naik, CM (C&P)

Andhra Pradesh Gas Distribution Corporation,

Street Address: Door No. 70-14-5/1,

Floor/Room number:Siddarth Nagar, Near RTO office,
City: Kakinada- 533003, East Godavari Dist.,
Andhra Pradesh, Country: India

Email: rameshna@gail.co.in
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C. PREPARATION OF BIDS

ITB clause

Description

11.1.1 (u)

The Bidder shall submit with its Techno-commercial/ Unpriced bid the
following additional documents (SCC Refers):
Indemnity Bond

12 Additional Provision for Schedule of Rate/ Bid Price are as under:
NIL
12. & 13 Whether GGPL will be able to avail input tax credit in the instant tender:
Currently no.
YES
NO
14 The currency of the Bid shall be INR
15 The bid validity period shall be 3 Months from final 'Bid Due Date'.
16.1 In case 'Earnest Money / Bid Security’ is in the form of ‘Demand Draft’ or
‘Banker’s Cheque', the same should be favor of Godavari Gas Private
Limited payable at Rajamahendravaram, E.G Dist Andhra Pradesh. Details of
GGPL’s Bank is Canara Bank, Hyderabad Industrial Finance Branch, A/C No.
2423201000324, IFSC Code: CNRB0002423
D. SUBMISSION AND OPENING OF BIDS
ITB clause Description
18 In addition to the original of the Bid, the number of copies required is one.
22 The E-Tender No. of this bidding process is: Not applicable
223 and 4.0 For bid submission purposes only (Manual) or the submission of physical
of IEB document as per clause no. 4.0 of IFB, the Owner’s address is :

Attention: A. Ramesh Naik, CM (C&P)
Andhra Pradesh Gas Distribution Corporation,
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Street Address: Door No. 70-14-5/1,

Floor/Room number:Siddarth Nagar, Near RTO office,
City: Kakinada- 533003, East Godavari Dist.,
Andhra Pradesh, Country: India

Email: rameshna@gail.co.in

The bid opening shall take place at:

26
Godavari Gas Private Limited
Attention: A. Ramesh Naik, CM (C&P)
Andhra Pradesh Gas Distribution Corporation,
Street Address: Door No. 70-14-5/1,
Floor/Room number:Siddarth Nagar, Near RTO office,
City: Kakinada- 533003, East Godavari Dist.,
Andhra Pradesh, Country: India
Email: rameshna@gail.co.in
Date: 06.08.2019 / Time: 15:00 Hrs
E. EVALUATION, AND COMPARISON OF BIDS
ITB clause Description
32 Evaluation Methodology is mentioned in Section-II.
33 Compensation for Extended Stay: NOT APPLICABLE
40 Public Procurement policy for Micro and Small Enterprises: NOT
APPLICABLE
50 Provisions for Start-Ups: NOT APPLICABLE
F. AWARD OF CONTRACT
ITB clause Description
37 State of which stamp paper is required for Contract Agreement:
Andhra Pradesh
38 Contract Performance Security/ Security Deposit : Applicable
If applicable: 10 % of contract value.
40 Whether tendered item is non-split able or not-divisible :NO
41 Provision of AHR Item :Applicable
Clause no. Bonus for Early Completion: Not Applicable
27.3 of GCC
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GODAVARI GAS PRIVATE LIMITED

FORMS & FORMAT
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LIST OF FORMS & FORMAT

Form No. Description
F-1 BIDDER’S GENERAL INFORMATION
F-2 BID FORM
F-3 LIST OF ENCLOSURES
F-4 PROFORMA OF "BANK GUARANTEE" FOR "EARNEST
MONEY / BID SECURITY"
F-4A PROFORMA OF "LETTER OF CREDIT" FOR "EARNEST
MONEY /BID SECURITY"
F-5 LETTER OF AUTHORITY
F-6 NO DEVIATION CONFIRMATION
F-7 DECLARATION REGARDING HOLIDAY/BANNING AND
LIQUIDATION, COURT RECEIVERSHIP ETC.
F-8 CERTIFICATE FOR NON-INVOLVMENT OF GOVT. OF INDIA
F-9 PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT
PERFORMANCE SECURITY / SECURITY DEPOSIT"
F-10 AGREED TERMS & CONDITIONS
F-11 ACKNOWLEDGEMENT CUM CONSENT LETTER
F-12 UNDERTAKING ON LETTERHEAD
F-13 BIDDER’S EXPERIENCE
F-14 CHECK LIST
F-15 FORMAT FOR CERTIFICATE FROM BANK
IF BIDDER’S WORKING CAPITAL IS INADEQUATE
F-16 FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE
FOR FINANCIAL CAPABILITY OF THE BIDDER
F-17 FORMAT FOR CONSORTIUM/JV AGREEMENT
F-18 BIDDER'S QUERIES FOR PRE BID MEETING
F-19 E-BANKING FORMAT
F-20 INTEGRITY PACT
F-21 INDEMNITY BOND
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F-1

BIDDER'S GENERAL INFORMATION

To,
M/s GGPL
Rajahmahendravaram
TENDER NO:
1 | Bidder Name
2 | Status of Firm Proprietorship Firm/Partnership firm/
Limited/Others
If Others Specify:
[Enclose certificate of Registration]
3 | Name of

Proprietor/Partners/Directors of the
firm/company

4 | Number of Years in Operation
5 | Address of Registered Office:
*In case of Partnership firm, | City:
enclose letter mentioning current "pictrict:
address of the firm and the full :
State:
names and current addresses of all
_ PIN/ZIP:
the partners of the firm.
Operation Address
6 (if different from above) City:
District:
State:
PIN/ZIP:
8 | Telephone Number
(Country Code)  (Area Code)
(Telephone No.)
9 | E-mail address
10 | Website
11 | Fax Number:

(Country Code)  (Area Code)
(Telephone No.)
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12 | ISO Certification, if any {If yes, please furnish details}
13 | Bid Currency
14 | Banker’s Name
15 | Branch
17 | Bank account number
18 | PAN No.
[Enclose copy of PAN Card]
19 | GST no.
[Enclose copy of GST Registration
Certificate]
20 | EPF Registration No.
[Enclose copy of EPF Registration Certificate
21 | ESI code No.
[Enclose copy of relevant document]
22 | We (Bidder) are cover under the Yes/ No
definition of section 2 (n) of the (If the response to the above is ‘Yes”, Bidder
MSMED Act to provide Purchaser a copy of the
Enterpreneurs Memorandum (EM) filled
with the authority specified by the respective
State Government.)
23 | Whether Micro/Small/Medium | (Bidder to submit documents as specified it
: ITB)
Enterprise
24 | Type of Entity Corporate/ Non-Corporate (As per Service
tax Act).
(In case of Non-Corporate Entity, bidder
will submit documentary evidence for
same).
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:
Seal:

71




TENDER NO: «GGPL/KKD/C&P/2561/2019-20/05» GG\PL
E2
BID FORM

To,
M/s Godavari Gas Private Limited
Rajahmahendravaram
SUB:
TENDER NO:
Dear Sir,
After examining / reviewing the Bidding Documents for the tender of

13

including
"Specifications & Scope of Work", "General Conditions of Contract [GCC]", "Special
Conditions of Contract [SCC]" and "Schedule of Rates [SOR]", etc. the receipt of which is
hereby duly acknowledged, we, the undersigned, are pleased to offer to execute the whole
part of the job and in conformity with the said Bid Documents, including Addenda /
Corrigenda Nos.

We confirm that this Bid is valid for a period as specified in BDS from the date of opening of
"Techno-Commercial / Un-priced Bid", and it shall remain binding upon us and may be
accepted by any time before the expiry of that period.

If our Bid is accepted, we will provide the "Contract Performance Security / Security
Deposit" equal to " of the Contract Price" or as mentioned in Tender Document
for the due performance within "thirty [30] days" of such Award.

Until a final Agreement/Letter of Award is prepared and executed, the tender document
(including addenda/ corrigenda) together with the "Notification of Award" shall constitute a
binding Agreement between us.

We understand that Bidding Document is not exhaustive and any action and activity not
mentioned in Bidding Documents but may be inferred to be included to meet the intend of the
Bidding Documents shall be deemed to be mentioned in Bidding Documents unless otherwise
specifically excluded and we confirm to perform for fulfillment of Agreement and
completeness of the Work in all respects within the time frame and agreed price.

We understand that you are not bound to accept the lowest priced or any Bid that you may
receive.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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E3
LIST OF ENCLOSURES
To,
M/s Godavari Gas Private Limited
Rajahmahendravaram
SUB:
TENDER NO:
Dear Sir,

We are enclosing the following documents as part of the bid:

1.
2.

5.

6
7.
8.
9
1

0.

Note:

Power of Attorney of the signatory to the Bidding Document.

Document showing annual turnover for the last three years such as annual
reports, profit and loss account, net worth etc. along with information as sought
in enclosed format F-16

Document showing Financial Situation Information as sought in enclosed
format F-16

Copy of Bidding Documents along with addendum/corrigendum duly signed
and sealed on each page, in token of confirmation that Bid Documents are
considered in full while preparing the bid and in case of award, work will be
executed in accordance with the provisions detailed in Bid Documents.
Documentary Evidences showing the Bidder’s claim of meeting Technical
Criteria as mentioned in Clause 4 of ITB.

Bid Security/EMD*

Tender Fee*

Integrity Pact*

Power of Attorney*

Duly certified document from chartered engineer and or chartered accountant.

* In case of e-bidding the bidder has the option to submit specified documents in
physical form on/before the bid due date or within seven days from the bid opening date.
However, scanned copy of these (same) documents must be submitted on-line as part of
e-bid before the bid due date/time.

Place:
Date:

[Signature of Authorized Signatory of Bidder]
Name:

Designation:

Seal:
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FORMAT F-4

PROFORMA OF "BANK GUARANTEE"
FOR "EARNEST MONEY /BID SECURITY"
(To be stamped in accordance with the Stamp Act)

M/s Godavari Gas Private Limited
D. No.: 85-06-23/2,2nd Floor, Above Happy Home Furniture Shop,
40th Ward, Morumpudi Junction,
Rajamahendravaram — 533103
East Godavari Dist, Andhra Prades
SUB:
TENDER NO:

Dear Sir(s),

In accordance with Letter Inviting Tender under your reference No
M/s. having their Registered / Head Office at

(hereinafter called the Tenderer), wish to participate in the

said tender for

As an irrevocable Bank Guarantee against Earnest Money for the amount of
is required to be submitted by the Tenderer as a condition precedent
for participation in the said tender which amount is liable to be forfeited on the
happening of any contingencies mentioned in the Tender Document.

We, the Bank at having our Head Office
(Local Address) guarantee and undertake to pay
immediately on demand without any recourse to the tenderers by Godavari Gas Private
Limited, the amount without any reservation,
protest, demur and recourse. Any such demand made by GGPL, shall be conclusive and
binding on us irrespective of any dispute or difference raised by the Tenderer.

This guarantee shall be irrevocable and shall remain valid up to [this date
should be two (02) months beyond the validity of the bid].If any further extension of this
guarantee is required, the same shall be extended to such required period on receiving

instructions from M/s. whose behalf this guarantee is issued.
In witness whereof the Bank, through its authorized officer, has set its hand and stamp
on this day of 20 at
WITNESS:
(SIGNATURE) (SIGNATURE)
(NAME) (NAME)

Designation with Bank Stamp
(OFFICIAL ADDRESS) Attorney as per

Power of Attorney No.
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Date:

INSTRUCTIONS FOR FURNISHING "BID SECURITY / EARNEST

MONEY" BY "BANK GUARANTEE"

The Bank Guarantee by Bidders will be given on non-judicial stamp paper as
per "Stamp Duty" applicable. The non-judicial stamp paper should be in the
name of the issuing Bank. In case of foreign Bank, the said Bank's Guarantee to
be issued by its correspondent Bank in India on requisite non-judicial stamp
paper

The expiry date should be arrived at in accordance with "ITB: Clause-15.1".
The Bank Guarantee by bidders will be given from Bank as specified in "ITB".
A letter from the issuing Bank of the requisite Bank Guarantee confirming that
said Bank Guarantee / all future communication relating to the Bank Guarantee
shall be forwarded to the Employer at its address as mentioned at "ITB".
Bidders must indicate the full postal address of the Bank along with the Bank's
E-mail / Fax / Phone from where the Earnest Money Bond has been issued.

If a Bank Guarantee is issued by a commercial Bank, then a letter to Employer
confirming its net worth is more than Rs. 1,000,000,000.00 [Rupees One
Hundred Crores] or equivalent alongwith documentary evidence.
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E-5
LETTER OF AUTHORITY

[Pro forma for Letter of Authority for Attending Subsequent 'Negotiations' / 'Pre-Bid
Meetings' /'Un-priced Bid Opening' / 'Price Bid Opening']

Ref: Date:
To,

M/s Godavari Gas Private Limited

Rajahmahendravaram

SUB:
TENDER NO:

Dear Sir,

I/We, hereby authorize the following
representative(s) for attending any 'Negotiations' / 'Meetings [Pre-Bid Meeting]’, 'Un-
priced Bid Opening', 'Price Bid Opening' and for any subsequent correspondence /
communication against the above Bidding Documents:

[1] Name & Designation Signature
Phone/Cell:
Fax:

[2] Name & Designation Signature
Phone/Cell:
Fax:

We confirm that we shall be bound by all commitments made by aforementioned
authorised representative(s).

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:

Note: This "Letter of Authority" should be on the "letterhead" of the Firm / Bidder
and should be signed by a person competent and having the ‘Power of Attorney'
to bind the Bidder. Not more than 'two [02] persons per Bidder' are permitted to
attend "Techno-commercial / Un-priced" & "Price Bid" Openings. Bidders
authorized representative is required to carry a copy of this authority letter
while attending the un-priced and priced bid opening, the same shall be
submitted to Godavari Gas Private Limited.
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E-6
“"NO DEVIATION" CONFIRMATION
To,
M/s Godavari Gas Private Limited
Rajahmahendravaram
SUB:
TENDER NO:
Dear Sir,

We understand that any 'deviation / exception' in any form may result in rejection of
Bid. We, therefore, certify that we have not taken any 'exception / deviation' anywhere
in the Bid and we agree that if any 'deviation / exception’ is mentioned or noticed, our
Bid may be rejected.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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E7
DECLARATION REGARDING HOLIDAY/BANNING AND LIQUIDATION,
COURT RECEIVERSHIP

To,

M/s Godavari Gas Private Limited
Rajahmahendravaram

SUB:
TENDER NO:

Dear Sir,

We hereby confirm that we arenoton ‘Holiday’ by GAIL/ GGPL or Public Sector
Project Management Consultant (like EIL, Mecon only due to “poor performance” or
“corrupt and fraudulent practices”) or banned by Government department/ Public
Sector on due date of submission of bid.

Further, we confirm that neither we nor our allied agency/(ies) (as defined in the
Procedure for Action in case of Corrupt/ Fraudulent/ Collusive/ Coercive
Practices) are on banning list of GAIL /GGPL or the Ministry of Petroleum and
Natural Gas.

We also confirm that we are not under any liquidation, court receivership or similar
proceedings or ‘bankruptcy'.

In case it comes to the notice of GGPL that the bidder has given wrong declaration in
this regard, the same shall be dealt as ‘fraudulent practices’ and action shall be
initiated as per the Procedure for action in case of
Corrupt/Fraudulent/Collusive/Coercive Practices.

Further, we also confirm that in case there is any change in status of the declaration
prior to award of contract, the same will be promptly informed to GGPL by us.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:

78




TENDER NO: «GGPL/KKD/C&P/2561/2019-20/05» GG\PL

vvvvvvvvvvvvvvvvvvvvvvv

E-8
CERTIFICATE FOR NON-INVOLVMENT OF GOVT. OF INDIA

To,

M/s Godavari Gas Private Limited
Rajahmahendravaram

SUB:
TENDER NO:

Dear Sir,
If we become a successful Bidder and pursuant to the provisions of the Bidding

Documents, award S given to us for the tender for
” the following

Certificate shall be automatically enforceable:

"We agree and acknowledge that the Employer is entering into the Agreement solely
on its own behalf and not on behalf of any other person or entity. In particular, it is
expressly understood & agreed that the Government of India is not a party to the
Agreement and has no liabilities, obligations or rights thereunder. It is expressly
understood and agreed that the Employer is authorized to enter into Agreement, solely
on its own behalf under the applicable laws of India. We expressly agree,
acknowledge and understand that the Employer is not an agent, representative or
delegate of the Government of India. It is further understood and agreed that the
Government of India is not and shall not be liable for any acts, omissions,
commissions, breaches or other wrongs arising out of the Agreement. Accordingly, we
hereby expressly waive, release and forego any and all actions or claims, including
cross claims, VIP claims or counter claims against the Government of India arising
out of the Agreement and covenants not to sue to Government of India as to any
manner, claim, cause of action or things whatsoever arising of or under the
Agreement."

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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F-0
PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT
PERFORMANCE SECURITY /SECURITY DEPOSIT"

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)

To,

M/s Godavari Gas Private Limited

Rajahmahendravaram

Dear Sir(s),

M/s. having registered office

at (herein after called the “contractor/supplier” which

expression shall wherever the context so require include its successors and assignees)

have been placed/ awarded the job/work of

vide PO/LOA /FOA No.

dated for Godavari Gas Private

Limitedhaving registered office at ................ocooiiiiiiii. (herein after called

the “GGPL” which expression shall wherever the context so require include its
successors and assignees).

The Contract conditions provide that the SUPPLIER/CONTRACTOR shall pay a sum
of Rs. (Rupees ) as
full Contract Performance Guarantee in the form therein mentioned. The form of
payment of Contract Performance Guarantee includes guarantee executed by
Nationalized Bank/Scheduled Commercial Bank, undertaking full responsibility to
indemnify Godavari Gas Private Limited, in case of default.

The said M/s. has approached us and at
their request and in consideration of the premises we having our office at
have agreed to give such guarantee as hereinafter mentioned.

1. We hereby undertake to give the

irrevocable & unconditional guarantee to you that if default shall be made by M/s.
in performing any of the terms and
conditions of the tender/order/contract or in payment of any money payable to
Godavari Gas Private Limitedwe shall on first demand pay without demur,
contest, protest and/ or without any recourse to the contractor to GGPL in such
manner as GGPL may direct the said amount of Rupees
only or such portion thereof not exceeding the said
sum as you may require from time to time.

2. You will have the full liberty without reference to us and without affecting this
guarantee, postpone for any time or from time to time the exercise of any of the
powers and rights conferred on you under the order/contract with the said
M/s. and to enforce or to forbear from
endorsing any powers or rights or by reason of time being given to the said
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M/s. and such postponement forbearance would
not have the effect of releasing the bank from its obligation under this debt.

Your right to recover the said sum of Rs.
(Rupees ) from us in manner
aforesaid is absolute & unequivocal and will not be affected or suspended by
reason of the fact that any dispute or disputes have been raised by the said M/s.
and/or that any dispute or disputes are pending
before any officer, tribunal or court or arbitrator or any other authority/forum and
any demand made by you in the bank shall be conclusive and binding. The bank
shall not be released of its obligations under these presents by any exercise by
you of its liberty with reference to matter aforesaid or any of their or by reason or
any other act of omission or commission on your part or any other indulgence
shown by you or by any other matter or changed what so ever which under law
would, but for this provision, have the effect of releasing the bank.

The guarantee herein contained shall not be determined or affected by the
liquidation or winding up dissolution or changes of constitution or insolvency of
the said supplier/contractor but shall in all respects and for all purposes be
binding and operative until payment of all money due to you in respect of such
liabilities is paid.

This guarantee shall be irrevocable and shall remain valid upto
(this date should be 90 days after the expiry of defect
liability period/ Guarantee period) . The bank undertakes not to
revoke this guarantee during its currency without your previous consent and
further agrees that the guarantee shall continue to be enforceable until it is
discharged by GGPL in writing. However, if for any reason, the
supplier/contractor is unable to complete the supply/work within the period
stipulated in the order/contract and in case of extension of the date of
delivery/completion resulting extension of defect liability period/guarantee period
of the supplier/contractor fails to perform the supply/work fully, the bank hereby
agrees to further extend this guarantee at the instance of the supplier/contractor
till such time as may be determined by GGPL. If any further extension of this
guarantee is required, the same shall be extended to such required period on
receiving instruction from M/s.
(contractor) on whose behalf this guarantee is issued.

Bank also agrees that GGPL at its option shall be entitled to enforce this
Guarantee against the bank (as principal debtor) in the first instant, without
proceeding against the supplier/contractor and notwithstanding any security or
other guarantee that GGPL may have in relation to the suppplier’s/contractor’s
liabilities.

The amount under the Bank Guarantee is payable forthwith without any delay
by Bank upon the written demand raised by GGPL. Any dispute arising out of
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or in relation to the said Bank Guarantee shall be subject to the exclusive
jurisdiction of courts at Kakinada.

7. Therefore, we hereby affirm that we are guarantors and responsible to you on
behalf of the Supplier/Contractor up to a total amount of (amount
of guarantees in words and figures) and we undertake to pay you, upon your
first written demand declaring the Supplier/Contractor to be in default under
the order/contract and without caveat or argument, any sum or sums within the
limits of (amounts of guarantee) as aforesaid, without your needing to prove or
show grounds or reasons for your demand or the sum specified therein.

8. We have power to issue this guarantee in your favor under Memorandum and
Acrticles of Association and the undersigned has full power to do under the Power
of Attorney, dated granted to him by the Bank.

Yours faithfully,

Bank by its Constituted Attorney

Signature of a person duly
Authorized to sign on behalf of
the Bank

INSTRUCTIONS FOR FURNISHING
"CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT" BY "BANK
GUARANTEE"

1. The Bank Guarantee by successful Bidder(s) will be given on non-judicial
stamp paper as per 'stamp duty' applicable. The non-judicial stamp paper
should be in name of the issuing bank. In case of foreign bank, the said Bank
Guarantee to be issued by its correspondent bank in India on requisite non-
judicial stamp paper and place of Bid to be considered as Kakinada.

2. The Bank Guarantee by Bidders will be given from bank as specified in
Tender.
3. A letter from the issuing bank of the requisite Bank Guarantee confirming that

said Bank Guarantee and all future communication relating to the Bank
Guarantee shall be forwarded to Employer.

4. If a Bank Guarantee is issued by a commercial bank, then a letter to Employer
and copy to Consultant (if applicable) confirming its net worth is more than Rs.
100,00,00,000.00 [Rupees One Hundred Crores] or its equivalent in foreign
currency alongwith documentary evidence.
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F-10
AGREED TERMS & CONDITIONS
To,
M/s Godavari Gas Private Limited
Rajahmahendravaram
SUB:
TENDER NO:

This Questionnaire duly filled in, signed & stamped must form part of Bidder’s Bid
and should be returned along with Un-priced Bid. Clauses confirmed hereunder need
not be repeated in the Bid.

Sl DESCRIPTION BIDDER'S
CONFIRMATION
1 Bidder's name and address
2. Please confirm the currency of quoted prices is in Indian
Rupees.
3. Confirm quoted prices will remain firm and fixed till
complete execution of the order.
4 Rate of applicable GST CGST:ooiiiinns %
SGST:.............. %
IGST:.....ceineen. %
Total : ................. %
4.1 | Whether in the instant tender GST is covered in reverse | Yes/ No
charge rule of Goods and service tax
In case of Yes, please
specify GST) payable by:
GGPL.............. %
Bidder:.............. %
5. 1) Confirm acceptance of relevant Terms of Payment
specified in the Bid Document.
i) In case of delay, the bills shall be submitted after
deducting the price reduction due to delay.
6. Confirm that Contract PerformanceSecurity will be
furnished as per Bid Document.
7. Confirm that Contract Performance Security shall be from

any Indian scheduled bank or a branch of an International
bank situated in India and registered with Reserve bank of
India as scheduled foreign bank. However, in case of bank
guarantees from banks other than the Nationalised Indian
banks, the bank must be a commercial bank having net
worth in excess of Rs 100 crores and a declaration to this
effect shall be made by such commercial bank either in the
Bank Guarantee itself or separately on its letterhead.
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Sl. DESCRIPTION BIDDER'S
CONFIRMATION
8. Confirm compliance to Completion Schedule as specified
in Bid document. Confirm contract period shall be reckoned
from the date of Fax of Acceptance.
9. Confirm acceptance of Price Reduction Schedule for delay
in completion schedule specified in Bid document.
10. a) Confirm acceptance of all terms and conditions of Bid
Document (all sections).
b) Confirm that printed terms and conditions of bidder are
not applicable.
11. | Confirm your offer is valid for period specified in BDS
from Final/Extended due date of opening of Techno-
commercial Bids.
12. | Please furnish EMD/Bid Security details :
a) EMD/ Bid Security No. & date
b) Value
c) Validity
13. | Confirm acceptance to all provisions of ITB read in
conjunction with Bid Data Sheet (BDS).
14. | Confirm that Annual Reports for the last three financial
years are furnished alongwith the Un-priced Bid.
15. | Confirm that, in case of contradiction between the
confirmations provided in this format and terms &
conditions mentioned elsewhere in the offer, the
confirmations given in this format shall prevail.
16. | Confirm the none of Directors of bidder is a relative of any
Director of Owner or the bidder is a firm in which any
Director of Owner/ GGPL or his relative is a partner.
17. | All correspondence must be in ENGLISH language only.
18. | Owner reserves the right to make any change in the terms &
conditions of the TENDER/BIDDING DOCUMENT and
to reject any or all bids.
19. Confirm that all Bank charges associated with Bidder’s
Bank shall be borne by Bidder.
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:
Seal:
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F-11
ACKNOWLEDGEMENT CUM CONSENT LETTER

(On receipt of tender document/information regarding the tender, Bidder shall
acknowledge the receipt and confirm his intention to bid or reason for non-
participation against the enquiry /tender through e-mail/fax to concerned
executive in GGPL issued the tender, by filling up the Format)

To,

M/s Godavari Gas Private Limited
Rajahmahendravaram

SUB:
TENDER NO:

Dear Sir,

We hereby acknowledge receipt of a complete set of bidding document along with
enclosures for subject item/job and/or the information regarding the subject tender.

» We intend to bid as requested for the subject item/job and furnish following
details with respect to our quoting office:

Postal Address with Pin Code e
Telephone Number e
Fax Number s
Contact Person e
E-mail Address e
Mobile No. e
Date e
Seal/Stamp e

= We are unable to bid for the reason given below:

Reasons for non-submission of bid:

Agency’s Name R
Signature e
Name PTPPUPTRIRRRP
Designation e
Date e
Seal/Stamp e
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F-12
UNDERTAKING ON LETTERHEAD
To,
M/s Godavari Gas Private Limited
Rajahmahendravaram
SUB:
TENDER NO:
Dear Sir

We hereby confirm that “The contents of this Tender Document No.
have not been modified or altered by M/s. ................ (
Name of the bidder with complete address). In case, it is found that the tender
document has been modified / altered by the bidder, the bid submitted by

\Y VR (Name of the bidder) shall be liable for rejection”.
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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F-13
BIDDER’S EXPERIENCE
To,
M/s Godavari Gas Private Limited
Rajahmahendravaram
SUB:
TENDER NO:

Sl Descript | LOA Full Postal | Value of | Date  of | Scheduled | Date of | Reasons
No |ion /WO Address & [ Contract [ Commenc | Completion | Actual | for delay
of the [ No. and | phone nos. of | /Order ement of | Time (Mo [ Comple |in

Services | date Client. Name, | (Specify | Services nths) tion executio
designation Currency n, if any
and address of | Amount)

Engineer/
Officer-in-
Charge  (for
cases other
than purchase)
1) () ©) (5) (6) () (8) ) (10)
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:
Seal:
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F-14
CHECK LIST

Bidders are requested to duly fill in the checklist. This checklist gives only certain
important items to facilitate the bidder to make sure that the necessary
data/information as called for in the bid document has been submitted by them along
with their offer. This, however, does not relieve the bidder of his responsibilities to
make sure that his offer is otherwise complete in all respects.

Please ensure compliance and tick (V) against following points:

S. No. DESCRIPTION CHECK | REFERENCE PAGE
BOX NO. OF THE BID
SUBMITTED

1.0 Digitally Signing (in case of e-bidding)/
Signing and Stamping (in case of maual
bidding) on each sheet of offer, original
bidding document including SCC, ITB, GCC
,SOR drawings, addendum (if any)

2.0 Confirm that the following details have been
submitted in the Un-priced part of the bid

i Covering Letter, Letter of Submission

i Bid Security

1 Signed and stamped original copy of bidding

document along with drawings and
addendum (if any)

v Power of Attorney in the name of person
signing the bid.

\ Copies of documents defining constitution or

legal status, place of  registration and
principal place of business of the company

vi Bidders declaration that regarding, Holiday/
Banning, liquidation court receivership or
similar proceedings

vii Details and documentary proof required
against qualification criteria  along with
complete documents establishing ownership
of equipment as per SCC are enclosed

viii  |Confirm submission of document
alongwithunpriced bid as per bid requirement.

3.0 Confirm that all forms duly filled in are
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enclosed with the bid duly
authorised person(s)

signed by

4.0

Confirm that the price part as per Price
Schedule format submitted with Bidding
Document/ uploaded in case of e-bid.

7.0

Confirm that annual reports for last three
financial years & duly filled in Form 16 are
enclosed in the offer for financial assessment
(where financial criteria of BEC is applicable).

Place:
Date:

[Signature of Authorized Signatory of Bidder]

Name:

Designation:

Seal:
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E-15
FORMAT FOR CERTIFICATE FROM BANK
IF BIDDER’S WORKING CAPITAL IS INADEQUATE/NEGATIVE
(To be provided on Bank’s letter head)

Date:
To,
M/s. Godavari Gas Private Limited
Dear Sir,
This is to certify that M/s ... (name of the bidder with

address) (hereinafter referred to as Customer) is an existing customer of our Bank.

The Customer has informed that they wish to bid for GGPL’s RFQ/Tender no.
.................................................. dated for
............................................ (Name of the supply/work/services/consultancy)
and as per the terms of the said RFQ/Tender they have to furnish a certificate from
their Bank confirming the availability of line of credit.

Accordingly M/s ..., (name of the Bank with address) confirms
availability of line of credit to M/s .......................e. (name of the bidder) for at
least an amount of Rs.

It is also confirmed that the net worth of the Bank is more than Rs. 100 Crores (or
Equivalent USD) and the undersigned is authorized to issue this certificate.

Yours truly

for oo (Name & address of Bank)
(Authorized signatory)

Name of the signatory

Designation
Stamp
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F-16

FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE/ CERTIFIED

PUBLIC ACCOUNTANT (CPA) FOR FINANCIAL CAPABILITY OF THE

BIDDER

We have verified the Audited Financial Statements and other relevant records of
M/Su e (Name of the bidder) and certify the following:

A. AUDITED ANNUAL TURNOVER* OF LAST 3 YEARS:

Year

Amount (Currency)

Year 1:

Year 2:

Year 3:

B. NETWORTH* AS PER LAST AUDITED FINANCIAL STATEMENT:

Description

Year

Amount (Currency)

1. Net Worth

C. WORKING CAPITAL*
FINANCIALSTATEMENT :

AS PER LAST AUDITED

Description

Year

Amount (Currency)

1. Current Assets

2. Current Liabilities

Assets-Current liabilities)

3. Working Capital (Current

*Refer Instructions

Note: It is further certified that the above mentioned applicable figures are
matching with the returns filed with Registrar of Companies (ROC) [Applicable

only in case of Indian Companies]

Name of Audit Firm:
Chartered Accountant/CPA
Date:

Membership No.:

[Signature of Authorized Signatory]
Name:

Designation:

Seal:
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Instructions:
1. The Separate Pro-forma shall be used for each member in case of JV/
Consortium.
2. The financial year would be the same as one normally followed by the bidder
for its Annual Report.
3. The bidder shall provide the audited annual financial statements as required for

this Tender document. Failure to do so would result in the Proposal being
considered as non- responsive.
4. For the purpose of this Tender document:

(1 Annual Turnover shall be “Sale Value/ Operating Income”

(i)  Working Capital shall be “Current Assets less Current liabilities” and

(itli)  Net Worth shall be Paid up share capital plus Free Reserves & Surplus
less accumulated losses, deferred expenditure and miscellaneous
expenditure not written off, if any.

5. Above figures shall be calculated after considering the qualification, if any,
made by the statutory auditor on the audited financial statements of the
bidder including quantified financial implication.

6. This certificate is to be submitted on the letter head of Chartered
Accountant/CPA.

92




TENDER NO: «GGPL/KKD/C&P/2561/2019-20/05» GG\PL

vvvvvvvvvvvvvvvvvvvvv

F-17
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F-18
BIDDER'S QUERIES FOR PRE BID MEETING

To,

M/s Godavari Gas Private Limited
Rajahmahendravaram

Sub

Tender No

SL. REFERENCE OF BIDDING DOCUMENT BIDDER'S QUERY GGPL'S REPLY
NO. Subje
SEC. NO. | Page No. | Clause No. ct

NOTE: The Pre-Bid Queries may be sent by fax and also by e-mail before due date for receipt
of Bidder's queries.

SIGNATURE OF BIDDER:
NAME OF BIDDER:
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F-19
E-Banking Mandate Form
(To be issued on vendors letter head)
1. Vendor/customer Name :

2. Vendor/customer Code:
3. Vendor /customer Address:
4. \Vendor/customer e-mail id:

5. Particulars of bank account
a) Name of Bank
b) Name of branch
¢) Branch code:
d) Address:
e) Telephone number:
) Type of account (current/saving etc.)
g) Account Number:
h) RTGS IFSC code of the bank branch
1) NEFT IFSC code of the bank branch
J) 9 digit MICR code

I/We hereby authorize Godavari Gas Private Limited to release any amount due to
me/us in the bank account as mentioned above. I/We hereby declare that the
particulars given above are correct and complete. If the transaction is delayed or lost
because of incomplete or incorrect information, we would not hold the GGPL
responsible.

(Signature of vendor/customer)

BANK CERTIFICATE

We certify that ------- --- has an Account no. ------------=----mm-mmmoo-
with us and we confirm that the details given above are correct as per our records.
Bank stamp

Date (Signature of authorized officer of
bank)
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F-20
INFEGRHY-PACGT

NOT APPLICABLE
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F-21
INDEMNITY BOND

WHEREAS Godavari Gas Private Limited. (hereinafter referred to as “GGPL”)
which expression shall, unless repugnant to the context include itssuccessors and
assigns, having its registered office at D. No.: 85-06-23/2,2nd Floor, Above Happy Home
Furniture Shop, 40th Ward, Morumpudi Junction, Rajamahendravaram — 533103]has
entered into a contract with M/s*.......................... (hereinafter referred to as
the “Contractor”) which expression shall unless repugnant to the context include its
representatives, successors and assigns, having its registered office at
K and on the terms and conditions as set out, inter-alia in the [
mention the work order/LOA/Tender No.]Jand various documents forming part thereof,
hereinafter collectively referred to as the ‘CONTRACT’ which expression shall
include all amendments, modifications and / or variations thereto.

GGPLhas also advised the Contractor to execute an Indemnity Bond in general in
favour of GGPL indemnifying GGPL and its employees and Directors including
Independent Directors from all consequences which may arise out of any prospective
litigation or proceedings filed or may be initiated by any third party, including any
Banker / financial institution / worker(s) /vendor(s)/ subcontractor(s) etc. who may
have been associated or engaged by the Contractor directly or indirectly with or
without consent of GGPL for above works.

NOW, THEREFORE, in consideration of the promises aforesaid, the Contractor
hereby irrevocably and unconditionally undertakes to indemnify and keep indemnified
GGPL and all its employees, Directors, including Independent Directors, from and
against all/any claim(s), damages, loss, which may arise out of any litigations/
liabilities that may be raised by the Contractor or any third party against GGPL under
or in relation to this contract. The Contractor undertakes to compensate and pay to
GGPL and/or any of its employees, Directors including Independent Directors, forth
with on demand without any protest the amount claimed by GGPL for itself and for
and on behalf of its employees, Directors including Independent Directors together
with direct/indirect expenses including all legal expenses incurred by them or any of
them on account of such litigation or proceedings.

AND THE CONTRACTOR hereby further agrees with GGPL that:

M This Indemnity shall remain valid and irrevocable for all claims of GGPL
and/or any of its employees and Directors including Independent Directors
arising out of said contract with respect to any such litigation / court case for
which GGPL and/or its employees and Directors including Independent
Directors has been made party until now or here-in-after.

(i)  This Indemnity shall not be discharged/revoked by any change/
modification/amendment/assignment of the contract or any merger of the
Contractor with other entity or any change in the constitution/structure of the
Contractor’s firm/Company or any conditions thereof including insolvency etc.
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of the Contractor, but shall be in all respects and for all purposes binding and
operative until any/all claims for payment of GGPL are settled by the
Contractor and/or GGPL discharges the Contractor in writing from this
Indemnity.

The undersigned has full power to execute this Indemnity Bond for and on behalf of
tCi;(()entractor and the same stands valid.

SIGNED BY :

For [ Contractor]

Authorised Representative

Place:

Dated:

Witnesses:

1.
2.
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1.0

2.0
2.1

SCOPE

This specification covers the requirement of design, fabrication, testing, packing
and supply of sheet steel distribution board in single front execution required for
receipt, control and distribution of power to various medium voltage & low voltage

loads.

CODES AND STANDARDS

The equipment shall comply with the requirements of latest revision of following standards

issued by BIS unless otherwise specified.

IS: 772AC Electricity Meters

IS: 1248 Direct acting electrical indicating instruments IS:
2705 Current transformers
IS: 2824 Method for determining the comparative tracking index of solid

Insulating materials under moist conditions

IS: 3156 Voltage transformers

IS: 3231 Electrical relays for power systems protection

IS: 3618 Phosphate treatment of iron and steel for protection against corrosion
IS: 5082 Material data for aluminium bus bars

IS: 5578 Guide for marking of insulated conductor

IS: 6005 Code of practice of Phosphating of iron and steel

IS: 8623  Factory built assemblies of switchgear and control gear for voltages Up to and
including 1000 VV AC and 1200 V DC. Part -1l particular requirements for
bus bar trucking systems (bus ways)

IS: 11353 Guide for uniform system marking and identification of conductors and
apparatus terminals

IS: 13703 Low voltage fuses.
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2.2

2.3

2.4

2.5

3.0
3.1

3.2

3.3

4.0
4.1

4.2

IS: 13947 LV Switchgear and control gear (Part-1 to Part-5)

In case of imported equipment standards of the country of origin shall be applicable if these

standards are equivalent or stringent than the applicable Indian standards.

The equipment shall also conform to the provisions of Indian Electricity rules and other

statutory regulations currently in force in thecountry.

In case Indian standards are not available for any equipment, standards issued by
IEC/BS / VDE/ IEEE/ NEMA or equivalent agency shall be applicable.

In case of any contradiction between various referred standards / specifications

/ data sheet and statutory regulations the following order of priority shall govern:
-Job specification

-This specification

-Codes and standards

GENERAL REQUIREMENTS

The offered equipment shall be brand new with state of art technology and proven field
track record. No prototype equipment shall be offered.

Vendor shall ensure availability of spare parts and maintenance support services for the
offered equipment at least for 15 years from the date of supply.

Vendor shall give a notice of at least one-year to the end user of equipment and WGI
before phasing out the product/spares to enable the end user for placement of order for
spares and services.

SITE CONDITIONS

The DBs shall be suitable for installation and satisfactory operation in a substation with
restricted natural air ventilation in tropical, humid and corrosive atmospheres. The DBs
shall be designed to operate under specified site conditions. If not specifically mentioned

altitude not exceeding 1000 meters above mean sea level shall be considered.

Ambient Temp : 18°C (min) / 48°C (max)

All the equipment described in this specification is intended for continuous duty at the

Specified ratings under the specified ambient conditions unless indicated otherwise.
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5.0

5.1

5.2

5.3

5.4

55

5.6

5.7

5.8

59

DESIGN AND FABRICATION REQUIREMENTS

The distribution board shall meet following requirements of this specification in addition
to the general requirements as per latest editions of applicable Indian standards.

The distribution board shall be shall be suitable to operate at 415V AC 3ph, four wire,
50Hz and it shall be free standing, suitable for wall/floor mounting, with complete front
access for operation and maintenance. The distribution board shall be fixed type in single
front execution, assembled in single line up, metal enclosed, fully compartmentalized,
totally segregated compartments for feeders, cables and bus bar, dust and vermin proof
suitable for indoor installation.

Distribution board enclosure shall provide a degree of protection not less than 1P-54 as per
applicable IS.

The Distribution board shall be assembled out of vertical panels of uniform height not
exceeding 2200 mm for floor mounted and 800mm for wall mounted installation. The
maximum height of the operating handle/switches shall not exceed 1900 mm and the
minimum height not below 300 mm.

The distribution board shall be designed to ensure maximum safety during operation,
inspection, and connection of cables, relocation of outgoing circuits and maintenance with
the energized bus bar system and without taking any special precautions. The switchgear
shall permit maximum interchangeability and shall be extensible on either side.

The distribution board shall be sheet steel clad with the frame fabricated out of 2mm
cold rolled sheet steel and doors/covers out of 1.6mm cold rolled sheet steel, having
heavy duty integral base frame for each vertical panel.

All hardware shall be corrosion resistant. All joints and connections of the panel members
shall be made of galvanized, zinc passivated or cadmium plated high quality steel bolts,
nuts and washers, secured against loosening.

All openings, covers and doors shall be provided with neoprene gaskets around the
perimeter to make the distribution board dust and vermin proof. Suitable lifting hooks
shall be provided and each shipping section for ease of lifting of distribution board.

All metal surfaces shall be thoroughly cleaned, degreased to remove mill scale, rust, grease
and dirt. Fabricated structure shall be pickled and then rinsed to remove any trace of acid.
The under coat shall be prepared by applying a coat of phosphate paint and a coat of yellow
zinc chromate primer. The distribution board shall be powder coated. Pre-treatment of the
distribution board shall be done by 7 tank process before powder coating. The final paint
shade shall be as per manufacturer standard unless specified otherwise.

The distribution board shall be suitable for bottom cable entry unless specified otherwise
and shall be provided with removable gland plates unless otherwise specified. The
distribution board shall have a separate cable alley for each vertical panel with cable tying
arrangement. The width shall be sufficient to accommodate the required number of cables.
However, in any case it shall not be less than 200mm width. The cable alley shall be
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provided with a suitable hinged door. Required number of single compression nickel plated
brass cable glands and tinned copper compression type lugs for all power and control cables
shall be included in the vendor's scope of supply.

5.10 The distribution board shall comprise of incoming load break switch/MCCB/Switch Fuse
Unit Panel, Contactor, outgoing switch fuse/MCCB, MCB/ contactors feeders, motor starter
feeders, control supply transformers, both power and auxiliary/control bus bars, cable
termination compartment etc. All these shall be housed in independent compartments
separated from each other by metallic barrier.

5.11 Main horizontal bus bars shall be provided at the top in separate compartment. Vertical bus
bars required for connection between main bus bars and outgoing feeders shall be in
separate vertical chamber. One set of vertical bus bars can be provided for feeding outgoing
feeders in two panels on either side of the vertical bus bar.

5.12 All components including bus bars and cable termination shall be accessible only from the
front side for repair and maintenance.

5.13 Each outgoing feeder shall be in multitier arrangement and all feeders shall be of modular
design with height in multiple of standard unit size.

5.14 Number and rating of feeders shall be as per electrical load list/single line diagram. The
components rating and type for various types of outgoing feeders such as motor feeders
shall be selected based on package requirement and shown in SLD.

5.15  All auxiliary devices for control, indication, measurement and protection except the
bimetallic relays shall be mounted on the front side of the respective compartment.
Components requiring frequent inspection during operation shall be easily accessible.

5.16 Main bus bars shall be of high conductivity Electrical Grade Aluminum/copper as
mentioned in SLD having uniform current rating throughout their length. Horizontal and
vertical bus bars shall be sized depending upon the maximum expected current and to limit
the specified maximum operating temperature at specified design ambient temperature.

5.17  The maximum operating temperature of bus bars including joints at the maximum design
temperature inside the panel shall not exceed 95°C under normal operating conditions.

5.18 Minimum clearance between live parts, between live parts/neutral to ground shall be 20
mm.

5.19 No separate auxiliary copper bus bars shall be provided for control supply and metering
requirements and control supply shall be taken from main bus bar. Necessary tee-off
connections shall be used for distributing auxiliary supply to each vertical panel.

5.20  All horizontal and vertical bus bars shall be insulated with heat shrink PVC sleeves of
1100 V grade and removable shrouds shall be provided for joints. All bus bars shall be
prominently marked with Red; Yellow and Blue colour rings for easy phase identification
at regular interval and at every power tap off point and designed to withstand specified
short circuit currents for one second.

5.21  Copper earth bus of 25x3 mm size shall be provided throughout the length of the
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5.22

distribution board with provision for interconnection to earthing grid at two ends. All non-
current carrying metallic parts of the mounted equipment shall be earthed. Doors and
movable parts shall be earthed using flexible copper connections.

Inside the distribution boards, the wiring for power, control, signaling protection and
instrument circuits shall be done with PVC insulated copper conductors having 660/1100
V grade insulation.

5.23 Minimum size of control wire shall be 2.5 mm? coppers for all control. Each wire shall be

5.24

6.0

6.1

identified at both ends by self-sticking wire marker tapes or PVC ferrules. Transparent
shrouds shall be used on outgoing powerterminals.

Clamp type terminals shall be acceptable for wires up to 10 sq.mm size, for conductors
larger than 10 sq.mm bolt type terminals with crimping lugs shall be provided. Each wire
shall be terminated at a separate terminal. A minimum of 10% spare terminal shall be
provided on each terminal block. Shorting links shall be provided for all CT terminals.

EQUIPMENT SPECIFICATION

The contactors shall be air break type having AC-3 duty rating as per package
requirement. All contactors shall be provided with 1 NO + 1 NC potential free spare
auxiliary contacts wired to the terminal block for owner use.

6.2 All current more than 10A shall be measured through CTs. All phases shall be provided

6.3

6.4

6.5

with CT of minimum burden of 10VA with 5A secondary. The CTs shall conform to the
relevant IS. The design and construction shall be dry type, epoxy resin cast and suitable
for withstanding thermal and dynamic stress during short circuit conditions.

The secondary terminal of the CT shall be brought out suitably to a terminal block which
shall be easily accessible for testing. The protection CTs shall be of accuracy class 5P10
and that for the measurement shall be of accuracy class 1.

The ammeters and voltmeters shall be of taut band of square shape with 240° deflection
type. The voltmeter /ammeter for incoming circuit shall be of 144 x 144 mm and that for
the outgoing feeders shall be of 96x96 mm. size. Ammeter for motor circuit shall be of
suppressed scale type. Voltmeter shall be provided through protection fuses. Ammeter
shall be provided in each motor feeder.

All selector switches shall be rotary back-connected types having a cam operated contact
mechanism with knob type handle. Ammeter selector switch shall have make before
break feature on its contacts.

6.6 Indicating lamps shall be suitable for 6.0 V AC, complete with built in 240/6V

transformers. Lamps shall be provided with translucent covers to diffuse light. Alternately
clustered LED type indicating light with minimum 8mm-diameter size shall be considered.
The following indicating colors shall be used.

Phase indication : Red, Yellow, Blue
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Close/on : Red

Open/off : Green

Fault trip : Amber

Control supply on : White

Push button (if any) colours shall be as follows:

Stop/ open/emergency : Red
Start/close : Green
Reset/test : Yellow/Black/White

'Stop' push buttons for motor control feeders shall have stay put feature.

All motor starter feeders shall have Stop and Reset push buttons and On and Trip indication
lamps.

6.7

A centrally located engraved nameplate shall be provided for the distribution board. Each
module shall have engraved nameplate-bearing data as per approved drawings. Name
plate or polyester adhesive stickers shall be provided for each equipment mounted on the
distribution board. Identification tags shall be provided inside the panels. Special warning
labels shall be provided on removable covers or doors giving access to cable terminals and
bus bars.

6.8 At least 20% spare feeders of each rating of outgoing feeders subject to a minimum of one

feeder of each rating shall be provided in theswitchboard.

6.9 All sheet steelwork shall undergo a process of degreasing, pickling in acid, cold rinsing, and

7.0

7.1

7.2

7.3

phosphating, passivating (seven tank processing) and then painted with electrostatic paint
(Powder coating). The colour of panel inside / outside shall be RAL 7032.

INSPECTION, TESTING AND ACCEPTANCE

In addition to the expediting/inspection activities being undertaken by the package vendor,
distribution board shall be subject to inspection by WGI/Owner or by an agency authorized
by the owner. All necessary information concerning the supply shall be furnished to
WGI/Owners inspectors. Two weeks notice shall be given to WGI/owner for witnessing
the final testing of the complete assembly to ensure satisfactory operation of all
components.

Tests shall be carried out at the manufacturer works under his supervision and at his cost.

All routine tests as specified by the applicable standards and codes shall be conducted.
Type tests certificates of a recognized testing organization shall be furnished with the bids.
The vendor shall also submit the guaranteed technical particulars with the bids.
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7.4

7.5

7.6

8.0

In addition, specified tests shall be conducted to check mechanical and electrical operation
and the control wiring to specification and schematic drawings.

Acceptance tests shall be as follows:

A general visual check shall be carried out. This shall cover measurement of overall
dimensions, location, number, and type of devices and their ratings as per bill of
materials, terminal blocks, location and connection of terminals.

Manual and electrical operation of switches, contactors, relays etc. under various
conditions of supply voltage.

Insulation resistance of the main and auxiliary circuit shall be checked.

Operation check for each control function as per the schematic diagram by manually
simulating the actual operatingconditions.

Primary injection test to check winding of current transformers, ammeter, ammeter
selector switch and correctness of wiring connection between them.

Relays shall preferably be tested with secondary injection test equipment.

For equipment bought from other sub-suppliers certified test reports of tests carried out at
the manufacturer's works shall be submitted. Normally all routine tests as specified in the
relevant standards shall be conducted by the sub-supplier at his works. In addition type test
if specified shall be additionally carried out and witnessed by the owner at CPRI/approved
testing authority.

PACKING AND DESPATCH

The equipment shall be properly packed for transportation by ship/rail or trailer. The
panels shall be wrapped in polyethylene sheets before being placed in wooden crates /cases
to prevent damage to the finish. Crates /cases shall have skid bottoms for handling. Special
precaution notations such as Fragile, This side up, center of gravity, weight, Owner's
particulars, Purchase number etc. shall be clearly marked on the package together with
other details as per purchase order. The equipment may be stored outdoors for long
periods before installation. The packing should be suitable for outdoor storage in areas
with heavy rains and high ambient temperature unless otherwise agreed.

9.0 TERMS&CONDITIONS

WARRANTY

Each tender shall stipulate a warranty clause of products offered covering a minimum
period for rectification/ free replacement thereof. The term “period of warranty” shall
mean the period of 12 months from the date of commissioning and successful operation of
the equipment. In any case, this period shall not be less than 18 months from the date the
materials are received in the purchaser’s store in good and acceptable conditions. During
the period of warranty, the Contractor shall rectify all defects in design, materials and
workmanship that may develop under normal use of the equipment upon written notice
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from the Engineer In Charge who shall indicate in what respects the equipment is faulty.
This rectification/ free replacement must be carried out within a reasonable period as
determined and directed by the Engineer In Charge. The cost of rectification/ free
replacement will be to the Contractor’s account.
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TECHNICAL SPECIFICATION FOR UPS
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1. SCOPE

1.1. The specification covers the design, manufacture, testing at works and dispatch in well packed
condition of Uninterrupted Power Supply System required to supply AC power for nonlinear
loads.

1.2. The scope shall include thefollowing:
i) Online UPS system including converter, inverter, static& maintenance switches
ii) in-built bypass unit
iii) Sealed lead acid battery (1x 100% for 4 hours back up)
iv) Interconnecting cabling between various unitsof UPS and batteries
v) All other items required, but not specified for safe and reliable operation of UPS
system.
2. CODES & STANDARDS

2.1. The equipment shall conform to the latest issue of the following and relevant Indian
Standard specifications or equivalent specification of the country of origin or IEC
specifications.

2.2 The equipment offered shall generally conform to the following codes / standards: IS:
13314 - Solid state inverters run from storage batteries.
IS : 11260 -- Stabilized power supplies AG output.

IEC: 146 -- Solid state inverters.

2.3 The equipment shall also conform to the provision of Indian Electricity Rules, Indian Supply
Act and any other statutory regulations in force from time to time.

3. AMBIENT CONDITIONS

Ambient Air Temperature :
Maximum - 48 °C

Minimum - 18 °C
4. DESIGN AND OPERATIONAL REQUIREMENTS

SYSTEM OPERATION

4.1. The UPS unit and its associated equipment shall be suitable for operating at the

specified rating continuously with the specified voltage and frequency variations under the
ambient conditions without exceeding the temperature rise limits specified in relevant
standards and without any detrimental effect on any part.

4.2. The UPS system shall be based on latest generation of IGBT based, pulse width
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modulated (PWM) design with proven performance. The system should be able to
communicate with RTU’s on modbus protocol and provided with multi- dropping facility.

4.3. Single UPS with by-pass

In UPS system having this configuration a single rectifier and inverter shall be provided.
Under normal conditions when AC mains power is available, the rectifier shall
simultaneously feed DC power to inverter as well as for float/rapid charging of the battery.
The AC supply to loads shall be fed from inverter output. In case of any fault of the inverter,
the load shall be automatically transferred to stabilized bypass supply and retransfer of load
from stabilized bypass supply of the inverter shall be possible in auto as well as in manual
mode.

4.4. In case of AC input power failure or battery charger failure. the battery shall supply power
to inverter without any interruption. The charger shall be designed for simultaneously
feeding complete inverter load and for float/rapid charging the battery to its rated
capacity. Charger shall be equipped with 'On Line' automatic as well as manual charging

facility.

4.5. The UPS unit shall be suitable for 0.7 lagging to unity power factor loads. The overall load
power factor may be taken as 0.8lagging.

4.6. The maximum waveform distortion of the output voltage shall not exceed 5% r.m.s for
linear load and 10% r.m.s. for non-linear loads. The UPS unit shall be suitable for operation

for non-linear loads having crest factor of 3.

4.7. The inverter steady state output voltage and frequency (free running) variation shall not
exceed £1% for specified input power supply condition and no-load to full load condition.

4.8. Voltage dip/rise on sudden application / throw of 100% load or on changeover from inverter
to bypass or vice versa shall not exceed 15% and shall be recovered within 100 m.sec. to
rated voltage.

4.9. UPS shall be designed for overload of 125% for 10 min. and 150% for 10 sec. After
which drooping characteristic shall come into operation.

4.10.0n failure of the main supply, inverter unit shall continue to supply rated load from the
battery bank for 4 hoursduration.

4.11.Charger shall simultaneously supply entire power necessary for inverter and to keep the
battery of required capacity in fully charged condition. Provision for automatic charging in
both float and boost shall be made.

4.12 Battery shall be sealed lead acid battery. The battery capacity shall be decided considering
load power factor as 0.8, derating factor for ageing 0.8 and derating for minimum ambient
temperature as applicable.

4.13.The ventilation fans, if provided shall be supplemented by 100% redundant fan in normal
operation. Normal and redundant fan shall run together. The power supply for fan shall be
tapped from the inverter output. It should be possible to operate inverter even after the
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failure of the fan without temperature rise inside the inverter cubicle exceeding the safe
operating temperature limits for 2 hours.with alarm for fan failure

4.14.1n case of inverter failure due to any reason or overload, affected unit should be isolated
and changeover to other inverter or to bypass should take place automatically.

4.15.Noise level at a distance of 1m from UPS panels shall not exceed 60 dB.

4.16.UPS system shall be provided with necessary control, protection, metering,
indication, alarm & annunciation for reliable and safe operation of the system.

4.17.All semi-conducting devices shall be protected by fast acting semi-conducting fuses.

4.18.The battery may be taken out of service for maintenance during which period it shall be
possible for the inverter to continue operation taking power from the rectifier. The input
filter of the inverter shall be suitably designed to take care of this operational requirement.

4.19.1t shall be possible to vary the output voltage steplessly within £ 5% of the specified
output voltage. This adjustment shall be possible to be made when UPS is in
operation.

4.20.UPS system shall be suitable for both floating output or earthing of one leg in case of single
phase system / star-point in case of three phase system.

4.21. The UPS system shall have very high system of reliability having minimum MTBF of
50,000 hrs.Vendor shall furnish the value of MTBF, MTTR and availability factor.

5. CONSTRUCTIONAL DETAILS

5.1. The equipment shall preferably be supplied in enclosed, dust & vermin proof, floor mounted,
sheet steel enclosure. In case, it is necessary to provide opening for ventilation, this should be
closed by fine mesh. Minimum degree of protection for enclosure shall be IP-41 as perIS-
13997.

5.2. All the live parts which are accessible after opening the front cover / back cover shall be
properly insulated or provided with insulating barrier to prevent accidental contact. Bus bars
of distribution boards shall be PVVCsleeved.

5.3. Smaller size UPS can be directly placed on floor or fixed on the mounting stand support.

5.4. Battery banks shall be mounted on racks in proper manner. Vendor shall supply rack
arrangement, connecting cables and all accessories required for proper mounting and
operation of battery banks.

6. EQUIPMENT SPECIFICATION

6.1. All components shall conform to relevant IS/IEC standards and shall be of reputed make.
Makes of all components shall be subject to purchaser’s / consultant’s approval.

6.2. THYRISTORS, DIODES AND TRANSISTORS.
The thyristors, diodes and transistors shall have adequate safety margins to withstand
specified operating conditions. A factor of safety of minimum 4 shall be taken against
voltage surges.
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6.3. PCBs
All electronic control & monitoring printed circuit boards shall be fixed type on ceramic
insulators to avoid loose contacts due to vibration/long usage. Failure of each PCB shall be
indicated by visual alarm and indication. The visual fault diagnostic shall preferably
indicate fault into various sections of the cards. All printed circuit board shall be mounted
on fixed ceramic insulator.

6.4. ELECTROLYTIC CAPACITORS
These may be polarized aluminium type I, suitable for long life and category I, as per IS:
4317 or equivalent IEC. The capacitor shall preferably be self-healing type. These shall be
so located in inverter panels that the operating temperature does not exceed 65°C maximum.

6.5. TRANSFORMERS AND CHOKES

All transformers and chokes shall be of dry type and air cooled. This shall be class "H’
insulated, vacuum impregnated. Class F / Class B insulated cast resin transformers and
chokes are also acceptable.

6.6. STATIC SWITCHES
Static switches shall be naturally commutated type with parallel inverse connected thyristors.
These shall be rated for continuous duty for 100% load. Short time rated static switches are not
acceptable.

6.7. MCB
For isolating devices of various equipment, MCB shall be used. These shall be

provided with overload and short circuit protective devices and shall conform to
IS: 2516.

Battery Circuit Breaker shall have under voltage trip and reverse
polarity protection device.

7. PAINTING

7.1. The enclosure after pre-treatment, shall be painted with two coats of anti-rust paint
followed by two coats of anticorrosive paint.

7.2. All paints shall be carefully selected to withstand tropical heat and extremes of weather. The
paint shall not scale off, crinkle or be removed by abrasion due to normal handling.

7.3. Unless otherwise specified, the finishing shade shall be light grey Shade No. 631 as per IS:5
or as per manufacturer's standard.

7.4. Electrostatic powder paint shall be preferred.

8. INSPECTION, TESTING AND ACCEPTANCE

8.1. The UPS units shall be subjected to test as per relevant standards. The test shall include, but
not limited to the following:

i) Rectifier & inverter soft starting
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i)  Regulation test
iii) Heat run test for 8 hours
iv) Overload test
v) Test for changeover time in synchronised and desynchronised mode.
vi) Test for dynamic response and transient performance
vii) Sequence & transfer test
viii) Noise level measurement
ix) Test to check the selectivity of protectivedevices
x) Alarm test (simulation of various faultconditions)
xi) Measurement of harmonic distortion
xii) Ventilation test (operation without redundantfan)
xiii) Insulation test
8.2. All the above tests shall be carried out in presence of purchaser’s representative. In addition,

the equipment shall be subjected to stage inspection during process of manufacture at works
and site inspection.

8.3. These inspections shall however, not absolve the vendor from his responsibility for making
good any defects, which may be noticedsubsequently.

9. SPARES
9.1.Vendor shall provide all MANDATORY SPARES along with main equipment.

9.2. Any other spare parts required, but not specified, shall also be offered.

10. PACKING AND DISPATCH

10.1.The UPS & battery banks shall be properly packed before dispatch to avoid damage
during transport, storage and handling.

10.2.The packing box shall contain a copy of the installation, operation and maintenance manual.

10.3. A sign to indicate the upright position of the panels to be placed during transport and
storage shall be clearly marked. Also proper arrangement shall be provided to handle
the equipment.

10.4 Minimum 2 years warranty shall be provided for UPS and battery system.

11. DEVIATIONS

11.1. Deviations, if any, from this standard shall be clearly indicated in the offer with
reasons thereof. Deviations from the data indicated in specification shall be shown
clearly by encircling it and indicating the revised data in specification.
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1.0

2.0
2.1

SCOPE

This specification along with data sheets covers requirements for design, manufacture,
testing at works and supply of Flame Retardant Low Smoke (FRLS) XLPE cables and
cable terminating accessories for medium voltage systems.

STANDARDS

The cables and cables jointing & terminating accessories shall comply with the latest
edition of the following standards asapplicable:

IS: 1554 [Part-I] PVC insulated (heavy duty) Electriccables.
IS: 7098 Cross-linked polyethylene insulated PVC sheathed
IS: 8130 Conductors for insulated electric cables and flexible cords IS: 3975

Mild steel wires, strips and tapes for armouring of cables

10810(Part 41) Methods of test for cables: Mass of zinc coating on steel armour.
IS: 209 Specification for zinc

IS: 10418 Drums for electric cables

IS: 10810 (Pt-58) Oxygen Index test

IS: 10810 (Pt 61) Flame Retardant test

IS: 10810 (Pt 62) Fire resistance test for bunched cables

IEC: 60332-3 Tests on electric cables under fireconditions.

IEC: 60502 Extruded solid dielectric insulated power cables for rated

voltages from 1 KV up to 30kV
IEC: 60540 & 60540A Test methods for insulation and sheaths of electric Cables

ASTM: D2863 Standard method of test for flammability of plastics using
oxygen index method.

IS: 10810 Method of Test for cables; Part 43 Insulationresistance IS:

10810 Method of Test for cables: Part 45 High voltage test.

OISD 147 Inspection and safe practice during electrical installation
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2.2  Inaddition to the above it shall be ensured that the installation conforms to the requirements
of the following asapplicable:

. Indian Electricity Act and Rules.

. Regulations laid down by CEA/Electrical Inspectorate. o

Regulations laid down by CCE/DGMS (as applicable).

. The petroleum rules (Ministry of Industry Government of India).

. Any other regulations laid down by central/state/local authorities
and Insurance agencies.

2.3 The cables and accessories shall also conform to the provisions of Indian Electricity
Rules and other statutory regulations,as applicable.

3.0 GENERAL CONSTRUCTION

3.1 The cables shall be suitable for laying in trays, trenches, ducts, and conduits and for
underground-buried installation with uncontrolled backfill and possibility of flooding by
water and chemicals.

3.2 Outer sheath of all PVC cables shall be black in colour and the minimum value of oxygen
index shall be 29 at 27 + 2° C. In addition suitable chemicals shall be added into the PVC
compound of the outer sheath to protect the cable against rodent and termite attack.

3.3 All cables covered in this specification shall be Flame Retardant Low Smoke (FRLS)
unless specified otherwise. The outer sheath of XLPE cables shall possess flame
propagation properties meeting requirements as per 1S-10810(Part-

62) category C1.

3.4 Sequential marking of the length of the cable in meters shall be provided on the outer
sheath at every one meter. The embossing / engraving shall be legible and indelible.

35 The overall diameter of the cables shall be strictly as per the values declared by the
manufacturer in the technical information subject to a maximum tolerance of +2
mm up to overall diameter of 60mm and +3mm for beyond 60mm.

3.6 PVC | Rubber end caps shall be supplied free of cost for each drum with a minimum of
eight per thousand meter length. In addition, ends of the cables shall be properly sealed
with caps to avoid ingress of water during transportation and storage.

3.7  The cables used in installations under the jurisdiction of Director General of Mines and
Safety (DGMS) shall be of copper conductor only, and shall have valid DGMS approvals
for the specified locations. The word" Mining Cable" shall be embossed / engraved on the
cable outer sheath as per the applicable Indian Standards

3.8 XLPE cables

3.8.1 All power/control cables for use on medium voltage systems shall be heavy-duty type,
650/1100 V grade with aluminium | copper conductor, XLPE insulated, inner-
sheathed, armoured and overall PVVC sheathed FRLS unless specified otherwise.

3.8.2 The conductors shall be solid for conductor of nominal area up to and including 6 mm?
and stranded beyond 6mm?. Conductors of nominal area less than 16 mm? shall be circular
only. Conductors of nominal area 16 mm? and above may be circular or shaped as per 1S
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3.8.3 The core insulation shall be with XLPE compound applied over the conductor by extrusion
and shall conform to the requirements of Table-1 of IS: 7098 Part-1. The average
thickness of insulation shall be not less than nominal value specified in Table-3 of IS:
7098 Part- 1. Control cables having 6 cores and above shall be identified with prominent
and indelible Arabic numerals on the outer surface of the insulation. Colour of the
numbers shall contrast with the colour of insulation with a spacing of maximum 50 mm
between two consecutive numbers. Colour coding for cables up to 5 cores shall be as per
Indian standard.

3.8.4 The inner sheath shall be applied over the laid-up cores by extrusion and shall be of
PVC conforming to the requirements of Type ST2 PVC compound as per IS: 5831. The
minimum thickness of inner sheath shall be as per IS: 7098 (Part-I). Single core cables
shall have no inner sheath.

3.8.5 Ifarmouring is specified for multicore cables, the same shall be by single round galvanised
steel wires where the calculated diameter below armouring does not exceed 13 mm and
by galvanised steel strips where this dimension is greater than 13 mm. Requirement
and methods of tests for armour material and uniformity of galvanisation shall be as per IS
- 3975 and IS -10810 (Part 41). The dimensions of Armour shall be as per of IS - 7098
(Part -1). If armouring is specified for single core cables, the same shall be with H4 grade
hard drawn aluminium round wire of 2.5 mmdiameter.

3.8.6 The outer sheath for the cables shall be applied by extrusion and shall be of PVC FRLS
compound conforming to the requirements of type ST-2 compound as per IS: 5831. The
minimum and average thickness of outer sheath for unarmoured cables and minimum
thickness of outer sheath for armoured cables shall be as per 1S: 7098 (Part-1).

3.9 Control Cables:

Control cables shall be 1100 Volt Grade, 2.5 mm2 copper conductor XLPE insulated PVC sheathed
FRLS, single wire armored with an overall PVC sheath, as per IS: 7098 part- I.

40 CABLE ACCESSORIES

4.1  The termination and straight through jointing kits for use on the systems shall be suitable
for the type of cables offered as per this specification.

4.2  The accessories shall be supplied in kit form. Each component of the kit shall carry
the manufacturer's mark of origin.

4.3  The kit shall include all stress grading, insulating and sealing materials apart from
conductor fittings and consumable items .An installation instruction sheet shall also be
included in each Kkit.

4.4  The contents of the accessories kit including all consumable shall be suitable for storage
without deterioration at a temperature of 45° C, with shelf life extending to more than 5
years.

45  Terminating Kits

The terminating Kits, if used, shall be suitable for termination of the cables to indoor
switchgear or to a weatherproof cable box of an outdoor mounted transformer / motor. For
outdoor terminations, weather shields / sealing ends and any other accessories required
shall also form part of the kit. The terminating kits shall be from one of the makes / types
mentioned in the data sheet.
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Jointing Kits

The straight through jointing kits if used shall be suitable for installation on overhead trays,
concrete lined trenches, and ducts and for underground burial with uncontrolled backfill
and possibility of flooding by water and chemicals. These shall have protection against
any mechanical damage and suitably designed to be protected against rodent and termite
attack. The inner sheath similar to that provided for cables shall be provided as part of
straight through joint. The jointing Kits shall be from one of the makes / types mentioned in
the data sheet.

INSPECTION, TESTING AND ACCEPTANCE

The cables shall be tested and inspected at the manufacturer's works. All the materials
employed in the manufacture of the cable shall be subjected, both before and after
manufacture, to examination, testing and approval by EIC / owner. Manufacturer shall
furnish all necessary information concerning the supply to EIC / owner's inspectors. The
inspector shall have free access to the manufacturer's works for the purpose of inspecting
the process of manufacture in all its stages and he will have the power to reject any
material, which appears to him to be of unsuitable description or of unsatisfactory quality.
The vendor shall give at least 2 weeks advance notice to the purchaser, regarding the date
of testing to enable him or his representative to witness the tests.

Cables

After completion of manufacture of cables and prior to dispatch, the cables shall be
subjected to type, routine, acceptance and special tests as detailed below. EIC/ Owner
reserve the right to witness all tests with sufficient advance notice from vendor. The test
reports for all cables shall be got approved from the Engineer before dispatch of the cables.

All routine tests, acceptance tests, type tests and additional type tests for improved fire
performance shall be carried out as listed in IS: 7098 (Part-1), and IS: 7098 (Part-2) on
XLPE insulated cables.

The test requirements for XLPE insulation and sheath of cables shall be as per latest
revision of 1S: 5831

Acceptance tests as per 1S-7098 (Part-2) and the following special tests to be performed on
the cables. These tests are required to be witnessed by EIC/owner before dispatch of cables.

a) Oxygen index test as per ASTM D-2863-77 at 21°C

b) Temperature index test as per ASTM D-2843-77 at 21% of oxygen
c) Smoke density test as per ASTM D-2843-77

d) Flame retardant test as per IEC 60332 part-1

Cable Accessories

Type tests should have been carried out to prove the general qualities and design of a
given type of termination / jointing system as per IS-13573. The typetest
certificates from independent testing laboratory shall be submitted before dispatch.
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6.0

6.1

MISCELLANEOUS MATERIAL SPECIFICATIONS

All materials and hardwares to be supplied by the contractor shall be new, unused and of
best quality and shall conform to the latest specifications of Bureau of Indian Standards.
Cable Trays:

Cable tray shall be ladder type or perforated trays as mentioned in drawings and shall be of
prefabricated hot dip galvanized iron trays comply with specifications of Bureau of Indian
Standards.

Pre-fabricated hot dipped galvanized trays

6.2

6.3

The cable trays shall comply with the requirements specified in EIC installation STD.

Cable ladders/ Trays are to be manufactured from hot dip Galvanised material with UV
protection features. They are heavy duty type having loading criteria and fire withstanding
capacity.

Ladder type tray shall be used for Power and control cables, perforated type tray shall be
considered for instrument cables. However perforated tray for power cable shall be
considered if cable size & quantity is less.

Outdoor cable trays shall run in RCC trench/ on pipe sleepers/ on dedicated supports.
Overhead cable trays if any shall be installed 2700 mm (minimum) above grade level and
300 mm above FGL. However Overhead cable tray shall be avoided as can as possible in
dispensing station area.

Cable Glands:

Cable glands shall be of nickel plated brass unless otherwise specified. The industrial type
double compression type cable glands shall be used for indoor panels/equipment (e.g.
substation, control room etc). The cable glands for outdoor terminations shall be weather
protected, flameproof, double compression type and shall have PVC shroud for additional
weather protection. Cable glands forming a part of relevant FLP enclosure shall be FLP
type, tested by CMRI or any other recognized independent testing laboratory and approved
by CCE/DGMS or any other statutory authority as applicable. Indigenous FLP glands shall
have valid BIS license as per the requirements of statutory authorities. The size of cable
glands supplied shall be appropriate to the size of cable so that flame proof property of
glands is retained.

Entry thread of cable gland shall be compatible to NPT the entry thread provided in the
equipment as applicable. If required, suitable reducers/adopters shall be used.

Connectors:

Power cable terminations shall be made with crimped type tinned copper/aluminium solder
less lugs which shall be suitable for the cable size mentioned in cable schedule.
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6.4

7.0
7.1

7.1.1

7.1.2

7.1.3

Ferrules:

Ferrules shall be of approved type and of size to suit core size mentioned and shall be
employed to designate the various cores of control cable by the terminal numbers to which
the cores are connected, for ease of identification.

CABLE LAYING
GENERAL

Cable installation shall include power, control, lighting etc. cables. These shall be laid
in trenches/ cable trays as detailed in the cable layout drawings. Cable routing given on the
cable layout drawings shall be checked in the field so as to avoid interference with
structures, heat sources, drains, piping, air- conditioning duct if any etc. Any change in
routing shall be done to suit the field conditions wherever deemed necessary, after obtaining
approval of Engineer-in- charge.

LT power and control cables shall be laid in a same cable tray unless otherwise specified as
shown on layout drawings/installation standards. If details of cable routes and cable spacing
is not shown in detail on drawing, it shall be determined by the contractor and approved by
the engineer in-charge.

When single core cables are laid in flat formation, the individual cable fixing clamps and
spacers shall be of non-magnetic material. As a general practice, the sheath of single core
cables shall be earthed at one point to keep sheath at earth potential unless otherwise
stated. Single core cables, when laid in trefoil formation shall be braced by suitable clamps
at a distance, not exceeding 3 meters along the cable routing.

The Telephone, Communication and Fire alarm cables shall run on instrument trays.
Minimum 300mm space clearance shall be maintained between electrical and instrument
cable trays.

The lengths indicated in the cables schedule are only approximate. The contractor shall
ascertain the exact length of cable for a particular feeder by measuring at site. All cable
routes shall be carefully measured. Before the start of cable laying, the contractor shall
prepare cable drum schedule and get that approved by Engineer-in -charge to
minimise/avoid straight through joints and then the cables cut to the required lengths,
leaving sufficient lengths for the terminations of the cable at both ends. The various cable
lengths cut from the cable reels shall be carefully selected to prevent undue wastage of
cables. Extra loop length shall be given for feeder cables where required as per the
directions of Engineer-in- charge to meetcontingencies

Cables shall be laid in RCC trench with cable trays (underground trench) or in directly
buried trench as shown on cable layout drawings. Both electrical and instrument trays shall
be run in same trench in different levels.

Cables shall be neatly arranged in the trenches / trays in such a manner that criss-crossing is
avoided and final take off to the motor / switchgear is facilitated. Arrangement of cables
within the trenches / trays shall be in line with cable layout drawings. Cable routing
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7.1.4

7.1.5

7.1.6

7.1.7

7.1.8

7.1.9

1.2

between cable trench and equipment/motors shall be taken through GI pipe sleeves of
adequate size wherever applicable. Pipe sleeves shall be laid at an angle of maximum 45°
to the trench wall. Bending radii of pipes shall not be less than 8D. It is to be ensured that
both the ends of Gl pipe sleeves shall be sealed with approved weather proof sealing
plastic compound after cabling. In places where it is not possible, cables shall be laid in
smaller branch trenches.

All cables shall be identified close to their termination point by cable tag humbers as per
cable schedule. Cable tag numbers shall be punched on aluminium straps (2mm thick, 20
mm wide and of enough length) securely fastened to the cable and wrapped around it).

Each underground cable shall be provided with cable tags of lead securely fastened every
30 m of its underground length with at least one tag at each end before the cable
enters/leaves the ground. In unpaved areas, cable trenches shall be identified by means of
cable markers as per installation drawing. These cable markers shall be placed at location of
changes in the direction of cables and at intervals of not more than 30 m and also at cable
straight through joint locations.

All temporary ends of cables must be protected against dirt and moisture to prevent damage
to the insulation. For this purpose, ends of cables shall be taped with an approved PVC end
cap or rubber insulating tape.

Each row of cables shall be laid in place and before covering with sand incase if buried
trench. All wall openings/pipe sleeves shall be effectively sealed after installation of cables
to avoid seepage of water inside building/lined trench. Every cable shall be given an
insulation test in presence of Engineer-in- charge/Owner before filling the cable trench
with sand Any cable which is found defective shall be replaced.

Where cables pass through foundation walls, the necessary openings shall be provided in
advance for the same. However, should it become necessary to cut holes in existing
structures for example floor slab etc., the electrical contractor shall determine their
location and obtain approval of the Engineer-in-charge before carrying out the same.

Cables for road crossings shall be taken through ERC (Electrical Road Crossing) as shown
in the cable layout drawings.

At road crossing and other places where cables enter pipe sleeves adequate bed of sand
shall be given so that the cables do not slack and get damaged by pipe ends.

Ends of cables leaving trench shall be coiled & capped and provided with protective cover
till such time the final termination to the equipment iscompleted.

Cables laid direct in ground

Cables shall be laid underground in excavated cable trenches where specified in cable
layout drawings. Trenches shall be of sufficient depth and width for accommodation of all
cables. Cables shall be properly spaced and arranged with a view of heat dissipation and
economy of design. Maximum number of cable layers in trench shall be preferably limited
to 5 layers.
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7.3

7.4

7.4.1

7.4.2

7.4.3

7.4.4

Minimum depth of cable trench shall be 750 mm for LT Cables. The depth and the width of
the trench shall vary depending upon the number of layers of cables as per EIC installation
Standards

Cables shall be laid in buried trenches at depth as shown in the cable layout drawings. It is
to be insured by the contractor that the bottom of buried trenches shall be cleared of all
rocks, stones and sharp objects before cables are placed. The trench bottom shall be filled
with a layer of sand. This sand shall be leveled and cables laid over it. These cables shall be
covered with 150mm of sand on top of the largest diameter cable and sand shall be lightly
compacted. A flat protective covering of 75 mm thick second class red bricks shall then be
laid and the remainder of the trench shall then be back -filled with soil, rammed and leveled.

Cables laid in concrete trench

Cables shall be laid in cable tray with 3 tiers maximum in concrete trench as shown on
layout drawings. RCC covers of trenches shall be effectively sealed to avoid ingress of
chemical and oil in process area. Removal of concrete covers where required for the
purpose of cable laying and reinstating them in their proper position after cables are laid
shall be done by electrical contractor.

All wall openings/pipe sleeves shall be effectively sealed after installation of cables to
avoid seepage of water.

Above ground cables

Cable laid on supporting angle in structures, columns and vertical run of cable trays shall be
suitably clamped by means of G.I. saddles / clamps, whereas cables in horizontal run of
cable trays shall be tied by means of nylon cords. Distance between supporting angles shall
not exceed 600 mm.

All cable trays (other than galvanised trays) and supporting steel structures shall be painted
before laying of cables. The under surfaces shall be properly degreased, de-rusted, de-
scaled and cleaned. The painting shall be done with one coat of redoxide zinc chromate
primer. Final painting shall be done with two coats of approved bituminous aluminium
paint unless otherwise specified.

Where cables rise from trench to motor, lighting panel, control station, junction box
etc., they shall be taken in Gl pipe for mechanical protection upto a minimum of 300 mm
above grade. Cable ends shall be carefully pulled through conduit to prevent damage to
cable.

All G.1. Pipes shall be laid as per layout drawings and site conditions. Before fabrication of
various profiles of pipes by hydraulically operated bending machine (which is to be
arranged by the contractor) all the burrs from the pipes shall be removed. Gl Pipes having
bends shall be buried in soil/concrete in such a way that the bend shall be totally
concealed. For G.I. pipes buried in soil, bitumen coating shall be applied on the buried
lengths, Installation of G.I. pipes shall be undertaken well before paving is completed and
necessary co ordination with paving agency shall be the responsibility of Electrical
Contractor.
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7.4.5

7.4.6

8.1

8.2

8.3

8.4

Following guide shall be used for sizing of G.1. pipe.

a) 1 cable ina pipe - 53% of pipe cross-sectionalarea occupied by cables.
b) 2 cables and above cables in a pipe - 40% of pipe cross-sectional area
occupied by cables.

After the cables are installed and all testing is complete, conduit ends above grade shall be
plugged with a suitable weatherproof plastic compound/bitumen/suitable sealing
compound. Alternatively rubber bushes shall be employed for the purpose of sealing.

Gl PIPES All the pipes supplied shall be suitable for cable drawing, without any internal
burrs, smooth internal surface and threaded at both ends with coupling at one end Class ,,B*
type Gl pipes as per IS shall be used for the following cable routes: a. Cables running on
floor shall be laid in buried pipes. b. All cables laid upto a level +200mm from floor level
shall be in GI pipes. c. Cables crossing road, entering building from outside through
wall/foundations etc. shall be laid in GI pipes. d. All Gl pipes shall have a suitable fish wire
for drawing cable.

TERMINATIONS

All XLPE cables up to 1100V grade shall be terminated at the equipment by means
of compression type cables glands suitable for the cable size. They shall have a screwed
nipple with conduit electrical threads and check nut. The cables shall be identified close to
their termination points at both the ends of cable(cable numbers shall be punched on
aluminium straps 2 mm thick and securely fastened to the cable, wrapped around it) and
also along the route at recommended intervals, by cable tag numbers.

All cable entries for outdoor termination shall be preferably through bottom. Outdoor
cable termination through top of equipment shall not be permitted.

Power cables cores wherever colour coding is not available shall be identified with red,
yellow and blue PVC tapes. Where copper to aluminium connections are made, necessary
bimetallic washers shall be used.

In case of control cables, all cores shall be identified at both ends by their terminal numbers
by means of PVC ferrules suitable for core size. Wire numbers shall be as per
manufacturer's schematic/ wiring/inter-connection diagram. All unused spare cores of
control cables shall be neatly bunched and ferruled with cable tag at both ends, for future
use.

For trip circuit identification additional red ferrules shall be used only in the particular
cores of control cables at the termination points in the Switchgear/ Control panels and
Control Switches.

Contractor shall drill holes for fixing glands wherever necessary. Gland plate shall be of
non- magnetic material/ aluminium sheet in case of single core cables. All unused cable
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entries on equipment/panels shall be plugged/sealed.

The cable shall be terminated at electrical equipment/switchboards through glands of
proper size. The individual cores shall then be dressed and taken along the cables ways
or shall be fixed to the panels with polyethylene straps . The cable glanding shall be done
as per manufacturer's instructions. Cable armour shall not be exposed after termination is
complete. In case of termination of cables at the bottom of a panel over a cable trench
having no access from the bottom close fit holes shall be drilled in the gland plate for all the
cables in one line, then gland plate shall be split in two parts along the centre line of holes.
After fixing bottom plate, uncovered cable holes/gaps shall be sealed with cold setting
compound.

Crimping of lugs to cable leads shall be done by hand crimping / hydraulically operated
tool as per requirement. Insulation of the leads shall be removed before crimping.
Conductor surface shall be cleaned and shall not be left open. Suitable conducting jelly
shall be applied on the conductor lead. Lugs shall enclose all strands of cable core. Cutting
of strands shall not be allowed.

The contractor shall bring to the notice of Engineer-in-charge any mismatch in cable
glands, lugs provided with the equipment vis-a-vis to the cable size indicated in cable
schedule for taking corrective action.

The cable joints in power and control cables shall be avoided as far as possible. In case a
joint is unavoidable, the followingshall be insured:

- The number of joints shall be restricted to minimum as far as possible.

- The location of joints shall be identified with permanent markers.

- No joints shall be allowed in hazardous areas without the approval of Engineer-in-
charge.

The jointing and termination of medium voltage power cables shall be carried out by
trained personnel only. Jointing and termination of high voltage cables shall be done by
skilled and experienced jointer duly approved by Engineer-in-charge. Only type tested
termination kits of approved make shall be used.

No unauthorized repairs, modifications shall be carried out on the hazardous area

equipment terminal boxes and junction boxes. Damaged enclosures of hazardous area equipment
shall be brought to the notice of Engineer-in-charge by contractor. After termination is complete,
all the bolts, nuts, hard wares of terminal box shall be properly placed in its position and
tightened.
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TESTING AND COMMISSIONING

Field testing and commissioning of electrical installation shall be carried out as per
specification and relevant Indianstandards.

Before energizing, the insulation resistance of every circuit shall be measured from phase
to phase, phase to neutral and from phase/ neutral to earth.

Where terminations are required in circuits rated above 650 volts, insulation resistance of

each length of cable shall be measured before terminating. After completion of terminations
measurements shall be repeated.

For cables up to 1.1 kV grade 1000 V Megger shall be used.

Cable schedule, cable layout drawings, Interconnection drawings shall be marked by
contractor’s ‘AS BUILT STATUS’ and two sets of copies shall be submitted to EIC/Owner.

PACKING AND DESPATCH

Cables shall be dispatched in non-returnable wooden or steel drums of suitable barrel
diameter, securely battened, with the take-off end fully protected against mechanical
damage. The wood used for construction of the drum shall be properly seasoned, sound
and free from defects. Wood preservatives shall be applied to the entire drum. Ferrous

parts used shall be treated with a suitable rust preventive finish or coating to avoid rusting
during transit or storage.

On the flange of the drum, necessary information such as project title, manufacturer's
name, type, size, voltage grade of cable, length of cable in meters, drum no., cable code,
BIS certification mark, gross weight etc. shall be printed. An arrow shall be printed on the
drum with suitable instructions to show the direction of rotation of the drum.

A tolerance of £3 % shall be permissible for each drum. However, overall tolerance on
each size of cable shall be limited to = 2%. Offers with short / non- standard lengths are

liable for rejection. If non-standard drum lengths are specified in the data sheet, the same
shall be supplied.
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1.0

SCOPE

This specification defines the requirements for the supply of equipment, materials,
installation, testing and commissioning of the lighting system (lighting fixtures, lighting/
power distribution etc.).

2.0 CODES AND STANDARDS

2.1

2.2

The work shall be carried out in the best workmanlike manner, in conformity with this
specification WGI Installation Standards, and the relevant specifications/ codes of
practice of the Bureau of Indian Standards.

In addition to the above it shall be ensured that the installation conforms to the
requirements of the following asapplicable:

a) Indian Electricity Act and Rules.

b) Regulations laid down by CEA/Electrical Inspectorate.

c) Regulations laid down by CCE/DGMS (asapplicable).

d) The petroleum rules (Ministry of Industry Government of India).

e) Any other regulations laid down by central/state/local authorities and Insurance agencies.

3.0 EQUIPMENT SPECIFICATIONS

3.1

All materials, fittings and appliances to be supplied by the contractor shall be new, unused
and of the best quality and shall conform to the specifications given hereunder. These shall
be manufactured in accordance with the latest revision of the specifications of Bureau of
Indian Standards/International standards. In the absence of any specifications for a
particular item, contractor shall bring material samples along with proven track record to
site and get the same approved by Engineer-in-Charge/Owner before installation.

Lighting and Power Distribution Board

Lighting and Power DBs shall be of sheet steel construction (2mm thickness) and shall be
dust and vermin proof , suitable for surface or flush mounting on wall surface type. The
DBs shall be indoor type. Indoor type DBs shall have IP54 degree of protection .The LDBs
shall be of reputed make and MCBs used shall be of reputed make as per the approved list
of the Makes. The MCBs shall be rated for 10 kA fault rating. Each LDB shall be provided
with ELCB and MCB of adequate rating and type (TPN/DP as required) on the incoming
side and required nos. of MCBs on the outgoing side. Minimum 20% spare MCBs shall be
provided on the outgoing side. All metal surfaces shall be cleaned free of rust, given a coat
of red-oxide primer and finished with two coats of epoxy based paint of shade 632 of IS 5.

Lighting and Power DBs shall have FP incoming feeder and single/three phase
outgoing feeders. Lighting circuit feeders shall be rated for 10/16 amps and power circuit
feeders shall have current rating of 16Amps.DBs shall be equipped with phase and neutral
bus bars of required current carrying capacity. The outgoing feeders for shall be provided
with single pole miniature circuit breakers (MCBs) for safe areas and double pole MCBs
for hazardous areas. Miniature circuit breakers shall be mounted in such a way that the
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3.2

3.3

3.4

operating levers shall not be projected outside the door cover. Only the indication lamps
and meters and pushbuttons shall be projected outside or mounted on the panel door. A
hinged door to cover the operating knobs shall be provided. In addition, a circuit diagram
indicating incomer details and outgoing details viz. Circuit number, circuit rating, load
connected and details of the load shall be pasted inside the panel. Also a laminated copy of
the diagram shall be provided inside the panel in a suitably, designed pocket. Two external
earthing studs for connection to the plant earthing grid shall be provided on the panel.
Further, the panel shall be provided with an earth bus bar with terminal studs for
connection to the third core of each outgoing circuit. Each circuit phase and neutral shall be
given ferrule numbers. Complete wiring inside the panel, shall be neatly bunched with
PVC tape and button. Sufficient terminals shall be provided in the terminal block so as to
ensure that no more than one wire (core) is connected to a terminal. The panel shall have
knock out holes or removable gland plate for the entry of incoming and outgoing conduits
or cables form bottom.

Wherever the size of incoming cable to lighting, power DBs is more than 35 sq. mm a
suitable cable adapter box shall be provided and attached to the panel. The incoming
cable leads shall be connected to terminal block (bolted type terminals) of required size.
This terminal block shall be connected to FP incomer unit through separate PVC insulated
copper conductor wires/bus bars. Sufficient space shall be provided (200 to 250mm)
between gland plate and the bottom of terminal block for easy termination.

Lighting fixtures

The types, makes and catalogue numbers of various types of industrial/flameproof lighting
fixtures shall be selected suitable for this project application (CNG stations) from the
approved or reputed vendors. The electrical contractor shall provide the catalogues & data
sheets for the selected light fitting for the approval of EIC before purchasing it. LED
lighting fixtures shall be complete with ballast, starters and capacitor, as required. The
fixtures shall be of high power factor type i.e. at least

0.9 or more.

Switches

Switches, manufactured in accordance with 1S: 13947 shall be used for non hazardous
areas. Switches in areas where concealed wiring has been adopted, shall be flush mounting
piano type unless otherwise specified. For surface conduit wiring, piano type switches in
surface mounted box shall be provided.

Outlet Boxes

The outlet boxes used as point outlets shall be prefabricated type 65mm deep junction
boxes. Outlet boxes custom fabricated for fixtures. shall be made of M.S. Sheet having
minimum thickness of 1.6mm. Outlet boxes shall be galvanized after fabrication. These
shall be complete with terminal block suitable for connection of wires up to 4 sg. rnrn
Front cover plate shall be of 3mm thick backelite / PE sheet. The sheet shall extend at
least 2 mm on all sides of outlet box. Cover plate shall be fixed by cadmium plated brass
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41.1

4.1.2

4.1.3

41.4

4.1.5

screws and cup washers. Outlet boxes shall be provided with adequate number of knock
outs on all the sides for ease of wiring either with conduits or withoutconduits.

Conduit and Accessories

Conduits for Electrical installations shall conform to IS: 9537. The type of conduit is GI.
GI conduit shall be of 1.6mm thick and concealed type shall be used.

Lighting Poles

Lighting poles shall be fabricated (as per installation Drawing) from steel tubular pipes of
specified section, with joints, swaged together when hot and bevelled on outside
edges. Poles shall be coated with bituminous preservative solution on the ground portion of
the outside surface. Remainder of the outside surface shall be given one coat of red oxide
primer and finished with two coats of aluminium paint. A flameproof marshalling box/
junction box shall be fixed near the bottom for lighting fixture cable entry looping in and
looping out connection.

Wires

Wires shall be FRLS XLPE insulated and shall be of 660/1100 Volts grade as per 1S:7098.
Conductor shall be of stranded copper and size shall be minimum 2.5 Sq. mm for lighting.
Red/Yellow/blue wires for phases, black wire for neutral and green wire for earth shall be
used (size of earth wire shall be same as for phase and neutral size). Wire size for air
conditioning circuit feeders shall be as indicated in the SLD/cable schedule.

LIGHTING SYSTEM
GENERAL

The lighting fixtures in the plant shall be fed from lighting DB. All outdoor lighting shall
be group controlled manually or through synchronous timer.

The lighting layouts furnished by owner will indicate approximate locations of lighting
fixtures. The electrical contractor shall determine, with approval of Engineer-in-Charge,
the exact locations of each fixture in order to avoid interference with piping or other
mechanical equipment and also with a view to obtain as much uniform illumination as
practicable, and to avoid objectionable shadows. Conduits/cables shall be laid out by the
contractor to suit field conditions and as per directions of the Engineer-in-Charge.

The minimum height of any lighting fixture shall be preferably not less than 6.0 meters
above the ground level in outdoor plant area.

All outdoor cable terminations to DBs shall be through bottom . Top entries for cables shall
be avoided to avoid water entry. All cable glands for outdoor terminations shall be double
compression type and the gland shall be covered with PVC or rubber boot shroud. All
unused cable entries shall be plugged with suitable blanking plugs.

Mounting height of equipment shall be asunder:-
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Top of Switch Box : 1200mm from FFL

(Finished floor level) Top of Lighting/power DB : 1800 mm from FFL.

5/15 Amp. Receptacle : 1200 mm for process areas and
industrial sheds

Lighting fixture ; As indicated in layout drawing

For indoor building, fixtures shall be suspended from concrete surfaces with the help of
anchor fasteners. In such cases special care shall be taken to see that anchoring is firm. In
places where ceiling fans are provided, lighting fixtures shall be suspended below the level
of fan to avoid shadow effect.

Circuit cables in a group shall be cleated to structure by using galvanised strip clamps or
cable run in cable trays wherever trays are available. Spacers and cleats shall be of
required size to accommodate the cables. All hardware shall be galvanised or zinc
passivated. Underground lighting cables (in paved areas) shall be taken in suitable G.I.
sleeves buried at a minimum depth of 300mm from FFL. Gl pipe sleeves shall be
extended to 300mm above FFL. For plant areas, lighting cable shall be directly buried and
shall be taken out to the pole JB through pipe sleeve embedded in pole concrete foundation.
Exact termination/layout of G.l. pipes (for protection of cables) shall be decided at site as
per site convenience in consultation with Engineer-in-charge.

Wiring for all outlet sockets shall be done with 3 cores of equal sizes for phase, neutral
and earth. The terminals of switch sockets shall be suitable to receive the size of wire
specified.

All lighting fixtures shall be provided with terminal block with required terminals suitable
for connection of wire up to 2.5 sg. mm copperconductor.

The cable shall be straightened after unwinding it from the drum. AIll cables be
clamped/laid in straight run without any sag andkink.

4.1.11 For location where fan points are shown, fan hooks with junction box shall be provided

during concreting. Where fan hooks and J.Bs. are provided separately JB shall be located
within a distance of 300mm from hook for mounting of ceiling rose.

4.1.12 Industrial type plug sockets with 25A MCB or rating shall be provided at a height of

4.2

500mm from FFL for window AC units. Socket outlets and plugs for installation in
electrical building, workshop, maintenance shop etc. shall be of industrial metal clad type.

Conduit System

421 Concealedconduit system of wiring shall be adopted, as specified in the drawings.

Required number of pull boxes shall be used at intervals to facilitate easy drawing of wires.
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4.2.2

4.2.3

4.2.4

4.2.5

4.2.6

4.2.7

4.3

43.1

4.3.2

4.3.3

Separate conduit shall be run for lighting and power circuits. Conduit layout shall be
decided at site as per site conditions. Drop conduits for switch boards shall be decided by
contractor as per wall locations shown in Architectural drawings.

Only threaded type conduit fittings shall be used for metallic conduit system. Pin grip type
or clamp type fittings are not acceptable. Conduit ends shall be free from sharp edges or
burrs. The ends of all conduits shall be reamed and neatly bushed.

Conduit shall be of minimum 25mm dia. Maximum number of wires permissible in a
conduit shall be seven/nine for wire size of 2.5 sgqmm/1.5 sqrnm. respectively.

The conduit shall not be exposed anywhere in the building. In canopy area, conduit shall be
concealed type.

Where concealed wiring is done, junction boxes (65mm deep) shall be used so as to rest on
shuttering properly. Conduits shall be laid above reinforcement. All conduit connections
shall be properly screwed and Junction box covers shall be properly fitted so as to avoid
entry of concrete slurry.

Where concealed wiring is to be adopted, conduits shall be laid in time before concreting of
the slab. Pull wire (GI or steel) shall be provided inside conduit for the ease of wire
pulling. The contractor shall coordinate his work with other agencies involved in the civil
works in such a way, that the work of the other agencies is not hampered or delayed.
Vertical conduit runs shall be made in wall before plastering is done so as to avoid
chasing. Where chases are made for conduit run contractor shall fill these chases or any
other openings made by them after completing the work and patch the surface. During
installation, care shall be taken to see that proper covers are provided to prevent rusting of
conduits. Locations of all point outlets, junction boxes shall be marked with brick powder
or sand so that these are easily identified after shuttering removal. As built conduit layout
drawing shall be submitted by contractor after completion of the work.

All bends and other accessories shall be of the same material as that of conduit and shall
have the same protective coatings. All junction boxes shall be MS chromium plated.

The conduit system shall be tested, for mechanical and electrical continuity and shall be
permanently connected to earth by means of approved type of earthing clamps.

Hazardous Area

Wiring in hazardous area shall be done by using minimum 2.5mm? copper conductor
FRLS, XLPE armoured cable. Circuit wiring feeding hazardous areas shall be controlled by
two pole switches/MCBs (for phase as well as neutral isolation).

Correct type of lighting equipment (fixtures and JBs) with regard to hazardous protection as
specified in the drawing, shall be installed for the areas classified as Zone I, Zone 2 etc.

Hazardous area yard lighting shall be pole mounted type. Lighting pole shall be steel
tubular swaged type same as pole used for street lighting fixtures. The terminations in the
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4.3.4

4.4

44.1

4.4.2

4.4.3

4.4.4

445

4.4.6

4.4.7

junction boxes and the lighting fittings shall be done avoiding possibility of loose
connections due to vibrations. After the terminations are made the cover of the junction
boxes and the lighting fittings shall be closed properly with all bolts and hard wares in
correct position, retaining its explosion and weather protections.

Cable glands for terminating cable on flameproof equipment shall be of double
compression FLP type. Any material/equipment specified to be supplied by contractor for
installation in hazardous areas, shall be tested by CMRI and duly approved by C.C.E. or
DGMS or any other applicable statutory authority. All indigenous FLP equipment shall also
have valid BIS license as required by statutory authorities.

Building Lighting

The type of wiring system shall comprise surface/concealed conduit system or cable wiring
as specified on layout drawings.

All lighting fixtures in indoor building shall be ceiling mounted. Mounting details of
fixtures shall be indicated on the drawings.

Wiring in areas above false ceiling shall be done in Surface Conduit (25mm dia GI conduit)
suitably clamped to the true ceiling. Vertical drops from true ceiling for DBs, switches,
receptacles etc. shall be taken in 25mm dia PVC conduit concealed in walls up to
switchboards/DBs. Lighting fixtures shall be supported from true ceiling. Exact location of
fixtures shall be finalized in co-ordination with air-conditioning layout, DBs layout and
false ceiling grid layout. To facilitate easy maintenance 'Looping back system' of wiring
shall be followed throughout. Accordingly supply tappings and other interconnections
including for earthing are made only at fixture connector blocks or at switch boards.
Required number of junction boxes shall be used at intervals for wire pulling and inspection.

All wires in conduit shall be colour coded as specified. Each circuit shall have independent
phase neutral and earth wire. However when group of circuits are run in a single conduit
the earth wire can be common.

Building conduit lighting system of wiring where measurement is done on point wiring
basis generally consists of two parts. The first part is the circuit wiring which includes the
work necessary from lighting panel up to switch box and from switch box to another switch
box . The second part is the point wiring which shall include the work necessary from
tapping point in the switch box upto various fixtures or fan outlets/ceiling roses.

In no case, two different sources or two different phases of supply shall be combined in one
switchboard.

Switches for light fixtures/exhaust fans in battery room shall be provided outside the
Batteryroom.
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4.5 Street Lighting

4.5.1 Street lighting poles to be located on road side shall be installed at a minimum distance of
300mm from the edge of the walkway of the road. Size of wires from marshalling box /
Junction box up to fixture shall be min. 2.5mm2, copper conductor XLPE insulated FRLS.

4.5.2 Each pole shall be earthed at one point by connecting to the plant earth grid as shown on
Installationstandards.

4.5.3 Street lighting fixture shall be mounted on steel tubular poles as per standard drawings. The
foundation for the street lighting poles will be made by electrical contractor. Street lighting
poles shall be supplied with a base plate.

4.5.4 The poles shall be numbered as per the drawings/ directions of Engineer in-charge.

5.0
5.1

TESTING AND COMMISSIOING

Lighting installation shall be tested and commissioned by installation contractor as per
Owner's specifications.

Pre-commissioning checks and tests, shall include but not be limited to the following:

a)

b)

d)

e)

The insulation resistance of each circuit without the lamps (load) being in
place shall be measured and it should not be less than 500,000 ohms. (Between
phases, phases to neutral, phase/neutral to Earth).

Current and voltage of all the phases shall be measured at the lighting panel
bus bars with all the circuits switched on with lamps. If required load shall be
balanced on the three phases.

The earth continuity for all socket outlets shall be checked. A fixed relative
position of the phase and neutral connections inside the socket shall be
established for all sockets.

After inserting all the lamps and switching on all the circuits, minimum and
maximum illumination level shall be measured in the area and recorded.

It shall be ensured that switch provided for ON/OFF control of point

(light/fan/socket) is only on phase (Live) side.

(f)

Operation of ELCB’s shall be checked.
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(g) Contractor shall duty fill in all the above test results and submit the test
reports to Engineer-in-Charge in triplicate.

5.2 All lighting layout drawings shall be marked by contractor for ’AS BUILT STATUS’ and
two sets of copies shall be submitted to Owner/EIC.
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1.0 SCOPE

This specification defines the requirements for the supply of earthing
materials and installation of the earthing systems.

2.0 CODES AND STANDARDS

2.1  The work shall be carried out in the best workman like manner /
conformity with this specifications, owner's installation Standards,
layout drawings, the latest edition of relevant specifications, codes of
practice of Bureau of Indian Standards and OISD Standards listed
below:

SP: 30 (BIS)  Special Publication — National Electrical Code

IS: 2309 Protection of buildings and allied structures
against lightning. IS: 3043 Code of practice for earthing

IS: 7689 Guide for control of undesirable
static electricity. OISD 110 Recommended
practices on staticelectricity

OISD 147 Inspectionand safe practice during electrical installation.

2.2 In addition to the above it shall be ensured that the installation conforms
to the requirements of the following as applicable:

Indian Electricity Act and Rules.

. Regulations laid down by CEA/Electrical Inspectorate.
Regulations laid down by CCE/DGMS (as applicable).

o The petroleum rules (Ministry of Industry Government of India).

Any other regulations laid by central/state/local authorities and
Insurance agencies.

3.0 MATERIAL SPECIFICATIONS

3.1 All materials and hardwares to be supplied by the contractor shall be
new, unused and of best quality and shall conform to the specifications
given here under and to latest specifications of Bureau of Indian
Standards. Contractor shall bring material samples to site and get it
approved by Engineer-in-charge before installation.

3.2 The main grid conductor shall be hot dip galvanized G.I. strip. Sizes for
main conductors shall be marked on the drawings. Thickness of hot dip
galvanizing shall not be less than 75 microns. Earth electrodes shall be
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4.0
4.1

4.2

4.3

5.0

5.1

as per owner’s standard drawing.

EARTHING NETWORK

This consists of main earth conductor (grid conductor) forming a closed
ring network with required number of earth electrodes connected to it to
provide a common earth for electrical devices and metallic structures.
From each earth electrode two distinct connections shall be made to the
main earth conductor. The earth plates shall be used for taking multiple
earth connections to two or more equipment.

The main earth conductor shall be directly buried or laid along cable
trays/cable trench as indicated on the earthing layout drawing. Where
installed in lined cable trenches, it shall be firmly cleated to the sidewall
of concrete trenches using Gl clamps at interval of 400 mm to 500 mm
and near to the termination end. The earthing conductor shall run in
trench along cable trays route. The cable trays on the same cable route s
hallbeearthedataregular interval of 10 meter. The earthing for
equipment shall be tapped from the main earth conductor and not from
cable tray support structure. Earth conductor when laid underground
shall be at a depth of 600 mm below finished grade level.

Joints and tapping in the main earth loop shall be made in such a way
that reliable and good electrical connections are permanently ensured.
All joints below grade shall be welded and shall be suitably protected
by giving two coats of bitumen and covering with Hessian tape. Earth
strip laid above ground shall be welded across straight through joints
and joints shall be suitably protected by giving two coats of bitumen to
avoid oxidation and insulation film formation of the strip surface. When
two earth strips are to be jointed by means of welding, lap welding with
an overlapping of strip equivalent to double the width of the strip and all
four sides shall be continuously welded. All joints at tapping above
ground shall be by means of connector/lugs. A minimum of two bolts of
adequate size shall be used for this purpose. Earthing strip joints at earth
plate and equipment shall be through Gl bolts, nutetc.

INSTALLATION OF EARTH ELECTRODE

Earth electrodes shall be installed as shown in the earthing layout
drawing and in accordance with the standard drawings. Earth pits shall
be constructed & located as per the 1S: 3043 and consist of 3m long, 65
mm N.B (76mm outer dia) Gl pipe electrode and their location shall be
marked to enable accurate location by permanent markers.
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5.2

5.3

5.4

5.5

5.6

5.7

6.0

6.1

All earth electrodes shall preferably be driven to a sufficient depth to
reach permanently moist soil. Electrodes shall preferably be situated in
a soil which has a fine texture and which is packed by watering and
ramming as tightly as possible. Wherever practicable, the soil shall be
dug up, all lumps broken and stones removed from the immediate
vicinity of the electrodes. Earth pit with all accessories shall be provided
as perdrawings.

All earth electrodes shall be tested for earth resistance by means of
standard earth test meter. The tests shall take place in dry months,
preferably after a protracted dry spell.

The electrodes shall have a clean surface, not covered by paint, enamel,
grease or other materials of poor conductivity.

Earth electrodes shall be located avoiding interference with road,
building foundation, column etc.

The disconnect facility shall be provided for individual earth pits to
check their earth resistance periodically.

The distinct No. shall be provided on all earth electrode as per approved
drawing. Earth resistance, date shall be marked on a plate above grade
level.

CONNECTION

All electrical equipment is to be suitably earthed The earth system
connections shall generally cover the following:

- Equipment earthing for personnel safety.
- System neutral earthing
- Static and lightning protection

The following shall be earthed.

- System neutral - should not be connected to

- Current and potential transformer secondary neutral

- Metallic non-current carrying parts of all electrical apparatus
such as transformers, switchboards, bus ducts, motors, neutral
earthing resistors, capacitors, UPS, battery charger panels,
welding receptacles, power sockets, lighting/power panels,
control stations, lighting fixtures etc.

- Steel structures/columns, rail loading platforms etc.

- Cable trays and racks, lighting mast and poles

- Storage tanks, spheres, vessels, columns and all other process
equipment.

- Fence and Gate for electrical equipment (e.g. transformer, yard etc.)
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6.2

6.3

6.4

6.5

6.6

6.7

- Cable shields and Armour

- Flexible earth provision for Wagon, Truck

Conductor size for branch connection to various equipment shall be as
per Owner's Installation Standards unless otherwise stated on earthing
layout drawings.

All process pipelines shall be bonded and earthed at the entry and exist
points of battery limit of hazardous area.

Steel pipe racks in the process units and offsite area shall be earthed at
every 25 meters.

Equipment foundation bolts shall not be used for earthing connection.

LIGHTNING PROTECTION

Lightning protection shall be provided for the equipment, structures
and buildings as shown on layout drawing. An independent earthing
network shall be provided for lightning protection. Lightning protection
system shall generally comprise lightning finials (air terminals), roof
conductors, down conductors, test links, and earth electrodes. The
number, types, materials and sizes shall be in accordance with the
drawings. Air terminals shall be mounted on top of buildings or
structure as required. All air terminals shall be inter-connected with roof
conductors, pipes, hands rails or any other metallic projection above the
roofs shall also be bonded to the roof conductors. Down conductors
from air terminals or from roof conductors shall be routed as directly as
possible to the test links on earth buses, with minimum bends. All
provisions regarding connections of conductors for equipment earthing
system shall also apply to lightning protection system. In corrosive
atmospheres, plumbing metal for corrosion protection shall cover
lightningfinials or air terminals.

Self conducting structures having metal thickness of more than 4.8mm
may not require lightning protection with aerial rod and down
conductors. They shall, however, be connected to the earthing system, at
least, at two points at the base of equipment. All major structural steel,
stacks, vessels and process equipment likely to become charged with
static electricity shall be solidly connected to the earthing system.
Lightning protection is provided for building and structures whose risk
index is more than 10°-5

The main earthing network shall be used for earthing of equipment to
protect against staticelectricity.

All medium and high voltage equipment (above 250V) shall be earthed
by two separate from the electrical earthing system.
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6.8

6.9

6.10

6.11

6.12

6.13

6.14

6.15

7.0

7.1

7.2

7.3

7.4

Plant instrument system clean earthing shall be separate from the
electrical earthing system.

All paint, scale and enamel shall be removed from the contact surface
before the earthing connections are made.

All earthing connections for equipment earthing shall be preferably
from the earth plate mounted above ground wherever provided.

Earth connections shall be made through compression type cable lugs/by
welded lugs/bolted connection as indicated in drawing .

All hardware used for earthing installation shall be hot dip galvanized
or zinc passivated. Spring washers shall be used for all earthing
connections and all connections adequately locked against loosening.

Lighting fixtures and receptacles shall be earthed through the extra core
provided in the lighting circuit/cable for this purpose.

The reinforcements of electrical building and the electrical building
floor shall be connected to main earth grid.

In electrical room an earth grid shall be formed using Gl flat to which
each equipment earth strips will be connected. The Gl flat shall be taken
out of the room and connected to the raisers provided. These raisers
shall be taken out from the below ground buried main earth grid formed
by means of connecting all earth pits

TESTING AND COMMISSIONING

Earthing systems/connectionsshall be tested as follows:

Resistance of individual earth electrodes shall be measured after
disconnection it from the grid by using standard earth test meggar.
Earthing resistance of the grid shall be measured after connecting all the
earth electrodes to the grid. The resistance value of an earth grid to the
general mass of earth shall be as follows:

- Earthing resistance of the grid shall be measured after
connecting all the electrodes to the grid.
The resistance between any point on the metallic earth grid
and the general mass of earth shall not exceed 1ohm.

- For lightning protection, the value of 5 ohms as earth resistance
shall be desirable, but in no case it shall be more than 10 ohms.

The resistance to earth shall be measured typically at the following points:

a) At each electrical system earth or system neutralearth.




7.5

8.0
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b) At each earth provided for structure lightning protections.
c) At one point on earthing system used to earth electrical

equipment enclosures.

d) At one point on earthing system used to earth wiring system,
enclosures, such as metal conduits and cable sheaths or
Armour.

e) At one point on fence enclosing electricalequipment.

All earthing layout drawings shall be marked by contractor for ‘AS
BUILT STATUS’ and two sets of copies shall be submitted to
EIC/Owner.

TEST PROCEDURE

The Contractor shall fill up the Test Report after the completion of
the tests and shall submit it to the EIC/Owner duly signed for his
approval and acceptance.

INSTALLATION TESTING REPORT - EARTHING
INSTALLATION

1.0 Earthing System Data

1.1 Type of Electrodes

1.2 Total number of electrodes
1.3 Main earth grid size

1.4 Material

2.0 General Checks (Tick if it is in order Otherwisegive details)

2.1 Construction of earth pits and Installation of ground electrodes as
per layout drawing

2.2 Size of earth conduct for various Equipment as per layout drawing

2.3 Minimum distance kept between Two electrodes

2.4 Welding at the joints are properly made:

3.0 Tests
3.1 Measured earth resistance of each electrode in Ohms

No.1
No.2
No.3
No.4
No.5

3.2 Measurement of earth grid resistance (with all electrode connected to
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grid) :
a) At each electrical system or System neutral earth
b) At one point on each earthing system used to

earth electrical Equipment enclosure.

9. EQUIPMENT EARTHING CONDUCTOR SIZES

Required sizes for earthing conductors shall have to be established by
design calculations. An earthing schedule giving the type/ sizes of
earthing conductors for different equipments is given below. The
sizes given below are indicative and minimum only.

TYPE OF EQIPMENT CONDUCTOR SIZE
Main buried/above ground Earth grid 50mm x 6mm GI Strip
Transformer 50mm x 6mm Gl Strip
LV switchboard 50mm x 6mm GI Strip
Distribution boards, UPS, Battery rack 25mm x 3mm Gl Strip
Motors up to 3.7 kW 25mm x 3mm Gl Strip
Motors above 3.7 kW to 110 kW 25mm x 3mm Gl Strip
Motors above 110 kW 40mm x 5mm Gl Strip

Tanks, vessels, Columns, Heat Exchangers & other major ]
. 40mm x 5mm Gl Strip
process equipment

Push button stations 25mm x 3mm Gl Strip
Street light poles 25mm x 3mm Gl Strip
Lighting transformer 25mm x 3mm Gl Strip
Bonding of pipe 25mm x 3mm Gl Strip
Bonding between cable trays 25mm x 3mm Gl Strip
Lighting fixtures, sockets 25mm x 3mm Gl Strip
Compressor skid 40mm x 5mm Gl Strip
Cascade/ Dispenser 25mm x 3mm GI Strip
NOTE:-

1. Green color sleeving (about 50mm length) shall be provided at
both ends to denote earthing.
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TECHNICAL SPECIFICATION FOR
SERVO STABILIZER
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Specification Qty. SERVO 40 KVA 8Nos. SERVO MOTOR OPERATED LINE VOLTAGE
for 3Phase Voltage Range 380 to 480V with constant output voltage of 415V

» The servo voltage stabilizer shall be copper wound, oil cooled, servo controlled, Three phase
voltage and Neutral stabilizer with automatic/Manual designed for input voltage range of 380V
to 480V and output voltage of 415V with frequency 50Hz of AC supply and must have bypass
switch .

The rate of correction of voltage shall not be less than 8V per second between phase and neutral.

The no load current shall not be more than 5% of the rated output current. The Stabilizer shall be
totally dry powder coated from outside and zinc chromate painted from inside.

» Panel should be screen printed. The unit shall be housed in steel case of suitable thickness having
wheels with sturdy construction to withstand the rigorous shifting movement, repair works and
handling. The unit shall be supplied with first filling of oil.

» The automatic voltage stabilizer shall be provided with the following accessories:-
a. Indicating lamps — Mains ON/under voltage/over voltage.

b. Audio alarm when the input voltage exceeds beyond limit or overload (Acceptable make AE,
L&T, GE, Schneider Elect).

c. Voltmeter for input and output voltage with selector switch (Acceptable make AE, L&T, GE,
Schneider Elect).

d. Switch to change over from automatic to manual operation.
e. Auto/manual — raise/lower push button.

f.  Ampere meter for input and output current with selector switch. (Acceptable make AE, L&T,
GE, Schneider Elect).

g. Alarm — optional.

h. Protection against high and low voltage, cut off alarm, its cancellation, short circuiting over
load protection and earth fault relay.

i. By pass switch/on load change over switch to shift the load from the stabilizer and also to
switch off the unit (Acceptable make L&T, Havells, GE)

j. Heavy terminal block and solid stage controlled circuits for input, output and earth
connection these should be clearly marked.

k. Overload and short circuit protection at output side through suitable size of MCCB
(Acceptable make, Havells, Seimens, Merlin Gerin, Schneider, Elect, Legrand).

I. Efficiency at full load more than 95%.The stabilizer should be conforming to IS 9815/1981.

m. The Transformer oil shall be conforming to 1S 355 amended upto date with preferred makes
as INDIAN OIL (Certificate from Manufacturer shall be enclosed along with the invoice).

n. Purity of copper shall be minimum 99.97% (Certificate from Manufacturer shall be enclosed
alongwith the invoice).
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» The Three phase servo controlled automatic voltage stabilizer shall have the following
features:

a.  Continuous duty performance at ambient temperature 2°C to 55°C.

b.  Stable and effective under system power factor and frequency fluctuation as well as over load
upto 15% for one hour and under load upto 50% of the connected load.

c. Low internal impedance.

d.  Negligible wave form distortion during starting, under operation and stopping condition.

e.  Accommodating effect of higher starting current and should be able to recover from the shock.
f.  No over shooting or hunting.

g. Should ensure fast correction of voltage according to voltage variation specified.

h.  Capacity of the oil tank should be mentioned.

i.  The stabilizer shall have a suitable breather with leak proof de-sludging and drain value,
transformer oil lifting hook for mechanical handling gauge of oil lever, etc.

J.  The stabilizer shall have inbuilt suitable tripping arrangement against input voltage
going beyond specific range and to start automatically after time delay when the
specified range of input voltage is restored in the system.

j. The tripping arrangement shall be clearly specified in the tender by the tenderer.

k.  The stabilizer shall be marked with manufacturer(s) name; trade mark on the plate fitted on the
stabilizer and should indicate its manufacturing S.No. KVVA, rating, Range of input voltage and
output voltage, rated output current frequency, no. Of phases, quantity of transformer oil and
reference to the ISI standard.

I.  In addition the following information relevant to servo stabilizer shall also be given on the
rating plate.

e. Rated KVA

f.  Rated Voltage

Type of supply

» The supplier shall at all times conduct his operation in such a manner so as to avoid any risk to
human life or property. In addition, the supplier shall comply with all applicable safety standards,
codes and regulations.

» period of maximum 48 hours from the time of call failure to resolve the call within the stipulated
time on more than two occasions in a year will attract penalty of 10% of the order value. The
10% penalty shall be charged if the call remains unresolved for more than four days at a stretch.

» INSPECTION AND TESTING:

1.  The equipment shall be inspected and tested before dispatch to the consignee by a reputed test
house to be nominated by the consignee. The firms also shall have adequate testing facilities at
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their work. The scope of inspection shall include the tests prescribed in 1S-9815 of 1994 and
8447 of 1989 as relevant to servo controlled voltage stabilizer for all protections. The
inspection certificate should be furnished to the consignee.

The inspection charges, if any, shall be borne by the manufacturer/firm.
The stabilizer shall be subjected to following tests:

a. Insulation resistance test

b. High voltage test

c. Leakage current test

d. Output voltage test

e. No load current test

f.  Measurement of no load losses

g. Load loss test and efficiency

h. Induced voltage test

I.  Temperature rise test with short circuit method
J-  Rate of correction test

k. Locked rotor test for Servo motor.
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SPECIAL CONDITIONS OF CONTRACT




1.0. GENERAL INFORMATION

1.1. Special Condition of Contract shall be read in Conjunction
with the General Conditions of Contract, specification of work,
Drawing and any other documents forming part of this contract
wherever the context so requires.

1.2. Notwithstanding the sub-division of the documents into these
separate sections and volumes every part of each shall be
deemed to be supplementary to and complementary of every
other part and shall be read with and into the contract so far as it may
be practicable to do so.

1.3.  Where any portion of the General Condition of Contract is
repugnant, to or at variance with any provisions of the Special
Conditions of Contract, unless a different intention appears, the
provisions of the Special Conditions of Contract shall be deemed
to over-ride the provisions of the General Condition of Contract and
shall to the extent of such repugnancy, or variations, prevail.

1.4.  Wherever it is mentioned in the specifications that the Contractor
shall perform certain work or provide certain facilities, it is
understood that the contractor shall do so at his cost and the value of
contract shall be deemed to have included cost of such performance
and provisions, so mentioned.

1.5. In case of an irreconcilable conflict between Indian and other
applicable standards, General Conditions of Contract, Special
Conditions of Contract, Specifications, Drawings or Schedule of
Rates, the decision of EIC shall be final.

1.6. It will be Contractor's responsibility to bring to the notice of
Engineer-In-Charge any irreconcilable conflict in the contract
documents before starting the work(s) or making the supply with
reference which the conflict exists

1.7. In the absence of any specifications covering any, material, design
of work(s) the same shall be performed/supplied/ executed in
accordance with  Standard Engineering Practice as per the
instructions/ directions of the Engineer-In Charge, which will be
binding on the Contractor.

SITE INFORMATION:

It is understood that before quoting the rates; the contractor has visited the work site and
has acquainted himself fully with the nature and quantum of the job to be carried out by
him.

Work is to be executed at any of the GGPL Mother Stations/ DCU layouts / DBS(s) of
GGPL in the authorized GA’s of East & West Godavari Districts as per directives of EIC
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3.

5.

TIME OF COMPLETION/CONTRACT PERIOD: Contractor has to complete the entire
work as per SOR within 3 months from the date of Intimation and handing over of site and the
contract is of ARC basis for Two years.

TERMS OF PAYMENT: 100% payment will be released within 15 days after submission of
certified RA bill and after completion of work as per scope of work and successful testing and
commissioning of entire electrical system.

NOTE: “As per CBDT Notification No. 95/2015 dated 30.12.2015, mentioning of PAN no.
is mandatory for procurement of goods / services/works/consultancy services exceeding Rs.
2 Lacs per transaction. Accordingly, supplier/ contractor/ service provider/ consultant should
mention their PAN no. in their invoice/ bill for any transaction exceeding Rs. 2 lakhs. As
provided in the notification, in case supplier/ contractor/ service provider/ consultant do not
have PAN no., they have to submit declaration in Form 60 along with invoice/ bill for each
transaction. Payment of supplier/ contractor / service provider/ consultant shall be processed
only after fulfillment of above requirement”.

Payment shall be made by Finance, through e-banking. Further payment shall also be
released through RTGS / NEFT provided the bidder should submit the dully filled
attached format. In no case payment shall be released by way of Cheque / Demand
Draft / Bankers Cheque.

In the absence of the requisite documents, the bill shall be returned to the contractor.
No mobilization advance shall be paid by GGPL.
Income Tax as per rules of the total value of work shall be deducted as source.

SPECIFIC INSTRUCTIONS TO CARRY OUT THE JOB & STATUTORY
OBLIGATIONS:
a) Payment of adequate compensation: In case of any accident resulting in injury or death in

respect of the personnel deployed by the CONTRACTOR during the execution of the work,
the CONTRACTOR shall be solely responsible for payment of adequate compensation,
insurance amount, etc. to the person injured/next kith and kin of the deceased.
CONTRACTOR shall indemnify GGPL from such liabilities.

b) The CONTRACTOR/contracting firm shall indemnify GGPL against all claims, demands,
actions, cost and charges etc. brought by any Court, Competent Authority / Statutory
Authorities against any act or acts of the CONTRACTOR/contracting firm or his workers.

c) Plant Gate Pass: The CONTRACTOR/contracting firm shall issue proper identity cards to
all the workers who are to be engaged for the job. The identity cards shall be signed by the
CONTRACTOR or his authorized representative. The CONTRACTOR/contracting firm
shall also be responsible for obtaining the gate passes from the concerned if required for their
personnel.

d) Supervision: The supervision of the personnel shall be done by the
CONTRACTOR/contracting firm through their authorized representative and the name of the
supervisor shall be invariably intimated to the Engineer-In-Charge at the commencement of
contract.
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e) Disciplined Operating crew: The CONTRACTOR shall be solely responsible for
discipline of the personnel deployed by him. Further, he shall ensure that none of his workers
create any nuisance or indulge in anti-social and criminal activities during the entire period of
contract. In case, anybody is found indulging in such activities, then he will have to be
immediately removed without any prejudice to further necessary action as deemed fit.

f) Boarding & Lodging: No accommodation will be provided to the
CONTRACTOR/contracting firm. Travelling and local conveyance will also be in Vendor’s
scope.

g) Work Permits: If applicable, before undertaking the jobs, CONTRACTOR shall obtain all
necessary permits from concerned/Engineer-in-charge to carry out the assigned jobs and
same shall be returned after completion of job.

h) Technicians/ supervisors deployed by the CONTRACTOR should be technically qualified
for fulfilling the contractual obligation.

i) The CONTRACTOR shall indemnify GGPL against all claims, demands, actions, cost &
charges, etc. brought by any court, competent authority / statutory authorities against any act
of or acts of the CONTRACTOR or his CONTRACTOR or his workers.

PERIOD OF LIABILITY/ DEFECT LIABILITY:

The contractor shall guarantee the work done for a period of Twelve months from the
date of completion of contract. Any damage or defect which may arise or lie
undiscovered at the time of issue of completion certificate, connected in any way with the
equipment or material maintained by him, or in the workmanship shall be rectified or
replaced by the contractor at their own expense as deemed necessary by the GGPL or in
case of default the GGPL may ask the same to be made good by any other agency and the
expenses for same shall be deducted from the contractor’s bill (of which the certificate of
EIC shall be final) or from the security deposit).

PRS AGAINST MOBILIZATION & COMPLETION OF JOBS:

In case, CONTRACTOR fails to mobilize required resources within the mobilization
period or delay in completion of work in all respects, a penalty shall be imposed at the
rate of 0.5% per week or part thereof limited to 5% of the total contract value.

PENALTY CLAUSE FOR SAFETY VIOLATION:

Repeated violation of safety rules & regulation by the CONTRACTOR shall attract
penalty as per details below:

a) For first time violation of safety rules & regulation by CONTRACTOR, EIC will
issue a warning letter to CONTRACTOR under intimation to Managing Director,
GGPL.

b) In case of second time violation of safety rules & regulations by same
CONTRACTOR, EIC will call CONTRACTOR in person and will have a meeting to
discuss reason for repetitive violation. A warning letter will also be issued by EIC to
CONTRACTOR.

c) In case of further violation, punitive fines will be imposed on CONTRACTOR,
Amount of fine will be decided as per severity of violation of safety. However,
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minimum fine would be Rs.10,000/- and in multiple of Rs.10,000/-, thereafter. This
will be limited to 5% of contract value, as maximum cumulative penalty.

d) In case of consistent violation of safety rules & regulation by CONTRACTOR,
GGPL reserves the right to take suitable action against CONTRACTOR including
forfeiture of security deposit and termination of the contract and upon such
termination the GGPL shall have the right to remove the CONTRACTOR’s materials
from site.

GUIDELINES FOR IMPOSITION OF PUNITIVE FINES AGAINST REPETITIVE
VIOLATION OF SAFETY RULES & REGULATIONS DURING EXECUTION OF
JOBS:

a) CONTRACTOR shall provide safety gears such as Helmet, Safety shoes, Cotton Uniform
(Dangri) etc. No technician, helper will be allowed on duty without wearing the uniform and
necessary safety wears.

b) CONTRACTOR shall maintain first aid facility for his employees, however first aid
available with GGPL will be provided by GGPL if available. Remaining expenditure towards
treatment of CONTRACTOR’s employee will be borne by CONTRACTOR.

c) The CONTRACTOR shall have to take adequate security measure for security of their
office, equipment, machinery, tool & tackles and material. In the case of theft or loss GGPL
will not be held responsible.

d) All the employee of CONTRACTOR should observe the security and safety related rules
and regulations introduced from time to time by GGPL, RAJAHMUNDRY management.

MANDATORY RESPONSIBILITY OF CONTRACTOR FOR COMPLIANCE OF
LABOUR & INDUSTRIAL LAWS:

1. The Contractor/contracting firm shall obtain comprehensive insurance policy covering all
risks such as accidents, injuries and death likely to be caused to his workers or -to a third
person including loss to the properties of Owner /GGPL or to some other agency. The
premium amount should be deposited with the insurance agency by the contractor regularly
and without any delay.

2. In case of any accident resulting in injury or death in respect of the personnel deployed by
the contractor during the execution of the work, the contractor shall be solely responsible for
payment of adequate compensation, insurance amount, etc. to the person injured/next kith
and kin of the deceased. Contractor shall indemnify GGPL from such liabilities.

3. The contractor/contracting firm shall not employ any person suffering from any
contagious, loathsome or infectious disease. The contractor/contracting firm shall get
examined his employees / workers through a Government Doctor before deployment.

4. No worker of contractor/contracting firm and contractor himself shall be allowed to
consume alcoholic drinks or any narcotics within the plant premises. If found under the
influence of above, the contractor/contracting firm shall have to change/replace him, failing
which, GGPL may terminate the contract.

5. While conforming to any of these conditions, the contractor should ensure that no law of
state regarding labour, their welfare, conduct etc. is violated. The contractor shall indemnify
GGPL for any action brought against him for violation, non-compliance of any Act, rules and




regulations of center/ state/ local statutory Authorities/ any court against any act or acts of the
contractor/contracting firm or his workers.

6. The contractor/contracting firm shall deploy the workers after verification of their
character and antecedents. In case any worker is found having criminal record, he shall have
to be immediately replaced without any delay.

7. The persons to be deployed should be on rolls of the contractor/contracting firm.

8. The contractor/contracting firm shall issue proper identity cards to all the workers who are
to be engaged for the job. The identity cards shall be signed by the contractor or his
authorized representative. The contractor/contracting firm shall also be responsible for
obtaining the gate passes from CISF in respect of all their personnel.

9. The supervision and control of the personnel/ contract worker alongwith their work/
assignment/ performance etc under the contract shall be regularly done by the
contractor/contracting firm through their Authorized Representative/ Supervisor and the
name of the Supervisor/ Authorized Representative shall be invariably intimated to the
Engineer-InCharge at the commencement of contract.

10. The contractor shall be solely responsible for disciplining the personnel deployed by him.
Further, he shall ensure that none of his workers create any nuisance or indulge in anti-social
and criminal activities during the entire period of contract. In case, anybody is found
indulging in such activities, then he will have to be immediately removed without any
prejudice to further necessary action as deemed fit.

11. The contractor/contracting firm shall be required to obtain labour license from Licensing
Officer and Assistant Labour Commissioner (Central), if he engages 20 or more
workmen/labours.

12. The contractor/contracting firm shall pay the wages to the workers latest by 7th of the
subsequent month at the rates as per the Minimum Wages Act and as notified by the
Regional/Assistant Labour Commissioner (Central), from time to time in the presence of
authorized representative of the Principal Employer i.e. Engineer—In-Charge (EIC). The
Engineer Incharge shall ensure that the contractor/contracting firm is making payment of
wages to its labours not less than the wages notified by the appropriate authority from time to
time.

13. The contractor/ contracting firm shall make payment of wages by crediting the same in
the bank account of concerned contract workers through online banking/ e-payment etc., for
which a written authorization will also be obtained in accordance with the provision under
Sec.6 of payment of Wages Act 1936.

14. The contractor/contracting firm shall have a separate Provident Fund Code allotted in his
name by the Regional Provident Fund Commissioner. The contractor must ensure deduction
of PF, if applicable from the contract workers and deposit the PF of employer contribution to
the concern contract workers deployed by him for the assigned job and submit the copy of
Electronic Challan cum Return (ECR) for the amount deposited towards Provident Fund
along with a list of his labours/workers to the Engineer In charge.

15. The contractor/contracting firm shall be required to deposit contribution towards ESI, if
applicable, or any other statutory payments to be made in respect of his workers well in time
and submit a copy of challan to owner/Engineer In-charge in monthly/quarterly basis failing
which GGPL will deduct from his bills the amount equivalent to such deductions along-with
penalty as per the provisions of the applicable Act.

16. The contractor/contracting firm shall strictly comply with the various provisions of
Factories Act 1948 and Uttar Pradesh Factories Rules 1950, Payment of Wages Act, 1936,
Payment of Bonus Act, 1965, Employees Compensation Act, 1923, Minimum Wages Act,




1948, Contract Labour (Regulation & Abolition) Act, 1970, Employees’ Provident Fund and
Miscellaneous Provisions Act, 1952, BOCW Act, 1996, etc. and deposition of cess as per
Act, if the work is covered under BOCW Act, 1996 and other labour legislations as in
existence (at present in India) and as amended from time to time. The contractor/ contracting
firm shall have to discharge obligations as provided under the above Act, Rules and
Regulations enforced from time to time.

17. The contractor shall have his own PF code no. with the RPFC as required under
Employee PF & Misc. Provisions Act, 1952 and extended benefits of Provident Fund,
Employee Deposit Linked Insurance and Employee Pension Scheme, 1995.

18. No contract workers below the age of 18 years shall be deployed on the work.

19. The personnel to be deputed by the contractor shall observe all security, fire & safety
rules of GGPL while at the site/ work. His work/ services will be supervised by the
supervisor of the Contractor. Contractor has to be strictly adhering to guidance, instructions
whenever required.

20. While conforming to any of these conditions, the contractor should ensure that no law of
state regarding labour, their welfare, conduct etc. is violated. The contractor shall indemnify
GGPL for any action brought against him for violation, non-compliance of any Act, rules and
regulations of center/ state/ local statutory Authorities.

21. No accommaodation will be provided to the contractor/contracting firm as per guidelines
of GGPL Corporate Office, Rajahmundry.

22. At the time of closure of contract, an Indemnity Bond of Rs.100/- duly notarized from the
Notary indemnifying GGPL from all the liabilities w.r.t the persons engaged by the
contractor regarding payment of wages, Provident Fund, Gratuity payment, Bonus, Insurance
coverage, Overtime and other statutory payment/ penalty payment/ fines concerning various
labour laws. Proforma of Indemnity Bond is enclosed at Annexure-II.

11. GENERAL:

Ignorance of this will not be considered after award of work. The contractor will be
responsible to complete the entire job in all respects as per the Scope of works
mentioned in Schedule of Rates and any other work necessary to complete job
though specifically not covered in the Scope of Work.

11.1 All works shall be carried out as per the standard and the best engineering practices and
as per Technical specifications enclosed herewith to the satisfaction of Engineer-in-
charge. Decision of GGPL regarding acceptability of specification shall be final and
binding.

11.2 The work is to be carried out in restricted area and Contractor will have to undertake the
job as per instructions of Engineer-in-charge.

11.3 The contractor at his own expense, extend insurance to all his employees as may be
required.

11.4 The Contractor and his work force will abide by all the safety Rules and Regulations of
GGPL. The Contractor shall have to provide various safety equipment such as safety
shoes, helmet, hand gloves, gum shoes etc. as per the requirement of plant and
satisfaction of GGPL safety Engineer/Officer.
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11.5 The rates agreed to here-in shall remain fixed till the expiry of the contract and the
Contractor shall not be entitled to any increase or revision or any other right or claim
whatsoever by way of representation, explanation or statement or alleged representation
or any understanding or assurance given or alleged to have been by any employee of the
company or due to Contractor’s own ignorance or on account of any difficulties or
hardships faced by him.

11.6 The company shall not be liable for or in respect of damages or compensation for any
injury or for any occupation disease peculiar to the employment to any person (S)
engaged through the Contractor and the Contractor shall keep the Company indemnified
thereof.

11.7 During the currency of the Contract, if the work progress is not commensurate with the
time elapsed in respect of any person/persons engaged, the Contractor shall be liable to
pay the Company compensation as may be considered/fixed by the Company/Engineer-
in-charge.

11.8 All disputes and difference arising between the CONTRACTOR and the COMPANY
(The settlement or adjustment of which is not here-in-before provided) as to
interpretation of any of the provisions of this agreement of the rights and obligations of
the respective parties hereto or with any other matter or things concerning or arising out
of this agreement shall be referred to a sole Arbitrator who shall be “The General
Manager of the Company”, and on the parties and this clause shall in all respects, be
deemed and constructed as reference to Arbitration within and meaning of Indian
Arbitration & Conciliation Act, 1996 and the provisions of the said Act or any statutory
modification(s) or re-enactment thereof for the time being in force shall apply to such
reference and the decision of the sole arbitrator shall be final and binding on both the
parties.

11.9 The Contractor shall make his own arrangement for the transportation of his men to
respective place of work. The company shall have no obligation in this respect.

11.10 The Contractor shall deploy adequate number of qualified and experienced persons to
discharge its obligations under the contract.

11.11 The rates are to be quoted in words & figures against each item and amount of each
items shall also be calculated along with page wise total & grand total, failing which the
tender will be treated as incomplete.

11.12 Each page of the tender must be signed & stamped by the tenderer.
11.13 In execution of the services contracted out herein the EIC or the site engineer in their
capacity as the monitoring authority and being technical expertise, shall from time to

time whenever required on request issue necessary guidelines to the contractor.

11.14 The job under this contract shall not be sub-contracted to another party without prior
permission of GGPL.

11.15 The rates quoted under this tender shall be firm and valid for two years and no
escalation shall be permissible for any reason, whatsoever, after award or the contract.
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11.16 Only those tenders who fulfill all required conditions will be acceptable, any attempt
for canvassing will debar the offer resulting into its summary rejection.

11.17 Contractor shall arrange for full insurance of the workers, engaged on the jobs as per
relevant act, rules and regulations etc under workmen’s compensation insurance.

11.18 Any expenses incurred by GGPL on account of a liability arising due to the contractor’s
workers shall be recovered from the contractor’s bills.

11.19 Contractor shall be responsible for all acts of their workers and loss or damage caused
to GGPL’s property or to any third party in any form shall be chargeable to their account.
If any liability is thrust upon GGPL which is attributable to contractor’s staff, it will be
charged to contractor’s account or recovered from contractor’s bills.

11.20 The terms and conditions mutually agreed upon with respect of this agreement shall be
subject to force majure. Neither the contractor nor the company shall be considered in the
performance of its obligations hereunder if such performance is prevented or delayed
because of war, epidemic, accidents, fire, wind, and flood or because of any law, order
proclamation regulation of ordinance of Government or act of god. One or both parties
should be prevented from fulfilling their contractual obligations by a state of force majure
lasting continuously for a period of on week, the two parties should consult each other
regarding future implication of the contract.

11.21 Contractor shall comply with all applicable safety laws and other laws including but not
limited to the contract Labour (R&A) Act, 1970, etc. Contractor should be conversant
with labour laws and regulations in practice and shall keep GGPL, harmless and
indemnified against any action brought against it for any violation / non-compliance of
any act etc. contractor’s should be registered with the Labour Commissioner and such
details be submitted to GGPL, at contractor’s own cost.

11.22 The contractor shall make his own arrangement for removal of old as well as unused
material from work site to the place indicated by the EIC, after completion of work.

11.23 Boarding, Lodging and transportation facilities for contractor’s personnel for carrying
out the work at site to be made and borne by the contractor at his own cost.

11.24 The decision of Engineer-in-charge for determining the category of work with
reference to material of an item not mentioned in scope of work shall be final.

11.25 In the schedule of rates, annexed here to, the contractor is supposed to quote his rate
after taking into account of all his liabilities like supervision, wages, overtime, bonus,
expenses on safety gadgets, PF Contribution, ESI Contribution, expenses on tools and
tackles, profit and overheads and all other statutory payments for his all employees
engaged.

11.26 If the quoted amount by the tender for of Schedule of Rates is less than the sum
of minimum wages, ESI, PF, cost of tools & tackles and reasonable profit, the
tender may be rejected.
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A)

B)

TERMINATION OF CONTRACT:

GGPL may without prejudice to its right against the contractor in respect of any delay of
otherwise or any claims for damage, in respect of any breach of the terms of the contract
and without prejudice to any right or remedies under any of the provisions of this
contract or otherwise, by notice in writing absolutely terminate the contract with
immediate effect in any of the following cases:

In the even of the contractor going into liquidation or winding up his business or
making arrangement with his creditors, GGPL shall have the right to terminate the
contract without prejudice to any other right/remedies.

In the event, if it is found that contract has been procured by submitting incorrect or
incomplete statements by the contractor or by making any misrepresentation.

If in the opinion of GGPL, the contractor has delayed or suspended the execution of
work, the facilities and Vehicles etc., offered by the contractor to be inadequate for
effective completion of the job.

In the event of any breach of the terms and conditions of the contract by the contractor or
if the contractor is found to be indulging in activity subversive to GGPL’s interest or
activity prejudicial to the interest of GGPL and for any other good or sufficient reasons.

Up to such termination of the contract the security Deposit/Bank Guarantee are liable to
be forfeited / invoked to satisfy the outstanding claims of GGPL.

Notwithstanding anything contained above, GGPL may, as its sole discretion, terminate
this contract by giving the contractor 30 days written notice to the effect, without
assigning any reasons whatsoever. The contract shall be deemed to have expired on
expiry of the original period unless extended.

SUMMARY OF TERMINATION OF CONTRCT DUE TO SUBMISSION OF
FALSE DOCUMENTS:

Bidders are required to furnish the complete and correct information / documents
required for evaluation of their bids. If the information / documents forming basis of
evaluation is found to be false/forged, the same shall be considered adequate group for
rejection of the Bids and forfeiture of Earnest Money Deposit.

In case, the information/documents furnished by the contractor forming basis of
evaluation of his bid is found to be false/forged after the award of the contract, GGPL
shall have full right to terminate the contract immediate and get the remaining job
executed at the risk & cost of such contractor without any prejudice to the other rights
available to GGPL under the contract such as forfeiture of Security Deposits,
withholding of payments etc.
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16.

In case of the issue of submission of false document comes to the notice after execution
of the work, GGPL shall have full right to forfeit any amount due to the contractor along
with forfeiture of Security Deposit furnished by the contractor.

Further, such contractor/bidder shall be blacklisted for future business with GGPL
PRICE:

The initial contract price shall be arrived at by considering the jobs description as per the
SOR and the rate quoted by the bidder. Even in the event of large variation of the
contract value arising from non execution of certain SOR items including optional
items/addition/deletion of SOR items, the unit rate as quoted by the party shall remain the
same and no revision in rates whatsoever will be applicable during the present tenure of
contract or extension thereof.

The rate quoted by the bidder shall remain firm throughout the period of the contract.
Schedule of rates shall be deemed to include and cover all costs, expenses, liabilities
taxes and duties, salary of Supervisor and including work contract tax of every
description and all risk of every kind to be taken in executing and completing the work.

The unit rate quoted shall include all expenditure envisaged by the bidder.

CONTRACT VALUE:

The value of work under this contract shall be as per attached schedule of quantities.
Actual work may vary to any extent plus or minus to the attached schedule of rates,
minimum value of work is not guaranteed.

OTHER TERMS AND CONDITIONS:

Contractor shall provide their staff with appropriate tools required for proper execution of
the job.

If any part of equipment provided by GGPL is damaged by contractor, the cost of the
same shall be recovered from the contractor as per the values appearing in GGPL record
books.

TAXES & DUTIES:

The quoted rates shall be inclusive of all taxes and duties applicable during the contract
period except for applicable GST thereon and contractor shall not be eligible for any
compensation on this account till the completion of the contract. Contractor shall be liable
for timely payment of all taxes, duties & levies imposed by any Government / Government
Dept. / Agency / Body, including local autonomous bodies, from time to time without any
extra claim from GGPL. However, GST payable by the Contractor, if any, shall be
reimbursed on production of receipt thereof. GGPL shall have no liability on these accounts
and Contractor shall indemnify GGPL from any such liability, even if it arises in future.

Income Tax deductions shall be made from all payments to the Contractor as per rules and
regulations in force in accordance with the "Income Tax Act" prevailing from time to time.
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However, Contractor shall be entitled to get the "TDS Certificate" for the amount so
deducted in the format prescribed by the Income Tax Department.

GST thereon shall be paid extra as applicable as per GST Act and Rules w.e.f. 01st July,
2017. The rate of GST as applicable for this contract is given in the SOR as well as RFQ.
The rate should not be changed by the contractor.

If the Bidder is falling under the exempted category, the bidder is requested to confirm the
same by way of letter duly signed and notarized along with supporting documents if any.

The bidder shall indicate in the bid, the GST registration number along with a copy of
registration certificate, in case the GST registration number is not available, the bidder will
give confirmation for obtaining registration with a copy of application for registration.

The contractor / bidder liable to pay GST for the work/services rendered to GGPL, shall
specifically mention the GST registration numbers of GGPL also in their invoices. Further,
the amount and rate of service tax shall be separately and distinctly specified in the invoice
as per rates indicated in the SOR.

For reimbursement of GST, serially numbered invoice/bill shall be issued by service
provider and should also specify the following:-

I. The name, address of the service provider.
Il. The name and address of the recipient of the taxable service.
I1l. GST Registration no. of Service Provider and GGPL.
IV. Description, SAC Code & value of taxable service provided.
V. The GST payable on such services.

The contractor shall be liable to file monthly returns for under the GST Act, 2017 and
submit the copy of the same with Invoice. The contractor shall also be liable for the
Reconciliation of outward supplies/services provided to GAIL with the Inword
supplies/services received by GGPL from the contractor. In case of statutory variation in
GST rate during currency of the Contract, Contractor shall submit a copy of the
'‘Government Notification' to evidence the rate as applicable on the date of submission of
Bid and on the date of revision.

As mentioned in GCC, in case delay in supply/ execution of contract, supplier/
contractor/ service provider will raise invoice for reduced value as per Price Reduction
Clause. If supplier/ contractor/ service provider has raised the invoice for full value,
then supplier/ contractor/ service provider will issue Credit Note towards the applicable
PRS amount.

In case supplier/ contractor/ service provider fails to submit the invoice for reduced
value or does not issue credit note as mentioned above, GGPL will release the payment
to supplier/ contractor/ service provider after effecting the PRS clause.

In the event of any financial implication arises on GGPL due to issuance of invoice
without reduction in price or non-issuance of Credit Note, the same shall be to the
account of supplier/ contractor/ service provider
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MODE OF PAYMENT:

Payment shall be made by Finance, through e-banking. Further payment shall also be
released through RTGS / NEFT provided the bidder should submit the dully filled
attached format. In no case payment shall be released by way of Cheque / Demand
Draft / Bankers Cheque. In the absence of requisite supporting documents, Finance
department will return the bill.

Necessary recoveries and all statutory deductions shall be made at the relevant rates [as
per rules and Regulations of the Government] from the payments to the Contractor.

1) GGPL will entertain no claim of interest for any delay on billed amount. GGPL

reserves the right to recover from the bill(s) and security deposit of the contractor the
amounts due to the GGPL against any PRS or as a result of any
claim(s)/compensation(s) or due to any statutory imposition etc., without prior
notice. GGPL also reserves the right to withhold any payment to safeguard the interest
of the GGPL against any due(s) claim(s) etc. No interest shall be payable on withheld
amounts. Accounts Department shall deduct the Income Tax applicable as per Income
Tax Act from the bills.

2) GST payments shall be made on receipt of invoices in proper format, and also

GST Remittance Challan of previous month are to be attached along with the
Current Bill/Invoice.

Abnormally High rate Items (AHR)

In item rate contract where the quoted rates for the item exceeds 50% of the owners
estimated rates, such items will be considered as Abnormally High Rated items(AHR)
and payment of AHR items beyond the stipulated quantities included in the schedule of
rates shall be made at the least of the following rates:

1) Rate as per SOR, quoted by the contractor.
2) rate of the item, which shall be derived as follows:

a) Based on rate of machine and labour as available from the contract (which includes
10% covered towards contractor’s profit overhead and other expenses)

b)  Based on prevailing market rate of machine material and labour plus 10% to cover
supervision, contractor’s profit & overheads, when the rates are not available in the
contracts.

SECURITY DEPOSIT:

18.1 "Contract Performance Security / Security Deposit' is to be remitted by the 'successful

Bidder / Contractor' within "Thirty [30] days' of issue of "Letter of Acceptance [LOA]".
However, 'Bid Security' remitted by the ‘successful Bidder / Contractor' can be converted
/ adjusted towards 'Contract Performance Security / Security Deposit', only if submitted
in the form of 'Demand Draft' / 'Banker's Cheque'.




18.2 No interest shall be payable by the GGPL to the Contractor for the amount of '‘Contract
Performance Security / Security Deposit' remitted by him for fulfilment of the terms and
conditions of the Contract.

18.3 The 'Contract Performance Security / Security Deposit' shall be in the form of either
‘Banker's Cheque' or 'Demand Draft' or Bank Guarantee, and shall be in the currency of
the Contract.

18.4 The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date
of notification of award, a security in the sum of 10% of the accepted value of the tender or
the actual value of work to be done whichever is applicable due to any additional work or any
other reasons, in the form of a Bank draft/Banker’s cheque or Bank Guarantee or irrevocable
Letter of credit (as per proforma enclosed) as Contract Performance Security with the
EMPLOYER which will be refunded after the expiry of DEFECTS LIABILITY PERIOD.
However where the contract is for two years or more , in this case, contractor has to deposit
security deposit 7.5% of annualized contract value and where the contract value is up to 25
lacs, initially SD is to be deposited 2.5% and remaining 5% to be recovered from RA Bills.
Contract/Order value as mentioned above shall be exclusive of taxes and duties. The SD will
be valid for the period of contract + 90 days beyond the contract period/duration and
applicable Warranty/Guarantee/Defect Liability Period (if any).

18.5 CONTRACTOR can furnish the Contract Performance Security in the form of Demand
Draft or through a Bank Guarantee or through an irrevocable Letter of Credit from any Indian
scheduled bank or a branch of an International bank situated in India and registered with
Reserve Bank of India as scheduled foreign bank. However, other than the Nationalised
Indian Banks, the banks whose BGs are furnished, must be commercial banks having net
worth in excess of Rs. 100 crores and a declaration to this effect should be made by such
commercial bank either in the bank guarantee itself or separately on a letter head. The bank
guarantee or the Letter of Credit shall be submitted in the prescribed format.

18.6 The 'Contract Performance Security / Security Deposit' as above, after adjustment of any
dues to GGPL, which may arise during the execution of the Contract, shall be refunded
after expiry of the "Defect Liability Period [DLP]".

18.7 The 'Contract Performance Security / Security Deposit' of the Contractor shall be
forfeited, if any statement / document(s) furnished by the 'successful Bidder / Contractor’
are found false and/or fabricated.

19. RECOVERY:

19.1 Income tax shall be deducted from Contractor’s RA bills while releasing the payment
as per income tax rules. Cost of any damage / loss of the property of GGPL, by the
contractor shall be recovered. GGPL’s decision in this regard shall be final, binding and
conclusive.




19.2

19.3

19.4

20.

21.

22.

23.

24,

24.1

24.2

24.3

24.4

25.

Contractor shall be responsible for safe custody of any equipment handed over to him In
case of loss/ theft, the purchase cost of the equipment plus 25% departmental charges
shall be recovered from the contractor. GGPL’s decision in this regard shall be final,
binding and conclusive.

The contractor shall have to carry out the specific job as per time schedule specified by
the EIC and agreed upon by the contractor for that particular job and if the contractor
fails to complete that specific job within that specified time period, the contractor shall be
liable to reduce their invoice @1/2 % per week delay or part thereof of the total price for
that item (i.e. total SOR quantity X unit price).

The above recoveries will be in addition to recovery under Price Reduction Schedule
specified elsewhere in the tender.

Engineer-in-charge’s status:

The Engineer-in-charge shall look after general supervision and direction of the work. He
will be authorized to stop the work, the contract. He shall also have authority to reject all
work which do not confirm to the specification. The Engineer-in-charge reserves the right
to suspend the work or part thereof at any time and no claim whatsoever on this account
will be entertained. In case of any decision shall be final and binding.

ARBITRATION:
As per GCC

JURISDICTION:
As per GCC

AGREEMENT:

The successful tenderer shall be required to execute an agreement with GGPL within 15
days after receipt and acceptance of the work order. The agreement to be executed will be
in prescribed agreement format of GGPL.

APPLICABLE CODES AND SPECIFICATIONS:-

The job shall confirm to the Relevant Indian standard specifications code of practice as
modified up to data and CPWD specifications as applicable.

Any other standard not mentioned above but otherwise considered necessary for the
satisfactory performance of the job shall also be applicable.

For the smooth execution of the services contracted out herein, it is expected that the
contractor will deploy personnel, if any, who has the proper qualification, experience and
expertise as normally required under the norms followed and also meets the statutory
requirements.

The contractor will also be required to take repair work according to the priorities fixed
by the EIC from time to time.

MEASUREMENT AND BILLING:-
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26.

217.

The works executed shall be checked from time to time and measurements recorded.
Measurement sheets are to be jointly signed by EIC as well as Contractor or his
representative.

a. MEASUREMENT OF BILL
Where GGPL Executive is Engineer-In-Charge (EIC) (e.g. O&M Contracts):

a) Site-in-charge/ Site Engineer will check 100% measurements of executed work.

b) EIC will further check measurements at least 15% of bill value. In case, Site-in-
Charge/ Site engineer is not available. EIC will check 100% measurements of
executed work.

c) An officer in the department at least one level above EIC upto level of E-7, will
check measurements of 5% of bill value. In case, above mentioned higher level
officer is EIC, he will check measurements of 20% of bill value.

Note: (i) in case of service/ consultancy contract which are generally not meant to
create any new physical asset/ work, the measurement checks after receipt of bills as
mentioned herein above should be done on the basis of document specified in the
contract in absence of any physical evidence for checking. However in service contract
if there is some supply of materials or some other physical evidence for checking of
measurement, then the normal provision of test check measurement will be applicable.

While exercising test check of 5%, 15% level and on random basis as above, it may be
ensured that high rate items. AHR items, items exceeding SOR quantity and concealed
items have been covered in the items selected for checking.

The superior officer should preferably check such items/ quantities other than those
already checked by GGPL executives at lower levels and should also ensure that the
subordinate officer/ officers have exercised the requisite percentage check as stipulated
in the procedure. All concerned officers should indicate the measurements of SOR
items checked by them and marked as “Checked and Verified”.

PAYMENT OF ADVANCE:
No advance in any case will be paid for the contract.

COMPLETION CERTIFICATE & FINAL BILL:-
The Engineer-in-charge shall normally issue to the contractor, the completion certificate
within one month after receiving an application thereof from the contractor after
verifying from the completion documents and satisfying himself that the work has been
completed in all respect in accordance with the instructions, specifications of the contract
documents.

The contractor after obtaining the completion certificate is eligible to present the final bill
for the work executed by him. The final bill shall be prepared on the basis of the final
measurements entered in the measurement book / sheets. The final bill shall be prepared
in the prescribed proforma with reference to total work covered by the contract, such bill
to be drawn up by applying the applicable rates, specified in the schedule or rates to the
relative measured quantities. The final bill shall also include all additional claims of the
contractor and will be considered as conclusive.
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28.

29.

30.

FINAL CERTIFICATE:-
Within fifteen days of the contractor’s application after the expiry of the period of
defect liability provided in the contract, the Engineer-in-charge shall issue final
certificate to the contractor certifying that the contractor has performed his obligations
in respect of the defect liability period and until, issue of such final certificate, the
contractor shall be deemed not to have performed such liabilities not withstanding issue
of the completion certificate or payment of the final bill by GGPL.

INSURANCE AND LIABILITIES:-

The contractor agrees to and does hereby accept full and exclusive liability for the
compliance with all obligations imposed and further agrees to defend, indemnify and
hold Owner harmless for any liability or penalty which may be imposed by the Central,
State or Local Authority also from all claims, suits or proceedings that may be brought
against the Owner arising under, growing out of or by reason of the work provided for
by this contract whether brought by employees of the contractor, by third parties or any
central Government, State Government or Local Authority for the following Act (s) and
liability(s).

Employees State Insurance Act. Workmen compensation and Employer’s Liability
Insurance Any other insurance required under law or regulations or by owner Accident
or injury to workmen Transit Insurance Damages to property or to any persons or any
third party.

The contractor shall take insurance under — Workmen compensation act for all his
workmen to be deployed for the work and submit a copy of the Policy before
commencement of work, if awarded.

The contractor shall indemnify and keeps the Owner harmless of all claims, damages or
compensation payable at law in respect or in consequence of any accident, or damages
arising under or by reason of this agreement or execution of contract.

RESPONSIBILITIES OF THE CONTRACTOR FOR COMPLIANCE WITH
LABOUR/INDUSTRIAL LAWS:

A. The contractor has to pay following wage components to the persons engaged by him
in GGPL subject to time to time revisions:

Sl. | Wage components Rates

No.

1. | Minimum wage As notified by Central Government or State
Government from time to time (whichever is
higher)

2. | PF contribution 12 % of wage (The contractor has to ensure
deposit of PF contribution @ 12% of wages
irrespective of rate of wages)

3. | ESI contribution or Insurance under | Employee’s Contribution - 0.75%

Employee’s Compensation Act,1923 | Employer’s Contribution - 3.25%
4. | Employee Deposit Linked | 0.5% of wage
Insurance(EDLI)

5. | Administration charges to PF | 0.5 % of wage
Organization

6. | Bonus 8.33% of wage.




7. | Death Gratuity Gratuity will be payable only in cases of death
during the currency of contract as per Payment of
Gratuity Act, 1972.
8. | Cost of uniform for plants/factories 6% of wage
9. | Leave wages 8.33% of wage
(1.3 days wage for working 26 days
in a month)
10 | Overtime for working extra work As applicable under Factories Act, 1948 or Shops

and Establishment Acts of respective State.

Other Compliances under various Labour Laws:

The Employees Provident & Miscellaneous Provisions Act 1952:

a)

b)

d)

The contractor shall have his own PF code no. with the RPFC as required under
Employee PF & Miscellaneous Provisions Act 1952 and extend benefits of
Employees Provident Fund 1952, Employee Deposit Linked Insurance 1976 and
Employee Pension Scheme 1995 to contract workers deployed.

The contractor has to ensure compliance under EPF 1952, EPS 1995 &, EDLI
1976.

The contractor should submit copies of separate e-Challans / ECR, in respect of
contract employees employed by them in GGPL through this contract only, with
acknowledgement from PF office, on a monthly basis as a compliance of
communication received from PF Authorities vide 24.03.2014 wherein it was
observed by PF Authorities that depositing one single challan for labour supplied at
various establishments keeps Principal Employers in dark and gives opportunity to
contractors to cheat Principal Employer and Contract Employees both. Hence, such
common challans would not be acceptable in GGPL.

PF is mandatory irrespective of the wages paid by the Contractor to workers i.e.
even workers drawing wages more than Rs. 15,000/- pm has to be made member.
The exclusion is carried out as per provisions of EPF Scheme 1952.

The Payment of Wages Act 1936:

a)

b)

d)

Ensure Monthly timely disbursement of Wages, avoid illegitimate deductions and
maintained records /returns as prescribed.

The contractor shall be solely responsible for the payment of wages and other dues
to the personnel, if any, deployed by him latest by 7" day of the subsequent month
in the presence of Engineer In-Charge.

After disbursement of wages the authorized representative and Engineer In-Charge
have to certify the payment of wages to the contract workers and sign the wage
register with specific seal detailing name/designation/Company.

In case the payment / disbursement carried out through net banking, certification
be done based on Bank Statement in the same manner.




Vi.

Vii.

viii.

The Minimum Wages Act 1948:

Ensure the Minimum wages as prescribed in the Schedule above monthly without
further bifurcation of the same .The Minimum Wages in case of revision shall be
revised and paid to the Contractor workers and claim to be submitted by the Contractor
for disbursement of differential and other statutory compliance under EPF Act and
ESIC. The rates of Minimum Wages declared by Central Labour Department or State
Labour Department, whichever is higher, shall be made applicable during the tenure of
contract.

The Employees State Insurance Act 1948:

a) The contractor shall have his own ESI code No. allotted by Employee State
Insurance Corporation (ESIC) as required under Employee State Insurance Act
1948.

b) The contractors shall submit the Separate e-Challans / ECR along with bank
receipt/bank statement on monthly basis as a part of compliance and proof of
depositing of ESI contribution with ESI Authorities.

c) All workers to be covered and extended the benefits as prescribed.

d) The contractor is required to deposit ESI contributions through banks with
Employee State Insurance Corporation on monthly basis and has to arrange Smart
Cards to contract labours engaged by him from the Corporation.

The Employees Compensation Act 1923:

In case the WORK PLACE is out of the notified area under ESIC i.e. ESIC non-
implemented area and in case of excluded employees under ESIC (i.e. wages more than
Rs. 15,000/-), the Contractor is required to take a POLICY from IREDA approved
Insurance Company taking into consideration the maximum liability under Employee
Compensation (i.e.EC) and Medical Policy in lieu of ESI @ 4.75 % of wages and seek
reimbursement from GGPL the EMPLOYER annually extending coverage to all
workers.

The Maternity Benefit Act 1918:

In case of any woman employee Eligible for benefit under the ACT, Contractor should
abide by the regulation and should not remove her name from muster roll during the
period.

The Payment of Bonus Act, 1962:

This should be regulated annually. Contractor should pay the minimum prescribed
Bonus to all Eligible workers and submit bill along with proof of payment of Bonus.
Bonus is mandatory and as per regulation it should be paid on or before 30th September
every year.

The Inter State Migrant Workmen (RECS) Act 1979:

All Migrant Workmen should be paid Displacement Allowance and Journey Allowance
before commencement and after completion of the work and other benefits as
prescribed.




Xi.

Xil.

Xiil.

Xiv.

XV.

The Payment of Gratuity Act 1972 :

In case of Death or disablement of a Contract worker during execution of work under
the CONTRACT, Contractor has to pay the GATUITY as per provision under the
Payment of Gratuity Act 1972 and claim for the same along with proof of
disbursement.

Factories Act, 1918 / Shops & Establishment Act:
Casual Leave/ Earned leave / Gazetted Holiday are regulated in terms of Shops and
Establishment Act /factories Act / Model/ PL Standing Order.

Provision of Compensatory Off/Overtime Wages:

Compensatory Off/Overtime Wages are Mandatory provisions and be regulated as per
the regulation and paid to the Contractor workers regularly. Contractor to ensure
maintain records and register as prescribed.

Industrial Dispute Act 1947:
The provisions under Industrial Dispute Act 1947 pertaining to Lay-Off should be
observed and lay-off compensation should be ensured to effected workmen.

Building and Other Construction Workers (Regulation of Employment and
conditions of Services) Act 1996:

The provision under building and Other Construction Workers (Regulation of
Employment and conditions of Services) Act 1996 along with Rules 1998 with Cess
Act and Rules should be ensured through Contractor exclusively for PROJECT
WORK.

Mines Act 1952:
The Provisions under the Mines Act 1952 and Rules 1955/85 must be regulated through
the Contractor exclusively for work undertaken by E&P Group.

Contract Labour (R&A) Act, 1970:

a. The contractor is required to obtain Labour license under the provisions of Contract
Labour (R&A) Act, 1970 from the office of Licensing Officer, Central Labour
Authority, Ministry of Labour and Employment, Govt. of India having jurisdiction
of the Region.

b. The contractor shall discharge obligations as provided under Contract labour
(R&A) Act, 1970 rules and regulations framed under the same and enforced from
time to time.

c. The Contractor shall ensure Regular and effective supervision and control of
personnel, if any, deployed by him and give suitable direction for undertaking the
Contractual Obligation and meeting all statutory obligation for genuineness and
non-camouflaged state of the Contract.

d. Contractor shall provide proper identification cards for his employees to be deputed
by him for Work/Services, duly signed by the contractor or authorized person on
behalf of contractor.
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Additional Responsibilities of the Contractor;

Vi.

Vil.

viil.

Xi.

The contractor shall be solely responsible and indemnify the GGPL against all
charges, dues, claim etc. arising out of the disputes relating to the dues and
employment of personnel, if any, deployed by him.

The contractor shall indemnify GGPL against all losses or damages, if any,
caused to it on account of acts of the personnel, if any, deployed by him.

Contractor shall ensure payment of wages to the personnel employed and meet
all statutory obligations of payment as per minimum wages act 1948 and
payment of wages Act 1936.

“Unless otherwise specifically mentioned in the Special conditions in the
Contract, the contractor shall bear any upward revision in the rate of
Minimum Wages, including but not limited to any kind of unprecedented or
steep hike over and above the half yearly revisions of variable dearness
allowance from time to time at its own cost during the Contract Period.”

While engaging the contractual manpower, Contractors are required to make
efforts to provide opportunity of employment to the people belonging to
scheduled caste and weaker sections of the society also in order to have a fair
representation of these sections.

All personnel deployed by the contractor should be on the rolls of the
contractor.

No contract worker below the age of 18 years shall be deployed on the work.

The personnel to be deputed by the contractor shall observe all security, fire and
safety rules of GGPL while at the site/work. His Work/Services will be
supervised by the supervisors of contractor. Contractor has to be strictly
adhering to guidance, instructions whenever required.

Also the contractor should obtain entry passes from Security Dept. through
Engineer-In- Charge for his employees.

Contractor has to deploy the personnel with no past criminal records. Also the
contractor has to provide police verification for all the persons deployed by him.

While confirming to any of these conditions, the contractor should ensure that
no law of state regarding labor, their welfare, conduct etc. is violated. The
contractor shall indemnify GGPL for any action brought against him for
violation, non-compliance of any act, rules & regulation of center / state /local
statutory authorities.

All existing and amended safety / fire rules of GGPL are to be followed at the
work site.




xii.  Contractor shall ensure payment of wages to the personnel employed and meet
all statutory obligations of payment as per Minimum Wages act 1948 and
payment of wages Act 1936.

xiii.  In case of accident, injury and death caused to the employee of the contractor
while executing the Work under the contract, the contractor shall be solely
responsible for payment of adequate compensation, insurance money etc. to the
next kith & kin of injured/ diseased. Contractor shall indemnify GGPL from
such liabilities.

xiv.  The contractor shall not employ or permit to be employed any person suffering
from any contagious, loathsome or infectious disease. The contactor shall get
examined his employees / persons deployed from a civil govt. doctor.

xv.  No employees or person of contractor (including contractor) be allowed to
consume alcoholic drinks or any narcotics within the plant premises. If found
under the influence of above, the owner / GGPL will terminate the contract
immediately and may refer the case to police.

xvi.  The contractor hereby agrees to indemnify owner / GGPL and harmless from all
claims, demands, actions, cost and charges etc. brought by any court, competent
authority / statutory authorities against owner/GGPL.

Compliance of Government of India directives:

Payment through Aadhar Payment Bridge and Employment of Aadhar Card
Holder:

As per communication received from Ministry of Petroleum and Natural Gas vide letter
dated 03.06.2013, Contractors are required to give preference to those employees who
either have Aadhar Card or have applied for Aadhar Card or agreed to apply for Aadhar
Card to establish their genuineness and payments may be made to them through Net
Banking/Aadhar Payment Bridge to the extent possible.

Labour Identification Number (i.e. LIN) Registration

The Unified Shram Suvidha Protal, developed by Government of India, facilitates
reporting of Inspections & submission of Returns and has also been envisaged as a
single point of contact between employer, employee and enforcement agencies bringing
in transparency in their day-to-day interactions. For integration of data among various
enforcement Agencies, the Contractor, as an inspectable unit is required to register and
obtain Labour Identification Number (i.e. LIN) from Shram Suvidha Protal and submit
the same in GGPL.

Pradhan Mantri Suraksha Bhima Yojna & Pradhan Mantri Jeevan Jyoti Bhima
Yojana for contract workers

As per communication received from Ministry of Petroleum and Natural Gas vide letter
dated 26.08.2015, Contractors are required to take PMSBY PMJJIBY compulsorily.
Upon compliance of this aspect, documentary evidence may be submitted by the
contractors to the Principal Employer, i.e. GGPL.

Propagation of Pradhan Mantri Suraksha Bima Yojna amongst contract workers




As per communication received from Ministry of Petroleum and Natural Gas vide letter
Dated 26.08.2015, Contractors are required to motivate the Casual / Contractual /
informal outsourced labours for joining the Scheme of Pradhan Mantri Suraksha Bima
Yojna (PMSBY). Upon compliance of this aspect, documentary evidence may be
submitted by the contractors to the Principal Employer, i.e. GGPL.

Pradhan Mantri Rojgar Protsahan Yojna (PMRPY) Scheme

In order to support the Government of India’s Initiative on Employment Generation, the
contractor must register for Pradhan Mantri Rojgar Protsahan Yojna (PMRPY) Scheme.
Compliance made under this scheme and any benefits drawn may be informed to GGPL
so as to drive the legitimate Employer’s PF Contribution and adjustment thereon.

Il. SAFETY CONDITIONS APPLICABLE TO ALL WORKS CARRIED 1IN

PLANT/PIPELINE/PROJECTS

A.

Safety conditions applicable to all works carried in plant/pipeline/projects by
consultants. contractors or other third parties

Compliance with statutory requirement.

Consultants, contractors or other third parties in the plant/pipeline shall abide by

The safety regulation of the plant/ pipeline as mentioned in the Fire & Safety
Regulations (Latest revision).

Provisions of the Factories Act 1948 and the rules framed thereunder in the respective
State Factory Rules including all amendments thereto.

Provisions of Employees' Compensation Act, 1923 &, Employee State Insurance Act,
1948 including all amendments thereto.

Provisions of The Building and Other Construction Workers (Regulation of
Employment and Condition of Service) Act,1996.

Applicable Environment Regulations in force and also the systems and procedures in
the Plant/ pipeline related to environment.

Health Assurance /Age:
Contractors will ensure that workers including Supervisors before deployment of the
job are medically examined by a certified Surgeon/ Occupational Health Physician

having minimum qualification of MBBS + AFIH as per respective State Factory Rules.

Only medically sound persons as certified by the afore-mentioned medical practitioner
would be allowed on the job.

Workmen deployed on high risk job like working in confined space, working at height,
working under water etc. must also be certified as medically fit for such jobs.

The medical certificate older by more than six months will not be accepted.
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3.

Health Assurance Certificates submitted by the contractor would be periodically
checked at random by the plant/ pipeline Doctor.

Age: No one bellow 18 years or more than 58 years will be employed in the
plant/pipeline.

Training

3.1 Mandatory Training

Training in Fire & Safety is mandatory for all contractors' employees before start of
any work in the Plant/Pipeline.

3.2 Training of contractors, Proprietors, Partners, Directors, Managers and In

d.

charges Of Contractor

The proprietors, Partners, Directors, Managers and In-Charges of Contractors who
have ultimate responsibility for their work in the plant/pipeline must undergo a one day
comprehensive safety familiarization programme.

This programme will be conducted by Fire & Safety Dept. at the Fire Station Training
Hall and the schedule shall be notified well in advance.

On completion of the program a Certificate of Attendance, will be issued to each
participant, which will be required for issue of entry pass for supervision of the Hot
Work.

The passing certificate issued to the supervisor would remain valid for one year.

3.3 Training of Supervisors

a.

e.

Contractor’s supervisors will have to undergo two days training on "Health, safety and
Environment (HSE) in Plant/Pipeline™ followed by one day training on " Work Permit
System".

At the end of the each of the above two training modules, there will be a written test.

Passing Certificate would be issued on the last day of the month to the Supervisors who
successfully pass these tests.

The Passing Certificate issued to a Supervisor would remain valid for a year.

Plant Entry pass will not be issued to any supervisor without a valid Passing Certificate.

3.4 Training of Workers

a.

Contractor’s workmen will have to undergo one day's class room training on "Safety in
Plant/Pipeline” before commencement of the job.

On completion of this training, "Certificate of Attendance” would be issued by Safety
Selection.
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c. This "Certificate of Attendance™ would remain valid for a period of one year'
d. Plant Entry Pass would be issued only on production of this certificate.

e. Itis obligatory that contractor supervisor who is trained by Safety Dept. should conduct
spot training for his workers.

f. Additionally Contract workmen will have to undergo training on "Safety in

Plant/Pipeline" on the spot.
3.5 Refresher Training

a) Supervisor’s workmen will be required to undergo Refresher Training from time to
time as required by the safety section.

b) The Coverage and Methodology of the Refresher Training would be same as the initial
training.

3.6 Administration of Training:

(1) The Plant/ Pipeline Fire & Safety Department shall conduct this mandatory training
programme at the Auditorium/ Conference Hall/ any other venue as decided by GGPL
free of cost.

(2) One three-day training programme around the middle of every month for supervisors
and three one-day training programme for workmen at an interval of 10 days will be
conducted.

(3) Notice giving schedule of exact dates of training for the current month would be issued
to  Concerned Departments and HR by 25" of the previous month for notification to
the contractors.

3.7 Contractor’s Responsibility for Training of his employees:

Contractor must ensure that all his supervisors have undergone safety training and keep
documents of such training. He shall also ensure that each of his employees has
received and understood from his supervisor’s necessary training on safety for working
in the Plant/ Pipeline.

Contractor must maintain records of training provided by him to his employees. Such
records must clearly mention (i) what training has been provided (ii) date, time and
duration of such training (iii) who has provided the training (iv) names of workers who
attended such training etc.

The records maintained in the form of a register must be available for examination by
the Engineer-In-Charge for his representative who will sign on the register as a token of
his approval.
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f)

The training provided by the contractor must be as frequent as possible but there should
not be more than 15 days gap in between two training programs.

The training provided by the contractor is expected to be on-the-job training and must
not be less than at least one hour duration. Duration such training, Contractor must
make himself present and facilitate the process of training.

OBLIGATION TO FOLLOW WORK PERMIT SYSTEM

Do not carry out any work without valid work permit issued by authorized person in the
Plant/ Pipeline as per Work Permit System

After obtaining a valid work permit and before the actual commencement of the work,
also obtain a clearance certificate from the officer of the unit/ plant where the work is to
be carried out

Register permit and clearance at Plant Fire Station as required under the Work Permit
System

Comply with all the Fire/Safety/Excavation/Radiography permit conditions specified in
the permit and the clearance

Prepare a safety action plan specific to the work before starting the work. Also ensure
that all supervisors and workers involved in the work, properly understand and follow
the safety action plan.

Display permit at site for checking by Plant/Pipeline officials whenever required.

5. REQUIREMENTS OF SUPERVISION

Contractor will not carry out any work without having supervisor at site. If it is
required to work simultaneously in more than one location under the same contract, one
supervisor must be put in each of the locations. If a supervisor has to leave his site for
any reason, he must stop his activities for that period of time.

For hot work permit the supervisor must have valid Training Certificate from Plant/
Pipeline safety department.

Contractor must provide at least one full time safety Supervisor when the contractor has
engaged manpower in excess of 50 in contract activities in the Plant/ Pipeline. If the
manpower is less than 50, the on-site safety coordination responsibilities shall be
assumed by any one of the contractor’s other supervisory staff. In both the cases, the
contractor must specify in writing the name of such person to the Engineer-in-charge
and Manger — Safety.

Contractor’s safety coordinator or his supervisor responsible for safety as the case may
be shall conduct at his work-site and document formal safety inspections and audits at
least once in a week. Such documents are to be submitted to Engineer-in-Charge for
his review and record.

Contractor’s safety supervisor or the supervisor responsible for safety, shall maintain
separate safety register which will include (i) List of activities being carried out at site




Vi.

f.

(i) Safety Training details of all supervisors and workmen (iii) Records of all
accidents (iv)Records of all PPE’s being used at site (v) Records of lifting tools and
tackles including slings of all types (vi) Records of pressure vessels if any at his site
(vii) Records of all welding machines, gas cutting sets, compressors, generators,
pressure regulators, portable power tools, hand tolls etc. (viii) Copies of safety
inspection reports made by the Contractor safety supervisor as well as by the GGPL
representative

The contractors whose safety records are not satisfactory will be viewed seriously and
necessary action (viz cancellation of registration/ contracts) shall be taken against him.

Use of personal protective equipment

Contractor's all supervisors and workmen must wear the following Personal Protective
Equipment’s (PPE's) without which the permission to work will be denied.

Basic PPE's should be provided by the contractor.

Basic PPE requirements for all jobs:

I. Hard hat (Safety helmet)

ii.  Safety Shoes / Gum Boots (civil work)

iii. Rubber Hand Gloves (electrical grade of 33 KV/6.6KV/660V operating potential
and tested at higher potential with test reports).

iv. Safety Belt as applicable

Specific Requirements as per job requirements:

i. Eye Protection Goggles
ii. Face & Body Protection

The above two sets of basic PPE's shall be of standard quality and BIS / I1SI approved
and supplied on replenishment basis on the basis of expiry/ damage.

Other specific PPEs/ special operative equipment like "Breathing Apparatus Set' and
Fire Extinguishers will be issued by GGPL

to the contractor, on loan basis. If the same is not returned after completion of the contract

or damaged beyond repair, recovery as appropriate will be made from his dues, from
the company.

HAZARD COMMUNICATION

Contractor must familiarize himself from GGPL Engineer-in-charge about all know
potential fire, explosion or toxic release hazards related to his contact. He in turn will
ensure that same information has been passed to his supervisors and workman. Proper
record of such dissemination of information must be made by the contractor and submit
to the engineer-in-charge, on demand, falling which further continuation of work may
be withheld.




d)

8.

a)

10.

11.

In the event, any contractor employee spot a fire or any serious hazards in plan/ pipe
line premises, he shall dial Extn , identify himself and report location of fire
when fire Station operator is on line. He shell wait until the fire message is repeated by
the fire Operator and location confirmed.

Pill box communication can also be used by contractor workmen.

The contractor must ensure that each one of his employees clearly understands this fire
Communication requirement, i.e. in case of fire siren is sounded they should assemble
at designated assembly location. This may be ensured by contractor while providing on
the Job training.

INJURY NOTIFICATION & INVESTIGATION

Report to GGPL supervisor on the job, any injury sustained by any of his employees or
any near-miss or any hazardous/dangerous incident at his worksite within the plant/pipe
line premises. Hiding any accident or near miss would be viewed as serious
misconduct.

Arrange to provide first-Aid immediately to injured employee.

Keep and maintain proper records of all such incidents in respect of his personal/work
site.

Submit to Engineer-in-charge a first information Report within 4 Hours of incident.

Arrange to immediately investigate the incident and furnish within 24 Hours a written
Investigation report to plant/pipe safety dept.

PARTICIPATION IN SAFTY ACTIVITIES

Contractor must attend all scheduled safety meetings as would be intimated to him by
the Engineer-in-charge, Contractor also must ensure that all his employees participate
in Safety promotional activities organized by the plant/pipe line.

POLICE VERIFICATION:
Contractor who engages laborer for his jobs in the plant/ pipeline must submit police
verification of antecedents of labourers engaged by him.

SAFETY WHILE WORKING IN SCAFFOLDINGS

The work of erecting and dismantling scaffold as well as working on scaffolding

platform involves serious injury hazards. In order to provide fall protection to the

workers involved in these activities following must be ensured in addition to the
existing work permit procedures.

a) The scaffold should be double box type.

b) The workers engaged in scaffolding must wear safety belt with double lifeline.
This is intended to ensure that lifeline is secured all the time, even the person is
moving.

C) Safety nets must be deployed first 10 feet elevation and every 20feet elevation.
These nets should be inside scaffold box as well as extend outwards.
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NOTE:

It should be ensured that only trained and experienced workers are engaged in
scaffolding work.

In addition to the above any new/ improved Safety Practices that is being
directed by GGPL to be followed strictly.
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GENERAL CONDITIONS OF CONTRACT

SECTION- | DEFINITIONS

1. Definition of Terms:

1.1 In this CONTRACT (as here-in-after defined) the following words and expressions
shall have the meanings hereby assigned to them except where the context otherwise
required.

1.1.1. The EMPLOYER/COMPANY/GGPL means GGPL (INDIA) LTD., a public
limited company, incorporated under the Company’s act 1956 and having its Registered
office at D. No. 85-06-23/2, 2™ floor, 40™ Ward, Morampudi Junction,
Rajahmahendravaram-533 103, East Godavari Dist, A.Pand includes its successors and
assigns.

1.1.2. The "CONTRACTOR" means the person or the persons, firm or Company or
corporation whose tender has been accepted by the EMPLOYER and includes the
CONTRACTOR's legal Representatives his successors and permitted assigns.

1.1.3. The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated
from time to time by the GGPL and shall include those who are expressly authorized by him
to act for and on his behalf for operation of this CONTRACT.

1.1.4. The "WORK" shall mean and include all items and things to be supplied/ done and
services and activities to be performed by the CONTRACTOR in pursuant to and in
accordance with CONTRACT or part thereof as the case may be and shall include all extra,
additional, altered or substituted works as required for purpose of the CONTRACT.

1.1.5. The "PERMANENTWORK" means and includes works which will be incorporated
in and form a part of the work to be handed over to the EMPLOYER by the CONTRACTOR
on completion of the CONTRACT.

1.1.6. "CONSTRUCTIONEQUIPMENT" means all appliances/equipment and things
whatsoever nature for the use in or for the execution, completion, operation, or maintenance
of the work or temporary works (as hereinafter defined) but does not include materials or
other things intended to form or to be incorporated into the WORK, or camping facilities.

1.1.7. "CONTRACTDOCUMENTS" means collectively the Tender Documents, Designs,
Drawings, Specification, Schedule of Quantities and Rates, Letter of Acceptance and agreed
variations if any, and such other documents constituting the tender and acceptance thereof.

1.1.8. CONSULTANT: means ---------------==-=-mmmommuumn who are the consulting engineer
to the Employer for this project and having registered office at ------------------=--=-=--—--—-

1.1.9. The "SUB-CONTRACTOR" means any person or firm or Company (other than the
CONTRACTOR) to whom any part of the work has been entrusted by the CONTRACTOR,
with the written consent of the ENGINEER-IN-CHARGE, and the legal representatives,
successors and permitted assigns of such person, firm or company.




1.1.10. The "CONTRACT” shall mean the Agreement between the EMPLOYER and the
CONTRACTOR for the execution of the works including therein all contract documents.

1.1.11. The "SPECIFICATION" shall mean all directions the various technical
specifications, provisions attached and referred to the Tender Documents which pertain to the
method and manner of performing the work or works to the quantities and qualities of the
work or works and the materials to be furnished under the CONTRACT for the work or
works, as may be amplified or modified by the GGPL or ENGINEER-IN-CHARGE during
the performance of CONTRACT in order to provide the unforeseen conditions or in the best
interests of the work or works. It shall also include the latest edition of relevant Standard
Specifications including all addenda/corrigenda published before entering into CONTRACT.

1.1.12. The "DRAWINGS" shall include maps, plans and tracings or prints or sketches
thereof with any modifications approved in writing by the ENGINEER- IN-CHARGE and
such other drawing as may, from time to time, be furnished or approved in writing by the
ENGINEER-IN-CHARGE.

1.1.13. The "TENDER" means the proposal along with supporting documents submitted by
the CONTRACTOR for consideration by the EMPLOYER.

1.1.14. The "CHANGEORDER" means an order given in writing by the ENGINEER-IN-
CHARGE to effect additions to or deletion from and alteration in the works.

1.1.15. The "COMPLETIONCERTIFICATE" shall mean the certificate to be issued by the
ENGINEER-IN-CHARGE when the works have been completed entirely in accordance with
CONTRACT DOCUMENT to his satisfaction.

1.1.16. The "FINALCERTIFICATE" in relation to a work means the certificate regarding
the satisfactory compliance of various provision of the CONTRACT by the CONTRACTOR
issued by the ENGINEER-IN- CHARGE/EMPLOYER after the period of liability is over.

1.1.17. “DEFECTLIABILITYPERIOD” in relation to a work means the specified period
from the date of COMPLETION CERTIFICATE upto the date of issue of FINAL
CERTIFICATE during which the CONTRACTOR stands responsible for rectifying all
defects that may appear in the works executed by the CONTRACTOR in pursuance of the
CONTRACT and includes warranties against Manufacturing/Fabrication/
Erection/Construction defects covering all materials plants, equipment, components, and the
like supplied by the CONTRACTOR, works executed against workmanship defects.

1.1.18. The "APPOINTINGAUTHORITY" for the purpose of arbitration shall be the
CHAIRMAN and MANAGING DIRECTOR or any other person so designated by the
EMPLOYER.

1.1.19. "TEMPORARYWORKS" shall mean all temporary works of every kind required in
or about the execution, completion or maintenance of works.




1.1.20. "PLANS" shall mean all maps, sketches and layouts as are incorporated in the
CONTRACT in order to define broadly the scope and specifications of the work or works,
and all reproductions thereof.

1.1.21. "SITE" shall mean the lands and other places on, under, in or through which the
permanent works are to be carried out and any other lands or places provided by the
EMPLOYER for the purpose of the CONTRACT.

1.1.22. "NOTICEINWRITINGORWRITTENNOTICE" shall mean a notice in written,
typed or printed characters sent (unless delivered personally or otherwise proved to have been
received by the addressee) by registered post to the latest known private or business address
or registered office of the addressee and shall be deemed to have been received in the
ordinary course of post it would have been delivered.

1.1.23. "APPROVED" shall mean approved in writing including subsequent written
confirmation of previous verbal approval and "APPROVAL" means approval in writing
including as aforesaid.

1.1.24. "LETTEROFINTENT/FAXOFINTENT” shall mean intimation by a Fax/Letter to
Tenderer(s) that the tender has been accepted in accordance with the provisions contained in
the letter.

1.1.25. "DAY" means a day of 24 hours from midnight to midnight irrespective of the
number of hours worked in that day.

1.1.26. "WORKINGDAY" means any day which is not declared to be holiday or rest day by
the EMPLOYER.

1.1.27. "WEEK" means a period of any consecutive seven days.

1.1.28. "METRICSYSTEM" - All technical documents regarding the construction of works
are given in the metric system and all work in the project should be carried out according to
the metric system. All documents concerning the work shall also be maintained in the metric
system.

1.1.29. "VALUEOFCONTRACT” or “TOTALCONTRACTPRICE” shall mean the sum
accepted or the sum calculated in accordance with the prices accepted in tender and/or the
CONTRACT rates as payable to the CONTRACTOR for the entire execution and full
completion of the work, including change order.

1.1.30. "LANGUAGEFORDRAWINGSANDINSTRUCTION" All the drawings, titles,
notes, instruction, dimensions, etc. shall be in English Language.

1.1.31. "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure
by the CONTRACTOR at "SITE" comprising of construction equipments, aids, tools tackles
including setting of site offices with facilities such as power, water, communication etc.
establishing manpower organization comprising of Resident Engineers, Supervising
personnel and an adequate strength of skilled, semi-skilled and un-skilled workers, who with
the so established infrastructure shall be in a position to commence execution of work at
site(s), in accordance with the agreed Time Schedule of Completion of Work.




"MOBILISATION" shall be considered to have been achieved, if the CONTRACTOR is able
to establish infrastructure as per Time Schedule, where so warranted in accordance with
agreed schedule of work implementation to the satisfaction of ENGINEER-IN-CHARGE/
EMPLOYER.

1.1.32. "COMMISSIONING" shall mean pressing into service of the system including the
plant(s), equipment(s), vessel(s), pipeline, machinery(ies), or any other section or sub-section
of installation(s) pertaining to the work of the CONTRACTOR after successful testing and
trial runs of the same. "COMMISSIONING" can be either for a completed system or a part of
system of a combination of systems or sub-systems and can be performed in any sequence as
desired by EMPLOYER and in a manner established to be made suited according to
availability of pre-requisites. Any such readjustments made by EMPLOYER in performance
of "COMMISSIONING" activity will not be construed to be violating CONTRACT
provisions and CONTRACTOR shall be deemed to have provided for the same.

SECTION-II GENERAL INFORMATION

2. General Information

2.1  a) Location of Site: The proposed location of Project site is defined in the Special
Conditions of Contract.

b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads
to the actual site of construction for his own work at his own cost. The CONTRACTOR shall
be required to permit the use of the roads so constructed by him for vehicles of any other
parties who may be engaged on the project site. The CONTRACTOR shall also facilitate the
construction of the permanent roads should the construction there of start while he is engaged
on this work. He shall make allowance in his tender for any inconvenience he anticipates on
such account. Non-availability of access roads, railway siding and railway wagons for the use
of the CONTRACTOR shall in no case condone any delay in the execution of WORK nor be
the cause for any claim for compensation against the EMPLOYER.

2.2  Scope of Work: The scope of WORK is defined in the Technical Part of the tender
document. The CONTRACTOR shall provide all necessary materials, equipment, labour etc.
for the execution and maintenance of the WORK till completion unless otherwise mentioned
in the Tender Document.

2.3  Water Supply: Contractor will have to make his own arrangements for supply of
water to his labour camps and for works. All pumping installations, pipe net work and
distribution system will have to be carried out by the Contractor at his own risk and cost.
Alternatively the Employer at his discretion may endeavour to provide water to the
Contractor at the Employer's source of supply provided the Contractor makes his own
arrangement for the water meter which shall be in custody of the Employer and other pipe net
works from source of supply and such distribution pipe network shall have prior approval of
the Engineer-in-Charge so as not to interfere with the layout and progress of the other
construction works. In such case, the rate for water shall be deducted from the running




account bills. However, the Employer does not guarantee the supply of water and this does
not relieve the Contractor of his responsibility in making his own arrangement and for the
timely completion of the various works as stipulated.

2.4 Power Supply:

2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only one point
at the nearest sub-station, from where the CONTRACTOR will make his own arrangement
for temporary distribution. The point of supply will not be more than 500 m away from the
CONTRACTOR'S premises. All the works will be done as per the applicable regulations and
passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after
the completion of work or if there is any hindrance caused to the other works due to the
alignment of these lines, the CONTRACTOR will re-route or remove the temporary lines at
his own cost. The CONTRACTOR at his cost will also provide suitable electric meters, fuses,
switches, etc. for purposes of payment to the EMPLOYER which should be in the custody
and control of the EMPLOYER. The cost of power supply shall be payable to the
EMPLOYER every month for Construction Works power which would be deducted from the
running account bills. The EMPLOYER shall not, however, guarantee the supply of
electricity nor have any liability in respect thereof. No claim for compensation for any failure
or short supply of electricity will be admissible.

2.4.2 1t shall be the responsibility of the CONTRACTOR to provide and maintain the
complete installation on the load side of the supply with due regard to safety requirement at
site. All cabling, equipment, installations etc. shall comply in all respects with the latest
statutory requirements and safety provisions i.e., as per the Central/State Electricity Acts and
Rules etc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are
installed, modified, maintained by a licensed Electrician/Supervisor. A test certificate is to be
produced to the ENGINEER-IN-CHARGE for his approval, before power is made available.

2.4.3 At all times, IEA regulations shall be followed failing which the EMPLOYER has a
right to disconnect the power supply without any reference to the CONTRACTORNOo claim
shall be entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply
will be reconnected only after production of fresh certificate from authorized electrical
supervisors.

2.4.4 The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's
equipment as a result of variation in voltage or frequency or interruption in power supply or
other loss to the CONTRACTOR arising therefrom.

2.45 The CONTRACTOR shall ensure that the Electrical equipment installed by him are
such that average power factors does not fall below 0.90 at his premises. In case power factor
falls below 0.90 in any month, he will reimburse to the EMPLOYER at the penal rate
determined by the EMPLOYER for all units consumed during the month.

2.4.6 The power supply required for CONTRACTOR's colony near the plant site will be
determined by the EMPLOYER and shall be as per State Electricity Board's Rules and other
statutory provisions applicable for such installations from time to time. In case of power
supply to CONTRACTOR's colony, the power will be made available at a single point and




the CONTRACTOR shall make his own arrangement at his own cost for distribution to the
occupants of the colony as per Electricity Rules and Acts. The site and colony shall be
sufficiently illuminated to avoid accidents.

2.4.7 The CONTRACTOR will have to provide and install his own lights and power meters
which will be governed as per Central/State Government Electricity Rules. The metres shall
be sealed by the EMPLOYER.

2.4.8 In case of damage of any of the EMPLOYER’s equipment on account of fault,
intentional or unintentional on the part of the CONTRACTOR, the EMPLOYER reserves the
right to recover the cost of such damage from the CONTRACTOR's bill. Cost of HRC Fuses
replaced at the EMPLOYER's terminals due to any fault in the CONTRACTOR's installation
shall be to CONTRACTOR's account at the rates decided by the ENGINEER-IN-CHARGE.

2.4.9 Only motors upto 3 HP will be allowed to be started direct on line. For motors above
3 HP and upto 100 HP a suitable Starting device approved by the ENGINEER- IN-CHARGE
shall be provided by the CONTRACTORFor motors above 100 HP slipring induction motors
with suitable starting devices as approved by the ENGINEER- IN-CHARGE shall be
provided by the CONTRACTOR

2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and equipment
and all installations are approved by the State Electricity Inspector before power can be
supplied to the EMPLOYER.

2.4.11 The total requirement of power shall be indicated by the tenderer alongwith his
tender.

2.5  Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER will,
at his own discretion and convenience and for the duration of the execution of the work make
available near the site, land for construction of CONTRACTOR's Temporary Field Office,
godowns workshops and assembly yard required for the execution of the CONTRACT. The
CONTRACTOR shall at his own cost construct all these temporary buildings and provide
suitable water supply and sanitary arrangement and get the same approved by the
ENGINEER-IN-CHARGE. On completion of the works undertaken by the CONTRACTOR,
he shall remove all temporary works erected by him and have the SITE cleaned as directed by
ENGINEER-IN-CHARGE. If the CONTRACTOR shall fail to comply with these
requirements, the ENGINEER-IN-CHARGE may at he expenses of the CONTRACTOR
remove such surplus, and rubbish materials and dispose off the same as he deems fit and get
the site cleared as aforesaid; and CONTRACTOR shall forthwith pay the amount of all
expenses so incurred and shall have no claim in respect of any such surplus materials
disposed off as aforesaid. But the EMPLOYER reserves the right to ask the CONTRACTOR
any time during the pendency of the CONTRACT to vacate the land by giving 7 days notice
on security reasons or on national interest or otherwise. Rent may be charged for the land so
occupied from contractor by the Employer. The CONTRACTOR shall put up temporary
structures as required by them for their office, fabrication shop and construction stores only
in the area allocated to them on the project site by the EMPLOYER or his authorised




representative. No tea stalls/canteens should be put up or allowed to be put up by any
CONTRACTOR in the allotted land or complex area without written permission of the
EMPLOYER. No unauthorised buildings, constructions or structures should be put up by the
CONTRACTOR anywhere on the project site. For uninterrupted fabrication work, the
CONTRACTOR shall put up temporary covered structures at his cost within Area in the
location allocated to them in the project site by the EMPLOYER or his authorised
representative. No person except for authorised watchman shall be allowed to stay in the
plant area/ CONTRACTOR's area after completion of the day's job without prior written
permission from ENGINEER-IN-CHARGE.

2.6 Land for Residential Accommodation:-:No Land shall be made available for
residential accommodation for staff and labour of CONTRACTOR.

SECTION-IIT GENERAL INSTRUCTIONS TO TENDERERS

3. Submission of Tender:

3.1 TENDER must be submitted without making any additions, alterations, and as per
details given in other clauses hereunder. The requisite details shall be filled in by the
TENDERER at space provided under “Submission of Tender at the beginning of GCC of
Tender Document. The rate shall be filled only in the schedule given in this Tender
Document.

3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted
alongwith the Tender Document. the tenderer should write clearly the revised quantities in
Schedule of Rates of Tender Document and should price the WORK based on revised
quantities when amendments of quantities are issued in addenda.

3.3  Covering letter alongwith its enclosures accompanying the Tender Document and all
further correspondence shall be submitted in duplicate.

3.4  Tenderers are advised to submit quotations based strictly on the terms and conditions
and specifications contained in the Tender Documents and not to stipulate any deviations.

3.5 Tenders should always be placed in double sealed covers, superscribing
["QUOTATION DO NOT OPEN" Tender for Project of
GODAVARI GAS (P) LTD due for opening on ]. The Full
Name, Address and Telegraphic Address, Fax No. of the Tenderers shall be written on the
bottom left hand corner of the sealed cover.

4. Documents:
4.1  General: The tenders as submitted, will consist of the following:

Q) Complete set of Tender Documents (Original) as sold duly filled in and signed by the
tenderer as prescribed in different clauses of the Tender Documents.

(i) Earnest money in the manner specified in Clause 6 hereof.




(iii)  Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case
an authorised representative has signed the tender, as required by Clause 14 hereof.

(iv)  Information regarding tenderers in the proforma enclosed.

(V) Details of work of similar type and magnitude carried out by the Tenderer in the
proforma provided in the tender document.

(vi)  Organisation chart giving details of field management at site, the tenderer proposes to
have for this job.

(vii)  Details of construction plant and equipments available with the tenderer for using in
this work.

(viii)  Solvency Certificate from Scheduled Bank to prove the financial ability to carry out
the work tendered for.

(ix)  Latest Balance Sheet and Profit & Loss Account duly audited.
x) Details of present commitment as per proforma enclosed to tender.

(xi)  Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and other
technical informations the tenderer wish to furnish.

(xii)  Provident fund registration certificate
(xiii)  List showing all enclosures to tender.

4.2  All pages are to be Initiated: All signatures in Tender Documents shall be dated, as
well as, all the pages of all sections of Tender Documents shall be initialed at the lower right
hand corner and signed wherever required in the tender papers by the TENDERER or by a
person holding power of attorney authorising him to sign on behalf of the tenderer before
submission of tender.

4.3  Rates to be in Figures and Words: The tender should quote in English both in figures
as well as in words the rates and amounts tendered by him in the Schedule of Rates of Tender
submitted by the CONTRACTOR for each item and in such a way that interpolation is not
possible. The amount for each item should be worked out and entered and requisite total
given of all items, both in figures and in words. The tendered amount for the work shall be
entered in the tender and duly signed by the Tenderer. If some discrepancies are found
between the RATES in FIGURES and WORDS or the AMOUNT shown in the tender, the
following procedure shall be followed:

a) When there is difference between the rates in figures and words, the rate which
corresponds to the amount worked out by the tenderer shall be taken as correct.

b) When the rate quoted by the tenderer in figures and words tally but the amount is
incorrect the rate quoted by the tenderer shall be taken as correct.

C) When it is not possible to ascertain the correct rate by either of above methods, the
rate quoted in words shall be taken as correct.
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4.4  Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender
paper shall be signed in full by the TENDERER with date. No erasure or over writing is
permissible.

4.5 Signature of Tenderer:

45.1 The TENDERER shall contain the name, residence and place of business of person or
persons making the tender and shall be signed by the TENDERER with his usual signature.
Partnership firms shall furnish the full names of all partners in the tender. It should be signed
in the partnership's name by all the partners or by duly authorised representatives followed by
the name and designation of the person signing. Tender by a corporation shall be signed by
an authorised representative, and a Power of Attorney in that behalf shall accompany the
tender. A copy of the constitution of the firm with names of all partners shall be furnished.

4.5.2 When a tenderer signs a tender in a language other than English, the total amount
tendered should, in addition, be written in the same language. The signature should be
attested by at least one witness.

4.6  Witness: Witness and sureties shall be persons of status and property and their names,
occupation and address shall be stated below their signature.

4.7  Details of Experience: The tenderer should furnish, alongwith his tender, details of
previous experience in having successfully completed in the recent past works of this nature,
together with the names of Employers, location of sites and value of contract, date of
commencement and completion of work, delays if any, reasons of delay and other details
alongwith documentary evidence(s).

4.8  Liability of Government of India: It is expressly understood and agreed by and
between Bidder or/Contractor and M/s GODAVARI GAS (P) LTD, and that M/s GGPL
(India) Ltd., is entering into this agreement solely on its own behalf and not on behalf of any
other person or entity. In particular, it is expressly understood and agreed that the
Government of India is not a party to this agreement and has no liabilities, obligations or
rights hereunder. It is expressly understood and agreed that M/s GGPL (India) Ltd. is an
independent legal entity with power and authority to enter into contracts solely on its own
behalf under the applicable Laws of India and general principles of Contract Law. The
Bidder/Contractor expressly agrees, acknowledges and understands that M/s GGPL (India)
Ltd. is not an agent, representative or delegate of the Government of India. It is further
understood and agreed that the Government of India is not and shall not be liable for any acts,
omissions, commissions, breaches or other wrongs arising out of the contract. Accordingly,
Bidder/Contractor hereby expressly waives, releases and foregoes any and all actions or
claims, including cross claims, impleader claims or counter claims against the Government of
India arising out of this contract and covenants not to sue to Government of India as to any
manner, claim, cause of action or thing whatsoever arising of or under this agreement.

5. Transfer of Tender Documents:
5.1  Transfer of Tender Documents purchased by one intending tenderer to another is not
permissible.




6. Earnest Money:

6.1  The bidder must pay Earnest Money as given in the letter /notice inviting tenders and
attach the official receipt with the tender failing which the tender is liable to be rejected and
representatives of such tenderers will not be allowed to attend the tender opening. Earnest
Money can be paid in Demand Drafts or Bank Guarantee or Banker’s Cheque or Letter of
Credit from any Indian scheduled bank or a branch of an International bank situated in India
and registered with Reserve Bank of India as scheduled foreign bank. However, other than
the Nationalised Indian Banks, the banks whose BGs are furnished, must be commercial
banks having net worth in excess of Rs. 100 crores and a declaration to this effect should be
made by such commercial bank either in the bank guarantee itself or separately on a letter
head. The bid guarantee shall be submitted in the prescribed format .

Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma prescribed
by the EMPLOYER. No interest shall be paid by the EMPLOYER on the Earnest Money
deposited by the tenderer. The Bank Guarantee furnished in lieu of Earnest Money shall be
kept valid for a period of "SIX MONTHS" from the date of opening of tender.(TWO
MONTHS beyond the bid validity). The Earnest Money deposited by successful tenderer
shall be forfeited if the Contractor fails to furnish the requisite Contract Performance Security
as per clause 24 hereof and /or fails to start work within a period of 15 days or fails to execute
the AGREEMENT within 15 days of the receipt by him of the Notification of Acceptance of
Tender.

Note: The Earnest Money of the unsuccessful bidder will be returned by
EMPLOYER/CONSULTANT, directly to the tenderer (s), within a reasonable period of time
but not later than 30 days after the expiration of the period of bid validity prescribed by
EMPLOYER.

7 Validity:

7.1  Tender submitted by tenderers shall remain valid for acceptance for a period of "4
MONTHS" from the date of opening of the tender. The tenderers shall not be entitled during
the said period of 4 months, without the consent in writing of the EMPLOYER, to revoke or
cancel his tender or to vary the tender given or any term thereof. In case of tender revoking or
canceling his tender or varying any term in regard thereof without the consent of
EMPLOYER in writing, the EMPLOYER shall forfeit Earnest Money paid by him alongwith
tender.

8 Addenda/Corrigenda

8.1  Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the
date of opening of the tenders to clarify documents or to reflect modification in design or
CONTRACT terms.

8.2  Each addenda/ corrigendum issued will be issued in duplicate to each person or
organisation to whom set of Tender Documents has been issued. Recipient will retain
tenderer's copy of each Addendum/Corrigendum and attach original copy duly signed along
with his offer. All Addenda/Corrigenda issued shall become part of Tender Documents.




9 Right of Employer to Accept or Reject Tender:

9.1 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER,
however, does not bind himself to accept the lowest

tender, and reserves to itself the authority to reject any or all the tenders received without
assigning any reason whatsoever. At the option of the Employer, the work for which the
tender had been invited, may be awarded to one Contractor or split between more than one
bidders, in which case the award will be made for only that part of the work, in respect of
which the bid has been accepted. The quoted rates should hold good for such eventualities.
Tenders in which any of the particulars and prescribed information are missing or are
incomplete in any respect and/or the prescribed conditions are not fulfilled are liable to be
rejected. The Tender containing uncalled for remarks or any additional conditions are liable
to be rejected. Canvassing in connection with tenders is strictly prohibited and tenders
submitted by the Tenderers who resort to canvassing will be liable to rejection.

10 Time Schedule

10.1 The WORK shall be executed strictly as per the TIME SCHEDULE specified in
TENDER/CONTRACT Document. The period of construction given in Time Schedule
includes the time required for mobilisation as well as testing, rectifications if any, retesting
and completion in all respects to the entire satisfaction of the ENGINEER-IN- CHARGE.

10.2 A joint programme of execution of the WORK will be prepared by the ENGINEER-
IN-CHARGE and CONTRACTOR based on priority requirement of this project. This
programme will take into account the time of completion mentioned in 10.1 above and the
time allowed for the priority works by the ENGINEER-IN-CHARGE.

10.3  Monthly/Weekly construction programme will; be drawn up by the ENGINEER-IN-
CHARGE jointly with the CONTRACTOR, based on availability of work fronts and the joint
construction programme as per 10.2 above. The CONTRACTOR shall scrupulously adhere to
these targets /programmes by deploying adequate personnel, construction tools and tackles
and he shall also supply himself all materials of his scope of supply in good time to achieve
the targets/programmes. In all matters concerning the extent of targets set out in the weekly
and monthly programmes and the degree of achievements the decision of the ENGINEER-
IN-CHARGE will be final and binding on the CONTRACTOR.

11 Tenderer’s Responsibility

11.1  The intending tenderers shall be deemed to have visited the SITE and familiarised
submitting the tender. Non-familiarity with the site conditions will not be considered a reason
either for extra claims or for not carrying out the works in strict conformity with the
DRAWINGS and SPECIFICATIONS or for any delay in performance.

12 Retired Government or Company Officers

12.1  No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the States/ Central Government or of
the EMPLOYER is allowed to work as a CONTRACTOR for a period of two years after his




retirement from Government Service, or from the employment of the EMPLOYER without
the previous permission of the EMPLOYER. The CONTRACT, if awarded, is liable to be
cancelled if either the CONTRACTOR or any of his employees is found at any time to be
such a person, who has not obtained the permission of the State/Central Government or of the
EMPLOYER as aforesaid before submission of tender, or engagement in the
CONTRACTOR'S service as the case may be.

13 Signing of the Contract:

13.1  The successful tenderer shall be required to execute an AGREEMENT in the
proforma attached with TENDER DOCUMENT within 15 days of the receipt by him of the
Notification of Acceptance of Tender. In the event of failure on the part of the successful
tenderer to sign the AGREEMENT within the above stipulated period, the Earnest Money or
his initial deposit will be forefeited and the acceptance of the tender shall be considered as
cancelled.

14 Field Management & Controlling/Coordinating Authority:

14.1  The field management will be the responsibility of the ENGINEER-IN-CHARGE,
who will be nominated by the EMPLOYER. The ENGINEER-IN-CHARGE may also
authorize his representatives to assist in performing his duties and functions.

14.2 The ENGINEER-IN-CHARGE shall coordinate the works of various agencies
engaged at site to ensure minimum disruption of work carried out by different agencies. It
shall be the responsibility of the CONTRACTOR to plan and execute the work strictly in
accordance with site instructions to avoid hindrance to the work being executed by other
agencies.

15 Note to Schedule of Rates:

15.1  The Schedule of Rates should be read in conjunction with all the other sections of the
tender.

15.2  The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS
and details of work to be done within TIME SCHEDULE and to have aquainted himself of
the condition prevailing at site.

15.3  Rates must be filled in the Schedule of Rates of original Tender Documents. If
quoted in separate typed sheets no variation in item description or specification shall be
accepted. Any exceptions taken by the tenderer to the Schedule of Rates shall be brought out
in the terms and conditions of the offer.

15.4  The quantities shown against the various items are only approximate. Any increase or
decrease in the quantities shall not form the basis of alteration of the rates quoted and
accepted.

155 The EMPLOYER reserves the right to interpolate the rates for such items of work
falling between similar items of lower and higher magnitude.

16 Policy for Tenders Under Consideration:




16.1  Only Those Tenders which are complete in all respects and are strictly in accordance
with the Terms and Conditions and Technical Specifications of Tender Document, shall be
considered for evaluation. Such Tenders shall be deemed to be under consideration
immediately after opening of Tender and until such time an official intimation of acceptance
Irejection of Tender is made by GGPL to the Bidder.

16.2  Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. GGPL
will appreciate submission of offer based on the terms and conditions in the enclosed General
Conditions of Contract (GCC), Special Conditions of Contract (SCC), Instructions to Bidders
(ITB), Scope of Work, technical specifications etc. to avoid wastage of time and money in
seeking clarifications on technical/ commercial aspects of the offer. Bidder may note that no
technical and commercial clarifications will be sought for after the receipt of the bids. In case
of any deviation/nonconformity observed in the bid, it will be liable for rejection.

17 Award of Contract:

17.1  The Acceptance of Tender will be intimated to the successful Tenderer by GGPL
either by Telex/ Telegram/ Fax or by Letter or like means-defined as LETTER OF
ACCEPTANCE OF TENDER.

17.2  GGPL will be the sole judge in the matter of award of CONTRACT and the decision
of GGPL shall be final and binding.

18 Clarification of Tender Document:

18.1  The Tender is required to carefully examine the Technical Specifications, Conditions
of Contract, Drawings and other details relating to WORK and given in Tender Document
and fully inform himself as to all conditions and matters which may in any way affect the
WORK or the cost thereof. In case the Tenderer is in doubt about the completeness or
correctness of any of the contents of the Tender Documents he should request in writing for
an interpretation/clarification to GGPL in triplicate. GGPL will then issue
interpretation/clarification to Tenderer in writing. Such clarifications and or interpretations
shall form part of the Specifications and Documents and shall accompany the tender which
shall be submitted by tenderer within time and date as specified in invitations to tender.

18.2  Verbal clarification and information given by GGPL or its employee(s) or its
representatives shall not in any way be binding on GGPL.

19 Local Conditions:

19.1 It will be imperative on each tenderer to inform himself of all local conditions and
factors which may have any effect on the execution of WORK covered under the Tender
Document. In their own interest, the tenderer are requested to familiarise themselves with the
Indian Income Tax Act 1961, Indian Companies Act 1956, Indian Customs Act 1962 and
other related Acts and Laws and Regulations of India with their latest amendments, as
applicable GGPL shall not entertain any requests for clarifications from the tenderer
regarding such local conditions.

19.2 It must be understood and agreed that such factors have properly been investigated
and considered while submitting the tender. No claim for financial or any other adjustments
to VALUE OF CONTRACT, on lack of clarity of such factors shall be entertained.




20 Abnormal Rates:

20.1  The tenderer is expected to quote rate for each item after careful analysis of cost
involved for the performance of the completed item considering all specifications and
Conditions of Contract. This will avoid loss of profit or gain in case of curtailment or change
of specification for any item. In case it is noticed that the rates quoted by the tenderer for any
item are unusually high or unusually low, it will be sufficient cause for the rejection of the
tender unless the EMPLOYER is convinced about the reasonableness after scrutiny of the
analysis for such rate(s) to be furnished by the tenderer (on demand).

SECTION-1V GENERAL OBLIGATIONS

21 Priority of Contract Documents

21.1  Except if and the extent otherwise provided by the Contract, the provisions of the
General Conditions of Contract and Special Conditions shall prevail over those of any other
documents forming part of the CONTRACT. Several documents forming the CONTRACT
are to be taken as mutually explanatory of one another, but in case of ambiguities or
discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGE
who shall thereupon issue to the Contractor instructions thereon and in such event, unless
otherwise provided in the Contract, the priority of the documents forming the Contract shall
be as follows :

Q) The Contract Agreement ;

(i) The Letter of Acceptance;

(iti)  The (Instructions to Bidders)ITB;

(iv)  Special Conditions of Contract (SCC);
(V) General Conditions of Contract (GCC)

(vi)  Any other document forming part of the Contract. Works shown in the DRAWING
but not mentioned in the SPECIFICATIONS OR described in the SPECIFICATIONS
without being shown in the DRAWINGS shall nevertheless be deemed to be included in the
same manner as if they had been specifically shown upon the DRAWINGS and described in
the SPECIFICATIONS.

21.2  Headings and Marginal Notes: All headings and marginal notes to the clauses of
these General Conditions of Contract or to the SPECIFICATIONS or to any other Tender
Document are solely for the purpose of giving a concise indication and not a summary of the
contents thereof, and they shall never be deemed to be part thereof or be used in the
interpretation or construction thereof the CONTRACT.

21.3 Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated
specifically, the singular shall include the plural and vice versa wherever the context so
requires.




21.4  Interpretation: Words implying "Persons' shall include relevant “Corporate
Companies / Registered Associations/ Body of Individuals/ Firm of Partnership' as the case
may be.

22 Special Conditions of Contract:

22.1  Special Conditions of Contract shall be read in conjunction with the General
Conditions of Contract, specification of Work, Drawings and any other documents forming
part of this CONTRACT wherever the context so requires.

22.2  Notwithstanding the sub-division of the documents into these separate sections and
volumes every part of each shall be deemed to be supplementary to and complementary of
every other part and shall be read with and into the CONTRACT so far as it may be
practicable to do so.

22.3  Where any portion of the General Condition of Contract is repugnant to or at
variance with any provisions of the Special Conditions of Contract, unless a different
intention appears the provisions of the Special Conditions of Contract shall be deemed to
over-ride the provisions of the General Conditions of Contract and shall to the extent of such
repugnancy, or variations, prevail.

22.4  Wherever it is mentioned in the specifications that the CONTRACTOR shall perform
certain WORK or provide certain facilities, it is understood that the CONTRACTOR shall do
so at his cost and the VALUE OF CONTRACT shall be deemed to have included cost of
such performance and provisions, so mentioned.

22,5 The materials, design and workmanship shall satisfy the relevant INDIAN
STANDARDS, the JOB SPECIFICATIONS contained herein and CODES referred to.
Where the job specification stipulate requirements in addition to those contained in the
standard codes and specifications, these additional requirements shall also be satisfied.

23 Contractor to obtain his own Information:

23.1 The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may
be, deemed to have himself independently obtained all necessary information for the purpose
of preparing his tender and his tender as accepted shall be deemed to have taken into account
all contingencies as may arise due to such information or lack of same. The correctness of the
details, given in the Tender Document to help the CONTRACTOR to make up the tender is
not guaranteed. The CONTRACTOR shall be deemed to have examined the CONTRACT
DOCUMENTS, to have generally obtained his own information in all matters whatsoever
that might affect the carrying out of the works at the schedules rates and to have satisfied
himself to the sufficiency of his tender. Any error in description of quantity or omission
therefrom shall not vitiate the CONTRACT or release the CONTRACTOR from executing
the work comprised in the CONTRACT according to DRAWINGS and SPECIFICATIONS
at the scheduled rates. He is deemed to have known the scope, nature and magnitude of the
WORKS and the requirements of materials and labour involved etc., and as to what all works
he has to complete in accordance with the CONTRACT documents whatever be the defects,




omissions or errors that may be found in the DOCUMENTS. The CONTRACTOR shall be
deemed to have visited surroundings, to have satisfied himself to the nature of all existing
structures, if any, and also as to the nature and the conditions of the Railways, Roads, Bridges
and Culverts, means of transport and communication, whether by land, water or air, and as to
possible interruptions thereto and the access and egress from the site, to have made enquiries,
examined and satisfied himself as to the sites for obtaining sand, stones, bricks and other
materials, the sites for disposal of surplus materials, the available accommodation as to
whatever required, depots and such other buildings as may be necessary for executing and
completing the works, to have made local independent enquiries as to the sub-soil, subsoil
water and variations thereof, storms, prevailing winds, climatic conditions and all other
similar matters effecting these works. He is deemed to have acquainted himself as to his
liability of payment of Government Taxes, Customs duty and other charges, levies etc. Any
neglect or omission or failure on the part of the CONTRACTOR in obtaining necessary and
reliable information upon the foregoing or any other matters affecting the CONTRACT shall
not relieve him from any risks or liabilities or the entire responsibility from completion of the
works at the scheduled rates and times in strict accordance with the CONTRACT. It is,
therefore, expected that should the CONTRACTOR have any doubt as to the meaning of any
portion of the CONTRACT DOCUMENT he shall set forth the particulars thereof in writing
to EMPLOYER in duplicate, before submission of tender. The EMPLOYER may provide
such clarification as may be necessary in writing to CONTRACT, such clarifications as
provided by EMPLOYER shall form part of CONTRACT DOCUMENTS. No verbal
agreement or inference from conversation with any effect or employee of the EMPLOYER
either before, during or after the execution of the CONTRACT agreement shall in any way
affect or modify and of the terms or obligations herein contained. Any change in layout due
to site conditions or technological requirement shall be binding on the CONTRACTOR and
no extra claim on this account shall be entertained.

24 Contract Performance Security:

24.1  The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date
of notification of award, a security in the sum of 10% of the accepted value of the tender or
the actual value of work to be done whichever is applicable due to any additional work or any
other reasons, in the form of a Bank draft/Banker’s cheque or Bank Guarantee or irrevocable
Letter of credit (as per proforma enclosed) as Contract Performance Security with the
EMPLOYER which will be refunded after the expiry of DEFECTS LIABILITY PERIOD.
However where the contract is for two years or more , in this case, contractor has to deposit
security deposit 7.5% of annualized contract value and where the contract value is up to 25
lacs, initially SD is to be deposited 2.5% and remaining 5% to be recovered from RA Bills.
Contract/Order value as mentioned above shall be exclusive of taxes and duties. The SD will
be valid for the period of contract + 90 days beyond the contract period/duration and
applicable Warranty/Guarantee/Defect Liability Period (if any).

24.2 CONTRACTOR can furnish the Contract Performance Security in the form of
Demand Draft or through a Bank Guarantee or through an irrevocable Letter of Credit from




any Indian scheduled bank or a branch of an International bank situated in India and
registered with Reserve Bank of India as scheduled foreign bank. However, other than the
Nationalised Indian Banks, the banks whose BGs are furnished, must be commercial banks
having net worth in excess of Rs. 100 crores and a declaration to this effect should be made
by such commercial bank either in the bank guarantee itself or separately on a letter head.
The bank guarantee or the Letter of Credit shall be submitted in the prescribed format.

243 If the CONTRACTOR/SUB-CONTRACTOR or their employees or the
CONTRACTOR’s agents and representatives shall damage, break, deface or destroy any
property belonging to the EMPLOYER or others during the execution of the CONTRACT,
the same shall be made good by the CONTRACTOR at his own expenses and in default
thereof, the ENGINEER-IN-CHARGE may cause the same to be made good by other
agencies and recover expenses from the CONTRACTOR (for which the certificate of the
ENGINEER- IN-CHARGE shall be final).

24.4  All compensation or other sums of money payable by the CONTRACTOR to the
EMPLOYER under terms of this CONTRACT may be deducted from or paid by the
encashment or sale of a sufficient part of his Contract Performance Security or from any
sums which may be due or may become due to the CONTRACTOR by the EMPLOYER of
any account whatsoever and in the event of his Contract Performance Security being reduced
by reasons of any such deductions or sale of aforesaid, the CONTRACTOR shall within ten
days thereafter make good in cash, bank drafts as aforesaid any sum or sums which may have
been deducted from or realised by sale of his Contract Performance Security, or any part
thereof. No interest shall be payable by the EMPLOYER for sum deposited as Contract
Performance Security.

24.5  Failure of the successful bidder to comply with the requirements of this Clause shall
constitute sufficient grounds for the annulment of the award and the forfeiture of bid security.

25 Time of Performance:

25.1 Time for Mobilization: The work covered by this CONTRACT shall be
commenced within fifteen (15) days, the date of letter/Fax of Intent and be completed in
stages on or before the dates as mentioned in the TIME SCHEDULE OF COMPLETION OF
WORK. The CONTRACTOR should bear in mind that time is the essence of this agreement.
Request for revision of construction time after tenders are opened will not receive
consideration. The above period of fifteen (15) days is included within the overall
COMPLETION SCHEDULE, not over and above the completion time to any additional work
or any other reasons.

25.2  Time Schedule of Construction:

25.2.1 The general Time Schedule of construction is given in the TENDER DOCUMENT.
CONTRACTOR should prepare a detailed monthly or weekly construction program jointly
with the ENGINEER-IN-CHARGE within 15 days of receipt of LETTER/FAX OF INTENT
or ACCEPTANCE OF TENDER. The WORK shall be executed strictly as per the Time
Schedule given in the CONTRACT DOCUMENT. The period of construction given includes




the time required for mobilisation testing, rectifications, if any, retesting and completion in all
respects in accordance with CONTRACT DOCUMENT to the entire satisfaction of the
ENGINEER-IN-CHARGE.

25.2.2 The CONTRACTOR shall submit a detailed PERT network within the time frame
agreed above consisting of adequate number of activities covering various key phases of the
WORK such as design, procurement, manufacturing, shipment and field erection activities
within fifteen (15) days from the date of LETTER/FAX OF INTENT. This network shall also
indicate the interface facilities to be provided by the EMPLOYER and the dates by which
such facilities are needed.

25.2.3 CONTRACTOR shall discuss the network so submitted with the EMPLOYER and
the agreed network which may be in the form as submitted with the EMPLOYER or in
revised form in line with the outcome of discussions shall form part of the CONTRACT, to
be signed within fifteen (15) days from the date of LETTER OF ACCEPTANCE OF
TENDER. During the performance of the CONTRACT, if in the opinion of the EMPLOYER
proper progress is not maintained suitable changes shall be made in the CONTRACTOR's
operation to ensure proper progress. The above PERT network shall be reviewed periodically
and reports shall be submitted by the CONTRACTOR as directed by EMPLOYER.

26 Force Majeure:

26.1 CONDITIONS FOR FORCE MAJEURE: In the event of either party being rendered
unable by Force Majeure to perform any obligations required to be performed by them under
the CONTRACT the relative obligation of the party affected by such Force Majeures shall
upon notification to the other party be suspended for the period during which Force Majeures
event lasts. The cost and loss sustained by the either party shall be borne by the respective
parties. The term "Force Majeures™ as employed herein shall mean acts of God, earthquake,
war (declared or undeclared), revolts, riots, fires, floods, rebellions, explosions, hurricane,
sabotage, civil commotions and acts and regulations of respective Government of the two
parties, namely the EMPLOYER and the CONTRACTORUpon the occurrence of such
cause(s) and upon its termination, the party alleging that it has been rendered unable as
aforesaid thereby, shall notify the other party in writing immediately but not later than 72
(Seventy-two) hours of the alleged beginning and ending thereof giving full particulars and
satisfactory evidence in support of its claim. Time for performance of the relative obligation
suspended by the Force Majeures shall then stand extended by the period for which such
cause lasts. If deliveries of bought out items and/or works to be executed by the
CONTRACTOR are suspended by Force Majeure conditions lasting for more than 2 (two)
months the EMPLOYER shall have the option to terminate the CONTRACT or re-negotiate
the contract provisions.




26.2 OUTBREAK OF WAR

26.2.1 If during the currency of the CONTRACT there shall be an out-break of war whether
declared or not, in that part of the World which whether financially or otherwise materially
affect the execution of the WORK the CONTRACTOR shall unless and until the
CONTRACT is terminated under the provisions in this clause continue to use his best
endeavour to complete the execution of the WORK, provided always that the EMPLOYER
shall be entitled, at any time after such out-break of war to terminate or re-negotiate the
CONTRACT by giving notice in writing to the CONTRACTOR and upon such notice being
given the CONTRACT shall, save as to the rights of the parties under this clause and to the
operation of the clauses entitled settlement of Disputes and Arbitration hereof, be terminated
but without prejudice to the right of either party in respect of any antecedent breach thereof.

26.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, the
CONTRACTOR shall with all reasonable diligence remove from the SITE all the
CONTRACTOR's equipment and shall give similar facilities to his SUB-CONTRACTORS
to do so.

27 Price reduction schedule:

27.1  Time is the essence of the CONTRACT. In case the CONTRACTOR fails to
complete the WORK within the stipulated period, then, unless such failure is due to Force
Majeure as defined in Clause 26 here above or due to EMPLOYER's defaults, the Total
Contract price shall be reduced by % % of the total Contract Price per complete week of
delay or part thereof subject to a maximum of 5 % of the Total Contract Price, by way of
reduction in price for delay and not as penalty. The said amount will be recovered from
amount due to the Contractor/ Contractor’s Contract Performance Security payable on
demand. The decision of the ENGINEER-IN-CHARGE in regard to applicability of Price
Reduction Schedule shall be final and binding on the CONTRACTOR.

27.2 All sums payable under this clause is the reduction in price due to delay in completion
period at the above agreed  rate.

27.3 Bonus For Early Completion (*)

BONUS FOR EARLY COMPLETION If the Contractor achieves completion of Works in all
respect prior to the time schedule stipulated in the SCC, the Employer shall pay to the
Contractor the relevant sum, if mentioned specifically in SCC, as bonus for early completion.
The bonus for early completion, if provided specifically in SCC, shall be payable to the
maximum ceiling of 2 %2 % of the total contract price.

(*) Partial earlier completion may not always produce net benefits to the Employer, for
example where utilization of the completed Works requires (a) the fulfillment of all parts of
the Contract (e.g. the training of personnel); or (b) the completion of all Sections (e.g. in
pipeline laying, where early completion of the laying of pipeline would not be useful if the
compressor is still under installation); or (c) certain seasonal effects to take place (e.g. onset
of the rainy season, for impounding a reservoir); or (d) other circumstances. Also a more




rapid drawdown of budgeted funds may be required. All such factors should be considered
prior to the inclusion of a bonus clause in the Contract.

28 Rights of the employer to forfeit contract performance security:

28.1  Whenever any claim against the CONTRACTOR for the payment of a sum of money
arises out or under the CONTRACT, the EMPLOYER shall be entitled to recover such sum
by appropriating in part or whole the Contract Performance Security of the
CONTRACTORIN the event of the security being insufficient or if no security has been taken
from the CONTRACTOR, then the balance or the total sum recoverable, as the case may be
shall be deducted from any sum then due or which at any time thereafter may become due to
the CONTRACTORThe CONTRACTOR shall pay to the EMPLOYER on demand any
balance remaining due.

29 Failure by the contractor to comply with the provisions of the contract:

29.1 If the CONTRACTOR refuses or fails to execute the WORK or any separate part
thereof with such diligence as will ensure its completion within the time specified in the
CONTRACT or extension thereof or fails to perform any of his obligation under the
CONTRACT or in any manner commits a breach of any of the provisions of the
CONTRACT it shall be open to the EMPLOYER at its option by written notice to the
CONTRACTOR:

a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand
terminated and shall cease to be in force and effect on and from the date appointed by the
EMPLOYER on that behalf, whereupon the CONTRACTOR shall stop forthwith any of the
CONTRACTOR's work then in progress, except such WORK as the EMPLOYER may, in
writing, require to be done to safeguard any property or WORK, or installations from
damage, and the EMPLOYER, for its part, may take over the work remaining unfinished by
the CONTRACTOR and complete the same through a fresh contractor or by other means, at
the risk and cost of the CONTRACTOR, and any of his sureties if any, shall be liable to the
EMPLOYER for any excess cost occasioned by such work having to be so taken over and
completed by the EMPLOYER over and above the cost at the rates specified in the schedule
of quantities and rate/prices.

b) WITHOUT DETERMINING THE CONTRACT to take over the work of the
CONTRACTOR or any part thereof and complete the same through a fresh contractor or by
other means at the risk and cost of the CONTRACTORThe CONTRACTOR and any of his
sureties are liable to the EMPLOYER for any excess cost over and above the cost at the rates
specified in the Schedule of Quantities/ rates, occasioned by such works having been taken
over and completed by the EMPLOYER.

29.2  Insuch events of Clause 29.1(a) or (b) above.

a) The whole or part of the Contract Performance Security furnished by the
CONTRACTOR is liable to be forfeited without prejudice to the right of the EMPLOYER to
recover from the CONTRACTOR the excess cost referred to in the sub-clause aforesaid, the
EMPLOYER shall also have the right of taking possession and utilising in completing the




works or any part thereof, such as materials equipment and plants available at work site
belonging to the CONTRACTOR as may be necessary and the CONTRACTOR shall not be
entitled for any compensation for use or damage to such materials, equipment and plant.

b) The amount that may have become due to the CONTRACTOR on account of work
already executed by him shall not be payable to him until after the expiry of Six (6) calendar
months reckoned from the date of termination of CONTRACT or from the taking over of the
WORK or part thereof by the EMPLOYER as the case may be, during which period the
responsibility for faulty materials or workmanship in respect of such work shall, under the
CONTRACT, rest exclusively with the CONTRACTORThis amount shall be subject to
deduction of any amounts due from the CONTRACT to the EMPLOYER under the terms of
the CONTRACT authorised or required to be reserved or retained by the EMPLOYER.

29.3 Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the
judgement of the EMPLOYER, the default or defaults committed by the CONTRACTOR
is/are curable and can be cured by the CONTRACTOR if an opportunity given to him,
then the EMPLOYER may issue Notice in writing calling the CONTRACTOR to cure the
default within such time specified in the Notice.

29.4 The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or
(b) above, in the event that the CONTRACTOR becomes bankrupt, insolvent, compounds
with his creditors, assigns the CONTRACT in favour of his creditors or any other person or
persons, or being a company or a corporation goes into voluntary liquidation, provided that
in the said events it shall not be necessary for the EMPLOYER to give any prior notice to the
CONTRACTOR

29.5 Termination of the CONTRACT as provided for in sub- clause 29.1(a) above shall not
prejudice or affect their rights of the EMPLOYER which may have accrued upto the
date of such termination.

30 Contractor remains liable to pay compensation if

30.1 In any case in which any of the powers conferred upon the EMPLOYER BY
CLAUSE 29.0 thereof shall have ~ become action not taken under clause 29: exercisable
and the same had not been exercised, the non-exercise thereof shall not constitute a
waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable
in .the event of any further case of default by the CONTRACTOR for which by any clause or
clauses hereof he is declared liable to pay compensation amounting to the whole of his
Contract Performance Security, and the liability of the CONTRACTOR for past and
future compensation shall remain unaffected. In the event of the EMPLOYER putting in
force the power under above sub-clause (a), (b) or (c) vested in him under the preceding
clause he may, if he so desired, take possession of all or any tools, and plants, materials and
stores in or upon the works or the site thereof belonging to the CONTRACTOR or
procured by him and intended to be used for the execution of the WORK or any part
thereof paying or allowing for the same in account at the CONTRACT rates or in case of
these not being applicable at current market rates to be certified by the ENGINEER-IN-




CHARGE whose certificate thereof shall be final, otherwise the ENGINEER-IN- CHARGE
may give notice in writing to the CONTRACTOR or his clerk of the works, foreman or
other authorized agent, requiring him to remove such tools, plant, materials or stores from the
premises (within a time to be specified in such notice), and in the event of the
CONTRACTOR failing to comply with any such requisition, the ENGINEER-IN-CHARGE
may remove them at the CONTRACTOR's expense or sell them by auction or private sale on
account of the CONTRACTOR and at his risk in all respects without any further notice as to
the date, time or place of sale and the certificate of the ENGINEER-IN-CHARGE as to the
expenses of any such removal and the amount of the proceeds and expenses of any such sale
shall be final and conclusive against the CONTRACTOR.

31 Change in constitution:

31.1 Where the CONTRACTOR is a partnership firm, the prior approval of the
EMPLOYER shall be obtained in writing, before any change is made in the constitution of
the firm. Where the CONTRACTOR is an individual or a Hindu  undivided family business
concern, such approval as aforesaid shall, likewise be obtained before such CONTRACTOR
enters into any agreement with other parties, where under, the reconstituted firm would have
the right to carry out the work hereby undertaken by the CONTRACTOR. In either case if
prior approval as aforesaid is not obtained, the CONTRACT shall be deemed to have
been allotted in contravention of clause 37 hereof and the same action may be taken and the
same consequence shall ensure as provided in the said clause.

32 Termination of contract

321 TERMINATION OF CONTRACT FOR DEATH: If the CONTRACTOR is an
individual or a proprietary concern and the individual or the proprietor dies or if the
CONTRACTOR is a partnership concern and one of the partner dies then unless, the
EMPLOYER is satisfied that the legal representative of the individual or the proprietary
concern or the surviving partners are capable of carrying out and completing CONTRACT,
he (the EMPLOYER)is entitled to  cancel the CONTRACT for the uncompleted part
without being in any way liable for any compensation payment to the estate of the
diseased CONTRACTOR and/or to the surviving partners of the CONTRACTOR'S
firm on account of the cancellation of CONTRACT. The decision of the EMPLOYER
in such assessment shall be  final and binding on the parties. In the event of such
cancellation, the EMPLOYER shall not hold the estate of the diseased CONTRACTOR
and/or the surviving partners of the CONTRACTOR'S firm liable for any damages for
non-completion of CONTRACT.

322 TERMINATION OF CONTRACT IN CASE OF LIQUIDATION /
BANKRUPTCY ETC. If the Contractor shall dissolve or become bankrupt or insolvent or
cause or suffer any receiver to be appointed of his business of any assets thereof compound
with his Creditors, or being a corporation commence to be wound up, not being a member’s

voluntary winding up for the purpose of amalgamation or reconstruction, or carry on its
business under a Receiver for the benefits of its Creditors any of them, EMPLOYER shall be




at liberty :- To terminate the contract forthwith upon coming to know of the happening of
any such event as aforesaid by notice in writing to the Contractor or to give the Receiver
or liquidator or other person, the option of carrying out the contract subject to his
providing a guarantee upto an amount to be agreed upon by EMPLOYER for due and faithful
performance of the contract.

32.3 TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND
SUBSEQUENTLY PUTTING THE CONTRACTOR ON HOLIDAY:

In case of termination of CONTRACT herein set forth (under clause 29.0) except under
conditions of Force Majeure and termination after expiry of contract, the CONTRACTOR
shall be put under holiday [i.e. neither any enquiry will be issued to the party by GGPL
(India) Ltd. against any type of tender nor their offer will be considered by GGPL against any
ongoing tender (s) where contract between GGPL and that particular CONTRACTOR (as a
bidder) has not been finalized] for three years from the date of termination by GGPL (India)
Ltd. to such CONTRACTOR.

33 Members of the employer not individually liable :

33.1  No Director, or official or employee of the EMPLOYER/ CONSULTANT shall in
any way be personally bound or liable for the acts or obligations of the EMPLOYER under
the CONTRACT or answerable for any default or omission in the observance or performance
of any of the acts, matters or things which are herein contained.

34 Employer not bound by personal representations:

34.1 The CONTRACTOR shall not be entitled to any increase on the scheduled rates or
any other right or claim whatsoever by reason of any representation, explanation statement or
alleged representation, promise or guarantees given or alleged to have been given to him by
any person.

35 Contractor's office at site:

35.1 The CONTRACTOR shall provide and maintain an office at the site for the
accommodation of his agent and staff and such office shall be open at all reasonable hours to
receive instructions, notice or other communications. The CONTRACTOR at all time shall
maintain a site instruction book and compliance of these shall be communicated to the
ENGINEER-IN CHARGE from time to time and the whole document to be preserved and
handed over after completion of works.

36 Contractor's subordinate staff and their conduct

36.1 The CONTRACTOR, on or after award of the WORK shall name and depute a
qualified engineer having sufficient experience in carrying out work of similar nature, to
whom the equipments, materials, if any, shall be issued and instructions for works given. The
CONTRACTOR shall also provide to the satisfaction of the ENGINEER-IN- CHARGE
sufficient and qualified staff to superintend the execution of the WORK, competent sub-




agents, foremen and leading hands including those specially qualified by previous experience
to supervise the types of works comprised in the CONTRACT in such manner as will ensure
work of the best quality, expeditious working. Whenever in the opinion of the ENGINEER-
IN- CHARGE additional properly qualified supervisory staff is considered necessary, they
shall be employed by the CONTRACTOR without additional charge on accounts thereof.
The CONTRACTOR shall ensure to the satisfaction of the ENGINEER-IN-CHARGE that
SUB- CONTRACTORS, if any, shall provide competent and efficient supervision, over the
work entrusted to them.

36.2 If and whenever any of the CONTRACTOR's or SUB- CONTRACTOR'S agents,
sub-agents, assistants, foremen, or other employees shall in the opinion of ENGINEER-IN-
CHARGE be guilty of any misconduct or be incompetent or insufficiently qualified or
negligent in the performance of their duties of that in the opinion of the EMPLOYER or the
ENGINEER-IN-CHARGE, it is undesirable for administrative or any other reason for such
person or persons to be employed in the works, the CONTRACTOR, is so directed by the
ENGINEER-IN-CHARGE, shall at once remove such person or persons from employment
thereon. Any person or persons so removed from the works shall not again be employed in
connection with the WORKS without the written permission of the ENGINEER-IN-
CHARGE. Any person so removed from the WORK shall be immediately re-placed at the
expense of the CONTRACTOR by a qualified and competent substitute. Should the
CONTRACTOR be requested to repatriate any person removed from the works he shall do so
and shall bear all costs in connection herewith.

36.3 The CONTRACTOR shall be responsible for the proper behaviour of all the staff,
foremen, workmen, and others, and shall exercise a proper degree of control over them and in
particular and without prejudice to the said generality, the CONTRACTOR shall be bound to
prohibit and prevent any employees from trespassing or acting in any way detrimental or
prejudicial to the interest of the community or of the properties or occupiers of land and
properties in the neighborhood and in the event of such employee so trespassing, the
CONTRACTOR shall be responsible therefore and relieve the EMPLOYER of all
consequent claims or actions for damages or injury or any other grounds whatsoever. The
decision of the ENGINEER-IN-CHARGE upon any matter arising under this clause shall be
final. The CONTRACTOR shall be liable for any liability to EMPLOYER on account of
deployment of CONTRACTOR's staff etc. or incidental or arising out of the execution of
CONTRACT. The CONTRACTOR shall be liable for all acts or omissions on the part of his
staff, Foremen and Workmen and others in his employment, including misfeasance or
negligence of whatever kind in the course of their work or during their employment, which
are connected directly or indirectly with the CONTRACT.

36.4 If and when required by the EMPLOYER and CONTRACTOR's personnel entering
upon the EMPLOYER's premises shall be properly identified by badges of a type acceptable
to the EMPLOYER which must be worn at all times on EMPLOYER's premises.
CONTRACTOR may be required to obtain daily entry passes for his staff/employees from
EMPLOYER to work within operating areas. These being safety requirements, no relaxations
on this account shall be given to CONTRACTOR

37 Sub-letting of works:




37.1  No part of the CONTRACT nor any share or interest therein shall in any manner or
degree be transferred, assigned or sublet by the CONTRACTOR directly or indirectly to any
person, firm or corporation whatsoever without the consent in writing, of the
ENGINEER/EMPLOYER except as provided for in the succeeding sub-clause.

1) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: The EMPLOYER may
give written consent to Sub- contract for the execution of any part of the WORK at the site,
being entered in to by CONTRACTOR provided each individual Sub- contract is submitted
to the ENGINEER-IN-CHARGE before being entered into and is approved by him.

i) LIST OF SUB-CONTRACTORS TO BE SUPPLIED: At the commencement of
every month the CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE list of all
SUB-CONTRACTORS or other persons or firms engaged by the CONTRACTOR and
working at the SITE during the previous month with particulars of the general nature of the
Subcontract or works done by them.

iii)  CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- CONTRACTORS:
Notwithstanding any sub-letting with such approval as aforesaid and notwithstanding that the
ENGINEER-I N-CHARGE shall have received copies of any Subcontracts, the contractor
shall be and shall remain solely responsible for the quality, proper and expeditious execution
of the Contract in all respects as if such sub-letting or Subcontracting had not taken place,
and as if such work had been done directly by the CONTRACTOR. The CONTRACTOR
shall bear all responsibility for any act or omission on the part of sub-contractors in regard to
work to be performed under the CONTRACT.

iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS: If any SUB-
CONTRACTOR engaged upon the works at the site executes any works which in the opinion
of the ENGINEER-IN-CHARGE is not in accordance with the CONTRACT documents, the
EMPLOYER may by written notice to the CONTRACTOR request him to terminate such
subcontract and the CONTRACTOR upon the receipt of such notice shall terminate such
Subcontract and dismiss the SUB-CONTRACTOR(S) and the later shall forthwith leave the
works, failing which the EMPLOYER shall have the right to remove such SUB-
CONTRACTOR(S) from the site.

V)NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: No action taken by the
EMPLOYER under the clause shall relieve the CONTRACTOR of any of his liabilities under
the CONTRACT or give rise to any right or compensation, extension of time or otherwise
failing which the EMPLOYER shall have the right to remove such SUB-CONTRACTOR(S)
from the site.

38 Power of entry:

38.1 If the CONTRACTOR shall not commence the WORK in the manner previously
described in the CONTRACT documents or if he shall at any time in the opinion of the
ENGINEER-I N-CHARGE.

) fail to carry out the WORK in conformity with the CONTRACT documents, or

i) fail to carry out the WORK in accordance with the Time Schedule, or

iii) substantially suspend work or the WORK for a period of fourteen days without
authority from the ENGINEER




IN-CHARGE, or
iv) fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-
CHARGE, or

V) fail to supply sufficient or suitable construction plant, temporary works, labour,
materials or things, or vi) Commit, suffer, or permit any other breach of any of the provisions
of the CONTRACT on his part to be performed or observed or persist in any of the above
mentioned breaches of the CONTRACT for fourteen days, after notice in writing shall have
been given to the CONTRACTOR by the ENGINEER-IN-CHARGE requiring such breach
to be remedied, or

vi) if the CONTRACTOR shall abandon the WORK , or

vii)  If the CONTRACTOR during the continuance of the CONTRACT shall become
bankrupt, make any arrangement or composition with his creditors, or permit any execution
to be levied or go into liquidation whether compulsory or voluntary not being merely a
voluntary liquidation for the purpose of amalgamation or reconstruction then in any such
case, the EMPLOYER shall have the power to enter upon the WORK and take possession
thereof and of the materials, temporary WORK, construction plant, and stock thereon, and to
revoke the CONTRACTOR's license to use the same, and to complete the WORK by his
agents, other CONTRACTORS or workmen or to relate the same upon any terms and to such
other person, firm or corporation as the EMPLOYER in his absolute discretion may think
proper to employ and for the purpose aforesaid to use or authorise the use of any materials,
temporary work, CONSTRUCTION PLANT, and stock as aforesaid, without making
payment or allowance to the CONTRACTOR for the said materials other than such as may
be certified in writing by the ENGINEER-IN-CHARGE to be reasonable, and without
making any payment or allowance to the CONTRACTOR for the use of the temporary said
works, construction plant and stock or being liable for any loss or damage thereto, and if the
EMPLOYER shall by reason of his taking possession of the WORK or of the WORK being
completed by other CONTRACTOR (due account being taken of any such extra work or
works which may or be omitted) then the amount of such excess as certified by the
ENGINEER-IN- CHARGE shall be deducted from any money which may be due for work
done by the CONTRACTOR under the CONTRACT and not paid for. Any deficiency shall
forthwith be made good and paid to the EMPLOYER by the CONTRACTOR and the
EMPLOYER shall have power to sell in such manner and for such price as he may think fit
all or any of the construction plant, materials etc. constructed by or belonging to and to
recoup and retain the said deficiency or any part thereof out of proceeds of the sale.

39 Contractor’s responsibility with the mechanical, electrical, intercommunication
system, air conditioning contractors and other agencies:

39.1  Without repugnance of any other condition, it shall be the responsibility of the
CONTRACTOR executing the work of civil construction, to work in close cooperation and
coordinate the WORK with the Mechanical, Electrical, Air-conditioning and
Intercommunication Contractor's and other agencies or their authorized representatives, in




providing the necessary grooves, recesses, cuts and opening etc., in wall, slabs beams and
columns etc. and making good the same to the desired finish as per specification, for the
placement of electrical, intercommunication cables, conduits, air-conditioning inlets and
outlets grills and other equipments etc. where required. For the above said requirements in the
false ceiling and other partitions, the CONTRACTOR before starting-up the work shall in
consultation with the Electrical, Mechanical, Intercommunication, Air-conditioning
contractor and other agencies prepare and put-up a joint scheme, showing the necessary
openings, grooves, recesses, cuts, the methods of fixing required for the WORK of the
aforesaid, and the finishes therein, to the ENGINEER-IN-CHARGE and get the approval.
The CONTRACTOR before finally submitting the scheme to the ENGINEER-IN-CHARGE,
shall have the written agreement of the other agencies. The ENGINEER- IN-CHARGE,
before communicating his approval to the scheme, with any required modification, shall get
the final agreement of all the agencies, which shall be binding. No claim shall be entertained
on account of the above. The CONTRACTOR shall confirm in all respects with provision of
any statutory regulations, ordinances or byelaws of any local or duly constituted authorities or
public bodies which may be applicable from time to time to the WORK or any temporary
works. The CONTRACTOR shall keep the EMPLOYER indemnified against all penalties
and liabilities of every kind, arising out of non- adherence to such stains, ordinances, laws,
rules, regulations, etc.

40 Other agencies at site:

40.1 The CONTRACTOR shall have to execute the WORK in such place and conditions
where other agencies will also be engaged for other works such as site grading, filling, and
leveling, electrical and mechanical engineering works, etc. No claim shall be entertained due
to WORK being executed in the above circumstances.

41 Notice:

411 TO THE CONTRACTOR: Any notice hereunder may be served on the
CONTRACTOR or his duly authorized representative at the job site or may be served by
registered mail direct to the address furnished by the CONTRACTORProof of issue of any
such notice could be conclusive of the CONTRACTOR having been duly informed of all
contents therein.

41.2 TO THE EMPLOYER: Any notice to be given to the EMPLOYER under the terms
of the CONTRACTOR shall be served by sending the same by Registered mail to or
delivering the same at the respective site offices of M/S. GGPL (INDIA) LTD. addressed to
the HEAD/SITE-IN-CHARGE.

42 Right of various interests:

42.1 The EMPLOYER reserves the right to distribute the work between more than one
agency(ies). The CONTRACTOR shall cooperate and afford other agency(ies) reasonable
opportunity for access to the WORK for the carriage and storage of materials and execution
of their works.




42.2  Wherever the work being done by any department of the EMPLOYER or by other
agency(ies) employed by the EMPLOYER is contingent upon WORK covered by this
CONTRACT, the respective rights of the various interests involved shall be determined by
the ENGINEER-IN-CHARGE to secure the completion of the various portions of the work in
general harmony.

43 Patents and royalties:

43.1 The CONTRACTOR, if licensed under any patent covering equipment, machinery,
materials or compositions of matter to be used or supplied or methods and process to be
practiced or employed in the performance of this CONTRACT, agrees to pay all royalties and
license fees which may be due with respect thereto. If any equipment, machinery, materials,
composition of matters, be used or supplied or methods and processes to be practiced or
employed in the performance of this CONTRACT, is covered by a patent under which the
CONTRACTOR is not licensed then the CONTRACTOR before supplying or using the
equipment, machinery materials, composition method or processes shall obtain such licenses
and pay such royalties and license fees as may be necessary for performance of this
CONTRACT. In the event the CONTRACTOR fails to pay any such royalty or obtain any
such license, any suit for infringement of such patents which is brought against the
CONTRACTOR or the EMPLOYER as a result such failure will be defended by the
CONTRACTOR at his own expense and the CONTRACTOR will pay any damages and
costs awarded in such suit. The CONTRACTOR shall promptly notify the EMPLOYER if
the CONTRACTOR has acquired the knowledge of any plant under which a suit for
infringement could be reasonably brought because of the use by the EMPLOYER of any
equipment, machinery, materials, process, methods to be supplied hereunder. The
CONTRACTOR agrees to and does hereby grant to EMPLOYER, together with the right to
extend the same to any of the subsidiaries of the EMPLOYER as irrevocable, royalty free
license to use in any country, any invention made by the CONTRACTOR or his employee in
or as result of the performance of the WORK under the CONTRACT.

43.2  All charges on account of royalty. toilage, rent, octroi terminal or GST and/or other
duties or any other levy on materials obtained for the work or temporary work or part thereof
(excluding materials provided by the EMPLOYER) shall be borne by the CONTRACTOR.

43.3 The CONTRACTOR shall not sell or otherwise dispose of or remove except for the
purpose of this CONTRACT, the sand, stone, clay, ballast, earth, rock or other substances, or
materials obtained from any excavation made for the purpose of the WORK or any building
or produce upon the site at the time of delivery of the possession thereof, but all such
substances, materials, buildings and produce shall be the property of the EMPLOYER
provided that the CONTRACTOR may with the permission of the ENGINEER-IN-
CHARGE, use the same for the purpose of the work by payment of cost of the same at such a
rate as may be determined by the ENGINEER-IN- CHARGE.

43.4  The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any
loss on account of claims against CONTRACTOR for the contributory infringement of patent
rights arising out and based upon the claim that the use of the EMPLOYER of the process




included in the design prepared by the EMPLOYER and used in the operation of the plant
infringes on any patent right. With respect to any subcontract entered into by
CONTRACTOR pursuant to the provisions of the relevant clause hereof, the
CONTRACTOR shall obtain from the SUB-CONTRACTOR an undertaking to provide the
EMPLOYER with the same patent protection that CONTRACTOR is required to provide
under the provisions of this clause.

44 Liens:

44.1 If, at any time there should be evidence or any lien or claim for which the
EMPLOYER might have become liable and which is chargeable to the CONTRACTOR, the
EMPLOYER shall have the right to retain out of any payment then due or thereafter to
become due an amount sufficient to completely indemnify the EMPLOYER against such lien
or claim and if such lien or claim be valid, the EMPLOYER may pay and discharge the same
and deduct the amount so paid from any money which may be or may become due and
payable to the CONTRACTOR. If any lien or claim remain unsettled after all payments are
made, the CONTRACTOR shall refund or pay to the EMPLOYER all money that the latter
may be compelled to pay in discharging such lien or claim including all costs and reasonable
expenses. EMPLOYER reserves the right to do the same.

44.2 The EMPLOYER shall have lien on all materials, equipments including those
brought by the CONTRACTOR for the purpose of erection, testing and commissioning of the
WORK.

44.3  The final payment shall not become due until the CONTRACTOR delivers to the
ENGINEER-IN-CHARGE a complete release or waiver of all liens arising or which may
arise out of his agreement or receipt in full or certification by the CONTRACTOR in a form
approved by ENGINEER-IN-CHARGE that all invoices for labour, materials, services have
been paid in lien thereof and if required by the ENGINEER-IN-CHARGE in any case an
affidavit that so far as the CONTRACTOR has knowledge or information the releases and
receipts include all the labour and material for which a lien could be filled.

44.4  CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of
two years after the issue of FINAL CERTIFICATE, from all liens and other encumbrances
against the EMPLOYER on account of debts or claims alleged to be due from the
CONTRACTOR or his SUB-CONTRACTOR to any person including SUB-
CONTRACTOR and on behalf of EMPLOYER will defend at his own expense, any claim or
litigation brought against the EMPLOYER or the CONTRACTOR in connection therewith.
CONTRACTOR shall defend or contest at his own expense any fresh claim or litigation by
any person including his SUB-CONTRACTOR, till its satisfactory settlement even after the
expiry of two years from the date of issue of FINAL CERTIFICATE.

45 Delays by employer or his authorized agents:

45.1 In case the CONTRACTOR's performance is delayed due to any act or omission on
the part of the EMPLOYER or his authorized agents, then the CONTRACTOR shall be given
due extension of time for the completion of the WORK, to the extent such omission on the




part of the EMPLOYER has caused delay in the CONTRACTOR's performance of his
WORK.

45.2  No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays
and extensions granted except as provided in TENDER DOCUMENT, where the
EMPLOYER reserves the right to seek indulgence of CONTRACTOR to maintain the agreed
Time Schedule of Completion. In such an event the CONTRACTOR shall be obliged for
working by CONTRACTOR's personnel for additional time beyond stipulated working hours
as also Sundays and Holidays and achieve the completion date/interim targets.

46 Payment if the contract is terminated:

46.1  If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of
GCC, the CONTRACTOR shall be paid by the EMPLOYER in so far as such amounts or
items shall not have already been covered by payments of amounts made to the
CONTRACTOR for the WORK executed and accepted by ENGINEER-IN-CHARGE prior
to the date of termination at the rates and prices provided for in the CONTRACT and in
addition to the following:

)} The amount payable in respect of any preliminary items, so far as the Work or service
comprised therein has been carried out or performed and an appropriate portion as certified
by ENGINEER-IN- CHARGE of any such items or service comprised in which has been
partially carried out or performed.

i) Any other expenses which the CONTRACTOR has expended for performing the
WORK under the CONTRACT subject to being duly recommended by ENGINEER-IN-
CHARGE and approved by EMPLOYER for payment, based on documentary evidence of his
having incurred such expenses.

46.2 The CONTRACTOR will be further required to transfer the title and provide the
following in the manner and as directed by the EMPLOYER.

a) Any and all completed works.

b) Such partially completed WORK including drawings, information and CONTRACT
rights as the CONTRACTOR has specially performed, produced or acquired for the
performance of the CONTRACTOR.

47 No waiver of rights:

47.1  Neither the inspection by the EMPLOYER or any of their officials, employees, or
agents nor any order by the EMPLOYER for payment of money or any payment for or
acceptance of the whole or any part of the Work by the EMPLOYER nor any extension of
time, nor any possession taken by EMPLOYER shall operate as a waiver of any provision of
the CONTRACT, or of any power herein reserved to the EMPLOYER, or any right to
damages herein provided, nor shall any waiver of any breach in the CONTRACT be held to
be a waiver of any other subsequent breach.

48 Certificate not to affect right of employer and liability of contractor:




48.1 No interim payment certificate(s) issued by the Engineer-in- Charge of the
EMPLOYER, nor any sum paid on account by the EMPLOYER, nor any extension of time
for execution of the work granted by EMPLOYER shall affect or prejudice the rights of the
Employer against the CONTRACTOR or relieve the CONTRACTOR of his obligations for
the due performance of the CONTRACT, or be interpreted as approval of the WORK done or
of the equipment supplied and no certificate shall create liability for the EMPLOYER to pay
for alterations, amendments, variations or additional works not ordered, in writing, by
EMPLOYER or discharge the liability of the CONTRACTOR for the payment of damages
whether due, ascertained, or certified or not or any sum against the payment of which he is
bound to indemnify the EMPLOYER.

49 Language and measures:

49.1  All documents pertaining to the CONTRACT including Specifications, Schedules,
Notices, Correspondence, operating and maintenance Instructions, DRAWINGS, or any other
writing shall be written in English language. The Metric System of measurement shall be
used in the CONTRACT unless otherwise specified.

50 Transfer of title:

50.1  The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on
to the EMPLOYER for all Supplies till the same are finally accepted by the EMPLOYER
after the successful completion of PERFORMANCE TEST and GUARANTEE TEST and
issue of FINAL CERTIFICATE.

50.2  However, the EMPLOYER shall have the lien on all such works performed as soon
as any advance or progressive payment is made by the EMPLOYER to the CONTRACTOR
and the CONTRACTOR shall not subject these works for use other than those intended under
this CONTRACT.

51 Release of information:

51.1 The CONTRACTOR shall not communicate or use in advertising, publicity, sales
releases or in any other medium, photographs, or other reproduction of the Work under this
CONTRACT or description of the site dimensions, quantity , quality or other information,
concerning the Work unless prior written permission has been obtained from the
EMPLOYER.

52 Brand names:

52.1  The specific reference in the SPECIFICATIONS and documents to any material by
trade name, make or catalogue number shall be construed as establishing standard or quality
and performance and not as limited competition. However, TENDERER may offer other
similar equipments provided it meets the specified standard design and performance
requirements.




53 Completion of contract:

53.1  Unless otherwise terminated under the provisions of any other relevant clause, this
CONTRACT shall be deemed to have been completed at the expiration of the PERIOD OF
LIABILITY as provided for under the CONTRACT.

54 Spares:
54.1 The CONTRACTOR shall furnish to the EMPLOYER all spares required for
COMMISSIONING of the plants, recommendatory and/or mandatory spares, which are
required essential by the manufacturer/supplier. The same shall be delivered at SITE,
3(Three) months before COMMISSIONING. Also the CONTRACTOR should furnish the
manufacturing drawings for fast wearing spares.
54.2 The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of
the equipments, plants and machineries go out of production of spare parts for the equipment
furnished and erected by him, he shall give at least twelve (12) months' advance notice to the
EMPLOYER, so that the latter may order his requirement of spares in one lot, if he so
desires.

SECTION-V PERFORMANCE OF WORK
55 Execution of work:
55.1  All the Works shall be executed in strict conformity with the provisions of the
CONTRACT Documents and with such explanatory detailed drawings, specification and
instructions as may be furnished from time to time to the CONTRACTOR by the
ENGINEER-IN-CHARGE whether mentioned in the CONTRACT or not. The
CONTRACTOR shall be responsible for ensuring that works throughout are executed in the
most substantial, proper and workmanlike manner with the quality of material and
workmanship in strict accordance with the SPECIFICATIONS and to the entire satisfaction
of the ENGINEER-IN-CHARGE. The CONTRACTOR shall provide all necessary materials
equipment labour etc. for execution and maintenance of WORK till completion unless
otherwise mentioned in the CONTRACT.

56 Co-ordination and inspection of work:

56.1  The coordination and inspection of the day-to-day work under the CONTRACT shall
be the responsibility of the ENGINEER-IN-CHARGE. The written instruction regarding any
particular job will normally be passed by the ENGINEER-IN-CHARGE or his authorized
representative. A work order book will be maintained by the CONTRACTOR for each sector
in which the aforesaid written instructions will be entered. These will be signed by the
CONTRACTOR or his authorized representative by way of acknowledgement within 12
hours.

57 Work in monsoon and dewatering:

57.1  Unless otherwise specified elsewhere in the tender, the execution of the WORK may
entail working in the monsoon also. The CONTRACTOR must maintain a minimum labour
force as may be required for the job and plan and execute the construction and erection
according to the prescribed schedule. No extra rate will be considered for such work in
monsoon.




57.2  During monsoon and other period, it shall be the responsibility of the
CONTRACTOR to keep the construction work site free from water at his own cost.

58 Work on Sundays and Holidays:

58.1  For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach
the ENGINEER-IN-CHARGE or his representative at least two days in advance and obtain
permission in writing. The CONTRACTOR shall observe all labour laws and other statutory
rules and regulations in force. In case of any violations of such laws, rules and regulations,
consequence if any, including the cost thereto shall be exclusively borne by the
CONTRACTOR and the EMPLOYER shall have no liability whatsoever on this account.

59 General conditions for construction and erection work:

59.1 The working time at the site of work is 48 hours per week. Overtime work is
permitted in cases of need and the EMPLOYER will not compensate the same. Shift working
at 2 or 3 shifts per day will become necessary and the CONTRACTOR should take this
aspect into consideration for formulating his rates for quotation. No extra claims will be
entertained by the EMPLOYER no this account. For carrying out work beyond working
hours the CONTRACTOR will approach the ENGINEER-IN-CHARGE or his authorized
representative and obtain his prior written permission.

59.2 The CONTRACTOR must arrange for the placement of workers in such a way that
the delayed completion of the WORK or any part thereof for any reason whatsoever will not
affect their proper employment. The EMPLOYER will not entertain any claim for idle time
payment whatsoever.

59.3 The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- CHARGE
reports at regular intervals regarding the state and progress of WORK. The details and
Proforma of the report will mutually be agreed after the award of CONTRACT. The
CONTRACTOR shall provide display boards showing progress and labour strengths at
worksite, as directed by the ENGINEER-IN-CHARGE.

60 Alterations in specifications, design and extra works:

60.1 The WORK covered under this CONTRACT having to be executed by the
CONTRACTOR on a lumpsum firm price/item rate quoted by him, the EMPLOYER will not
accept any proposals for changes in VALUE OF CONTRACT or extension in time on
account of any such changes which may arise to the CONTRACTOR's scope of WORK as a
result of detailed Engineering and thereafter during the execution of WORK. The only
exception to this will be a case where the EMPLOYER requests in writing to the
CONTRACTOR to upgrade the SPECIFICATIONS or the size of any major pieces of
equipments, plant or machinery beyond what is normally required to meet the scope of
WORK as defined in the CONTRACT DOCUMENT. In such cases, a change order will be
initialed by the CONTRACTOR at the appropriate time for the EMPLOYER's prior approval
giving the full back-up data for their review and for final settlement of any impact on price
within 30 (thirty) days thereafter.




60.2 The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from,
additions to or substitutions for, the Schedule of Rates, the original specifications, drawings,
designs and instructions that may appear to him to be necessary or advisable during the
progress of the WORK and the CONTRACTOR shall be bound to carry out the such altered/
extra/ new items of WORK in accordance with any instructions which may be given to him in
writing signed by the ENGINEER-IN- CHARGE, and such alterations, omissions, additions
or substitutions shall not invalidate the CONTRACT and any altered, additional or
substituted work which the CONTRACTOR may be directed to do in the manner above
specified as part of the WORK shall be carried out by the CONTRACTOR on the same
conditions in all respects on which he agreed to do the main WORK. The time of completion
of WORK may be extended for the part of the particular job at the discretion of the
ENGINEER-IN- CHARGE, for only such alterations, additions or substitutions of the
WORK, as he may consider as just and reasonable. The rates for such additional, altered or
substituted WORK under this clause shall be worked out in accordance with the following
provisions:-

l. For Item Rate Contract

a) If the rates for the additional, altered or substituted WORK are specified in the
CONTRACT for the WORK, the CONTRACTOR is bound to carry on the additional, altered
or substituted WORK at the same rates as are specified in the CONTRACT.

b) If the rates for the additional, altered or substituted WORK are not specifically
provided in the CONTRACT for the WORK, the rates will be derived from the rates for
similar class of WORK as are specified in the CONTRACT for the WORK. The opinion of
the ENGINEER-IN- CHARGE, as to whether or not the rates can be reasonably so derived
from the items in this CONTRACT will be final and binding on the CONTRACTOR

C) If the rates for the altered, additional or substituted WORK cannot be determined in
the manner specified in sub-clause(s) and (b) above, then the CONTRACTOR shall, within 7
days of the date of receipt of order to carry out the WORK, inform the ENGINEER-IN-
CHARGE of the rates which it is his intention to charge for such class of WORK, supported
by analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE shall determine
the rate or rates on the basis of the prevailing market rates, labour cost at schedule of labour
rates plus 10% to cover contractor's supervision, overheads and profit and pay the
CONTRACTOR accordingly. The opinion of the ENGINEER- IN-CHARGE as to current
market rates of materials and the quantum of labour involved per unit of measurement will be
final and binding on the CONTRACTOR

d) Where the item of work will be executed through nominated specialist agency as
approved by the ENGINEER-IN-CHARGE, then the actual amount paid to such nominated
agency supported by documentary evidence and as certified by ENGINEER-IN-CHARGE
shall be considered plus 10% (ten percent) to cover all contingencies, overhead, profits to
arrive at the rates.




e) Provisions contained in the Sub-clause (a) & (d) above shall, however, not apply for
the following:- Where the value of additions of new items together with the value of
alterations, additions/deletions or substitutions does not exceed by or is not less than
plus/minus (+)25% of the VALUE OF CONTRACT. The item rates in the Schedule of Rates
shall hold good for all such variations between the above mentioned limits, irrespective of
any increase/decrease of quantities in the individual items of Schedule of Rates. Where the
value of addition of new items together with the value of alterations, additions/deletions or
substitutions reduces more than 25% of the contract value but is within the following limits
the tenderer shall be paid compensation for decrease in the value of work, as follows: S.No.
Range of Variation Percentage compensation for decrease in the value of work in the
respective range. a) Beyond (+) 25% No increase and/or upto& inclusive of decrease shall be
(+) 50% applicable for the Schedule of Rates (The rates quoted for this increase shall be
valid). b) Beyond (-) 25% upto&For reduction beyond inclusive of (-) 50% 25%contractor
shall be compensated by an amount equivalent to 10% of the reduction in value of the
contract as awarded. For example if the actual contract value is 70% of awarded value then
compensation shall be 10% of (75-70) i.e. 0.5% of awarded contract value.

. For Lump sum Contracts: CONTRACTOR shall, within 7 days of the date of receipt
of order to carry out the WORK, inform the ENGINEER-IN- CHARGE of the rates which it
is his intention to charge for such class of WORK, supported by analysis of the rate or rates
claimed, and the ENGINEER-IN-CHARGE shall determine the rate or rates on the basis of
the prevailing market rates, labour cost at schedule of labour rates plus 10% to cover
contractor's supervision, overheads and profit and pay the CONTRACTOR accordingly. The
opinion of the ENGINEER- IN-CHARGE as to current market rates of materials and the
quantum of labour involved per unit of measurement will be final and binding on the
CONTRACTOR.

61 Drawings to be supplied by the employer

61.1 The drawings attached with tender are only for the general guidance to the
CONTRACTOR to enable him to visualize the type of work contemplated and scope of work
involved. The CONTRACTOR will be deemed to have studied the DRAWINGS and formed
an idea about the WORK involved.

61.2  Detailed working drawings on the basis of which actual execution of the WORK is to
proceed, will be furnished from time to time during the progress of the work. The
CONTRACTOR shall be deemed to have gone through the DRAWINGS supplied to him
thoroughly and carefully and in conjunction with all other connected drawings and bring to
the notice of the ENGINEER-IN-CHARGE discrepancies, if any, therein before actually
carrying out the Work.

61.3  Copies of all detailed working drawings relating to the WORK shall be kept at the
CONTRACTOR's office on the site and shall be made available to the ENGINEER-IN-
CHARGE at any time during the CONTRACT. The drawings and other documents issued by
the EMPLOYER shall be returned to the EMPLOYER on completion of the WORK.

62 Drawings to be supplied by the contractor:




62.1  The drawings/date which are to be furnished by the CONTRACTOR are enumerated
in the special conditions of contract, and shall be furnished within the specified time.

62.2  Where approval/review of drawings before manufacture/ construction/fabrication has
been specified, it shall be CONTRACTOR's responsibility to have these drawings prepared
as per the directions of ENGINEER-IN-CHARGE and got approved before proceeding with
manufacture/construction/fabrication as the case may be. Any change that may have become
necessary in these drawings during the execution of the work shall have to be carried out by
the CONTRACTOR to the satisfaction of ENGINEER-IN-CHARGE at no extra cost. All
final drawings shall bear the certification stamp as indicated below duly signed by both the

CONTRACTOR and ENGINEER-IN-CHARGE. "Certified true for
(Name of Work) Agreement
No. Signed: (CONTRACTOR)

(ENGINEER-IN-CHARGE)

62.3 The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the
ENGINEER-IN-CHARGE as far as practicable within 3 (Three) weeks and shall be modified
by the CONTRACTOR, if any modifications and/or corrections are required by the
ENGINEER-IN-CHARGE. The CONTRACTOR shall incorporate such modifications and/or
corrections and submit the final drawings for approval. Any delays arising out of failure by
the CONTRACTOR to rectify the drawing in good time shall not alter the Contract
Completion Time.

62.4  As built drawings showing all corrections, adjustments etc. shall be furnished by the
CONTRACTOR in six copies and one transparent for record purposed to the EMPLOYER.

63 Setting out works:

63.1 The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four
corners of the Works site and a level bench mark and the CONTRACTOR shall set out the
Works and shall provide an efficient staff for the purpose and shall be solely responsible for
the accuracy of such setting out.

63.2 The CONTRACTOR shall provide, fix and be responsible for the maintenance of all
stakes, templates, level marks, profiles and other similar things and shall take all necessary
precautions to prevent their removal or disturbance and shall be responsible for the
consequence of such removal or disturbance should the same take place and for their efficient
and timely reinstatement. The CONTRACTOR shall also be responsible for the maintenance
of all existing survey marks, boundary marks, distance marks and center line marks, either
existing or supplied and fixed by the CONTRACTOR The work shall be set out to the
satisfaction of the ENGINEER-IN-CHARGE. The approval there of joining with the
CONTRACTOR by the ENGINEER- IN-CHARGE in setting out the work, shall not relieve
the CONTRACTOR of any of his responsibility.

63.3  Before beginning the Works, the CONTRACTOR shall at his own cost, provide all
necessary reference and level posts, pegs, bamboos, flags, ranging rods, strings and other
materials for proper layout of the works in accordance with the schemes for bearing marks
acceptable to the ENGINEER-IN-CHARGE. The center, longitudinal or face lines and cross
lines shall be marked by means of small masonry pillars. Each pillar shall have distinct mark
at the centre to enable theodolite to be set over it. No work shall be started until all these




points are checked and approved by the ENGINEER-IN-CHARGE in writing but such
approval shall not relieve the CONTRACTOR of any of his responsibilities. The
CONTRACTOR shall also provide all labour, material and other facilities, as necessary, for
the proper checking of layout and inspection of the points during construction.

63.4  Pillars bearing geodetic marks located at the sites of units of WORKS under
construction should be protected and fenced by the CONTRACTOR

63.5 On completion of WORK, the CONTRACTOR must submit the geodetic documents
according to which the WORK was carried out.

64 Responsibility for level and alignment:

64.1 The CONTRACTOR shall be entirely and exclusively responsible for the horizontal
and vertical alignment, the levels and correctness of every part of the WORK and shall rectify
effectively any errors or imperfections therein, such rectifications shall be carried out by the
CONTRACTOR, at his own cost, when instructions are issued to that effect by the
ENGINEER- IN-CHARGE.

65 Materials to be supplied by contractor:

65.1 The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT
the whole of the materials required for the construction including steels, cement and other
building materials, tools, tackles, construction plant and equipment for the completion and
maintenance of the WORK except the materials which will be issued by the EMPLOYER
and shall make his own arrangement for procuring such materials and for the transport
thereof. The EMPLOYER may give necessary recommendation to the respective authority if
so desired by the CONTRACTOR but assumes no further responsibility of any nature. The
EMPLOYER will insist on the procurement of materials which bear I1SI stamp and/or which
are supplied by reputed suppliers.

65.2 The CONTRACTOR shall properly store all materials either issued to him or brought
by him to the SITE to prevent damages due to rain, wind, direct exposure to sun, etc. as also
from theft, pilferage, etc. for proper and speedy execution of his works. The CONTRACTOR
shall maintain sufficient stocks of all materials required by him.

65.3  No material shall be dispatched from the CONTRACTOR's stores before obtaining
the approval in writing of the ENGINEER-IN-CHARGE.

66 Stores supplied by the employer:

66.1  If the SPECIFICATION of the WORK provides for the use of any material of special
description to be supplied from the EMPLOYER's stores or it is required that the
CONTRACTOR shall use certain stores to be provided by the ENGINEER-IN-CHARGE,
such materials and stores, and price to be charged there for as hereinafter mentioned being so
far as practicable for the convenience of the CONTRACTOR, but not so as in any way to
control the meaning or effect of the CONTRACT, the CONTRACTOR shall be bound to
purchase and shall be supplied such materials and stores as are from time to time required to
be used by him for the purpose of the CONTRACT only. The sums due from the




CONTRACTOR for the value of materials supplied by the EMPLOYER will be recovered
from the running account bill on the basis of the actual consumption of materials in the works
covered and for which the running account bill has been prepared. After the completion of the
WORK, however, the CONTRACTOR has to account for the full quantity of materials
supplied to him as per relevant clauses in this document.

66.2  The value of the stores/materials as may be supplied to the CONTRACTOR by the
EMPLOYER will be debited to the CONTRACTOR's account at the rates shown in the
schedule of materials and if they are not entered in the schedule, they will be debited at cost
price, which for the purpose of the CONTRACT shall include the cost of carriage and all
other expenses whatsoever such as normal storage supervision charges which shall have
been incurred in obtaining the same at the EMPLOYER's stores. All materials so supplied to
the CONTRACTOR shall remain the absolute property of the EMPLOYER and shall not be
removed on any account from the SITE of the WORK, and shall be at all times open for
inspection to the ENGINEER-IN-CHARGE. Any such materials remaining unused at the
time of the completion or termination of the CONTRACT shall be returned to the
EMPLOYER's stores or at a place as directed by the ENGINEER-IN-CHARGE in perfectly
good condition at CONTRACTOR's cost.

67 Conditions for issue of materials:

67.1 Materials specified as to be issued by the EMPLOYER will be supplied to the
CONTRACTOR by the EMPLOYER form his stores. It shall be responsibility of the
CONTRACTOR to take delivery of the materials and arrange for its loading, transport and
unloading at the SITE of WORK at his own cost. The materials shall be issued between the
working hours and as per the rules of the EMPLOYER as framed from time to time.

67.2 The CONTRACTOR shall bear all incidental charges for the storage and safe
custody of materials at site after these have been issued to him.

67.3  Materials specified as to be issued by the EMPLOYER shall be issued in standard
sizes as obtained from the manufacturers.

67.4 The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for
storing the materials safe against damage by rain, dampness, fire, theft etc. He shall also
employ necessary watch and ward establishment for the purpose.

67.5 It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the
time of taking delivery and satisfy himself that they are in good condition. After the materials
have been delivered by the EMPLOYER, it shall be the responsibility of the CONTRACTOR
to keep them in good condition and if the materials are damaged or lost, at any time, they
shall be repaired and/or replaced by him at his own cost according to the instructions of the
ENGINEER-IN-CHARGE.

67.6  The EMPLOYER shall not be liable for delay in supply or non-supply of any
materials which the EMPLOYER has undertaken to supply where such failure or delay is due
to natural calamities, act of enemies, transport and procurement difficulties and any




circumstances beyond the control of the EMPLOYER. In no case, the CONTRACTOR shall
be entitled to claim any compensation or loss suffered by him on this account.

67.7 1t shall be responsibility of the CONTRACTOR to arrange in time all materials
required for the WORK other than those to be supplied by the EMPLOYER. If, however, in
the opinion of the ENGINEER-IN-CHARGE the execution of the WORK is likely to be
delayed due to the CONTRACTOR's inability to make arrangements for supply of materials
which normally he has to arrange for, the ENGINEER-IN-CHARGE shall have the right at
his own discretion to issue such materials, if available with the EMPLOYER or procure the
materials from the market or as elsewhere and the CONTRACTOR will be bound to take
such materials at the rates decided by the ENGINEER-IN-CHARGE. This, however, does not
in any way absolve the CONTRACTOR from responsibility of making arrangements for the
supply of such materials in part or in full, should such a situation occur nor shall this
constitute a reason for the delay in the execution of the WORK.

67.8 None of the materials supplied to the CONTRACTOR will be utilized by the
CONTRACTOR for manufacturing item which can be obtained as supplied from standard
manufacturer in finished form.

67.9 The CONTRACTOR shall, if desired by the ENGINEER- IN-CHARGE, be required
to execute an Indemnity Bond in the prescribed form for safe custody and accounting of all
materials issued by the EMPLOYER.

67.10 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE sufficiently in
advance a statement showing his requirement of the quantities of the materials to be supplied
by the EMPLOYER and the time when the same will be required by him for the works, so as
to enable the ENGINEER-IN-CHARGE to make necessary arrangements for procurement
and supply of the material.

67.11 Account of the materials issued by the EMPLOYER shall be maintained by
CONTRACTOR indicating the daily receipt, consumption and balance in hand. This account
shall be maintained in a manner prescribed by the ENGINEER-IN-CHARGE along with all
connected papers viz. requisitions, issues, etc., and shall be always available for inspection in
the CONTRACTOR's office at SITE.

67.12 The CONTRACTOR should see that only the required quantities of materials are got
issued. The CONTRACTOR shall not be entitled to cartage and incidental charges for
returning the surplus materials, if any, to the stores wherefrom they were issued or to the
place as directed by the ENGINEER-IN-CHARGE.

67.13 Materials/Equipment(s) supplied by EMPLOYER shall not be utilized for any
purpose(s) than issued for.

68 Material procured with assistance of employer/return of surplus:

68.1  Notwithstanding anything contained to the contrary in any or all the clauses of this
CONTRACT where any materials for the execution of the CONTRACT are procured with
the assistance of the EMPLOYER either by issue from EMPLOYER's stock or purchases




made under order or permits or licenses issued by Government, the CONTRACTOR shall
hold the said materials as trustee for the EMPLOYER and use such materials economically
and solely for the purpose of the CONTRACT and not dispose them off without the
permission of the EMPLOYER and return, if required by the ENGINEER-IN-CHARGE,
shall determine having due regard to the condition of the materials. The price allowed to the
CONTRACTOR, however, shall not exceed the amount charged to him excluding the storage
charges, if any. The decision of the ENGINEER-IN-CHARGE shall be final and conclusive
in such matters. In the event of breach of the aforesaid condition, the CONTRACTOR shall,
in terms of the licenses or permits and/or criminal breach of trust, be liable to compensate the
EMPLOYER at double rate or any higher rate, in the event of those materials at that time
having higher rate or not being available in the market, then any other rate to be determined
by the ENGINEER-IN-CHARGE and his decision shall be final and conclusive.

69 Materials obtained from dismantling:

69.1 If the CONTRACTOR in the course of execution of the WORK is called upon to
dismantle any part for reasons other than those stipulated in Clauses 74 and 77 hereunder, the
materials obtained in the WORK of dismantling etc., will be considered as the EMPLOYER's
property and will be disposed off to the best advantage of the EMPLOYER.

70 Articles of value found:

70.1  All gold, silver and other minerals of any description and all precious stones, coins,
treasure relics, antiquities and other similar things which shall be found in, under or upon the
SITE, shall be the property of the EMPLOYER and the CONTRACTOR shall duly preserve
the same to the satisfaction of the ENGINEER-IN-CHARGE and shall from time to time
deliver the same to such person or persons indicated by the EMPLOYER.

71 Discrepancies between instructions:

71.1  Should any discrepancy occur between the various instructions furnished to the
CONTRACTOR, his agent or staff or any doubt arises as to the meaning of any such
instructions or should there be any misunderstanding between the CONTRACTOR's staff and
the ENGINEER-IN- CHARGE's staff, the CONTRACTOR shall refer the matter
immediately in writing to the ENGINEER-IN-CHARGE whose decision thereon shall be
7final and conclusive and no claim for losses alleged to have been caused by such
discrepancies between instructions, doubts, or misunderstanding shall in any event be
admissible.

72 Action where no specification is issued:

72.1  In case of any class of WORK for which there is no SPECIFICATION supplied by
the EMPLOYER as mentioned in the Tender Documents such WORK shall be carried out in
accordance with Indian Standard Specifications and if the Indian Standard Specifications do
not cover the same, the WORK should be carried out as per standard Engineering Practice
subject to the approval of the ENGINEER-IN-CHARGE.




73 Inspection of works:

73.1  The ENGINEER-IN-CHARGE will have full power and authority to inspect the
WORK at any time wherever in progress either on the SITE or at the CONTRACTOR's
premises/workshops wherever situated, premises/ workshops of any person, firm or
corporation where WORK in connection with the CONTRACT may be in hand or where
materials are being or are to be supplied, and the CONTRACTOR shall afford or procure for
the ENGINEER-IN- CHARGE every facility and assistance to carry out such inspection. The
CONTRACTOR shall, at all time during the usual working hours and at all other time at
which reasonable notice of the intention of the ENGINEER-IN- CHARGE or his
representative to visit the WORK shall have been given to the CONTRACTOR, either
himself be present or receive orders and instructions, or have a responsible agent duly
accredited in writing, present for the purpose. Orders given to the CONTRACTOR's agent
shall be considered to have the same force as if they had been given to the CONTRACTOR
himself. The CONTRACTOR shall give not less than seven days notice in writing to the
ENGINEER-IN-CHARGE before covering up or otherwise placing beyond reach of
inspection and measurement of any work in order that the same may be inspected and
measured. In the event of breach of above the same shall be uncovered at CONTRACTOR's
expense for carrying out such measurement or inspection.

73.2  No material shall be dispatched from the CONTRACTOR's stores before obtaining
the approval in writing of the Engineer-in-Charge. The CONTRACTOR is to provide at all
time during the progress of the WORK and the maintenance period, proper means of access
with ladders, gangways etc. and the necessary attendance to move and adopt as directed for
inspection or measurements of the WORK by the ENGINEER- IN-CHARGE.

73.3  The CONTRACTOR shall make available to the ENGINEER-IN- CHARGE free of
cost all necessary instruments and assistance in checking or setting out of WORK and in the
checking of any WORK made by the CONTRACTOR for the purpose of setting out and
taking measurements of WORK.

74 Tests for quality of work:

74.1  All workmanship shall be of the respective kinds described in the CONTRACT
DOCUMENTS and in accordance with the instructions of the ENGINEER-IN-CHARGE and
shall be subjected from time to time to such test at CONTRACTOR's cost as the
ENGINEER-IN-CHARGE may direct at the place of manufacture or fabrication or on the site
or at all or any such places. The CONTRACTOR shall provide assistance, instruments,
labour and materials as are normally required for examining, measuring and testing any
workmanship as may be selected and required by the ENGINEER-IN-CHARGE.

74.2  All the tests that will be necessary in connection with the execution of the WORK as
decided by the ENGINEER- IN-CHARGE shall be carried out at the field testing laboratory
of the EMPLOYER by paying the charges as decided by the EMPLOYER from time to time.
In case of non- availability of testing facility with the EMPLOYER, the required test shall be




carried out at the cost of CONTRACTOR at Government or any other testing laboratory as
directed by ENGINEER-IN-CHARGE.

74.3  If any tests are required to be carried out in conjunction with the WORK or materials
or workmanship not supplied by the CONTRACTOR, such tests shall be carried out by the
CONTRACTOR as per instructions of ENGINEER-IN-CHARGE and cost of such tests shall
be reimbursed by the EMPLOYER.

75 Samples for approval:

75.1 The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval,
when requested or if required by the specifications, adequate samples of all materials and
finished to be used in the WORK. Such samples shall be submitted before the WORK is
commenced and in ample time to permit tests and examinations thereof. All materials
furnished and finishes applied in actual WORK shall be fully equal to the approved samples.

76 Action and compensation in case of bad work:

76.1  If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed
with unsound, imperfect or unskilled workmanship, or with materials of any inferior
description, or that any materials or articles provided by the CONTRACTOR for the
execution of the WORK are unsound, or of a quality inferior to that contracted for, or
otherwise not in accordance with the CONTRACT, the CONTRACTOR shall on demand in
writing from the ENGINEER-IN-CHARGE or his authorized representative specifying the
WORK, materials or articles complained of notwithstanding that the same may have been
inadvertently passed, certified and paid for, forthwith rectify or remove and reconstruct the
WORK so specified and provide other proper and suitable materials or articles at his own
cost and in the event of failure to do so within the period specified by the ENGINEER-IN-
CHARGE in his demand aforesaid, the CONTRACTOR shall be liable to pay compensation
at the rate of 1 % (One percent) of the estimated cost of the whole WORK, for every week
limited to a maximum of 10% (ten percent) of the value of the whole WORK, while his
failure to do so shall continue and in the case of any such failure the ENGINEER-IN-
CHARGE may on expiry of notice period rectify or remove and re-execute the WORK or
remove and replaced with others, the materials or articles complained of to as the case may
be at the risk and expense in all respects of the CONTRACTORThe decision of the
Engineering-in-charge as to any question arising under this clause shall be final and
conclusive.

77 Suspension of works:

77.1  Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if
ordered in writing by the ENGINEER-IN-CHARGE, or his representative, temporarily
suspend the WORKS or any part thereof for such written order, proceed with the WORK
therein ordered to be suspended until, he shall have received a written order to proceed
therewith. The CONTRACTOR shall not be entitled to claim compensation for any loss or
damage sustained by him by reason of temporary suspension of the WORKS aforesaid. An
extension of time for completion, corresponding with the delay caused by any such
suspension of the WORKS as aforesaid will be granted to the ONTRACTOR should he apply




for the same provided that the suspension was not consequent to any default or failure on the
part of the CONTRACTOR.

77.2 In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-
CHARGE, for a period of more than two months, the CONTRACTOR shall have the option
to terminate the CONTRACT.

78 Employer may do part of work:

78.1  Upon failure of the CONTRACTOR to comply with any instructions given in
accordance with the provisions of this CONTRACT the EMPLOYER has the alternative
right, instead of assuming charge of entire WORK, to place additional labour force, tools,
equipments and materials on such parts of the WORK, as the EMPLOYER may designate or
also engage another CONTRACTOR to carry out the WORK. In such cases, the
EMPLOYER shall deduct from the amount which otherwise might become due to the
CONTRACTOR, the cost of such work and material with ten percent (10%) added to cover
all departmental charges and should the total amount thereof exceed the amount due to the
CONTRACTOR, the CONTRACTOR shall pay the difference to the EMPLOYER.

79 Possession prior to completion:

79.1 The ENGINEER-IN-CHARGE shall have the right to take possession of or use any
completed or partially completed WORK or part of the WORK. Such possession or use shall
not be deemed to be an acceptance of any work completed in accordance with the
CONTRACT agreement. If such prior possession or use by the ENGINEER-IN- CHARGE
delays the progress of WORK, equitable adjustment in the time of completion will be made
and the CONTRACT agreement shall be deemed to be modified accordingly.

80 Defects Liability Period (Twelve months period of liability from the date of issue
of completion certificate):

80.1 The CONTRACTOR shall guarantee the installation/WORK for a period of 12
months from the date of completion ofWORK as certified by the ENGINEER-IN-CHARGE
which is indicated in the Completion Certificate. Any damage or defect that may arise or lie
undiscovered at the time of issue of Completion Certificate, connected in any way with the
equipment or materials supplied by him or in the workmanship, shall be rectified or replaced
by the CONTRACTOR at his own expense as deemed necessary by the ENGINEER-IN-
CHARGE or in default, the ENGINEER- IN-CHARGE may carry out such works by other
work and deduct actual cost incurred towards labour, supervision and materials consumables
or otherwise plus 100% towards overheads (of which the certificate of ENGINEER-IN-
CHARGE shall be final) from any sums that may then be or at any time thereafter, become
due to the CONTRACTOR or from his Contract Performance Security, or the proceeds of
sale thereof or a sufficient part on thereof.

80.2 If the CONTRACTOR feels that any variation in WORK or in quality of materials or
proportions would be beneficial or necessary to fulfill the guarantees called for, he shall bring
this to the notice of the ENGINEER- IN-CHARGE in writing. If during the period of liability
any portion of the WORK/equipment, is found defective and is rectified/ replaced, the period




of liability for such equipment/ portion of WORK shall be operative from the date such
rectification/ replacement are carried out and Contract Performance Guarantee shall be
furnished separately for the extended period of liability for that portion of WORK/ equipment
only. Notwithstanding the above provisions the supplier's, guarantees/warrantees for the
replaced equipment shall also be passed on to the EMPLOYER.

80.3 LIMITATION OF LIABILITY Notwithstanding anything contrary contained herein,
the aggregate total liability of CONTRACTOR under the Agreement or otherwise shall be
limited to 100% of Agreement / Contract Value. However, neither party shall be liable to the
other party for any indirect and consequential damages, loss of profits or loss of production.

81 Care of works:

81.1 From the commencement to completion of the WORK, the CONTRACTOR shall
take full responsibility for the care for all works including all temporary works and in case
any damages, loss or injury shall happen to the WORK or to any part thereof or to any
temporary works from any cause whatsoever, shall at his own cost repair and make good the
same so that at completion the WORK shall be in good order and in conformity in every
respects with the requirement of the CONTRACT and the ENGINEER-IN- CHARGE's
instructions.

81.2 DEFECTS PRIOR TO TAKING OVER: If at any time, before the WORK is taken
over, the ENGINEER-IN-CHARGE shall: a) Decide that any works done or materials used
by the CONTRACTOR or by any SUB-CONTRACTOR is defective or not in accordance
with the CONTRACT, or that the works or any portion thereof are defective, or do not fulfill
the requirements of CONTRACT (all such matters being hereinafter, called "Defects' in this
clause), and b) As soon as reasonably practicable, gives to the CONTRACTOR notice in
writing of the said decision, specifying particulars of the defects alleged to exist or to have
occurred, then the CONTRACTOR shall at his own expenses and with all speed make good
the defects so specified. In case CONTRACTOR shall fail to do so, the EMPLOYER may
take, at the cost of the CONTRACTOR, such steps as may in all circumstances, be reasonable
to make good such defects. The expenditure so incurred by the EMPLOYER will be
recovered from the amount due to the CONTRACTOR. The decision of the ENGINEER-IN-
CHARGE with regard to the amount to be recovered from the CONTRACTOR will be final
and binding on the CONTRACTORAS soon as the WORK has been completed in accordance
with the CONTRACT (except in minor respects that do not affect their use for the purpose
for which they are intended and except for maintenance there of provided in clause 80.1 of
General Conditions of Contract) and have passed the tests on completion, the ENGINEER-
IN-CHARGE shall issue a certificate (hereinafter called Completion Certificate) in which he
shall certify the date on which the WORK have been so completed and have passed the said
tests and the EMPLOYER shall be deemed to have taken over the WORK on the date so
certified. If the WORK has been divided into various groups in the CONTRACT, the
EMPLOYER shall be entitled to take over any group or groups before the other or others and
there upon the ENGINEER-IN-CHARGE shall issue a Completion Certificate which will,
however, be for such group or groups so taken over only. In such an event if the group




[section/ part so taken over is related, to the integrated system of the work, not withstanding
date of grant of Completion Certificate for group/ section/ part. The period of liability in
respect of such group/ section/ part shall extend 12 (twelve) months from the date of
completion of WORK.

81.3 DEFECTS AFTER TAKING OVER: In order that the CONTRACTOR could
obtain a COMPLETION CERTIFICATE he shall make good, with all possible speed, any
defect arising from the defective materials supplied by the CONTRACTOR or workmanship
or any act or omission of the CONTRACT or that may have been noticed or developed, after
the works or groups of the works has been taken over, the period allowed for carrying out
such WORK will be normally one month. If any defect be not remedied within a reasonable
time, the EMPLOYER may proceed to do the WORK at CONTRACTOR's risk and expense
and deduct from the final bill such amount as may be decided by the EMPLOYER. If by
reason of any default on the part of the CONTRACTOR a COMPLETION CERTIFICATE
has not been issued in respect of any portion of the WORK within one month after the date
fixed by the CONTRACT for the completion of the WORK, the EMPLOYER shall be at
liberty to use the WORK or any portion thereof in respect of which a completion certificate
has not been issued, provided that the WORK or the portion thereof so used as aforesaid shall
be afforded reasonable opportunity for completing these works for the issue of Completion
Certificate.

82 Guarantee/transfer of guarantee:

82.1  For works like water-proofing, acid and alkali resisting materials, pre-construction
soil treatment against termite or any other specialized works etc. the CONTRACTOR shall
invariably engage SUB-CONTRACTORS who are specialists in the field and firms of repute
and such a SUB-CONTRACTOR shall furnish guarantees for their workmanship to the
EMPLOYER, through the CONTRACTOR. In case such a SUB-CONTRACTOR/ firm is not
prepared to furnish a guarantee to the EMPLOYER, the CONTRACTOR shall give that
guarantee to the EMPLOYER directly.

83 Training of employer’s personnel:

83.1 The CONTRACTOR undertakes to provide training to Engineering personnel
selected and sent by the EMPLOYER at the works of the CONTRACTOR without any cost
to the EMPLOYER. The period and the nature of training for the individual personnel shall
be agreed upon mutually between the CONTRACTOR and the EMPLOYER. These
engineering personnel shall be given special training at the shops, where the equipment will
be manufactured and/ or in their collaborator's works and where possible, in any other plant
where equipment manufactured by the CONTRACTOR or his collaborators is under
installation or test to enable those personnel to become familiar with the equipment being
furnished by the CONTRACTOREMPLOYER shall bear only the to and fro fare of the said
engineering personnel.

84 Replacement of defective parts and materials:

84.1  If during the progress of the WORK, EMPLOYER shall decide and inform in writing
to the CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of the
plant unsound or imperfect or has furnished plant inferior to the quality specified, the




CONTRACTOR on receiving details of such defects or deficiencies shall at his own expenses
within 7 (seven) days of his receiving the notice, or otherwise within such time as may be
reasonably necessary for making it good, proceed to alter, re-construct or remove such work
and furnish fresh equipmentsupto the standards of the specifications. In case the
CONTRACTOR fails to do so, EMPLOYER may on giving the CONTRACTOR 7 (seven)
day's notice in writing of his intentions to do so, proceed to remove the portion of the WORK
so complained of and at the cost of CONTRACTOR's, perform all such works or furnish all
such equipments provided that nothing in the clause shall be deemed to deprive the
EMPLOYER of or affect any rights under the CONTRACT, the EMPLOYER may otherwise
have in respect of such defects and deficiencies.

84.2 The CONTRACTOR's full and extreme liability under this clause shall be satisfied
by the payments to the EMPLOYER of the extra cost, of such replacements procured
including erection/installation as provided for in the CONTRACT; such extra cost being the
ascertained difference between the price paid by the EMPLOYER for such replacements and
the CONTRACT price portion for such defective plants and repayments of any sum paid by
the EMPLOYER to the CONTRACTOR in respect of such defective plant. Should the
EMPLOYER not so replace the defective plant the CONTRACTOR's extreme liability under
this clause shall be limited to the repayment of all such sums paid by the EMPLOYER under
the CONTRACT for such defective plant.

85 Indemnity

85.1 If any action is brought before a Court, Tribunal or any other Authority against the
Employer or an officer or agent of the EMPLOYER, for the failure, omission or neglect on
the part of the CONTRACTOR to perform any acts, matters, covenants or things under the
CONTRACT, or damage or injury caused by the alleged omission or negligence on the part
of the CONTRACTOR, his agents, representatives or his SUB- CONTRACTOR's, or in
connection with any claim based on lawful demands of SUB-CONTRACTOR's workmen
suppliers or employees, the CONTRACTOR, shall in such cases indemnify and keep the
EMPLOYER and/or their representatives harmless from all losses, damages, expenses or
decrees arising out of such action.

86 Construction aids, equipments, tools & tackles:

86.1 CONTRACTOR shall be solely responsible for making available for executing the
WORK, all requisitt CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and
the like, all Tools, Tackles and Testing Equipment and Appliances, including imports of such
equipment etc. as required. In case of import of the same the rates applicable for levying of
Custom Duty on such Equipment, Tools, & Tackles and the duty drawback applicable
thereon shall be ascertained by the CONTRACTOR from the concerned authorities of
Government of India. It shall be clearly understood that EMPLOYER shall not in any way be
responsible for arranging to obtain Custom Clearance and/or payment of any duties and/or
duty draw backs etc. for such equipments so imported by the CONTRACTOR and the
CONTRACTOR shall be fully responsible for all taxes, duties and documentation with
regard to the same. Tenderer in his own interest may contact, for any clarifications in the
matter, concerned agencies/Dept./Ministries of Govt. of India. All clarifications so obtained
and interpretations thereof shall be solely the responsibility of the CONTRACTOR




SECTION-VI CERTIFICATES AND PAYMENTS

87 Schedule of rates and payments:

87.1 CONTRACTOR'S REMUNERATION: The price to be paid by the EMPLOYER
to CONTRACTOR for the whole of the WORK to be done and for the performance of all the
obligations undertaken by the CONTRACTOR under the CONTRACT DOCUMENTS shall
be ascertained by the application of the respective Schedule of Rates (the inclusive nature of
which is more particularly defined by way of application but not of limitation, with the
succeeding sub-clause of this clause) and payment to be made accordingly for the WORK
actually executed and approved by the ENGINEERIN- CHARGE. The sum so ascertained
shall (excepting only as and to the extent expressly provided herein) constitute the sole and
inclusive remuneration of the CONTRACTOR under the CONTRACT and no further or
other payment whatsoever shall be or become due or payable to the CONTRACTOR under
the CONTRACT.

87.2 SCHEDULE OF RATES TO BE INCLUSIVE: The prices/rates quoted by the
CONTRACTOR shall remain firm till the issue of FINAL CERTIFICATE and shall not be
subject to escalation. Schedule of Rates shall be deemed to include and cover all costs,
expenses and liabilities of every description and all risks of every kind to be taken in
executing, completing and handing over the WORK to the EMPLOYER by the
CONTRACTORThe CONTRACTOR shall be deemed to have known the nature, scope,
magnitude and the extent of the WORK and materials required though the CONTRACT
DOCUMENT may not fully and precisely furnish them. Tenderer's shall make such provision
in the Schedule of Rates as he may consider necessary to cover the cost of such items of
WORK and materials as may be reasonable and necessary to complete the WORK. The
opinion of the ENGINEER-IN-CHARGE as to the items of WORK which are necessary and
reasonable for COMPLETION OF WORK shall be final and binding on the
CONTRACTOR, although the same may not be shown on or described specifically in
CONTRACT DOCUMENTS. Generality of this present provision shall not be deemed to cut
down or limit in any way because in certain cases it may and in other cases it may not be
expressly stated that the CONTRACTOR shall do or perform a work or supply articles or
perform services at his own cost or without addition of payment or without extra charge or
words to the same effect or that it may be stated or not stated that the same are included in
and covered by the Schedule of Rates.

87.3 SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS,
MATERIALS, LABOUR ETC.: Without in any way limiting the provisions of the
preceding sub-clause the Schedule of Rates shall be deemed to include and cover the cost of
all construction equipment, temporary WORK (except as provided for herein), pumps,
materials, labour, insurance, fuel, consumables, stores and appliances to be supplied by the
CONTRACTOR and all other matters in connection with each item in the Schedule of Rates
and the execution of the WORK or any portion thereof finished, complete in every respect
and maintained as shown or described in the CONTRACT DOCUMENTS or as may be
ordered in writing during the continuance of the CONTRACT.




87.4 SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS:
The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be deemed to include and cover
the cost of all royalties and fees for the articles and processes, protected by letters, patent or
otherwise incorporated in or used in connection with the WORK, also all royalties, rents and
other payments in connection with obtaining materials of whatsoever kind for the WORK and
shall include an indemnity to the EMPLOYER which the CONTRACTOR hereby gives
against all actions, proceedings, claims, damages, costs and expenses arising from the
incorporation in or use on the WORK of any such articles, processes or materials, octroi or
other municipal or local Board Charges, if levied on materials, equipment or machineries to
be brought to site for use on WORK shall be borne by the CONTRACTOR

87.5 SCHEDULE OF RATES TO COVER TAXES AND DUTIES: No exemption or
reduction of Customs Duties, GST , GST on works Contract quay or any port dues, transport
charges, stamp duties or Central or State Government or local Body or Municipal Taxes or
duties, taxes or charges (from or of any other body), whatsoever, will be granted or obtained,
all of which expenses shall be deemed to be included in and covered by the Schedule or
Rates. The CONTRACTOR shall also obtain and pay for all permits or other privileges
necessary to complete the WORK.

87.6 SCHEDULE OF RATES TO COVER RISKS OF DELAY:: The Schedule of Rates
shall be deemed to include and cover the risk of all possibilities of delay and interference
with the CONTRACTOR's conduct of WORK which occur from any causes including orders
of the EMPLOYER in the exercise of his power and on account of extension of time granted
due to various reasons and for all other possible or probable causes of delay.

87.7 SCHEDULE OF RATES CANNOT BE ALTERED: For WORK under unit rate
basis, no alteration will be allowed in the Schedule of Rates by reason of works or any part of
them being modified, altered, extended, diminished or committed. The Schedule of Rates are
fully inclusive of rates which have been fixed by the CONTRACTOR and agreed to by the
EMPLOYER and cannot be altered. For lumpsum CONTRACTS, the payment will be made
according to the WORK actually carried out, for which purpose an item wise, or work wise
Schedule of Rates shall be furnished, suitable for evaluating the value of WORK done and
preparing running account bill. Payment for any additional work which is not covered in the
Schedule of Rates, shall only be released on issuance of change order.

88 Procedure for measurement and billing of work in progress:

88.1 BILLING PROCEDURE: Following procedures shall be adopted for billing of
works executed by the CONTRACTOR.

88.1.1 All measurements shall be recorded in sextuplicate on standard measurement sheets
supplied by EMPLOYER and submitted to EMPLOYER/CONSULTANT for scrutiny and
passing.

88.1.2 EMPLOYER/CONSULTANT shall scrutinize and check the measurements recorded
on the sheets and shall certify correctness of the same on the measurement sheets.




88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive
checks in accordance with the terms and conditions of the CONTRACTS, within 7 days of
submission of the bills, complete in all respects and send the same to the Employer to effect
payment to the CONTRACTOR

88.1.4 GGPL shall make all endeavor to make payments of undisputed amount of the bills
submitted based on the joint measurements within 15 (Fifteen) days from the date of
certification by the Engineer-in-Charge.

88.1.5 Measurements shall be recorded as per the methods of measurement spelt out in
EMPLOYER/CONSULTANT  SPECIFICATIONS / CONTRACT DOCUMENT.
EMPLOYER/CONSULTANT shall be fully responsible for checking the measurements
quantitatively and qualitatively as recorded in the Measurement Books/ Bills.

88.1.6 While preparing the final bills overall measurements will not be taken again. Only
volume of work executed since the last measured bill alongwith summary of final
measurements will be considered for the final bill. However, a detailed check shall be made
as to missing measurements and in case there are any missing items or measurements the
same shall be recorded.

88.1.7 COMPUTERISED BILLING SYSTEM: GODAVARI GAS (P) LTD has
introduced Computerised Billing System whereby when the Bills are submitted in GGPL by a
Contractor, a receipt number is generated. The Contractor can know the status of the Bill
through GGPL’s website.

88.2 SECURED ADVANCE ON MATERIAL: Unless otherwise provided elsewhere in
the tender, no "Secured Advance' on security of materials brought to site for execution of
contracted items(s) shall be paid to the Contractor whatsoever.

88.3 DISPUTE IN MODE OF MEASUREMENT: In case of any dispute as to the mode
of measurement not covered by the CONTRACT to be adopted for any item of WORK, mode
of measurement as per latest Indian Standard Specifications shall be followed.

88.4 ROUNDING-OFF OF AMOUNTS: In calculating the amount of each item due to
the CONTRACTOR in every certificate prepared for payment, sum of less than 50 paise shall
be omitted and the total amount on each certificate shall be rounded off to the nearest rupees,
i.e., sum of less than 50 paise shall be omitted and sums of 50 paise and more upto one rupee
shall be reckoned as one rupee.

89 Lumpsum in tender:

89.1 The payment against any Lumpsum item shall be made only on completion of that
item as per the provision of the CONTRACT after certification by ENGINEER-IN-
CHARGE.

90 Running account payments to be regarded as advance:




90.1  All running account payments shall be regarded as payment by way of advance
against the final payment only and not as payments for WORK actually done and completed
and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be
removed and taken away and reconstructed or re-erected or be considered as an admission of
the due performance of the CONTRACT, or any part thereof, in this respect, or of the
accruing of any claim by the CONTRACTOR, nor shall it conclude, determine or affect in
any way the powers of the EMPLOYER under these conditions or any of them as to the final
settlement and adjustment of the accounts or otherwise, or in any other way vary or affect the
CONTRACT. The final bill shall be submitted by the CONTRACTOR within one month of
the date of physical completion of the WORK, otherwise, the ENGINEER-IN-CHARGE's
certificate of the measurement and of total amount payable for the WORK accordingly shall
be final and binding on all parties

91 Notice of claims for additional payments:

91.1  Should the CONTRACTOR consider that he is entitled to any extra payment for any
extra/additional WORKS or MATERIAL change in original SPECIFICATIONS carried out
by him in respect of WORK he shall forthwith give notice in writing to the ENGINEER-IN-
CHARGE that he claims extra payment. Such notice shall be given to the ENGINEER-IN-
CHARGE upon which CONTRACTOR bases such claims and such notice shall contain full
particulars of the nature of such claim with full details of amount claimed. Irrespective of any
provision in the CONTRACT to the contrary, the CONTRACTOR must intimate his
intention to lodge claim on the EMPLOYER within 10 (ten) days of the commencement of
happening of the event and quantify the claim within 30 (thirty) days, failing which the
CONTRACTOR will lose his right to claim any compensation/reimbursement/damages etc.
or refer the matter to arbitration. Failure on the part of CONTRACTOR to put forward any
claim without the necessary particulars as above within the time above specified shall be an
absolute waiver thereof. No omission by EMPLOYER to reject any such claim and no delay
in dealing therewith shall be waiver by EMPLOYER of any of this rights in respect thereof.

91.2 ENGINEER-IN-CHARGE shall review such claims within a reasonably period of
time and cause to discharge these in a manner considered appropriate after due deliberations
thereon. However, CONTRACTOR shall be obliged to carry on with the WORK during the
period in which his claims are under consideration by the EMPLOYER, irrespective of the
outcome of such claims, where additional payments for WORKS considered extra are
justifiable in accordance with the CONTRACT provisions, EMPLOYER shall arrange to
release the same in the same manner as for normal WORK payments. Such of the extra works
so admitted by EMPLOYER shall be governed by all the terms, conditions, stipulations and
specifications as are applicable for the CONTRACT. The 