



## **REPLIES TO BIDDER'S QUERIES**

**Bid Document No:** GGPL/C&P/SR 5000015/2020-21/02

**Subject:** Project Management Consultant Services for City Gas Distribution Project of GGPL in East & West Godavari Districts of AP.

<b>S. No.</b>	<b>Description</b>	<b>Page No. / Clause No. / Section</b>	<b>Amendment/Addition/Modification</b>
1.	Replies to Bidders queries	-	<b>As per Annexure –I</b>



## ANNEXURE-I

Replies to the Bidders Queries:

Sl. No.	Section No.	Reference of Bidding document			Bidder's query	GGPL's reply
		Page No.	Clause no	Subject		
1.	Schedule of Rates	156-162			<p>It is observed that many items are combined in a single SOR items.</p> <p>As per the current market practice in similar Tenders/Sector, it is requested to considered followings as a separate line Items:</p> <ol style="list-style-type: none"> <li>1) ERDMP for East &amp; West Godavari Dists.- <b>2 Nos.</b></li> <li>2) Capacity determination for each tap-off source - <b>8 Nos.</b></li> <li>3) Pipe line Integrate Management system for each GA of East &amp; West Godavari Dist. -<b>2 Nos.</b></li> <li>4) Project coordination with sites, GGPL. Preparation of overall project schedule, consolidated monthly progress report. Attending progress review meetings at site on monthly basis, submission of MOM/record notes within next 7 days at site/HQ. Submission of report to GGPL as required to be submitted to PNGRB, ministry monitoring cell and other statutory</li> </ol>	Tender Conditions Prevail



Sl.	Section No.	Reference of Bidding document			Bidder's query	
					<p>bodies on monthly basis. Replies to audit queries if any etc. - <b>20 Nos.</b></p> <p>5) Re-tendering for the case solely attributable to client /GGPL.</p> <p>6) Construction supervision at Site (RCM) – <i>It may be noted that the experience requested for a RCM is much higher than other site engineers. Hence it is requested that a separate line item in SOR under item no. may be added.</i></p>	
2.	SCC/ Schedule of Rates	120	Clause no. 9 (Note no.13) G.4	Tours	<p>It is requested to introduce a separate line item for the tours pertaining to progress review meetings, visit for resolving technical / commercial / project issues at GGPL office, sites etc. by Project co-ordinator and experts.</p> <p>The rate shall be inclusive of charges towards to &amp; fro rail/air, Boarding &amp; lodging, local transport, absence fees.</p>	Tender Conditions Prevail
3.	Schedule of Rates	157	B	Development of Steel Network – Scope of work	Please confirm on HAZOP study to be included under item of Development of Steel Net work	Tender Conditions Prevail
4.	Schedule of Rates	158-159	D 2, D3, D4	Development of CNG stations/ De-compression facility – Payment terms and scope of work	1) 20% payment on submission of layout drawing & HAZOP study to PESO approval since there will be taken time for obtaining permission from PESO. However, the bidder will revise the layout based on queries /observations from PESO if any at	Tender Conditions Prevail



Sl.	Section No.	Reference of Bidding document			Bidder's query	
					no extra cost to GGPL.  2) Please confirm that HAZOP study & Disaster Management Plan are to be included under items of Development of CNG stations/ De-compression facility.	
5.	Schedule of Rates	160-161	G 2 & 3	Vehicles	Provision for 3 nos. of vehicles considered in SOR.  Considering the vast area of movement of East & West Godavari Dist., the provision need to be increased to deploy additional vehicles for smooth handling of the site activities. Hence, relevant clause may please be modified accordingly.	Tender Conditions Prevail
6.	Schedule of Rates	161	H	LNG/LCNG	For smooth cash flow to the consultant as per the activity involved, the payment terms may please be modified as follows:  10% - Submission of Layout, HAZOP study of LCNG/LNG facility to PESO approval. 10% - On approval of LCNG/LNG facility from PESO 10%- On initial submission of design & engineering documents /drawings of LCNG/LNG facility 20% - On finalization of design & engineering documents/drawings of LCNG/LNG facility. 10% - On Technical bid preparation and TBA of the contractor. 5% - On obtaining all pre-construction	Tender Conditions prevail



Sl.	Section No.	Reference of Bidding document			Bidder's query	
					<p>approvals.</p> <p>20% - On construction completion of LNG/LCNG facility</p> <p>5% - On obtaining all post-construction approvals.</p> <p>10% - On final operation after testing and commissioning of LNG /LCNG facility</p>	
7.	SCC	120	Clause no. 9 (Note no.11)	Extension of contract for additional one year.	<p>It is proposed that contract fee shall be firm during the original duration of the project i.e. 20 months. Thereafter an escalation @15% / year shall be applicable.</p> <p>This shall avoid unnecessary loading on the SOR rates during the bidding.</p>	Tender Conditions prevail
8.	Form F-10	73	3	Confirm quoted prices will remain firm and fixed till complete Execution of the order.	Please refer our query above at S/N 7	Tender Conditions prevail
9.	Section -II	9 & 10	1.0	Certification by Chartered Engineer and Notary Public	Under Technical Criteria of BEC it has been mentioned that the supporting documents are to be duly certified by Chartered Engineer and Notary Public. Considering the current COVID scenario and the fact that only PSUs are allowed to participate in this Tender Enquiry, it is requested to waive off this requirement.	Tender Conditions prevail
10	F-3	64	6 & 7	EMD & Tender Fee	As EMD and Tender fee is not applicable. S/N 6&7 need to be deleted from F-3	Agreed. However, Declaration



Sl.	Section No.	Reference of Bidding document			Bidder's query	
						has to be submitted as per F-4

All other terms and conditions of tender document remain unchanged

Authorized Signatory