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IINNVVIITTAATTIIOONN  FFOORR  BBIIDD  ((IIFFBB))  ––  DDOOMMEESSTTIICC  CCOOMMPPEETTIITTIIVVEE  BBIIDDDDIINNGG  BBAASSIISS 

 
FOR 

 
ROUTE SURVEY AND ALLIED WORKS FOR CITY GAS DISTRIBUTION PROJECT AT 

EAST & WEST GODAVARI DISTRICTS 
 
                             Bid Document No. MEC/23TS/01/51/D2/T01/ER/0001   
  
1.0 INTRODUCTION: 
 

M/s Godavari Gas Private Limited (GGPL) a Joint Venture of APGDC & HPCL have 
been authorized by PNGRB for implementation of CGD Project in East and West 
Godavari Districts excluding Kakinada Geographical Area (GA). M/s GGPL is 
implementing CNG & City Gas Distribution Network (CGDN) to supply Natural Gas to 
domestic, commercial, industrial and automobile Consumers in the Geographical Area 
(GA) of East & West Godavari Districts. 

 
M/s MECON LIMITED, who has been retained by M/s Godavari Gas Private Limited, 
as a consultant for “CGD PROJECT AT EAST & WEST GODAVARI DISTRICTS”, 
invites sealed bids for the item(s) in complete accordance with the Bid Documents / 
Attachments on behalf of M/s Godavari Gas Private Limited, under Two-bid system 
for “ROUTE SURVEY AND ALLIED WORKS” from competent contractors meeting 
the Bid Evaluation Criteria as detailed herein. Sealed bids along with Bid Security 
should reach MECON Limited, Bengaluru on or before the due date and time at the 
address given below.  

 
2.0 SCOPE OF WORK : 

 
The scope of work includes preliminary route survey (Reconnaissance Survey), 
detailed Grid Line Survey & Soil Investigation including corrosion survey along 
proposed gas pipeline routes including Crossing Survey of large carriageway, 
waterbody, railways, flyover /over bridge, subways and similar obstructions. The scope 
of work also involves topographical survey & Geo Technical Investigation on plots. In 
addition to above, digitisation and development of GIS/LIS of survey pipeline data and 
uploading of same data in GGPL’s GIS software shall also be in the scope of the 
contractor.  
 

3.0  SALIENT FEATURES OF BIDDING DOCUMENT 
 

3.1 Type of Enquiry Domestic Competitive Bidding basis 

3.2 Bid Document No 
  MEC/23TS/01/51/D2/T01/ER/0001 
  (To be referred in all future correspondence) 

3.3 Bid Evaluation Criteria As per clause no. 5.0 of IFB 
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3.4 Earnest Money Deposit 

As detailed at clause no. 8.0 of IFB, Vol. I of II 
In the form of BG / Demand Draft to be in favour of 
Godavari Gas Private Limited and payable at 
Kakinada. 
Bid Security shall be furnished in physical form as 
per clause 15.0 of ITB. 

3.5 
Completion Time from the 
date of issue of  Fax of 
Acceptance (FOA) 

Refer clause 3.0 of SCC 

3.6 
  Bid Document Fees 
(Non-Refundable) 

Not Applicable 

3.7 Bid Document on Website From 20.03.2018 

3.8 Site Visit  Refer clause no. 5 of ITB  

3.9 
Date and Time of Pre-Bid 
Meeting Venue 

At 11.30 hrs. (IST) on 27.03.2018 
 
Godavari Gas Private Limited (GGPL) office, 
Kakinada 
 
(If the particular day is happened to be a declared 
holiday in GGPL, Kakinada the next working day 
shall be considered) 

3.10 
Date and time for 
submission of bid 

Upto 15.00 hrs. (IST) on 06.04.2018 

3.11 

Date and time of opening 
of Un-priced Bids at 
MECON Limited, 
Bengaluru  

At 16.00 hrs. (IST) on 06.04.2018 
(If the particular day is happened to be a declared 
holiday in MECON, Bengaluru, the next working 
day shall be considered) 

3.12 Contact Person 

DGM (I/c) (Contracts) 
 MECON LIMITED 
 No.89, South End Road, Basavanagudi, 
 Bengaluru – 560 004, India 
 Ph. No. 91-80-2657 6442 / 26252105 
 Fax No. 91-80-26576352 
 Email : contractsblr@meconlimited.co.in  

 
The qualification criteria along with information has been web hosted. The entire tender 
document has been web hosted at http://www.godavarigas.in, http://eprocure.gov.in/cppp 
and www.meconlimited.co.in websites for the view / participation of the eligible bidders. 
Bidders meeting the bid evaluation criteria and intend to submit their bid may download the 
tender for submission by the bid due date and time.   
 

4.0 SEALING AND MARKING OF BIDS 
 

Bids are invited for the item(s) in complete accordance with the Bid Document. 
 
Bids should be submitted in sealed envelope super-scribed with the Bid Document Number, 
due date, item and nature of bid (un-priced, priced). 
 

Page 4 of 255



 

GODAVARI GAS PRIVATE LIMITED 
 

  CITY GAS DISTRIBUTION PROJECT AT EAST & WEST 
GODAVARI DISTRICTS 

 

ROUTE SURVEY AND ALLIED WORKS 
 

Bid Document No.: MEC/23TS/01/51/D2/T01/ER/0001 

 

 
Part – A (UN-PRICED Bid):  
 
i) UNPRICED BID complete with all technical and commercial details of offer. Each page 

of offer shall be signed & stamped by bidder. 
ii)  SOR, identical to Part-B of offer with prices blanked out and mentioned as Items 

Quoted/Not Quoted. 
iii) Original Copy of tender document along with all Annexure duly signed & stamped on 

each page as a token of acceptance of all terms & condition. 
 
Part – B (PRICED Bid):  
 
ONLY PRICE BID IN DUPLICATE (1 Original +1 Copy), WITH FULL PRICE DETAILS 
EXACTLY AS PER ‘SCHEDULE OF RATES’, duly signed and stamped by the authorized 
signatory on each page. NO OTHER DOCUMENT TO BE ENCLOSED as per Cut-Out Slip. 
Price bid should contain only the prices, without any condition whatsoever. Bids complete in 
all respects should be submitted on or before last date and time of Bid submission. Prices 
indicated anywhere else in the document other than the Price bid, will not be 
considered for evaluation.  
 
Part – C (EMD – Bid Security):   
 
The original Bid Security and Bid Document Fee of requisite value must be enclosed in 
another separately sealed envelope duly super-scribed as `Bid Security’. 
 
The three SEALED envelopes, containing Part - A, Part - B and Part - C of offer 
respectively, shall be enclosed in a larger envelope duly sealed and pasted with the 
enclosed CUT-OUT slips of this tender and shall bear the name and address of the bidder. 

 
5.0 BIDDER ELIGIBILITY CRITERIA 
 
5.1  Technical  
 

The bidder has to bid and also qualify for A and B given under, bidder should have 
completed the jobs for A & B under a single contract or separate contract. 

 
A. The Bidder, under a single contract, should have completed 22.5 km of pipe line route 

survey in the last  7 years reckoned from bid due date. 
 

B. The Bidder, under a single contract, should have developed GIS/LIS module for pipelines–
for steel pipe line route having length of 22.5 km in the last seven years reckoned from bid 
due date. 
 
Note: 
 
In case the bidder is executing a contract of above nature which is still running and the 
contract executed value till one day prior to the due date of submission is equal to or more 
than the minimum prescribed value as mentioned above, such experience will also be 
taken into consideration provided that the bidder has submitted satisfactory work execution 
certificate to this effect issued by the end user / owner.  
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 A job executed by a bidder for its own plant/projects cannot be considered as experience 

for the purpose of meeting the requirement of BEC of this tender. However jobs executed 
for Subsidiary/ Fellow subsidiary / Holding company will be considered as experience for 
the purpose of meeting BEC subject to submission of tax paid invoice(s) duly certified by 
Statutory Auditor / Charted Accountant of the bidder towards payments of statutory tax in 
support of the job executed for Subsidiary / Fellow subsidiary / Holding company. Such 
bidders to summit these documents in addition to the documents specified in the bidding 
documents to meet BEC. The experience acquired as subcontractor shall not be 
considered. 

 
6.0 Documents required to be submitted by bidder along with the bid for qualification of BEC: 

 
BEC 

Clause no. 
Description Documents required for qualification 

5.1. Documents in support of 
clause no. 5.1 (A) & (B) 
under technical criteria 

Documents Required-Technical Criteria  
 
(a) Detailed work order along with Schedule of 
Rates. 
 
(b) Completion  certificate  issued by end user 
/Owner 
 
In case of rate / maintenance contract - 
Satisfactory work execution certificate issued 
by the end user / owner / authorized 
Consultant. 
 
Note: The completion certificates shall have 
details like work order no. /Date, brief scope 
of work, quantity of work, completion date 
etc.

 
In absence of requisite documents GGPL / MECON reserves the right to reject the bid 
without making any reference to bidders. 
 

7.0 BID EVALUATION AND AWARD OF WORK: 
 

Bidder will have to quote for all the items(s) of the Schedule of Rates (SOR). Evaluation 
shall be done on overall least cost basis. 

 
8.0 Bid Security  

 

Bid Security Requirement (Rs.) 

94,400/- 
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9.0 PRE-BID MEETING  
 
 The bidders or their authorized representatives are requested to attend the Pre-Bid 

Meeting so that their queries, if any related to the Bid Document and Scope of Work can 
be addressed during the meeting. Pre-bid Meeting shall be held at place and time as 
mentioned above at 3.9. 

   
 The bidders are requested to send clarifications, if any, by courier or by fax or by e-mail to 

reach MECON at least three days before the pre-bid meeting. The clarifications shall be 
provided during the pre-bid meeting. 

 
Non-attendance of the pre-bid meeting shall not be a cause of disqualification of the 
bidder. 

 
10.0 ZERO DEVIATION BIDS 
 

 This is a ZERO Deviation Bidding Process. Bidder is to ensure compliance of all provisions 
of the Bidding Document and submit their bid accordingly. Bids with any deviation to the 
bid conditions shall be liable for rejection. 

 
11.0 GENERAL  
 
11.1 Payment of bid document fee shall be submitted through Crossed Bank Draft from a first 

class International Bank or an Indian Nationalized Bank/ Scheduled Private Bank in favour 
of Godavari Gas Private Limited, payable at Kakinada and same shall be submitted in 
physical form along with EMD. The bid of any bidder shall be considered only if the bid is 
accompanied by the prescribed bid document fee (if applicable) in the form of demand 
draft along with EMD.  
 
In the event of a particular tender being cancelled, the tender fee (excluding GST) will be 
refunded to the concerned bidders.  

  
11.2  The following documents to be submitted in Original form: 

In Envelop:  
 
i)  Original Demand Draft towards Bid document fee (if applicable)  
ii)  Original EMD/ Bid Bond 
iii) Power of Attorney  
iv) Original Integrity Pact duly filled in Bidder’s name, name of item and signed by per 

person holding Power of Attorney and also signed by both the witness. (Not 
Applicable) 

v) Format F-3A (Not Applicable) 
 
11.3 Bidder can download the Bid Document from MECON’s website 

http://www.meconlimited.co.in; GGPL’s website http://www.godavarigas.in and 
http://eprocure.gov.in/cppp.   

  
 Corrigenda/Addenda, if any, shall also be available on the referred web sites. Further, 

bidder shall give an undertaking on their letter head that the contents of the bidding 
document have not been altered or modified. 

Page 7 of 255



 

GODAVARI GAS PRIVATE LIMITED 
 

  CITY GAS DISTRIBUTION PROJECT AT EAST & WEST 
GODAVARI DISTRICTS 

 

ROUTE SURVEY AND ALLIED WORKS 
 

Bid Document No.: MEC/23TS/01/51/D2/T01/ER/0001 

 

 
 
11.3.1 A. NSIC/PSU/MSME 
 

a)  The firms registered with NSIC (under its single point registration scheme) will be 
exempted from the bid document fee provided they are registered for the items 
they intend to quote. The Government Department / PSUs will also be exempted 
from the payment of bid document fee. However, Industries registered with NSIC 
shall provide necessary documentary evidence, whereas PSUs shall submit 
declaration to this effect that they are PSU and are eligible for getting bid 
documents free of cost. 

 
b)  Firm registered with NSIC are exempted from furnishing Bid Security, provided the 

firms are registered for the items, they intend to quote and subject to their 
enclosing with their bid a copy of latest and current registration certificate. Further 
PSU are also exempted from furnishing Bid Security. 

 
c) Small Scale Industries registered with the NSIC under its single point registration 

scheme, shall be exempted from submission of bid security subject to their 
enclosing with their bid a copy of latest and current registration certificate”.  

 
d)      The bidders are required to confirm whether the enterprise is a Micro/ Small/ 

Medium enterprises along with documents from the appropriate authority. 
Accordingly bidder to furnish  the confirmation as per Attachment-II(5.) attached 
herewith along with documents from appropriate authority.” 

   
B. Micro & Small Enterprises (MSEs) are exempted from submission of Bid Document Fee (if 

applicable) as per provisions of PUBLIC PROCUREMENT POLICY for Micro and Small 
Enterprises. 

 
11.4 Single Bidder submitting their bids should not be under liquidation, court receivership or 

similar proceedings. 
 
11.5 The prospective bidders should not be under 'liquidation', any 'court receivership or similar 

proceedings’ or 'bankruptcy' during the processing of the tender. The bidder shall give an 
undertaking regarding the same in their bid. In case it comes to the notice of GGPL that 
the bidder has given wrong declaration in this regard, the same shall be dealt as 
‘fraudulent practices’ and action shall be initiated as per the Procedure for action in case of 
Corrupt/Fraudulent/Collusive/Coercive Practices. 

 
Further, it shall be the sole responsibility of the bidder to ensure that any changes 
occurring in their above declaration during the processing of the tender are brought to the 
notice of Employer. 

 
11.6 In case of 'liquidation', any 'court receivership or similar proceedings’ or 'bankruptcy' after 

award of contract, clause 32 (B) of GCC-Works shall be referred. 
 
11.7 Bids sent through Fax/ E-Mail shall not be accepted. 
 
11.8 GGPL / MECON reserve the right to reject any or all Bids received at its discretion without 

assigning any reason whatsoever. 
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11.9 MECON / GGPL will not be responsible or liable for cost incurred in preparation & delivery 

of bids, regardless of the conduct or outcome of the bidding process. 
 
11.10 Bid document is non-transferable. Bids received from bidders in whose name Bid 

document fee (if applicable) has been submitted shall only be considered. Bidder must 
submit the Bid document fee (if applicable) in their name. Bid document fee will be 
submitted by bidders as per clause 3.6 & 11.1 above. 

 
11.11 No extension in the bid due date/time shall be considered on account of delay in receipt of 

any document. 
 
11.12 The Owner/Consultant’s determination of a bid’s responsiveness is to be based on the 

contents of the bid itself without recourse to extrinsic evidence. If a bid is not responsive, it 
will be rejected by the Employer/Consultant, and may not subsequently be made 
responsive by the bidder by correction of the non-conformity.  

 
11.13 Bidder shall send duly filled in “Acknowledgement Cum Consent letter” through return fax 

or latest by within 7 days of date of issue to contact person as mentioned below. 
 
This Invitation of Bids (IFB) is an integral and inseparable part of the Bid Document. 
 
 
* Please specify Bid Document No. in all correspondences. 
 
 
THIS IS NOT AN ORDER 

 
Yours faithfully, 

for and on behalf of 
Godavari Gas Private Limited 

 
 
 

(V. IMAYAVARAMBAN) 
DGM (I/c) (Contracts)  

MECON Limited 
No.89, South End Road, Basavanagudi, 

 Bengaluru – 560 004 
 Ph. No. 91-80-2657 6442 / 26252105 

 Fax No. 91-80-26576352 
 E-mail : contractsblr@meconlimited.co.in    
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ACKNOWLEDGEMENT CUM CONSENT LETTER 

 
(On receipt of tender document/ information regarding the tender, bidder shall acknowledge the 
receipt and confirm his intention to bid or reasons for non-participation against the enquiry/ tender 
through e-mail/ fax to concerned executive in MECON issued the tender, by filling up the format) 
 
To, 
DGM (I/c) (Contracts) 
MECON Limited 
No.89, South End Road, 
Basavanagudi, 
Bengaluru – 560 004 
Ph. No. 91-80-2657 6442 / 26252105 
Fax No. 91-80-26576352 
 
Sub.: Tender No. …………………………………………….. dated …………………… for 

……………………( Name of Item/ Job) 
 
Dear Sir, 
 
We hereby acknowledge receipt of a complete set of bidding document alongwith enclosures for 
subject item/ job and / or the information regarding the subject tender. 
 
- We intend to bid as requested for the subject item/ job and furnish following details with 

respect to our quoting office:- 
 
 Postal Address with Pin Code   : …………………………. 
       …………………………. 
 Telephone Number    : …………………………. 

Fax Number     : …………………………. 
 Contact Person     : …………………………. 
 E-mail Address    : …………………………. 
 Mobile No.      : …………………………. 
 Date     : …………………………. 
 Seal / Stamp     : …………………………. 
 
- We are unable to bid for the reasons given below:- 
 
 Reasons for non submission of bid  
 

 

 
 Agency Name      : …………………………. 
 Signature     : …………………………. 
 Name       : …………………………. 
 Designation      : …………………………. 
 Date     : …………………………. 
 Seal / Stamp     : …………………………. 
 

Note: Bidder shall send duly filled in “Acknowledgement Cum Consent letter” through 
return fax or latest by within 7 days of date of issue to DGM (I/c) (Contracts) MECON, 
Bengaluru. 
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CUT – OUT SLIP: DO NOT OPEN - THIS IS A QUOTATION 

 
PART – A (UN-PRICED Bid) 

(Original Power of Attorney and Complete Technical and Commercial offer WITOUT ANY 
REFERENCE TO PRICE) 

 
Owner  :  GODAVARI GAS PRIVATE LIMITED   

 
Project    :  CITY GAS DISTRIBUTION PROJECT AT EAST & WEST 

GODAVARI DISTRICTS 
 
Bid Document No. :  MEC/23TS/01/51/D2/T01/ER/0001 

       
Item                                     :   ROUTE SURVEY AND ALLIED WORKS  
   

 Due Date & Time :  Upto 15.00 Hrs. (IST) on 06.04.2018 
                          
 From :                      To : 

 
 Dy. General Manager (I/c) (Contracts) 

MECON LIMITED 
No.89, South End Road, Basavanagudi, 
Bengaluru – 560 004 
Ph. No. 91-80-2657 6442 / 26252105 
Fax No. 91-80-26576352 
E-mail : contractsblr@meconlimited.co.in 

 
(To be pasted on the physical envelope containing Original Power of Attorney and complete technical and 
commercial offer without any reference to Price) (Part A) 
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CUT – OUT SLIP: DO NOT OPEN - THIS IS A QUOTATION 

 
Part – B (PRICED Bid) 

 
Owner  :  GODAVARI GAS PRIVATE LIMITED   

 
Project    :  CITY GAS DISTRIBUTION PROJECT AT EAST & WEST 

GODAVARI DISTRICTS 
 
Bid Document No. :  MEC/23TS/01/51/D2/T01/ER/0001 

       
Item                                     :   ROUTE SURVEY AND ALLIED WORKS  
   

 Due Date & Time :  Upto 15.00 Hrs. (IST) on 06.04.2018 
                          
 From :                      To : 

 
 Dy. General Manager (I/c) (Contracts) 

MECON LIMITED 
No.89, South End Road, Basavanagudi, 
Bengaluru – 560 004 
Ph. No. 91-80-2657 6442 / 26252105 
Fax No. 91-80-26576352 
E-mail : contractsblr@meconlimited.co.in 

 
(To be pasted on the physical envelope containing Price Bid) (Part B) 
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CUT – OUT SLIP: DO NOT OPEN - THIS IS A QUOTATION 

 
Part – C (EMD – Bid Security) 

(Original Bid Security) 
 

Owner  :  GODAVARI GAS PRIVATE LIMITED   
 

Project    :  CITY GAS DISTRIBUTION PROJECT AT EAST & WEST 
GODAVARI DISTRICTS 

 
Bid Document No. :  MEC/23TS/01/51/D2/T01/ER/0001 

       
Item                                     :   ROUTE SURVEY AND ALLIED WORKS  
   

 Due Date & Time :  Upto 15.00 Hrs. (IST) on 06.04.2018 
                          
 From :                      To : 

 
 Dy. General Manager (I/c) (Contracts) 

MECON LIMITED 
No.89, South End Road, Basavanagudi, 
Bengaluru – 560 004 
Ph. No. 91-80-2657 6442 / 26252105 
Fax No. 91-80-26576352 
E-mail : contractsblr@meconlimited.co.in 

 
(To be pasted on the physical envelope containing Original Bid Security) (Part C) 
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PART B 
 

 
2.1 INSTRUCTIONS TO BIDDERS (ITB) 
 
2.2 PROPOSAL FORMS 
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SECTION – II  INDEX  
1.  SCOPE OF BID:  
2.  ELIGIBLE BIDDERS:  
3.  ONE BID PER BIDDER  
4.  COST OF BIDDING  
5.  SITE VISIT  
6.  CONTENT OF BIDDING DOCUMENT  
7.  CLARIFICATION ON BID DOCUMENTS  
8.  AMENDMENT OF BID DOCUMENTS  
9.  LANGUAGE OF BID  
10.  BIDS FROM CONSORTIUM  
11.  DOCUMENTS COMPRISING THE BID  
12.  BID PRICES  
13.  BID CURRENCY:  
14.  PERIOD OF VALIDITY OF BIDS  
15.  BID SECURITY  
16.  PRE-BID MEETING  
17. FORMAT AND SIGNING OF BID  
18.  ZERO DEVIATION:  
19.  E-PAYMENTS  
20.  AGENTS/CONSULTANTS/REPRESENTATIVES/RETAINERS/ASSOCIATES  
21.  SEALING AND MARKING OF BIDS  
22.  DEADLINE FOR SUBMISSION OF BID  
23.  LATE BIDS / UNSOLICITED BIDS / BID SUBMISSION AT OTHER PLACE  
24.  MODIFICATION AND WITHDRAWAL OF BIDS  
25.  BID OPENING  
26.  PROCESS TO BE CONFIDENTIAL  
27.  CONTACTING THE OWNER/CONSULTANT  
28. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS  
29. PRICE BID OPENING  
30. ARITHMETIC CORRECTIONS  
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INSTRUCTIONS TO BIDDERS (ITB) 
 

  A. GENERAL 
 

1.0 SCOPE OF BID:  
 
1.1. The Purchaser/Owner/Godavari Gas Private Limited/Owner’s representative as defined 

in the General Conditions of Contract-Works, hereinafter “the Owner” wishes to receive 
bids as described in the Bidding Documents.  

 
1.2. SCOPE OF WORK: The scope of work shall be as defined in the bidding document. 

  
1.3. The successful bidder will be expected to complete the Scope of Bid within the period 

stated in Special Conditions of Contract.  
 
1.4. Throughout this bidding documents, the term “bid” and “tender” and their derivatives 

(“bidder/tenderer”, “Bid/tendered/tender”, “bidding/tendering”, etc.) are synonymous, and 
day means calendar day. Singular also means plural.  

 
2.              ELIGIBLE BIDDERS:  
 
2.1  Bidder shall, as part of their bid, submit a written Power of Attorney authorizing the 

signatory of the Bid to commit the bidder.  
  
2.2 Pursuant to qualification criteria specified in Invitation for Bids (IFB) the bidder shall 

furnish all necessary supporting documentary evidence to establish the bidder’s claim of 
meeting qualification criteria.  

 
2.3 The bidder shall furnish, as part of his bid, documents establishing the bidder’s eligibility 

to bid and his qualifications to perform the Contract if his bid is accepted.  
 
2.4 The invitation of bid is open to any bidder.  
 
2.5  A bidder shall not be affiliated with a firm or entity 
 

(i) that has provided consulting services related-to the Works to the Owner during 
the preparatory stages of the Works or of the Project of which the Works form a 
part, or 

 
(ii) that has been hired (or is proposed to be hired) by the Owner as Engineer/  

Consultant for the contract. 
 

2.6 The bidder shall not be under a declaration of ineligibility by Owner/Consultant for corrupt 
or fraudulent practices as defined in ITB clause no. 38.  

 

2.7 The bidder is not put on holiday/ blacklisted by GGPL/APGDC/HPCL or Project 
Management Consultant (PMC) of GGPL or black listed by any Government Department/ 
Public Sector on due date of submission of bid. If the documents were issued 
inadvertently / downloaded from website, offers submitted by such bidders shall not be 
considered for opening / evaluation / award.  
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2.8 While evaluating the bids, pursuant to Bid Evaluation Criteria (BEC) as specified in the 
Notice of Invitation for Bids (IFB), bidder’s past performance shall also be assessed for 
ascertaining the responsiveness of the bid. In such a case, the decision of the Owner / 
Consultant shall be final and binding on the bidder. 

 
2.9 A job executed by a bidder for its own plant/projects cannot be considered as experience 

for the purpose of meeting requirement of BEC of the tender. However, jobs executed for 
Subsidiary /Fellow subsidiary / Holding company will be considered as experience for the 
purpose of meeting BEC subject to submission of tax paid invoice(s) duly certified by 
Statutory Auditor of the bidder towards payments of statutory tax in support of the job 
executed for Subsidiary /Fellow subsidiary / Holding company. Such bidders to submit 
these documents in addition to the documents specified in the bidding documents to 
meet BEC. 

 
2.10              Any participative bidder submitting bid as a consortium/ joint venture/ consortium member 

shall not be acceptable. 
 

2.11             Experience acquired by bidder as sub-contractor shall not be considered for qualification 
of Bidder Eligibility Criteria. 

 
  3. ONE BID PER BIDDER  
 
3.1. A bidder shall submit only one bid in the same bidding process. A Bidder who submits or 

participates in more than one bid will cause all the proposals in which the bidder has 
participated to be disqualified.  

 
3.2 Alternative bids are not acceptable. 
 
4. COST OF BIDDING  
 

4.1. The bidder shall bear all costs associated with the preparation and submission of the bid, 
and Owner/Consultant, will in no case be responsible or liable for this cost, regardless of 
the conduct or outcome of the bidding process.  

 

5. SITE VISIT  
 

5.1. The bidder is advised to visit and examine the site of works/ Pipeline route and its 
surroundings and obtain for himself on his own responsibility all information that may be 
necessary for preparing the bid and entering into the Contract. The cost of visiting the site 
shall be at Bidder's own expenses. Claims and objections due to ignorance of existing 
conditions will not be considered after submission of the bid and during implementation.  

 

5.2. The bidder and any of his personnel or agents will be granted permission by the 
Owner/Consultant to enter upon his premises and lands for the purpose of such 
inspection, but only upon the explicit condition that the Bidder, his personnel or agents 
will release and indemnify the Owner/Consultant and his personnel and agents from and 
against all liability in respect thereof and will be responsible for personnel injury (whether 
fatal or otherwise), loss of or damage to property and any other loss, damage, cost and 
expenses incurred as a result hereof. Owner/Consultant shall provide necessary 
assistance, if required, to the bidder(s) for the purpose of site visit.  
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  B.  BIDDING DOCUMENTS 
 

6. CONTENT OF BIDDING DOCUMENT  
 

6.1 The bid documents hosted on GGPL and MECON Websites are as stated below and 
should be read in conjunction with any addenda issued/hosted in accordance with clause 
8 of ITB:  
 

Volume I of I : TECHNO-COMMERCIAL  
 

6.2. The bidder is expected to examine IFB, all instructions, form/formats, terms, 
specifications and drawings etc., enclosed in the bid documents. The invitation for bid 
(IFB) together with all its attachment thereto, shall be considered to be read, understood 
and accepted by the bidder. Failure to furnish all information required by the Bid 
Documents or submission of a bid not substantially responsive to the Bidding Documents 
in every respect will be at bidder’s risk and may result in the rejection of the Bid.  

 
7. CLARIFICATION ON BID DOCUMENTS  
 
7.1. A prospective bidder requiring any information or clarification of the Bidding Documents, 

may notify the Employer/Consultant in writing by e-mail/fax at Consultant’s mailing 
address indicated in the Bid Document. MECON will respond in writing to any request for 
clarification of the bidding documents, which it receives at least 03 (three) days before 
scheduled date of pre-bid meeting. Written copies of GGPL /MECON response (including 
an explanation of the query but without identifying the source of the query) will be hosted 
on the GGPL’s website http://www.godavarigas.in, MECON website  
www.meconlimited.co.in and Govt. websites http://eprocure.gov.in/cppp before bid due 
date.   

   
8. AMENDMENT OF BID DOCUMENTS  
 
8.1. At any time prior to the deadline for submission of bids, the Owner/Consultant may, for 

any reason, whether on its own requirement or in response to a clarification requested by 
prospective bidders, modify the bidding documents by issuing addenda.  

 
8.2. Any addendum/corrigendum/clarifications thus issued shall be part of the Bidding 

Documents pursuant to ITB clause 6.1 and shall be hosted on the websites as mentioned 
in clause 7.1 above before the bid due date. All the prospective bidders who have 
attended the pre bid meeting/submitted Bid document fee till date shall be informed by e-
mail/Fax about the addendum/corrigendum/clarifications to bidder’s query for their 
reference. Bidders desirous to submit its bid have to take into consideration of all the 
addendum(s) / corrigendum (s) / clarifications issued/ web hosted, before submitting the 
bid.  

 
8.3. The Owner/Consultant may, at its discretion, extend the date of submission of bids in 

order to allow the bidders a reasonable time to furnish their most competitive bid taking 
into account the amendments issued.  
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C. PREPARATION OF BIDS 
 
9. LANGUAGE OF BID  
 
9.1. The bid prepared by the bidder, all correspondence/drawings and documents relating to 

the bid exchanged by the bidder with the Owner/Consultant shall be in English Language 
alone provided that any printed literature furnished by the bidder may be written in 
another language so long as accompanied by an English translation, in which case, for 
the purpose of interpretation of the bid, the English translation shall govern.  

 
9.2. In the event of submission of any document/ certificate by the Bidder in a language other 

than English, the English translation of the same duly authenticated by Chamber of 
Commerce of bidder’s country shall be submitted by the bidder along with the bid.  

 
10. BIDS FROM CONSORTIUM - NOT APPLICABLE   
 
11. DOCUMENTS COMPRISING THE BID  
 
11.1. The bid prepared by the bidder shall comprise the following: - 
 
11.2. Part – A: Envelope – Techno-Commercial Un-Price Bid (PART-A)  
 

11.2.1 Techno-commercial/Un-priced bid and shall contain the following:-  
 
i.  Covering letter with name & signature of person holding Power of Attorney with contact 

number  
 
ii.  Bidder’s General Details/information as per Format F-1 duly filled along with Annexure 1 

to Form F-1: MANDATE FORM 
 
iii. Power of Attorney in favour of person (s) signing the bid with his specimen signature that 

such person (s) is/are authorised to sign the bid on behalf of the bidder and any 
consequence resulting due to such signing shall be binding on the bidder.  

 
iv. Bid Form as per Format F-2 duly signed by signing authority & witness 
 
v. Certificates from Chartered Accountant as per Format F-3A & from banker as per F-3B, if 

required 
 
vi. Copy of SOR (Schedule of Rates) with prices blanked out mentioning “Quoted / Not 

Quoted” against each item. 
 
vii. DELETED 
 
viii. Letter of authority in favour of any one or two of Bidder’s executives having authority to 

attend the un-priced and priced bid opening as per Format F-5 
 
ix. Confirmation of no deviation as per Format F-6 
 
x. Certificate as per Format F-7 for confirming the Government of India is not part of 
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Agreement. 
 
xi. Details of similar work done during past seven years as per Format F-8. 
 
xii. Duly signed and stamped Format F-9A & Format F-9B pertaining to Performa for bank 

Guarantee for Contract Performance Guarantee. 
 
 xiii. PF registration Details as per Format F-10 along with copy of PF registration certificate. 
 
xiv. Checklist as per Format F-11. 
 
xv. Integrity Pact as per Format F-12 duly filled, signed by bidder & witness.  
 
xvi. Details of Construction Equipment required as per Format F-13.  
 
xvii. Details of proposed organization along with CVs of key personnel for home and site 

offices as per Format F-14. 
 
xviii. Detailed execution philosophy of work as per Format F-15. 
 
xix. Undertaking as per Format F-18. 
xx. Void 
xxi. Void 
xxii. Declaration as per Format F-19 
xxiii. Undertaking as per Format F-20 
xxiv. Check List for Running Bill as per Format F-21 duly signed & stamped as an acceptance 

of format. 
xxv. Void 
xxvi. Void 
xxvii. Copy of GST Registration certificate  
xxviii. PF & ESI Registration certificate. 
xxix. Demand Draft / Bankers cheque for cost of bidding document (if applicable). 
xxx. Documents establishing the Qualification pursuant to clauses of IFB (duly notarized).  
xxxi. Any other information / details required as per Bidding Document.  
xxxii. Void  
xxxiii. Void.  
xxxiv. Void  
xxxv. Void 
xxxvi. Copy of certificate of incorporation/ Memorandum & Articles of Association 
 
Note: All pages of the bid to be signed & stamped by authorized person of the Bidder. 

 

11.3 Envelope Part B: “Price Bid”  
 

11.3.1 Part – B: shall contain original Price schedule / Schedule of Rates (SOR) duly filled and 
signed and stamped on each page. 

 
 

11.4. Envelope Part C: Bid Security and Tender Fee  
 

11.4.1 Part-C: shall contain Bid Security in original as per Format F-4 & Demand Draft / Bankers 
cheque for cost of bidding document (if applicable) along with covering letter. 
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12. BID PRICES  
 
12.1  Unless stated otherwise in the Bidding Documents, the Contract shall be for the whole 

works as described in Bidding Documents, based on the rates and prices submitted by 
the Bidder and accepted by the Employer. The prices quoted by the Bidders will be 
inclusive of all taxes except GST (CGST & SGST/UTGST or IGST). 

 
12.2 Prices must be filled in format for "Schedule of Rates [SOR]" enclosed as part of Tender 

document. If quoted in separate typed sheets and any variation in item description, unit or 
quantity is noticed; the Bid is liable to be rejected. 

 
12.3 Bidder shall quote for all the items of "SOR" after careful analysis of cost involved for the 

performance of the completed item considering all parts of the Bidding Document. In 
case any activity though specifically not covered in description of item under "SOR" but is 
required to complete the works as per Specifications, Scope of Work / Service, 
Standards, General Conditions of Contract (“GCC"), Special Conditions of Contract 
("SCC") or any other part of Bidding Document, the prices quoted shall deemed to be 
inclusive of cost incurred for such activity. 

 
12.4 All duties, taxes and other levies [if any] payable by the Contractor under the Contract, or 

for any other cause except final GST (CGST & SGST/ UTGST or IGST) shall be included 
in the rates / prices and the total bid-price submitted by the Bidder. Applicable rate of 
GST (CGST & SGST/ UTGST or IGST) on the contract value shall be indicated in SOR. 

 
12.5 Prices quoted by the Bidder, shall remain firm and fixed and valid until completion of the 

Contract and will not be subject to variation on any account. Any new taxes & Duties, if 
imposed by the State/ Govt. of India after due date of bid submission but before the 
Contractual Delivery Date, shall be reimbursed to the contractor on submission of 
documentary evidence for proof of payment to State/ Govt. Authorities and after 
ascertaining it’s applicability with respect to the contract. 

 
12.6 The Bidder shall quote the prices in 'figures' & words. There should not be any 

discrepancy between the prices indicated in figures and the price indicated in words. In 
case of any discrepancy, the same shall be dealt as stipulated in ITB of bidding 
document. 

 
12.7 Further, Bidder shall also mention the Service Accounting Codes (SAC) at the designated 

place in SOR. 
 
12.8 Taxes and Duties: 
 
12.8.1   Bidders are required to submit copy of the GST Registration Certificate while submitting 

the bids wherever GST (CGST & SGST/UTGST or IGST) is applicable. 
 
12.8.2 Quoted prices should be inclusive of all taxes and duties, except GST (CGST & SGST or 

IGST or UTGST). Please note that the responsibility of payment of GST (CGST & SGST 
or IGST or UTGST) lies with the Supplier of Goods / Services only. Supplier of Goods / 
Services (Service Provider) providing taxable service shall issue an Invoice/Bill, as the 
case may be as per rules/ regulation of GST. Further, returns and details required to be 
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filled under GST laws & rules should be timely filed by Supplier of Goods / Services 
(Service Provider) with requisite details. 

 
Payments to Service Provider for claiming GST (CGST & SGST/UTGST or IGST) 
amount will be made provided the above formalities are fulfilled. Further, Godavari Gas 
may seek copies of challan and certificate from Chartered Accountant for deposit of GST 
(CGST & SGST/UTGST or IGST) collected from Owner. 

 
12.8.3 In case CBEC (Central Board of Excise and Customs)/ any equivalent government 

agency brings to the notice of Godavari Gas that the Supplier of Goods / Services 
(Service Provider) has not remitted the amount towards GST (CGST & SGST/UTGST or 
IGST) collected from Godavari Gas to the government exchequer, then, that Supplier of 
Goods / Services (Service Provider) shall be put under Holiday list of Godavari Gas for 
period of six months as mentioned in Procedure for Evaluation of Performance of 
Vendors/ Suppliers/Contractors/ Consultants. 

 
12.8.4 In case of statutory variation in GST (CGST & SGST/UTGST or IGST), other than due to 

change in turnover, payable on the contract value during contract period, the Supplier of 
Goods / Services (Service Provider) shall submit a copy of the 'Government Notification' 
to evidence the rate as applicable on the Bid due date and on the date of revision.  

 
Beyond the contract period, any increase in the rate of GST (CGST & SGST/UTGST or 
IGST) beyond the contractual delivery period shall be to Service Provider’s account 
whereas any decrease in the rate GST (CGST & SGST/UTGST or IGST) shall be 
passed on to the Owner.  

 
Claim for payment of GST (CGST & SGST/UTGST or IGST)/ Statutory variation, should 
be raised within two [02] months from the date of issue of 'Government Notification' for 
payment of differential (in %) GST (CGST & SGST/UTGST or IGST), otherwise claim in 
respect of above shall not be entertained for payment of arrears. 

 
The base date for the purpose of applying statutory variation shall be the Bid Due Date. 

 
12.8.5 Owner/ Godavari Gas will reimburse GST (CGST & SGST/UTGST or IGST) to the 

Supplier of Goods / Services (Service Provider) at actuals against submission of Invoices 
as per format specified in rules/ regulation of GST subject to the ceiling amount of GST 
(CGST & SGST/UTGST or IGST) as quoted by the bidder, subject to any statutory 
variations, except variations arising due to change in turnover. In case of any variation in 
the executed quantities (If directed and/or certified by the Engineer-In-Charge) the ceiling 
amount on which GST (CGST & SGST/UTGST or IGST) is applicable will be modified on 
pro-rata basis.  

 
The bids will be evaluated based on total price including applicable GST (CGST & 
SGST/UTGST or IGST).  

 
12.8.6 Godavari Gas will prefer to deal with registered supplier of goods/ services under GST. 

Therefore, bidders are requested to get themselves registered under GST, if not 
registered yet.  
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However, in case any unregistered bidder is submitting their bid, their prices will be 
loaded with applicable GST (CGST & SGST/UTGST or IGST) while evaluation of bid.  .  

 
12.8.7 In case Godavari Gas is required to pay entire/certain portion of applicable GST (CGST 

& SGST/UTGST or IGST) and remaining portion, if any, is to be deposited by Bidder 
directly as per GST (CGST & SGST/UTGST or IGST) laws, entire applicable rate/amount 
of GST (CGST & SGST/UTGST or IGST) to be indicated by bidder in the SOR. 

 
Where Godavari Gas has the obligation to discharge GST (CGST & SGST/UTGST or 
IGST)  liability under reverse charge mechanism and Godavari Gas has paid or is /liable 
to pay GST (CGST & SGST/UTGST or IGST) to the Government on which interest or 
penalties becomes payable as per GST laws for any reason which is not attributable to 
Godavari Gas or ITC with respect to such payments is not available to Godavari Gas for 
any reason which is not attributable to Godavari Gas, then Godavari Gas shall be entitled 
to  deduct/ setoff / recover such  amounts  against any amounts paid or payable by 
Godavari Gas to Contractor / Supplier. 

 
12.8.8 Contractor shall ensure timely submission of invoice(s) as per rules/ regulations of GST 

with all required supporting document(s) within a period specified in Contracts/ LOA to 
enable Godavari Gas to avail input tax credit. Further, returns and details required to be 
filled under GST laws & rules should be timely filed by supplier with requisite details. 

 
12.8.9 In case the GST rating of vendor on the GST portal / Govt. official website is negative / 

black listed, then the bids may be rejected by Godavari Gas. Further, in case rating of 
bidder is negative / black listed after award of work for supply of goods / services, then 
Godavari Gas shall not be obligated or liable to pay or reimburse GST to such vendor 
and shall also be entitled to deduct / recover such GST along with all penalties / interest, 
if any, incurred by Godavari Gas. 

 
12.9 Anti-profiteering clause 
  

As per Clause 171 of GST Act it is mandatory to pass on the benefit due to reduction in 
rate of tax or from input tax credit to the consumer by way of commensurate reduction in 
prices. The Supplier of Goods may note the above and quote their prices accordingly.  

 
(A confirmation to above is to be submitted along with your bid.). 

 
13. BID CURRENCY:  
 
13.1. Bidders to submit bid in Indian Rupees and receive payment in Indian Rupees. 
 
 14. PERIOD OF VALIDITY OF BIDS  
 
14.1. The bid shall remain valid for acceptance for three (3) months from the bid due date. A 

bid valid for a shorter period shall be rejected being non-responsive.  
 
14.2. In exceptional circumstances, prior to expiry of the original bid validity period, the Owner/ 

Consultant may request that the bidder extend the period of validity for a specified 
additional period. The requests and the responses thereto shall be made in writing (by e-
mail/fax/post). A bidder may refuse the request without forfeiture of its bid security. A 
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bidder agreeing to the request will not be required or permitted to modify his bid, but will 
be required to extend the validity of its bid security for the period of the extension and in 
accordance with ITB clause 15 in all respects.  

 
15. BID SECURITY  
 
15.1. The bidder shall furnish, as part of its Bid, a Bid Security in the amount specified in the 

IFB.  
 
15.2. The bid security is required to protect the Owner against the risk of bidder’s conduct 

which would warrant the bid security’s forfeiture, pursuant to ITB clause 15.9.  
 
15.3 Deleted  
 
15.4 The bid security in Indian Rupees (INR) for Indian bidders shall be in the form of Demand 

Draft/ Banker’s Cheque in favour of Godavari Gas Private Limited, payable at Kakinada  
or in the form of an irrevocable Bank Guarantee in favour of Godavari Gas Private 
Limited as per format enclosed at F-4 (issued by Indian Nationalised /Scheduled bank 
other than corporative bank or a branch of an International Bank situated in India and 
registered with Reserve Bank of India as Schedule Foreign Bank in case of Indian 
Bidders and from any reputed international bank or Indian Schedule Bank in case of 
Foreign Bidders).  

 
Godavari Gas Private Limited shall not be liable to pay any bank charges, commission or 
interest on the amount of bid security.   

 
However, in case of Bank Guarantee from banks other than the Nationalized Indian bank, 
the bank must be a commercial bank having net worth in excess of Rs. 100 Crores and a 
declaration to this effect should be made by such commercial bank either in the bank 
guarantee itself or separately on its letter head.  

 
15.5 The bid security shall be initially valid for two (02) months beyond the validity of the bid as 

specified in Clause 15 of ITB i.e. 5 (five) months beyond deadline for bid submission. 
 
15.6. Any bid not secured in accordance with ITB clause 15.1 and 15.4 shall be rejected by 

GGPL as non-responsive.  
 
15.7. Unsuccessful bidder’s bid security will be discharged / returned, as promptly as possible 

but not later than 30 days after the expiration of period of bid validity prescribed by 
OWNER pursuant to ITB clause 14.  

 
15.8. The bid security may be forfeited:  
 

a) If a bidder withdraws its bid during the period of Bid validity.  
 

b) In case of a successful bidder, if the bidder fails:  
 

i) to accept the award in accordance with clause 35 of ITB or  
ii) to accept the arithmetic corrections pursuant to clause 30 of ITB and/or  
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iii) in case of a successful Bidder, if the Bidder fails, within the specified period  
 

a) to sign the Contract and  
b) to furnish the performance guarantee in accordance with Clause 37 of 

ITB.  
 

15.9. Bid security should be in favour of Godavari Gas Private Limited, Kakinada. Bid security 
must indicate the bid document and the work for which the bidder is quoting. This is 
essential to have proper co-relation at a later date. The bid security shall be in the form of 
irrevocable Bank guarantee shall be in the Format F-4, provided in the bidding document. 

 
15.10 Micro & Small Enterprises (MSEs) are exempted from submission of Bid Security 

as per provisions of clause no. 48 of ITB - PUBLIC PROCUREMENT POLICY for 
MSEs. 

 
16. PRE-BID MEETING  
 
16.1. The bidder (s) or his designated representative, who have downloaded the bid document 

and have confirmed their intention to bid are invited to attend a pre-bid meeting which will 
take place at the venue stated in IFB. 

  
16.2. The purpose of meeting will be to clarify issues related to tender on any matter that may 

be raised at that stage.  
 
16.3. The bidder is requested, requiring any clarification of the Bidding Document may notify 

GGPL / MECON in writing or by fax / e-mail / post at MECON mailing address indicated 
in the Invitation for Bids. It may not be practicable at the meeting to answer queries 
received late, but queries and responses/clarifications will be transmitted in accordance 
with the following sub-clause.  

 

16.3.1 MECON will respond in writing to any request for clarification of the Bidding Document, 
which it receives at least 03 (three) working days before the Pre-Bid Meeting date. 
Written copies of GGPL /MECON response (including an explanation of the query but 
without identifying the source of the query) will be hosted on the websites as mentioned 
in clause 7.1 above before the bid due date. 

  

16.3.2 Any addendum/corrigendum/ clarification to the bidders query thus issued shall be part of 
the bidding documents pursuant to ITB clause 6.1 and shall also be hosted on the 
website as defined in clause no. 7.1, above and will be informed to bidders as per clause 
8.2 above. 

 

16.4 Non-attendance of the pre-bid meeting will not be a cause for disqualification of the 
bidder. 

 

17. FORMAT AND SIGNING OF BID  
 

17.1. The bidder shall submit bid as per Clause 11 of this ITB as per guidelines given therein.  
 

17.2. The bid shall be signed by the person or persons duly authorized to sign on behalf of the 
bidder. The name and position held by each person signing must be stated below the 
signature. All pages of the bid except any catalogues / literatures shall be signed and 
sealed by the person or persons signing the bid.  

Page 25 of 255



 

GODAVARI GAS PRIVATE LIMITED 
 

  CITY GAS DISTRIBUTION PROJECT AT EAST & WEST GODAVARI 
DISTRICTS 

 

ROUTE SURVEY AND ALLIED WORKS 
 

Bid Document No.: MEC/23TS/01/51/D2/T01/ER/0001  

 

 

 

 
17.3. The bid shall contain no alterations, omissions or additions, unless such corrections are 

initialed by the person or persons signing the bid.  
 
18. ZERO DEVIATION:  
 
18.1 Bidder to note that this is a ZERO deviation bidding document. Owner/Consultant will 

appreciate submission of offer based on the terms and conditions in the enclosed 
General Condition of Contract (GCC-Works), Special Condition of Contract (SCC), 
Instruction to Bidders (ITB), Scope of Work, and Technical Specification etc. to avoid 
wastage of time and money in seeking clarifications on technical/ commercial aspect of 
the offer. Bids with any deviation to the bid conditions shall be liable for rejection. 

 
18.2 Not withstanding to the above, bids with the following deviation(s) to the bid conditions 

shall be summarily rejected without any post bid reference to the bidder:  
 
18.2.1 Firm prices  
18.2.2 Earnest money deposit (EMD) / Bid bond  
18.2.3 Scope of supply/ work  
18.2.4  Payment terms 
18.2.4 Specifications  
18.2.5 Schedule of Rates (SOR) / Price schedule  
18.2.6 Delivery / Completion Schedule.  
18.2.7 Period of validity of bid  
18.2.8 Price Reduction Schedule (PRS).  
18.2.9 Performance Bank Guarantee (PBG) / Security Deposit.  
18.2.10  Guarantee of Material / Works 
18.2.11  Arbitration / Resolution of dispute  
18.2.12  Force Majeure.  
18.2.13  Applicable laws  
18.2.14 Void 
18.2.15  Any other condition specifically mentioned in the tender documents elsewhere that non-

compliance of the clause lead to rejection of the bid.   
 
19. E-PAYMENTS  
 
19.1. Not Applicable. 
 
20. AGENTS/CONSULTANTS/REPRESENTATIVES/RETAINERS/ASSOCIATES - NOT 

APPLICABLE  
 

SUBMISSION OF BIDS 
 
21. SEALING AND MARKING OF BIDS  
 
21.1 Bid shall be submitted in the following manner in separate envelopes duly super scribed 

as below:  
 
Part-A – Techno-commercial / un-priced bid  
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Part-B – Priced Bid  
 
Part-C – Original Bid Security and Bid Document Fee. 

 
21.2. Part-A shall contain one original and two copies of UNPRICED BID complete with all 

technical and commercial details other than price (with prices blanked out and copies of 
bid security). All the unpriced bids shall be completely identical in all respects including 
enclosures and shall be enclosed in separately sealed envelopes duly marked and 
addressed to MECON, Bengaluru. In the event of any discrepancy between them, the 
original shall govern. The envelope shall also indicate the name of the bidder. 

 
21.3. Part-B - PRICED BID shall be submitted in one original and two copies with duly filled in 

Price schedule sealed in a separate envelope duly marked and addressed to the 
Employer including the rate for compensation of extended stay charges. 

 
21.4 Part-C - BID SECURITY and Bid document fee in originals shall be submitted sealed in a 

separate envelope duly marked and addressed to MECON, Bengaluru and shall be 
submitted to MECON’s office at Bengaluru along with their offer. 

  
21.4. The three envelopes containing PART-A, PART-B and PART-C should be enclosed in a 

larger envelope duly sealed and marked and also bear the name and address of the 
Bidder and Tender No. 

 
21.5 The above Envelopes containing original / physical form of bid shall have bid document 

number and shall be addressed to: 
 
 
Dy. General Manager (I/c) (Contracts) 
MECON Limited, 
No.89, South End Road, Basavanagudi, 
Bengaluru – 560 004, INDIA  
 

 Each envelope shall indicate name and address of the bidder to enable the bid to be 
returned unopened, if required.  

  
21.5. Each bidder shall submit only one bid. A bidder who submits more than one bid will be 

rejected. 
 
21.6 If the envelope is not sealed and marked as above, the Owner / Consultant will assume 

no responsibility for the misplacement or premature opening of the bid.  
 
22. DEADLINE FOR SUBMISSION OF BID  
 
22.1. The Bid must be received in MECON Limited, Bengaluru office no later than the time and 

date as specified in IFB.  
 
22.2. The Owner/Consultant may, in exceptional circumstances and at its discretion, on giving 

reasonable notice by e-mail/fax or any written communication to all prospective bidders 
who have downloaded the bid document extend the deadline for the submission of bids in 
which case all rights and obligations of the Owner/Consultant and bidders, previously 
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subject to the original deadline will thereafter be subject to deadline as extended.  
 
23. LATE BIDS / UNSOLICITED BIDS / BID SUBMISSION AT OTHER PLACE  
 
23.1. Any bid received by MECON after the deadline for submission of bids prescribed on main 

body of IFB will be rejected and returned unopened to the bidder.  
 
23.2. Unsolicited bids or bids being submitted in physical form/to address other than one 

specifically stipulated in the bid document will not be considered for opening / evaluation / 
award and will be returned to such bidders.  

 
24. MODIFICATION AND WITHDRAWAL OF BIDS  
 

24.1. The bidder may modify or withdraw his bid after the bid submission but before the due 
date for submission, provided that written notice of the modification/ withdrawal is 
received by MECON prior to the deadline for submission of bids. 

 

24.2 The modification shall also be prepared, sealed, marked and despatched in accordance 
with the provisions of Clause 21, with the outer and inner envelopes additionally marked 
“modification” or “withdrawal”, as appropriate. A withdrawal notice may also be sent by 
telex or cable, but followed by a signed confirmation copy post marked not later than the 
deadline for submission of bids.  

 

24.3 No bid shall be modified after the deadline for submission of bid.  
 

24.4 No bid shall be allowed to be withdrawn in the interval between the deadline for 
submission of bids and the expiration of the period of bid validity specified by the bidder 
on the bid form. Withdrawal of a bid during this interval shall result in the bidder’s 
forfeiture of its bid security, pursuant to clause 15.8 of ITB.  

 

BID OPENING AND EVALUATION 
 

25. BID OPENING  
 

25.1. Un-Priced Techno – Commercial bid opening:  
 

25.2. The Owner/Consultant will open the un-priced techno – commercial bids in the presence 
of bidders’ designated representatives at date & time as stipulated in IFB. The bidder’s 
representatives who are present shall sign bid-opening statement evidencing their 
attendance.  

 

25.3. Bidder’s names, the presence (or absence) and amount of bid security, and any other 
such details as the consultant may consider appropriate will be announced by the 
Consultant.  

 
26. PROCESS TO BE CONFIDENTIAL  
 
26.1. Information relating to the examination, clarifications, evaluation and comparison of bids, 

and recommendations for the award of a Contract shall not be disclosed to bidders or any 
other person officially concerned with such process. Any effort by a bidder to influence 
the Owner/Consultant in any manner in respect of bid evaluation or award will result in 
the rejection of that bid.  

 
27. CONTACTING THE OWNER/CONSULTANT  
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27.1. From the time of the bid opening to the time of the Contract award, if any bidder wishes 

to contact the Owner for any matter relating to the bid it should do so in writing.  
 
27.2. Any effort by a bidder to influence the Owner/Consultant in any manner in respect of bid 

evaluation or award will result in the rejection of that bid.  
 
28. EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS  
 

28.1. Techno-Commercial Bid Evaluation.  
 

28.1.1. The Owner/Consultant will examine the bids to determine whether they are complete, 
whether any computational errors have been made, whether required securities have 
been furnished, whether the documents have been properly signed, and whether the bids 
are generally in order.  

 

28.1.2. Prior to the detailed evaluation, the Owner/Consultant will determine whether each bid is 
of acceptable quality, is generally complete and is responsive to the Bidding Documents. 
For the purposes of this determination, a responsive bid is one that conforms to all the 
terms, conditions and specifications of the Bidding Documents without deviations, 
objections, conditionality or reservations.  

 

28.1.3 No deviation, whatsoever, is permitted in the Bidding Documents and the price bids of 
those bidders whose technical and commercial bids contain any exception to the 
conditions and stipulations of the Bidding Documents shall not be opened and returned 
un-opened to such bidder(s).  

 

28.1.4. The Owner/Consultant’s determination of a bid’s responsiveness is to be based on the 
contents of the bid itself without recourse to extrinsic evidence. If a bid is not responsive, 
it will be rejected by the Owner/Consultant, and may not subsequently be made 
responsive by the bidder by correction of the nonconformity.  

 

28.1.5. The Owner/Consultant will carry out a detailed evaluation of the bids previously 
determined to be responsive in order to determine whether the technical aspects are in 
accordance with the requirements set forth in the Bidding Documents. In order to reach 
such a determination, the Owner/Consultant will examine and compare the technical 
aspects of the bids on the basis of the information supplied by the bidders, taking into 
account the following factors:  

 

(a)  Overall completeness and compliance with the Technical Specifications; quality, function 
and operation of any process control concept included in the bid. The bid that does not 
meet minimum acceptable standard of completeness/ specifications defined in the bid 
document, consistency and detail will be rejected as non-responsive.  

 

(b)  Any other relevant factor, if any that the Owner/Consultant deems necessary or prudent 
to be taken into consideration.  

 
28.1.6. Requisite forms contains all necessary information including those required for meeting 

qualifying criteria stipulated in IFB, etc.  
 
29. PRICE BID OPENING  
 
29.1. The Owner/Consultant shall inform the time, date and venue for price bid opening to all 
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such bidders who qualify pursuant to techno-commercial bid evaluation. Bidders may be 
required to attend price bid opening at a short notice of 24 hours.  

 
29.2. The Owner/Consultant will open price bids of all bidders notified to attend price bid 

opening in presence of authorized bidders’ representatives present at the time of priced 
bid opening. The bidder’s representatives who are present shall sign bid-opening 
statement evidencing their attendance.  

 
29.3. The bidder’s name, prices, and such other details as the Owner/Consultant, at its 

discretion, may consider appropriate will be announced and recorded at the time of bid 
opening.  

 
30. ARITHMETIC CORRECTIONS  
 

30.1. The bids will be checked for any arithmetic errors as follows.  
 

30.2. When there is a difference between the rates in figures and words, the rate which 
corresponds to the amount worked out by the contractor (by multiplying the quantity and 
rate) shall be taken as correct and  

 

30.3. When the rate quoted by the contractor in figures and words tallies but the amount is 
incorrect, the rate quoted by the contractor shall be taken as correct and not the amount 
and the amount corrected. 

 
30.4 When it is not possible to ascertain the correct rate, in the manner prescribed above, the 

rate as quoted in words shall be adopted and the amount worked out, for comparison 
purposes.  

 
30.5. In case it is observed that any bidder has not quoted for any item in the Schedule of 

Rates (such unquoted item not being in large numbers), the quoted price for the purpose 
of evaluation shall be considered as the maximum rate quoted by the remaining bidder 
for such items. 

 
 If after evaluation, such bidder is found to be the lowest evaluated bidder, the rates for 

the missing item shall be considered as included in quoted bid price. 
 
30.6 If the bidder does not accept the correction of errors, its bid will be rejected and the bid 

security will be forfeited.  
 
30.7 If the price quotes of two bidder’s happens to be same, the lowest will be decided based 

on the Working Capital, such as higher Working Capital Lower Ranking. 
 
31. CONVERSION TO SINGLE CURRENCY – NOT APPLICABLE  
 
32. EVALUATION AND COMPARISON OF BIDS  
 
32.1 Evaluation shall be done overall least cost basis.  
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The bids will be evaluated based on total price including applicable GST (CGST & SGST/ 
UTGST or IGST).  

 
In case any unregistered bidder is submitting their bid, their prices will be loaded with 
applicable GST (CGST & SGST/UTGST or IGST) during evaluation of bid.   
 
In case any cess on GST is applicable same shall also be considered in evaluation. 

 
32.2 Any uncalled for lump sum/ percentage or adhoc reduction/ increase in prices, offered by 

the Bidders after opening of the bid, shall not be considered. 
 
32.3 The unit prices quoted in the price bid is to be considered for evaluation and no 

cognizance will be given to the supplementary/ supporting document attached to the 
price bid, break-up of prices, etc. 

 
32.4 If discounts and prices etc. are not filled up in the Schedule of Prices and are not as per 

the requirements of the Bidding Documents, the same shall be omitted from evaluation. 
 
32.5  PREFERENCES 
  

  Purchase Preference to Central Government Public Sector Undertaking (PSU) shall be 
allowed as per Government Instructions in vogue. 

   
a) Purchase Preference 
 Purchase preference to the products and services of Central / State Government / 

Public Sector, Enterprises and Public Sector Construction and Services Enterprises 
may be accorded in line with the instructions of the Govt. from time to time. 

b) Deleted 
c) Deleted 

 d)   MSE preference as per cl. No.48 of ITB.   
 
32.6  Price Preference - Not Applicable for this tender.  

 
AWARD OF CONTRACT 

 

33. AWARD OF WORK.  
 

33.1. The Owner/ Consultant will award the Contract to the successful bidder(s) whose bid has 
been determined to be substantially responsive, meets the technical & financial criteria 
and/or have been determined as a lowest bid on least cost basis to Owner and capacity 
of Bidders is as per qualification criteria based on IFB and is determined to be qualified to 
satisfactorily perform the Contract.  

 
33.2. Owner also reserves the right to negotiate the quoted prices before award of work.  
 
33.3 IN CASE AFTER PRICE BID OPENING THE LOWEST EVALUATED BIDDER (L1) IS 

NOT AWARDED THE JOB FOR ANY MISTAKE COMMITTED BY HIM IN BIDDING OR 
WITHDRAWAL OF BID OR VARYING ANY TERM IN REGARD THEREOF LEADING 
TO RE-TENDERING, GGPL SHALL FORFEIT EARNEST MONEY PAID BY THE 
BIDDER AND SUCH BIDDERS SHALL BE DEBARRED FROM PARTICIPATION IN RE-
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TENDERING OF THE SAME JOB(S) / ITEMS(S). 
 

34. OWNER/CONSULTANT’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY BID  
 

34.1. The Owner/Consultant reserves the right to accept or reject any bid, and to annul the 
bidding process and reject all bids at any time prior to award of the contract without 
thereby incurring any liability to the affected bidder or bidders or any obligations to inform 
the affected bidder or bidders of the ground for Owner/Consultant’s action.  

 
35. NOTIFICATION OF AWARD  
 

35.1. Prior to the expiration of period of bid validity GGPL will notify the successful bidder in 
writing by fax/e-mail to be confirmed in writing, that his bid has been accepted. The 
notification of award / Fax of Acceptance will constitute the formation of the Contract.  

 
35.2. The Progressive Delivery / Completion period, as the case be, shall commence from the 

date of notification of award / Fax of Acceptance (FOA).  
 
35.3. The notification of award / Fax of Acceptance (FOA) will constitute the formation of a 

Contract, until the Contract has been effected pursuant to signing of Contract as per 
Clause 36 of ITB.  

 
36. CONTRACT AGREEMENT  
 
36.1. Contract documents for agreement shall be prepared after the acceptance of bid. Until 

the final contract documents are prepared and executed this bid document together with 
the annexed documents, modifications, deletions agreed upon by the Owner/Consultant 
and bidders acceptance there of shall constitute a binding contract between the 
successful Bidder and the Owner/Consultant based on terms contained in the aforesaid 
documents and the finally submitted and accepted rates.  

 
36.2. The Contract document shall consist of the following:  
 

a) Original Bidding Document along with its enclosures issued.  
b) Amendment/Corrigendum to original Bidding Document issued, if any.  
c) Fax of Acceptance.  
d) Detailed letter of Award/Acceptance along with Statement of Agreed Variation (if 

any) and enclosures attached therewith.  
 
36.3. After the successful bidder has been notified for acceptance of his bid, the bidder is 

required to execute the Contract Agreement within 30 days of receipt of Fax of 
Acceptance in the form provided in the Bidding Documents.  

 
The Contract Agreement is to be executed on the non-judicial paper of appropriate value 
(the cost of stamp paper shall be borne by the Contractor).  

   
36.4. In the event of failure on the part of the successful bidder to sign the Agreement 

within the above-stipulated period, the Bid Security shall be forfeited and the 
acceptance of the tender shall be considered as cancelled.  

 
37. PERFORMANCE GUARANTEE  
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37.1 Pursuant to Clause No. 24 of GCC-Works bidder will provide Performance Guarantee of 

appropriate value within 30 days from the date of FOA. The contract performance bank 
guarantee shall be valid 03(three) months beyond the expiry of defect liability period. The 
Performance Guarantee shall be in form of either Demand Draft or Banker’s Cheque or 
irrevocable Bank Guarantee and shall be in the currency of Contract (issued by any 
Indian Scheduled bank). 
 
GGPL shall not be liable to pay any bank charges, commission or interest on the same. 

 
 However, in case of Bank Guarantee from banks other than the Nationalized Indian bank, 

the bank must be a commercial bank having net worth in excess of Rs. 100 Crores and a 
declaration to this effect should be made by such commercial bank either in the bank 
guarantee itself or separately on its letterhead. 

  

Performance Guarantee for 10% of total order/Contract value shall be exclusive of 
GST. 
 

Order value for CPBG shall be excluding GST.    
 
37.2 Failure of the successful Bidder to comply with the requirements of this article shall 

constitute sufficient grounds for the annulment of the award and forfeiture of the EMD.  
 
37.3 There is no exemption to MSEs including SSI units from submission of Security Deposit/ 

Contract Performance Bank Guarantee (CPBG). 
 
38.  CORRUPT AND FRAUDULENT PRACTICES  
 
38.1 The Owner requires that Bidders/Contractors observe the highest standard of ethics 

during the execution of Contract. The detailed policy is placed as Annexure 1 of this 
tender document.  

  
38.2. The Owner will reject a proposal for award if it determines that the bidder recommended 

for award has engaged corrupt or fraudulent practices in competing for the Contract in 
question:  

 
38.3. DELETED  
 
38.4. The bidder(s) are required to execute the “Integrity Pact” attached in the bid document.  

In case a bidder does not sign the Integrity Pact, his bid shall be liable for rejection.  
 
 
39. WAIVER OR TRANSFER OF THE AGREEMENT  
 
39.1. The successful bidder shall not waive the Agreement or transfer it to third parties, 

whether in part or in whole, nor waive any interest that is included in the Agreement 
without the prior written permission of the Owner.  

 

40. ORDER OF PRESIDENCE  
 
40.1. In case of an irreconcilable conflict between Indian or other applicable standards, 

General Conditions of Contract, Special Conditions of Contract, Specifications, Drawings 
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or Schedule of Rates, the following shall prevail to the extent of such irreconcilable 
conflict  in order of precedence: 

 
i) Letter of Acceptance/ Purchase Order 
ii) Fax / Letter of Intent 
iii) Schedule of Rates as enclosures to Letter of Award 
iv) Job / Particular Specifications 
v) Drawings 
vi) Technical / Material Specifications 
vii) Instruction to Bidder 
viii) Special Conditions of Contract 
ix) General Conditions of Contract 
x) Indian Standards 
xi) Other applicable Standards 

 
41. UNSOLICITED POST TENDER MODIFICATIONS  
 
41.1 Bidders are advised to quote as per terms and conditions of the Bidding Document and 

not to stipulate deviations/ exceptions. Once quoted, the bidder shall not make any 
subsequent price changes, whether resulting or arising out of any technical/ commercial 
clarifications and details sought on any deviations, exceptions or stipulations mentioned 
in the bid unless any amendment to Bidding Document is issued by GGPL / MECON. 
Similarly, no revision in quoted price shall be allowed should the deviations stipulated by 
him are not accepted by GGPL and are required to be withdrawn by him in favour of 
stipulation of the Bidding Document. Any unsolicited proposed price change is likely to 
render the bid liable for rejection.  

 
42.  NOT APPLICABLE 
 
43. VOID 
 
44.  Integrity Pact.  
 
 GGPL as one of its endeavour to maintain and foster most ethical and corruption free 

business environment, have decided to adopt the Integrity Pact, a tool developed by the 
Transparency International, to ensure that all activities and transactions between the 
company (GGPL) and its counterparties (Bidders, contractors, vendors, Suppliers, 
Service Providers/ Consultants etc.) are handled in a fair and transparent manner, 
completely free of corruption.  

 
 Considering the above, the details mentioned below are applicable as stated in 

Instruction to Bidders of Bid document in addition to the existing stipulation regarding 
corrupt and fraudulent practices.  

 
 The attached copy of the Integrity Pact shall be included in the Bid Submitted by the 

bidder (to be executed by the bidder for all tenders of value Rs. 1(one) crore and above). 
In case a bidder does not sign the integrity pact, his bid shall be liable for rejection. 
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44.1 Bidder is required to sign the Integrity Pact with GGPL as per format & terms and 
conditions enclosed with tender. In case a bidder does not sign the Integrity Pact, his bid 
shall be liable for rejection.   

 
44.1.1  DELETED  
 
44.1.2  DELETED  
 
44.1.3  DELETED  

 
45.0  VOID 
 
46.0  SUBMISSION OF FALSE / FORGED DOCUMENTS 
 

A)  Bidder is required to furnish the complete and correct information/ documents 
required for evaluation of their bids. If the information/ documents forming basis of 
evaluation is found to be false/ forged, the same shall be considered adequate 
ground for rejection of the bids and forfeiture of Earnest Money Deposit. 

 
B)  In case, the information/ document furnished by the vendor/ contractor forming basis 

of evaluation of his bid is found to be false / forged after the award of the contract, 
GGPL shall have full right to terminate the contract and get the remaining job 
executed at the risk & cost of such vendor/ contractor without any prejudice to other 
rights available to GGPL under the contract such as forfeiture of CPBG / Security 
Deposit, withholding of payment etc.  

 
C)  In case this issue of submission of false documents comes to the notice after 

execution of work, GGPL shall have full right to forfeit any amount due to the 
vendor/contractor along with forfeiture of CPBG/ Security Deposit furnished by the 
vendor/ contractor.  

 
D)  Further, such bidder/ vendor / contractor shall be put on Blacklist/ Holiday list of 

GGPL debarring them from future business with GGPL.   
 
47.  NOT APPLICABLE  
 
48.0 PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL ENTERPRISES 
 
48.1 Government of India, vide Gazette of India No. 503 dated 26.03.2012 has proclaimed the 

Public Procurement Policy on procurement of goods and services from Micro and Small 
Enterprises (MSEs) by all central Ministries/Departments/PSUs for promotion and 
development of Micro and Small Enterprises. Accordingly, following provisions are 
incorporated:  

 
i) Issue of Tender Documents to MSEs free of cost. 

 

ii) Exemption to MSEs from payment of EMD / Bid Security. 
 

iii) The quoted prices against various items shall remain valid in case of splitting of quantities 
of the items as above.  
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iv) In case bidder is a micro or small enterprise under the Micro, Small and Medium 
Enterprises Development Act, 2006, the bidder shall submit the following:  

 
a)    Documentary evidence that the bidder is a Micro or Small Enterprises registered 

with District Industries Centers or Khadi and Village Industries Commission or Khadi 
and village Industries Board or Coir Board or National Small Industries Corporation 
or Directorate of Handicrafts and Handloom or any other body specified by Ministry 
of Micro, Small and Medium Enterprises.  

 

b)    If the MSE is owned by SC/ST Entrepreneurs, the bidder shall furnish appropriate 
documentary evidence in this regards.  

 

 If the bidder does not provide the above confirmation or appropriate document of any 
evidence, then it will be presumed that they do not qualify for any preference admissible 
in the Public Procurement Polity (PPP), 2012. 

 

48.2 The MSEs owned by SC/ST entrepreneurs shall mean: 
 

a)  In case of Proprietary MSE, Proprietor(s) shall be SC /ST. 
b)  In case of partnership MSE, the SC/St partners shall be holding at least 51% share 

in the unit. 
c)  In case of Private Limited Companies, at least 51% share is held by SC/St. If the 

MSE is owned by SC/ST Entrepreneurs the bidder shall furnish appropriate 
documentary evidence in this regard. 

  

48.3 The above documents in support of MSE submitted by the bidder shall be duly certified 
by the Chartered Accountant (not being an employee or a Director or not having any 
interest in the bidder’s company/firm) and notary public with legible stamp. 

 
If the bidder does not provide the above confirmation or appropriate document or any 
evidence, then it will be presumed that they do not qualify for any preference admissible 
in the Public Procurement Policy (PPP), 2012. 

 
 
 
48.4 If against an order placed by Godavari Gas Private Limited, successful bidder(s) (other 

than Micro / Small Enterprise) is procuring material / services from their subvendor who is 
a Micro or Small Enterprises registered with District Industries Centers or Khadi and 
Village Industries Commission or Khadi and Village Industries Board or Coir Board or 
National Small Industries Corporation or Directorate of Handicraft and Handloom or any 
other body specified by Ministry of Micro, Small and Medium Enterprises with prior 
consent in writing of the purchasing authority / Engineer-in-Charge, the details like Name, 
Registration No., Address, Contact no. details of material & value of procurement made 
etc. of such Enterprises shall be furnished by the successful bidder at the time of 
submission of invoice / Bill." 

 
49.0   DELETED 
 
50.0  REASON FOR REJECTIONS OF BIDS  
 

 Bidders if so desires, may seek in writing the reasons for rejection of their bid, to which 
GGPL shall respond quickly. 
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51.0 NON-APPLICABILITY OF ARBITRATION CLAUSE IN CASE OF BANNING OF 
VENDORS/ SUPPLIERS/ CONTRACTORS/BIDDERS/ CONSULTANTS INDULGED IN 
FRAUDULENT/ COERCIVE PRACTICES 
 
 Notwithstanding anything contained contrary in GCC and other "CONTRACT 
DOCUMENTS", in case it  is found that the Vendors/ Suppliers / Contractors/Bidders/ 
Consultants indulged in fraudulent/ coercive practices at the time of bidding, during 
execution of the contract etc., and/or on other grounds as mentioned in GGPL’s 
“Procedure for action in case Corrupt/Fraudulent/Collusive/Coercive Practices”, the 
contractor/bidder shall be banned (in terms of aforesaid procedure) from the date of 
issuance of such order by Godavari Gas Private Limited, to such Vendors/ Suppliers / 
Contractors/Bidders/ Consultants. 
 

 The Vendor/ Supplier / Contractor/ Bidder/Consultant understands and agrees that in 
such cases where  Vendor/ Supplier / Contractor/ Bidder/Consultant has been banned (in 
terms of aforesaid procedure) from the date of issuance of such order by Godavari Gas 
Private Limited, such decision of Godavari Gas Private Limited shall be final and binding 
on such Vendor/ Supplier / Contractor/ Bidder/Consultant and the ‘Arbitration clause’ in 
the GCC and other "CONTRACT DOCUMENTS" shall not be applicable for any 
consequential issue /dispute arising in the matter.” 

 
52.0  VENDOR PERFORMANCE EVALUATION 
 
 Shall be as stipulated Annexure II to ITB herewith. 
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ANNEXURE - I 

 
 
 
 

PROCEDURE FOR ACTION IN CASE 
CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE  PRACTICES 
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A. Definitions: 

A.1 “Corrupt Practice” means the offering, giving, receiving or soliciting, directly or 
indirectly, anything of value to improperly influence the actions in selection process or 
in contract execution. 

A.2 “Corrupt Practice” also includes any omission for misrepresentation that may mislead 
or attempt to mislead so that financial or other benefit may be obtained or an obligation 
avoided. 

A.3  “Fraudulent Practice” means and include any act or omission committed by a agency or  
with his connivance or by his agent by misrepresenting/ submitting false documents 
and/ or false information or concealment of facts or to deceive in order to influence a 
selection process or during execution of contract/ order. 

A.4  “Collusive Practice amongst bidders (prior to or after bid submission)” means a scheme 
or arrangement designed to establish bid prices at artificial non- competitive levels and 
to deprive the Employer of the benefits of free and open competition. 

A.5 “Coercive practice” means impairing or harming or threatening to impair or harm 
directly or indirectly, any agency or its property to influence the improperly actions of 
an agency, obstruction of any investigation or auditing of a procurement process. 

A.6 “Vendor/Supplier/Contractor/Consultant/Bidder” is herein after referred as “Agency” 

A.7 ”Appellate Authority” shall mean Committee of Directors of Godavari Gas Private 
Limited. 

A.8 “Competent Authority” shall mean the authority, who is competent to take final 
decision for Suspension of business dealing with an Agency/ (ies) and Banning of 
business dealings with Agency/ (ies) and shall be the “CEO”. 

A.9 “Allied Agency” shall mean all the concerns within the sphere of effective influence of 
banned/ suspended agencies. In determining this, the following factors may be taken 
into consideration: 

(a) Whether the management is common; 

(b) Majority interest in the management is held by the partners or directors of banned/ 
suspended firm. 

(c ) substantial or majority shares are owned by banned/ suspended agency and by 
virtue of this it has a controlling voice. 

A.10 “Investigating Agency” shall mean any department or unit of Godavari Gas Private 
Limited investigating into the conduct of Agency/ party and shall include the Vigilance 
Department of the Godavari Gas Private Limited, Central Bureau of Investigation, State 
Police or any other agency set up by the Central or state government having power to 
investigate. 
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B. Actions  against  bidder(s)  indulging  in  corrupt/fraudulent/collusive/coercive practice 

B.1. Irregularities noticed during the evaluation of the bids : 

If it is observed during bidding process/ bids evaluation stage that a bidder has indulged in 
corrupt/fraudulent /collusive/coercive practice, the bid of such Bidder (s) shall be rejected 
and its Earnest Money Deposit (EMD) shall be forfeited. 

 
Further, such agency shall be banned for future business with Godavari Gas for a period 
specified in para B 2.2 below from the date of issue of banning order. 

 

B.2. Irregularities noticed after award of contract 

 
(i) During execution of contract: 

 
If an  agency,  is found  to have  indulged  in  corrupt/fraudulent/ collusive/coercive 
practices, during execution of contract, the agency shall be banned for future 
business with Godavari Gas for a period specified in para B 2.2 below from the date 
of issue of banning order. 

 
The concerned order (s)/ contract(s) where corrupt/fraudulent/collusive practices is 
observed, shall be suspended with immediate effect by Engineer-in-Charge (EIC)/ 
Employer whereby the supply/ work/ service and payment etc. will be suspended. 
The action shall be initiated for putting the agency on banning. 

 
After conclusion of process, the order (s)/ contract (s) where it is concluded that such 
irregularities have been committed shall be terminated and Contract cum 
Performance Bank Guarantee (CPBG)/ Contract Performance Security (CPS) 
submitted by agency against such order (s)/ contract (s) shall also be forfeited. The 
amount that may have become due to the contractor on account of work already 
executed by him shall be payable to the contractor and this amount shall be subject to  
adjustment against any amounts due from the contractor under the terms of the contract. 

 
No risk and cost provision will be enforced in such cases. 

 
(ii) After  execution  of  contract  and  during  Defect  liability  period (DLP)/ 

Warranty/Guarantee Period: 
 

If an agency is found to have indulged in corrupt/fraudulent/ collusive/coercive 
practices, after execution of contract and during DLP/ Warranty/Guarantee Period, the 
agency shall be banned for future business with Godavari Gas for a period specified 
in para B 2.2 below from the date of issue of banning order. 

 
Further, the Contract cum Performance Bank Guarantee (CPBG)/Contract 
Performance Security (CPS) submitted by agency against such order (s)/ contract (s) 
shall be forfeited. 
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(iii) After expiry of  Defect liability period (DLP)/ Warranty/Guarantee Period 
 

If an agency is found to have indulged in corrupt/fraudulent/ collusive/coercive 
practices, after expiry of Defect liability period (DLP)/ Warranty/Guarantee Period, 
the agency shall be banned for future business with Godavari Gas for a period 
specified in para B 2.2 below from the date of issue of banning order. 

 
B.2.2  Period of Banning 

 
Banning period shall be reckoned from the date of banning order and shall be as under. 
 
 
 

Sl. No. Description 

Period of banning 
from the date of 

issuance of 
Banning order 

1 Misrepresentation/False information other than pertaining to 
BEC of tender but having impact on the selection process. 

For example, if an agency confirms not being in holiday/ 
banning list of PSUs/ Govt. Dept., liquidation, bankruptcy  
etc. and subsequently it is found otherwise, such acts shall be 
considered in this category. 

02 years 

2 Corrupt/Fraudulent (pertaining to BEC of tender) 
/Collusive/Coercive Practices 03 years 

2.1 If an agency again commits Corrupt/Fraudulent (pertaining 
to BEC of tender) /Collusive/ Coercive Practices in 
subsequent cases after their banning, such situation of 
repeated offense to be dealt with more severity and 
following shall be the period of banning: 

 

 

 
(i) Repeated once 7 years (in addition 

to the period already 
served) 

(ii) Repeated twice or more 15 years (in addition 
to the period already 
served) 

3 Indulged in unauthorized disposal of materials provided by 
Godavari Gas 

7 years 

4 If act of vendor/ contractor is a threat to the National Security 15 years 

 
In exceptional cases where the act of vendor/ contractor is a threat to the National 
Security, the banning shall be for indefinite period. 
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C. Effect of banning on other ongoing contracts/ tenders 
 

C.1. If an agency is put on Banning, such agency should not be considered in ongoing tenders/future 
tenders. 

C.2. However, if such an agency is already executing other order (s)/ contract (s) where no 
corrupt/fraudulent/ collusive/coercive practice is found, the agency should be allowed to 
continue till its completion without any further increase in scope except those incidental to 
original scope mentioned in the contract. 

C.3. If an agency is put on the Banning List during tendering and no irregularity is found in the case 
under process: 

C.3.1 after issue of the enquiry /bid/tender but before opening of Technical bid, the bid submitted by 
the agency shall be ignored. 

C.3.2 after opening Technical bid but before opening the Price bid, the Price bid of the agency shall 
not be opened and BG/EMD submitted by the agency shall be returned to the agency. 

C.3.3 after opening of price, BG/EMD made by the agency shall be returned; the offer of the agency 
shall be ignored & will not be further evaluated. If the agency is put on banning list for fraud/ 
mis-appropriation of facts committed in the same tender/other tender where errant agency 
emerges as the lowest (L1), then such tender shall also be cancelled and re-invited. 

D. Procedure for Suspension of Bidder 

D.1 Initiation of Suspension 

Action for suspension business dealing with any agency/(ies) shall be initiated by Corporate 
C&P Department when 

(i) Corporate Vigilance Department based on the fact of the case gathered during 
investigation by them recommend for specific immediate action against the agency. 

(ii) Corporate Vigilance Department based on the input from Investigating agency, 
forward for specific immediate action against the agency. 

(iii) Non performance of Vendor/Supplier/Contractor/Consultant leading to termination 
of Contract/ Order. 

D.2 Suspension Procedure: 

D.2.1 The order of suspension would operate initially for a period not more than six months and is 
to be communicated to the agency and also to Corporate Vigilance Department. Period of 
suspension can be extended with the approval of the Competent Authority by one month at a 
time with a ceiling of six months pending a conclusive decision to put the agency on banning 
list. 

D.2.2 During the period of suspension, no new business dealing may be held with the agency. 

D.2.3 Period of suspension shall be accounted for in the final order passed for banning of business 
with the agency. 

D.2.4 The decision regarding suspension of business dealings should also be communicated to the 
agency. 

D.2.5 If a prima-facie, case is made out that the agency is guilty on the grounds which can result in 
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banning of business dealings, proposal for issuance of suspension order and show cause notice 
shall be put up to the Competent Authority.  The suspension order and show cause notice must 
include that 

(i) the agency is put on suspension list and (ii) why action should not be taken for 
banning the agency for future business from Godavari Gas. 

The competent authority to approve the suspension will be same as that for according approval 
for banning. 

D.3 Effect of Suspension of business: 

Effect of suspension on other on-going/future tenders will be as under: 

D.3.1 No enquiry/bid/tender shall be entertained from an agency as long as the name of agency 
appears in the Suspension List. 

D.3.2 If an agency is put on the Suspension List during tendering: 

D.3.2.1 after issue of the enquiry /bid/tender but before opening of Technical bid, the bid submitted by 
the agency shall be ignored. 

D.3.2.2 after opening Technical bid but before opening the Price bid, the Price bid of the agency shall 
not be opened and BG/EMD submitted by the agency shall be returned to the agency. 

D.3.2.3 after opening of price, BG/EMD made by the agency shall be returned; the offer of the agency 
shall be ignored & will not be further evaluated. If the agency is put on Suspension list for 
fraud/ mis-appropriation of facts conducted in the same tender/other tender where errant agency 
emerges as the lowest (L1), then such tender shall also be cancelled and re-invited. 

D.3.3 The existing contract (s)/ order (s) under execution shall continue. 

D.3.4 Tenders invited for procurement of goods, works and services shall have provision that the 
bidder shall submit a undertaking to the effect that (i) neither the bidder themselves nor their 
allied agency/(ies) are on banning list of Godavari Gas or the Ministry of Petroleum and 
Natural Gas and (ii)  bidder is not banned by any Government department/ Public Sector. 

E. Appeal against the Decision of the Competent Authority: 

E.1 The agency may file an appeal against the order of the Competent Authority for putting the 
agency on banning list. The appeal shall be filed to Appellate-Authority. Such an appeal shall 
be preferred within one month from the of receipt of banning order. 

E.2 Appellate Authority would consider the appeal and pass appropriate order which shall be 
communicated to the party as well as the Competent Authority. 

E.3 Appeal process may be completed within 45 days of filing of appeal with the Appellate 
Authority. 

F. Wherever there is contradiction with respect to terms of ‘Integrity pact’ , GCC and ‘Procedure 
for action in case of Corrupt/Fraudulent/ Collusive/Coercive Practice’, the provisions of 
‘Procedure for action in case of Corrupt/Fraudulent/ Collusive/Coercive Practice’ shall prevail.                       

. 
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ANNEXURE-II 

 
PROCEDURE FOR EVALUATION OF PERFORMANCE OF VENDORS/ SUPPLIERS/ 

CONTRACTORS/ CONSULTANTS 
 

 

1.0 OBJECTIVE 
 

 The objective of Evaluation of Performance aims to recognize, and develop reliable 
Vendors/ Suppliers/Contractors/ Consultants so that they consistently meet or exceed 
expectations and requirements. 

 
The purpose of this procedure is to put in place a system to monitor performance of 
Vendors/ Suppliers/Contractors/ Consultants associated with Godavari Gas in Projects and 
in O&M so as to ensure timely completion of various projects, timely receipt of supplies 
including completion of works & services for operation and maintenance of operating plants 
and quality standards in all respects. 

 

2.0 METHODOLOGY 
 

i) Preparation of Performance Rating Data Sheet 
 

Performance rating data Sheet for each and every Vendor/ Supplier/Contractor/ 
Consultant for all orders/Contracts with a value of Rs. 7 Lakhs and above is 
recommended to be drawn up. These data sheets are to be separately prepared for 
orders/ contracts related to Projects and O&M. Format, Parameters, Process, 
responsibility for preparation of Performance Rating Data Sheet are separately 
mentioned. 

 
ii) Measurement of Performance 

 

Based on the parameters defined in Data Sheet, Performance of concerned Vendor/ 
Supplier/Contractor/ Consultant would be computed and graded accordingly. The 
measurement of the performance of the Party would be its ability to achieve the 
minimum scoring of 60% points in the given parameters. 

 
iii) Initiation of Measures: 

 

Depending upon the Grading of Performance, corrective measures would be initiated 
by taking up the matter with concerned Vendor/ Supplier/Contractor/  Consultant. 
Response of Vendor/ Supplier/Contractor/ Consultant would be considered before 
deciding further course of action. 

 
 
 
 

iv) Implementation of Corrective Measures: 
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Based on the response of Vendor/ Supplier/Contractor/ Consultant, concerned 
Engineer-in-Charge for the Projects and/or OIC in case of O&M would recommend 
for continuation or discontinuation of such party from the business of Godavari 
Gas. 

 
v) Orders/contracts placed on Proprietary/OEM basis for O&M will be evaluated 

and, if required, corrective action will be taken for improvement in future. 
 

3.0 PROCESS  OF  EVALUATION  OF  PERFORMANCE  OF  VENDORS/ SUPPLIERS/ 
CONTRACTORS/ CONSULTANTS 

 
3.1 FOR PROJECTS 
 

i) Evaluation of performance of Vendors/ Suppliers/Contractors/ Consultants in case of 
PROJECTS shall be done immediately  with commissioning of any Project. 

 
ii) On commissioning of any Project, EIC (Engineer-in-charge)/ Project-in- charge shall 

prepare a Performance Rating Data Sheet (Format at Annexure-1) for all Orders and 
Contracts. 

 
iii) Depending upon the Performance Rating, following action need to be initiated by 

Engineer-in-charge/Project-in-charge: 
 

Sl.No. Performance 
Rating 

Action 

1 POOR Seek explanation for Poor 
performance 

2 FAIR Seek explanation for Fair performance 

3 GOOD Letter to the concerned for improving 
performance in future 

4 VERY GOOD No further action 
 

iv) Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be examined. In 
case of satisfactory reply, Performance Rating data Sheet to be closed with a letter to 
the concerned for improving performance in future. 

 
v) When no reply is received or reasons indicated are unsatisfactory, the following 

actions need to be taken: 
 

A) Wh ere Perf or mance ra t ing is “PO OR”:  
 

Recommend such defaulting Vendor/ Supplier/Contractor/ Consultant for 
putting on Holiday for a period from one to three years as given below: 

 
(i) Poor Performance due to reasons other than Quality : One Year 
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(ii) Poor  Performance  on  account  of  Quality (if  any mark 

obtained against Quality parameter is less than 30):  Two Years 
(iii) Poor Performance leading to termination of contract or Offloading of 

contract due to poor performance solely attributable to Vendor/ 
Supplier/Contractor/ Consultant or Repeated Offence: Three Years 

 
Non performance of a Vendor/Supplier/Contractor/Consultant leading to termination 
of Contract/ Order, such Vendor/ Supplier/ Contractor/Consultant are also to be 
considered for Suspension. 
 
In all such cases, concerned site will put up recommendation for issuance of SCN 
and putting the party on suspension list as per process defined for suspension in 
“Procedure for Action in case of Corrupt/ Fraudulent/ Collusive/ Coercive Practices” 

 
(B) Where Perf or mance ra t ing is “FA IR”:  

 

Recommend for issuance of warning to such defaulting Vendor/ 
Supplier/Contractor/ Consultant to improve their performance. 

 
3.2 FOR CONSULTANCY JOBS 

 

Monitoring and Evaluation of consultancy jobs will be carried out in the same way as 
described in para 3.1 for Projects. 

 
3.3 FOR OPERATION & MAINTENANCE 

 

i) Evaluation of performance of Vendors/ Suppliers/Contractors/ Consultants in case of 
Operation and Maintenance shall be done immediately after execution of order/ 
contract. 

 
ii) After execution of orders a Performance Rating Data Sheet (Format at Annexure-2) 

shall be prepared for Orders by Site C&P and for Contracts/Services by respective 
Engineer-In-Charge. 

 
iii) Depending upon Performance Rating, following action need to be initiated by Site 

C&P: 
 

Sl. No. Performance 
Rating 

Action 

1 POOR Seek explanation for Poor 
performance 

2. FAIR Seek explanation for Fair 
performance 

3 GOOD Letter to the concerned for 
improving performance in future. 

4 VERY GOOD No further action 
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iv) Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be examined. In 
case of satisfactory reply, Performance Rating data Sheet to be closed with a letter to 
the concerned for improving performance in future. 

 
v) When no reply is received or reasons indicated are unsatisfactory, the following 

actions need to be taken: 
 

A)  Wh ere perf or mance rat ing is “PO OR”  
 

Recommend such defaulting Vendor/Supplier/Contractor/ Consultant for 
putting on Holiday for a period from one to three years as given below: 

 
(i) Poor Performance due to reasons other than Quality : One Year 
(ii) Poor  Performance  on  account  of  Quality (if  any mark 

obtained against Quality parameter is less than 30):  Two Years 
(iii) Poor Performance leading to termination of contract or Offloading of 

contract due to poor performance solely attributable to 
Vendor/Supplier/Contractor/Consultant or Repeated Offence: Three 
Years 

 
Non-performance of a Vendor/Supplier/Contractor/Consultant leading to 
termination of Contract/ Order such Vendor/ Supplier/ Contractor/Consultant 
are also to be considered for Suspension. 

 
In all such cases, concerned site will put up recommendation for issuance of 
SCN and putting the party on suspension list as per process defined for 
suspension in “Procedure for Action in case of Corrupt/ Fraudulent/ Collusive/ 
Coercive Practices” 

 
B) Where Performance rating is “FA IR”  

 

Recommend for issuance of warning to such defaulting 
Vendors/Contractors/Consultants to improve their performance. 

 

4.0 REVIEW & RESTORATION OF PARITES PUT ON HOLIDAY 
 

4.1 An order for Holiday passed for a certain specified period shall deemed to have been 
automatically revoked on the expiry of that specified period and it will not be necessary to issue 
a specific formal order of revocation. 

 
Further, in case Vendor/ Supplier/Contractor/ Consultant is put on holiday due to quality, and 
new order is placed on bidder after restoration of Vendor/ Supplier/Contractor/ Consultant, 
such order will be properly monitored during execution stage by the concerned site. 

 

5.0 EFFECT OF HOLIDAY 
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5.1 If a Vendor/Supplier/Contractor/Consultant is put on Holiday, such Vendor/ 

Supplier/Contractor/ Consultant should not be considered in ongoing tenders/future tenders. 

5.2 However, if such Vendor/ Supplier/Contractor/ Consultant is already executing any other order/ 
contract and their performance is satisfactory in terms of the relevant contract, should be allowed 
to continue till its completion without any further increase in scope except those incidental to 
original scope mentioned in the contract. In such a case CPBG will not be forfeited and payment 
will be made as per provisions of concerned contract.  However, this would be without prejudice 
to other terms and conditions of the contract. 

5.3 Effect on other ongoing tendering: 

5.3.1 after issue of the enquiry /bid/tender but before opening of Technical bid, the bid submitted by 
the party shall be ignored. 

5.3.2 after opening Technical bid but before opening the Price bid, the Price bid of the party shall not 
be opened and BG/EMD submitted by the party shall be returned to the party. 

5.3.3 after opening of price, BG/EMD made by the party shall be returned; the offer of the party shall 
be ignored & will not be further evaluated. If errant party emerges as the lowest (L1), then such 
tender shall also be cancelled and re- invited. 

6.0 While putting the Vendor/ Supplier/Contractor/ Consultant on holiday as per the procedure, the 
holding company, subsidiary, joint venture, sister concerns, group division of the errant Vendor/ 
Supplier/Contractor/ Consultant shall not be considered for putting on holiday list.                               . 

 

Any bidder, put on holiday, will not be allowed to bid through consortium route also in 
new tender during the period of holiday. 

 

7.0 If an unsuccessful bidder makes any vexatious, frivolous or malicious complaint against the 
tender process with the intention of delaying or defeating any procurement or causing loss to 
Godavari Gas or any other bidder, such bidder will be put on holiday for a period of six months, if 
such complaint is proved to be vexatious, frivolous or malicious, after following the due procedure. 

 

8.0 APPEAL AGAINST THE DECISION OF THE COMPETENT AUTHORITY: 
 

(a) The party may file an appeal against the order of the Competent Authority for putting 
the party on Holiday list. The appeal shall be filed to Appellate Authority. Such an 
appeal shall be preferred within one month from the of receipt of Holiday order. 

(b) Appellate Authority would consider the appeal and pass appropriate order which 
shall be communicated to the party as well as the Competent Authority. 

(c) Appeal process may be completed within 45 days of filing of appeal with the 
Appellate Authority. 

(d) “Appellate Authority” shall mean Committee of Directors. 

 

9.0 ERRANT BIDDER 
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In case after price bid opening the lowest evaluated bidder (L1) is not awarded the job for any 
mistake committed by him in bidding or withdrawal of bid or modification of bid or varying 
any term in regard thereof leading to re- tendering, Godavari Gas shall forfeit EMD paid by 
the bidder and such bidders shall be debarred from participation in re-tendering of the same 
job(s)/item(s). 

 
Further, such bidder will be put on holiday for a period of six months after following the 
due procedure. 

 

10.0 In case CBEC (Central Board of Excise and Customs)/ any equivalent Central Government agency/ 
State Government agency brings to the notice of Godavari Gas that the Supplier of Goods / Services 
(Service Provider) has not remitted the amount towards GST (CGST & SGST/UTGST or IGST) 
collected from Godavari Gas to the government exchequer, , then party will be put on holiday for 
a period of six months after following the due procedure. 
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Godavari Gas Private Limited 

 
PERFORMANCE RATING DATA SHEET (FOR PROJECTS/ CONSULTANCY JOBS) 

 
i) Project/Work Centre : 

ii) Order/ Contract No. & date : 

iii) Brief description of Items : 
Works/Assignment 

iv) Order/Contract value (Rs.) : 

v) Name of Vendor/Supplier/ : 
Contractor/ Consultant 

vi) Contracted delivery/ : 
Completion Schedule 

vii) Actual delivery/ : Completion date 
 

Performance 
Parameter 

Delivery/ 
Completion 
Performance

Quality 
Performance 

Reliability 
Performance# 

Total

Maximum 
Marks 

40 40 20 100

Marks Allocated     

Note: 
Remarks (if any) 

PERFORMANCE RATING (**) 
 

Note : 
(#) Vendor/Supplier/Contractor/Consultant who seek repeated financial assistance or 

deviation beyond contract payment term or seeking direct payment to the sub- 
vendor/sub-contractor due to financial constraints, then ‘0’ marks should be allotted 
against Reliability Performance. 

(*) Allocation of marks should be as per enclosed 
instructions (**) Performance rating shall be classified as 
under : 

 

Signature of 
Authorised 
Signatory: 

 

Annexure-1

Sl. 
No. 

Range (Marks) Rating

1 60 & below POOR 
2 61-75 FAIR
3 76-90 GOOD
4 More than 90 VERY 

GOOD
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Name: 

Designation: 

 

Instructions for allocation of marks 
 
1. Marks are to be allocated as under : 

 
1.1 DELIVERY/ COMPLETION PERFORMANCE 40 Marks 

 

Delivery Period/ 
Completion Schedule 

Delay in Weeks Marks

a) Upto 3 months Before CDD 40 
 Delay upto 4 weeks 35 
 ” 8 weeks 30 
 ” 10 weeks 25 
 ” 12 weeks 20 
 ” 16 weeks 15 
 More than 16 weeks 0 

b) Above 3 months Before CDD 40 
 Delay upto 4 weeks 35 
 ” 8 weeks 30 
 ” 10 weeks 25 
 ” 16 weeks 20 
 ” 20 weeks 15 
 ” 24 weeks 10 
 More than 24 weeks 0 

 

1.2 QUALITY PERFORMANCE 40 Marks 
 

For Normal Cases : No Defects/ No Deviation/ No failure: 40 marks 
 

i) Rejection/Defects Marks to be allocated on 10 marks 
prorata basis for acceptable quantity as 
compared to total quantity for normal 
cases 

ii) When quality Failure of severe nature 0 marks 
failure endanger  - Moderate nature 5 marks 
system integration - low severe nature  10-25 marks and 
safety of the 
system 

Page 51 of 255



 

GODAVARI GAS PRIVATE LIMITED 
 

  CITY GAS DISTRIBUTION PROJECT AT EAST & WEST 
GODAVARI DISTRICTS 

 

ROUTE SURVEY AND ALLIED WORKS 
 

Bid Document No.: MEC/23TS/01/51/D2/T01/ER/0001  

 

 
iii) Number of 1. No deviation 5 marks 

deviations 2. No. of deviations < 2 2 marks 
3. No. of deviations > 2 0 marks 
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1.3 RELIABILITY PERFORMANCE                    20 Marks 
 
 
 

A. FOR WORKS/CONTRACTS  

i)  Submission of order acceptance, agreement, PBG, Drawings 
and other documents within time 

4 marks

ii)  Mobilization of resources as per Contract and in time 4 marks 

iii)  Liquidation of Check-list points 4 marks

iv)  Compliance to statutory and HS&E requirements 
 
or 
 
Reliability of Estimates/Design/Drawing etc. in case of 
Consultancy jobs 

4 marks

v)  Timely submission of estimates and other documents for 
Extra, Substituted & AHR items 

4 marks 

B. FOR SUPPLIES  

i)  Submission of order acceptance, PBG, Drawings and 
other documents within time 

5 marks

ii)  Attending complaints and requests for after sales service/ 
warranty repairs and/ or query/ advice (upto the evaluation 
period). 

5 marks

iii)  Response to various correspondence and conformance 
to standards like ISO 

5 marks 

iv)  Submission of all required documents including Test 
Certificates at the time of supply 

5 marks
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Godavari Gas Private Limited PERFORMANCE RATING DATA SHEET 

(FOR O&M) 
 

i) Location : 

ii) Order/ Contract No. & date : 

iii) Brief description of Items : 
Works/Assignment 

iv) Order/Contract value (Rs.) : 

v) Name of Vendor/Supplier/ : 
Contractor/ Consultant 

vi) Contracted delivery/ : 
Completion Schedule 

vii) Actual delivery/ : Completion date 
 

Performance 
Parameter 

Delivery 
Performance 

Quality 
Performance 

Reliability 
Performance# 

Total

Maximum Marks 40 40 20 100
Marks Allocated 
(*) 

    

Remarks (if any) 
PERFORMANCE RATING (**) 

 

Note : 
(#)   Vendor/Supplier/Contractor/Consultant who seek repeated financial assistance or deviation 

beyond contract payment term or seeking direct payment to the sub-vendor/sub-contractor 
due to financial constraints, then ‘0’ marks should be allotted against Reliability 
Performance 

(*) Allocation of marks should be as per enclosed instructions (**)
 Performance rating shall be classified as under : 

 

Signature of Authorised 
Signatory: 

 
Name: 

Designation: 

Annexure-2

Sl. 
No. 

Range (Marks) Rating

1 60 & below POOR
2 61-75 FAIR
3 76-90 GOOD
4 More than 90 VERY 

GOOD 
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Instructions for allocation of marks (For O&M) 

 
1. Marks are to be allocated as under : 

 
1.1 DELIVERY/ COMPLETION PERFORMANCE 40 Marks 

 

Delivery Period/ 
Completion Schedule 

Delay in Weeks Marks

a) Upto 3 months Before CDD 40 
 Delay upto 4 weeks 35 
 ” 8 weeks 30 
 ” 10 weeks 25 
 ” 12 weeks 20 
 ” 16 weeks 15 
 More than 16 weeks 0 

b) Above 3 months Before CDD 40 
 Delay upto 4 weeks 35 
 ” 8 weeks 30 
 ” 10 weeks 25 
 ” 16 weeks 20 
 ” 20 weeks 15 
 ” 24 weeks 10 
 More than 24 weeks 0 

 

1.2 QUALITY PERFORMANCE 40 Marks 
 

For Normal Cases : No Defects/ No Deviation/ No failure:            40 marks 
 

i) Rejection/Defects Marks to be allocated on 10 marks 
prorata basis for acceptable 
quantity as compared to total 
quantity for normal cases 

ii) When quality Failure of severe nature 0 marks 
failure endanger  - Moderate nature 5 marks 
system integration - low severe nature         10-25 marks 
and safety of the 
system 

iii) Number of 1. No deviation 5 marks 
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deviations 2. No. of deviations < 2 2 marks 

 3. No. of deviations > 2 0 marks 
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2.2 PROPOSAL FORMS 
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F-1  
BIDDER’S GENERAL INFORMATION 

 
To, 
M/s Godavari Gas Private Limited 
D. No.70-14/5/1, Sidharth Nagar,  
Near RTO Junction, NFCL Road, 
Kakinada – 533001 
India 
  

1-1 Bidder Name:  ________________________________________ 

1-2 Number of Years in Operation:  ________________________________________ 

1-3 Address of Registered Office:     ________________________________________ 
  

  City________________ District _________ 

     State _______________ PIN/ZIP__________      
                                                                                   
1-4 Operation Address 
           if different from above: ________________________________________ 
      

 ________________________________________ 
 

                                                        City________________ District _________ 

     State _______________ PIN/ZIP__________      
      

1-5 Telephone Number:                   _______________________________________ 

 (Country Code)       (Area Code)      (Telephone Number) 
    
1-6 E-mail address: ________________________________________ 

1-7 Website: ________________________________________ 

1-8 Fax Number: ________________________________________  

  (Country Code)       (Area Code)       (Telephone Number) 

 
1-9 Banker’s Name :                               _____________________________________  

 

1-10 Branch :                                            _____________________________________  

 

1-11 Branch Code :                                 _____________________________________  
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1-12 Bank account number :                    _____________________________________  

 

1-13 GST Registration number :          _____________________________________  

 

1-14 PAN No. :                                        _____________________________________  

 

1-15 EPF Registration No.  :                    _____________________________________ 
[Enclose copy of relevant document] 

 

1-16 ESI code No.  :                                  _____________________________________ 
 [Enclose copy of relevant document] 

 

1-17 We (Bidder) are cover under the  
 definition of section 2 (n) of the MSMED Act : Yes / No  

(If the response to the above is ‘Yes”, 
Bidder to provide Purchaser a copy of 
the Enterpreneurs Memorandum (EM) 
filled with the authority specified by 
the respective State Government.) 

 
1-18 Whether Micro/Small/Medium Enterprise :     _____________________________________  
 (Bidder to submit documents as specified it ITB) 
               
1-19 Type of Entity :  Corporate/ Non-Corporate (As per CGST/SGST/UTGST Act).  

(In case of Non-Corporate Entity, bidder will submit 
documentary evidence for same). 

 
 

(SIGNATURE OF BIDDER WITH SEAL) 
 

 
  

 

Note : This should be submitted in the Letter Head of the Bidder 
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Annexure 1 to Form F-1: MANDATE FORM 
 

1.  Bidder Name : 
 
2.  Bidder Code: : 
 
3.  Address of the Bidder : 
 
4.  Particulars of Bank Account of Bidder : 
 
a.  Name of the Bank : 
 
b.  Name of the Branch and Address of the Branch : 
 
c.  Branch Code : 
 
d.  9 – Digit MICR code Number of the Bank & Branch 

(As appearing in the MICR Cheque issued by the bank) 
(Please do not give multicity cheque book code Number): 

 
e.  Type of account (Saving Bank, Current or Cash Credit) : 
 
f.  Account Number : 
 
g.  RGTS/ IFSC Code (11 digit) : 
 
h.  NEFT Code No. : 
 
5.  E-mail address of the Bidder : 
 
6.  Contact Person(s) of the Bidder : 
 
 
I/ we declare that the particulars given above are correct and complete and I/ we accord our 
consent for receiving all our payments through Electronic Mechanism. 
 
Place : 
Date : 

____________________________________________________ 
(Signature and designation of the Authorised person(s) of Bidder) 

Official seal of the Vendor 
 

BANK CERTIFICATION 
Certified that the particulars furnished above are correct as per our records. 
Place : 
Date : 

______________________________________ 
Signature of the Authorised Official of the Bank 

Bank’s Stamp 
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F-2 
BID FORM 

To 
M/s Godavari Gas Private Limited 
D. No.70-14/5/1, Sidharth Nagar,  
Near RTO Junction, NFCL Road, 
Kakinada – 533001 
India 
 
Dear Sir, 
 
After examining/reviewing the Bidding Documents for Works Contract Tender for Route Survey And 
Allied Works for City Gas Distribution Project at East & West Godavari Districts including technical 
specifications, drawings, General and Special Conditions of Contract and Schedule of rates etc. the 
receipt of which is hereby duly acknowledged, we, the undersigned, are pleased to bid to execute the 
whole of the Job for the item in conformity with, the said Bidding Documents, including Addenda Nos. 
____________. 
 
We confirm that this bid is valid for a period of three (3) months from the date of opening of Techno-
Commercial Bid, and it shall remain binding upon us and may be accepted by any time before the 
expiration of that period. 
 
If our bid is accepted, we will provide the performance guarantee equal to 10% (ten per cent) of the 
Contract Price, for the due performance within thirty days of such award. 
 
Until a final Contract is prepared and executed, the bid together with your written acceptance thereof in 
your notification of award shall constitute a binding Contract between us. 
 
We understand that Bidding Document is not exhaustive and any action and activity not mentioned in 
Bidding Documents but may be inferred to be included to meet the intend of the Bid Documents shall 
be deemed to be mentioned in Bidding Documents unless otherwise specifically excluded and we 
confirm to perform for fulfillment of Agreement and completeness of the Work in all respects within the 
time frame and agreed price. 
 
We understand that you are not bound to accept the lowest priced or any bid that you may receive. 
 

 

SEAL AND SIGNATURE 

    DATE:  
  

Duly authorized to sign bid for and on behalf of ____________________________________ 

 

(SIGNATURE OF WITNESS) 

WITNESS NAME: 

ADDRESS: 

Note: This should be submitted in the Letter Head of the Bidder 
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F-3  
LIST OF ENCLOSURES 

M/s Godavari Gas Private Limited 
D. No.70-14/5/1, Sidharth Nagar,  
Near RTO Junction, NFCL Road, 
Kakinada – 533001 
India 

Dear Sir, 

 

We are enclosing the following documents as part of the bid: 

1. Power of Attorney of the signatory to the Bidding Document. 
2. Document showing annual turnover for the last three years such as annual reports, 

profit and loss account, net worth etc. along with information as sought in enclosed format 
F-3A 

3. Document showing Financial Situation Information as sought in enclosed format F-3A 
4. Copy of Bidding Documents along with addendum/corrigendum duly signed and sealed 

on each page, in token of confirmation that Bid Documents are considered in full 
while preparing the bid and in case of award, work will be executed in accordance with 
the provisions detailed in Bid Documents. 

5. Documentary Evidences showing the Bidder’s claim of meeting Technical Criteria as 
mentioned in IFB. 

6. Bid Security/EMD* 

7. Tender Fee* 

8. Integrity Pact* 

9. Power of Attorney* 

10. Duly certified document from chartered engineer and or chartered accountant. 
 
 

Place: [Signature of Authorized Signatory of Bidder] 

Date: Name: 

  Designation:   Seal: 
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F-3A  
(NOT APPLICABLE FOR THIS TENDER) 

 
FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE FOR FINANCIAL CAPABILITY OF THE 

BIDDER  
 
We have verified the Annual Accounts and other relevant records of M/s 
…………………………………………. (Name of the bidder) and certify the following:-  
 
A. ANNUL TURNOVER OF LAST 3 YEARS  
 

Year  Amount (Currency)  
Year 1: 2014-15  
Year 2: 2015-16  
Year 3: 2018-17  

 
B. NETWORTH* AS PER LAST AUDITED FINANCIAL STATEMENT: 
 

Description Year 2018-17 
 Amount (Currency) 

1.    Net Worth  
 
C.  WORKING CAPITAL* AS PER LAST AUDITED FINANCIAL STATEMENT: 
 

Description  Year 2018-17 
 Amount (Currency) 

1.  Current Assets   
2.  Current Liability  
3.  Working Capital (Current 

Assets-Current liabilities) 
 

 
 

*Refer Instructions 

 
Note: It is further certified that the above mentioned applicable figures are matching with the 
returns filed with Registrar of Companies (ROC) [Applicable only in case of Indian Companies] 

 
 
 
 
Name of Audit Firm/:     [Signature of Authorized Signatory] 
Chartered Accountant      Name:  
       Designation: 
Date:       Seal: 
       Membership No.:  
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Instructions: 
 
1. The Separate Pro-forma shall be used for each member in case of JV/ Consortium.  
2. The financial year would be the same as one normally followed by the bidder for its Annual 

Report. 
3. The bidder shall provide the audited annual financial statements as required for this Tender 

document. Failure to do so would result in the Proposal being considered as non- responsive. 
 

4. For the purpose of this Tender document:  
 
(i) Annual Turnover shall be “Sale Value/ Operating Income”  
(ii) Working Capital shall be “Current Assets less Current liabilities” and  
(iii) Net Worth shall be Paid up share capital plus Free Reserves & Surplus less 

accumulated losses, deferred expenditure and miscellaneous expenditure not written 
off, if any.  

 
5. Above figures shall be calculated after considering the qualification, if any, made by the 

statutory auditor on the audited financial statements of the bidder including quantified 
financial implication. 

 
6. This certificate is to be submitted on the letter head of Chartered Accountant/CPA. 
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Format-3B 
(NOT APPLICABLE FOR THIS TENDER) 

(FORMAT FOR CERTIFICATION FROM BANK IF THE BIDDER’S WORKING CAPITAL IS 
INADEQUATE) 

 
(To be provided on Bank’s letter head) 

       Date: 
To 
M/s Godavari Gas Private Limited 
D. No.70-14/5/1, Sidharth Nagar,  
Near RTO Junction, NFCL Road, 
Kakinada – 533001 
India 

 
Dear Sir, 
 
This is to certify that M/s ………………………………….. (name of the bidder with address) (hereinafter 
referred to as Customer) is an existing customer of our Bank. 
 
The Customer has informed that they wish to bid for GGPL’s RFQ/Tender no. 
.................................................. dated …………… for …………………………………….. (Name of the 
supply/work/services/consultancy) and as per the terms of the said RFQ/Tender they have to furnish a 
certificate from their Bank confirming the availability of line of credit. 
 
Accordingly M/s ………………………….. (name of the Bank with address) confirms availability of line of 
credit to M/s …………………….. (name of the bidder) for at least an amount of Rs./USD _________ 
 
It is also confirmed that the net worth of the Bank is more than Rs. 100 Crores (or Equivalent USD) and 
the undersigned is authorized to issue this certificate. 
 
Yours truly 
 
 
for …………………………… (Name & address of Bank) 
 
(Authorized signatory) 
Name of the signatory : 
Designation : 
Stamp 
 
 

………………………………………….. 
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F-4 
PROFORMA FOR BANK GUARANTEE FOR EARNEST MONEY DEPOSIT/ BID SECURITY 

 (To be stamped in accordance with the Stamp Act) 
 
Ref............... Bank Guarantee No......... 
 Date...................... 
To 
M/s Godavari Gas Private Limited 
D. No.70-14/5/1, Sidharth Nagar,  
Near RTO Junction, NFCL Road, 
Kakinada – 533001 
India 

 
Dear Sir(s), 
 
In accordance with Invitation for Bid under your reference No___________ 
M/s.______________________________ having their Registered / Head Office at 
_________________________ (hereinafter called the Bidder) wish to participate in the said bidding for 
_________________________________________________________________ 
As an irrevocable Bank Guarantee against Earnest Money for the amount of ______________ is required 
to be submitted by the Bidder as a condition precedent for participation in the said bidding which amount is 
liable to be forfeited on the happening of any contingencies mentioned in the Bidding Document. 
 
We, the ____________________________________ Bank at_____________________________ 
having our Head Office ________________________________________________________ 
(Local Address) guarantee and undertake to pay immediately on demand without any recourse to the 
bidder by Godavari Gas Private Limited, the amount________________ ____________________ without 
any reservation, protest, demur and recourse.  Any such demand made by Godavari Gas Private Limited, 
shall be conclusive and binding on us irrespective of any dispute or difference raised by the Bidder. 
 
This guarantee shall be irrevocable and shall remain valid upto ____________ [2 months beyond the bid 
validity].  If any further extension of this guarantee is required, the same shall be extended to such required 
period on receiving instructions from 
M/s._________________________________________________________________________ 
whose behalf this guarantee is issued. 
 
In witness whereof the Bank, through its authorised officer, has set its hand and stamp on this 
___________day of ____________2018 at____________. 
 
WITNESS: 
 
(SIGNATURE)     (SIGNATURE) 
(NAME)      (NAME) 
      Designation with Bank Stamp 
 
(OFFICIAL ADDRESS)    Attorney as per 
      Power of Attorney No.________ 
      Date: ________________________ 
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INSTRUCTIONS FOR FURNISHING BANK GUARANTEE FOR EMD/BID SECURITY 

 

1. The Bank Guarantee by bidders will be given on non-judicial stamp paper as per 

stamp duty applicable. The non-judicial stamp paper should be in the name of the 

issuing bank. In case of foreign bank, the said banks guarantee to be issued by its 

correspondent bank in India on requisite non-judicial stamp paper. 

2. The expiry date as mentioned in bid document should be arrived at by adding 2 

months to the date of expiry of the bid validity unless otherwise specified in the 

Bidding Documents. 

3. The bank guarantee by bidders will be given from bank as specified in ITB 

4. A letter from the issuing bank of the requisite Bank Guarantee confirming that said 

bank guarantee /all future communication relating to the Bank Guarantee shall be 

forwarded to the Employer at its address as mentioned at ITB under intimation to 

Godavari Gas Private Limited. 

5. Bidders must indicate the full postal address of the bank along with the bank’s         

e-mail/ Fax no.  from where the earnest money bond has been issued. 

6. If a bank guarantee is issued by a commercial bank, then a letter to Employer 

confirming its net worth is more than Rs. 1,000,000,000/- (Rupees one hundred 

crore) or its equivalent in foreign currency along with a documentary evidence under 

intimation to Godavari Gas Private Limited. 
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F-5  
LETTER OF AUTHORITY 

 

PROFORMA FOR LETTER OF AUTHORITY FOR ATTENDING AND SUBSEQUENT 
NEGOTIATIONS/CONFERENCES 

 

 

No.       Date: 

 
M/s Godavari Gas Private Limited 
D. No.70-14/5/1, Sidharth Nagar,  
Near RTO Junction, NFCL Road, 
Kakinada – 533001 
India 

 
 

Dear Sir, 

 

We _____________________________________ hereby authorize following representative(s) to 
attend Pre Bid Meeting, un-priced bid opening and price bid opening and for any other correspondence 
and communication against above Bidding Document: 

 

Name & Designation _______________________ Signature _________________ 

Name & Designation _______________________ Signature _________________ 

 

We confirm that we shall be bound by all commitments made by aforementioned authorised 
representatives. 

Yours faithfully, 

Signature 

Name & Designation 

For and on behalf of 

Note:   This letter of authority should be on the letterhead of the bidder and should be signed by a 
person competent and having the power of attorney to bind the bidder. 

 Not more than two persons are permitted to attend techno –commercial un-priced and price bid 
opening.  

 
Bidder’s authorized executive is required to carry a copy of this authority letter while attending 
the Pre Bid Meeting, unpriced bid opening and price bid opening and submit the same.
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F-6  
NO DEVIATION CONFIRMATION 

M/s Godavari Gas Private Limited 
D. No.70-14/5/1, Sidharth Nagar,  
Near RTO Junction, NFCL Road, 
Kakinada – 533001 
India 

 
 

Dear Sir, 

We understand that any deviation/exception in any form may result in rejection of bid. We, therefore, 
certify that we have not taken any exceptions/deviations anywhere in the bid and we agree that if any 
deviation/exception is mentioned or noticed, our bid may be rejected.  

 

 

 

 (SEAL AND SIGNATURE OF BIDDER) 

 

 

 

Note : This should be submitted in the Letter Head of the Bidder 
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F-7  
CERTIFICATE 

M/s Godavari Gas Private Limited 
D. No.70-14/5/1, Sidharth Nagar,  
Near RTO Junction, NFCL Road, 
Kakinada – 533001 
India 

 
  

Dear Sir, 

If we become a successful bidder and pursuant to the provisions of the Bidding Documents Fax of 
Acceptance is issued to us for Works Contract Tender for Route Survey And Allied Works, the following 
certificate shall be automatically enforceable: 

 

“We agree and acknowledge that the Employer is entering into the Agreement solely on its own behalf 

and not on behalf of any other person or entity.  In particular, it is expressly understood and agreed that 

the Government of India is not a party to the Agreement and has no liabilities, obligations or rights there 

under.  It is expressly understood and agreed that the Employer is authorised to enter into Agreement, 

solely on its own behalf under the applicable laws of India.  We expressly agree, acknowledge and 

understand that the Employer is not an agent, representative or delegate of the Government of India.  It 

is further understood and agreed that the Government of India is not and shall not be liable for any acts, 

omissions, commissions, breaches or other wrongs arising out of the Agreement. Accordingly, we 

hereby expressly waive, release and forego any and all actions or claims, including cross claims, VIP 

claims or counter claims against the Government of India arising out of the Agreement and covenants 

not to sue to Government of India as to any manner, claim, cause of action or things whatsoever arising 

of or under the Agreement.” 

 

 

 

Seal and Signature of Bidder 

 

 

 

 

Note : This should be submitted in the Letter Head of the Bidder 
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F-8  
DETAILS OF SIMILAR WORK DONE DURING PAST SEVEN YEARS 

Sr. 

No. 

Description of   
the work 

Location 
of the 
work 

Full Postal Address 
and phone nos. of 
Client & Name of 
Officer-in-Charge 

Value of 
Contract 

Date of 
Commence-
ment of Work 

Scheduled 
Completion 

Time 
(Months) 

Date of 
Actual 

Completion 

Reasons for 
delay in 
project 

completion, if 
any 

         

         

         

         

         

         

         

         

         

         

         

         

Note: Copies of Letter of awards and completion certificate pertaining to BEC Qualification to be enclosed  

 The Work completed earlier than seven years need not be indicated here 

 The list of work, not of similar nature need not be indicated here  

                                                                                                   SEAL AND SIGNATURE OF BIDDER 
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F-9A 
PROFORMA OF BANK GUARANTEE 

FOR CONTRACT PERFORMANCE GUARANTEE 
(ON NON-JUDICIAL PAPER OF APPROPRIATE VALUE) 

 
M/s Godavari Gas Private Limited 
D. No.70-14/5/1, Sidharth Nagar,  
Near RTO Junction, NFCL Road, 
Kakinada – 533001 
India 
 
Dear Sirs, 
 
M/s............................................................................................. having registered office at 
........................................................................... (hereinafter called the "CONTRACTOR" which 
expression shall wherever the context so require include its successors and assignees) have 
been awarded the work of........................................................................... for Godavari Gas 
Private Limited, Kakinada. 
 
The Contract conditions provide that the CONTRACTOR shall pay a sum of Rs..................... 
(Rupees ............................................................ only) as Initial/full Contract Performance 
Guarantee in the form therein mentioned. The form of payment of Contract Performance 
Guarantee includes guarantee executed by Nationalised Bank, undertaking full responsibility to 
indemnify Godavari Gas Private Limited (hereinafter called "OWNER" which expression shall 
wherever the context so require, include its successors and assignees) in case of default. 
 
The said ............................................................  has approached the BANK (hereinafter called 
"BANK", which expression shall wherever the context so require include its successors and 
assignees) and at their request and in consideration of the premises, we, having our office at 
............................................................ have agreed to give such guarantee as hereinafter 
mentioned. 
 
1. We ............................................................  hereby undertake to give the irrevocable and 

unconditional guarantee with you that if default shall be made by                                 
M/s. ............................................................  in performing any of the terms and conditions of 
the Contract or in payment of any money payable to Godavari Gas Private Limited. We shall 
on first demand without demur, reservation, contest, recourse or protest and/or without 
reference to the CONTRACTOR pay to OWNER in such manner as OWNER may direct the 
said amount of Rupees ............................................................ only or such portion thereof 
not exceeding the said sum as OWNER may from time to time require. 

 
2.  OWNER will have the full liberty without reference to us and without affecting this guarantee 

to postpone for any time or from time to time the exercise of any of the powers and rights 
conferred on OWNER under the contract with the said CONTRACTOR and to enforce or to 
forbear from enforcing any powers or rights or by reason of time being given to the said 
CONTRACTOR and such postponement or forbearance would not have the effect of 
releasing the BANK from its obligation under this DEBT. 

 
3. Your right to recover the said sum of Rs. ............................................................ (Rupees 
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............................................................  only) from BANK in manner aforesaid will not be 
affected or suspended by reason of the fact that any dispute or disputes have been raised by 
the said M/s............................................................  and/or that any dispute or disputes are 
pending before any officer, tribunal or court and any demand made by OWNER in the BANK 
shall be conclusive and binding. The BANK shall not be released of its obligations under 
these presents by any exercise by OWNER of its liberty with reference to matters aforesaid 
or any of their or by reason or any other acts of omission or commission on the part of 
OWNER or any other indulgence shown by OWNER or by any other matter or thing 
whatsoever which under law would, but for this provision, have the effect of releasing the 
BANK. 
 

4.  The guarantee herein contained shall not be determined or affected by the liquidation or 
winding up, dissolution or change of constitution or insolvency of the CONTRACTOR but 
shall in all respects and for all purposes be binding and operative until payment of all money 
due to OWNER in respect of such liabilities is paid. 

 
5. This guarantee shall be irrevocable and shall remain valid upto 

............................................................ (This date should be 90 (Ninety) days after the expiry 
of defect liability period) in accordance with the terms of contract which period is deemed to 
complete on ............................................................  The BANK undertakes not to revoke this 
guarantee during its currency without previous consent of OWNER and further agrees that 
the Guarantee contained shall continue to be enforceable till the OWNER discharges this 
guarantee. However, if for any reason, the CONTRACTOR is unable to complete the work 
within the period stipulated in the contract and in case of extension of the date of completion 
resulting in extension of defect liability period or the CONTRACTOR fails to perform the work 
fully, the BANK hereby agrees to further extend this guarantee at the instance of the 
CONTRACTOR till such time as may be determined by the OWNER. 

 
If any further extension of this guarantee is required, the same shall be extended to such 
required period on receiving instructions from M/s............................................................ on 
whose behalf this guarantee is issued. 

 
6.  The BANK also agrees that OWNER at its option shall be entitled to enforce this guarantee 

against the surety, as a principal debtor in the first instance without proceeding against 
CONTRACTOR and not withstanding any security or other guarantee that OWNER may have 
in relation to the CONTRACTOR's liabilities. 
 

7.  The Bank Guarantee's payment of an amount is payable on demand and in any case within 24 
hours of the presentation of the letter of invocation of Bank Guarantee. Should the banker fail 
to release payment on demand, a penal interest of 24% per annum shall become payable 
immediately and any dispute arising out of or in relation to the said Bank Guarantees shall be 
subject to the jurisdiction of Kakinada Courts. 

 
8.  Therefore, we hereby affirm that we are guarantors and responsible to you on behalf of the 

Contractor up to a total amount of (amount of guarantees in words and figures) and we 
undertake to pay you, upon your first written demand declaring the Contractor to be in default 
under the contract and without caveat or argument, any sum or sums within the limits of 
(amount of guarantee) as aforesaid, without your needing to prove or show grounds or 
reasons for your demand or the sum specified therein. 
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This guarantee is valid until the _______day of_______2018. 
 

9.  We have power to issue this guarantee in your favour under memorandum and Article of  
Association and the undersigned has full powers to do so under the Power of Attorney / 
Resolution of the Board of Directors dated_________ accorded to him by the bank. 

 
 

Yours faithfully, 
(Signature of a person duly 
authorised to sign on behalf 

of the Bank) 
Place: 
WITNESS: 
1................................................... (Signature) 
.................................................. (Printed Name) 
 
 
2. ................................................. (Designation) 
................................................... (Common Seal) 
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F-9B 
PROFORMA OF BANK GUARANTEE FOR MOBILISATION ADVANCE 

 
NOT APPLICABLE FOR THIS TENDER 
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FORM F-10 

 
DETAILS OF P.F. REGISTRATION  

 
M/s Godavari Gas Private Limited 
D. No.70-14/5/1, Sidharth Nagar,  
Near RTO Junction, NFCL Road, 
Kakinada – 533001 
India 
 
Dear Sir(s), 
 
We confirm that the following PF account is under operation and shall be used for all 
PF related activities for the labour engaged by us for the work (if awarded to us). 
 
 
PF REGISTRATION NO.    :  
 
DISTRICT & STATE     : 
 
 
SIGNATURE OF THE BIDDER : ________________________________ 
 
 
NAME OF THE BIDDER : ________________________________ 
 
 
 
Note: Please submit the copy of PF registration certificate. 
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F-11 
CHECK LIST 

Bidders are requested to duly fill in the checklist. This checklist gives only certain important items 
to facilitate the bidder to make sure that the necessary data/information as called for in the bid 
document has been submitted by them along with their offer. This, however, does not relieve the 
bidder of his responsibilities to make sure that his offer is otherwise complete in all respects. 

Please ensure compliance and tick () against following points: 

S. No. DESCRIPTION CHECK 
BOX 

REFERENCE PAGE NO. 
OF THE BID 
SUBMITTED 

1.0 Digitally Signing offer, original bidding document 
including SCC, ITB, GCC 

,SOR drawings, addendum (if any) 

  

2.0 Confirm that the following details have been 
submitted in the Un-priced part of the bid 

  

i Covering Letter, Letter of Submission   

ii Bid Security   

iii Signed and stamped original copy of bidding
document along with drawings and addendum (if any)

  

iv Power  of  Attorney  in  the  name  of  person signing 
the bid. 

  

v Copies of documents defining constitution or legal
status, place of registration and principal place of 
business of the company 

  

vi Bidders declaration that regarding, Holiday/ Banning,
liquidation court receivership or similar proceedings 

  

vii Details and documentary proof required against
qualification criteria along with complete  documents 
establishing  ownership 

  

 

Page 77 of 255



 

GODAVARI GAS PRIVATE LIMITED 
 

  CITY GAS DISTRIBUTION PROJECT AT EAST & WEST 
GODAVARI DISTRICTS 

 

ROUTE SURVEY AND ALLIED WORKS 
 

Bid Document No.: MEC/23TS/01/51/D2/T01/ER/0001  

 

 

                         
   

 Of equipment as per SCC are enclosed   

viii Confirm  submission  of  document  alongwith unpriced 
bid as per bid requirement. 

  

3.0 Confirm that all forms duly filled in are enclosed
with the bid duly signed by authorized person(s) 

  

4.0 Confirm that the price part as per Price Schedule
format uploaded. 

  

5.0 Confirm that annual reports for last three financial
years & duly filled in Form 3A are enclosed in the
offer for financial assessment (where financial criteria 
of BEC is applicable). 

  

 

 

 

Place: [Signature of Authorized Signatory of Bidder] 

Date: Name: 

Designation:  
Seal: 
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F-12 

                                        
INTEGRITY PACT 

(NOT APPLICABLE FOR THIS TENDER) 
INTRODUCTION: 
 
Godavari Gas as one of its endeavor to maintain and foster most ethical and corruption free 
business environment, have decided to adopt the Integrity Pact, a tool developed by the 
Transparency International, to ensure that all activities and transactions between the Company 
(Godavari Gas) and its Counterparties (Bidders, Contractors, Vendors, Suppliers, Service 
Providers/Consultants etc.) are handled in a fair and transparent manner, completely free of 
corruption.  
 
Considering the above, the details mentioned at attached Annexure-1 are applicable as stated in 
Instruction to Bidders of Bid Document in addition to the existing stipulation regarding Corrupt and 
Fraudulent Practices.  
 
The copy of the Integrity Pact at Annexure- 2 shall be included in the Bid submitted by the bidder. 
In case a bidder does not sign the Integrity Pact, his bid shall be liable for rejection. 
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ANNEXURE-1 
 
Bidder is required to sign the Integrity Pact with Godavari Gas as per format & terms and 
conditions enclosed with tender. In case a bidder does not sign the Integrity Pact, his bid 
shall be liable for rejection. 
 
I COMMITMENTS AND OBLIGATIONS OF THE “COUNTERPARTY” 
 

a)  The Counterparty, directly or indirectly (through agent, consultant, advisor, etc.), 
shall not pay any bribe/ influence or give undue/ unlawful benefit to anyone to 
gain undue advantage in dealing with Godavari Gas. 

b) The Counterparty will not engage in collusion of any kind including price fixation 
etc. with other Counterparts. 

c) The counterparty will not pass Godavari Gas’s confidential information to any 
third party unless specifically authorized by Godavari Gas in writing.  

d) The Counterparties shall promote and observe best ethical practices within their 
respective organizations.  

e) The Counterparty shall inform the Independent External Monitor. 
i) If it received any demand, directly or indirectly, for a bribe/ favour or any 

illegal gratification/ payment / benefit; 
ii) If it comes to know of any unethical or illegal payment / benefit;  
iii)      If it makes any payment to any Godavari Gas associate.  

f) The Counterparty shall not make any false or misleading allegations against 
Godavari Gas or its associates. 

 
II VIOLATIONS & CONSEQUENCES: 
 

a) If a Counterparty commits a violation of its Commitments and Obligations under 
the Integrity Pact Programme during bidding process, their entire Earnest Money 
Deposit/ Bid Security, would be forfeited and in addition, they would be banned 
from the Godavari Gas business in future as per Section 3. 

b) In case of violation of the Integrity pact by Counterparty after award of the 
Contract, Godavari Gas shall be entitled to terminate the Contract. Further, 
Godavari Gas would forfeit the security deposits/ Contract Performance Bank 
Guarantee.  

c) In case it is found that the Counterparty has made any frivolous, untrue and 
misleading allegations against Godavari Gas or its associates, Godavari Gas 
reserves its right to initiate criminal proceedings against the violating 
Counterparty and may also impose exemplary cost for the same 
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INDEPENDENT EXTRNAL MONITORS (IEMS) 

 
The following Independent External Monitors (IEMs) have been appointed by Godavari Gas, in 
terms of Integrity Pact(IP) which forms part of Godavari Gas Tenders / Contracts. 
 

i) *************************************************** 
ii) *************************************************** 
iii) *************************************************** 

 
The bidder(s), in case of any dispute(s) / complaint(s) pertaining to this tender may raise the 
issue either with the designated tender issuing officer in Godavari Gas Private Limited or directly 
with Vigilance office, Godavari Gas Private Limited, D. No.70-14/5/1, Sidharth Nagar, Near RTO 
Junction, NFCL Road, Kakinada – 533001.   
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ANNEXURE-2 
 

INTEGRITY PACT 
 

(To be executed on plain paper) 
 

Between Godavari Gas Private Limited, a Government of India Public Sector, (here-in-after 
referred to as “Principal ”). 

AND 
 
_________________________(here-in-after referred to as “The Bidder/ Contractor”).  
 
(Principal and the Bidder / Contractor are here-in-after are referred to individually as 
“Party” or collectively as “Parties”). 

 
PREAMBLE 

 
The Principal intends to award under laid down organizational procedures, contract/s for ROUTE 
SURVEY AND ALLIED WORKS. The Principal values full compliance with all relevant laws and 
regulations, and the principles of economic use of resources, and of fairness and transparency in 
its relations with its Bidder/s and Contractor/s. 
 
In order to achieve these goals, the Principal will appoint Independent External Monitor (s) (in 
consultation with Central Vigilance Commission) who will monitor the tender process, the 
execution of the contract etc. for compliance with the principles mentioned above.  
  
 

Section 1 – Commitments of the Principal 
 
1. The Principal commits itself to take all measures necessary to prevent corruption and to 

observe the following Principles in this regard:- 
 

i) No employee of the Principal, either in person or through family members, 
including relatives, will in connection with the tender for or the execution of a 
contract, demand or accept a promise for or accept for him/herself or for a third 
person, any material or immaterial benefit to which he/she is not legally entitled. 

 
ii) The Principal shall, during the tender process treat all Bidders with equity. The 

Principal undertakes and ensures that before and during the tender process shall 
provide and share the same information to all Bidders and will not provide to any 
Bidder confidential / additional information through which one particular Bidder 
could take an advantage in relation to the tender process or the contract 
execution. 

 
iii) In case, any misconduct on the part of any official (s) is reported by the BIDDER 

to the PRINCIPAL  with full and verifiable facts and the same is prima facie found 
to be correct by the PRINCIPAL,  necessary disciplinary proceedings, or any 
other action as deemed fit, including criminal proceedings may be initiated by the 
PRINCIPAL and such  person shall be debarred from further dealings related to 
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the contract process. In such a case, while an enquiry is being conducted by the 
PRINCIPAL the proceedings under the contract would not be stalled. 
 

2. If the Principal obtains information on the conduct of any of its employees which is a 
criminal offence under the Anti-Corruption Laws of India, or if there be a substantive 
suspicion in this regard, the Principal will inform its Vigilance Office and in addition can 
initiate disciplinary actions. 

 
Section 2 – Commitments and Undertakings by the Bidder/Contractor 

 
1. The Bidder / Contractor commits and undertakes to take all measures necessary to 

prevent malpractices & corruption. He commits himself to observe the following principles 
during his participation in the tender process and during the contract execution till the 
validity of Integrity Pact:  

 
i) The Bidder / Contractor undertakes not to, directly or through any other person or 

firm offer, promise or give or influence to any employee of the Principal 
associated with the tender process or the execution of the contract or to any 
other person on their behalf any material or immaterial benefit to which he / she 
is not legally entitled in order to obtain in exchange any advantage of any kind 
whatsoever during the tender process or during the execution of the contract till 
the validity of Integrity Pact.  

 
ii) The Bidder / Contractor undertakes not to enter into any undisclosed agreement 

or understanding, whether formal or informal with other Bidders. This applies in 
particular to prices, specifications, certifications, subsidiary contracts, submission 
or non-submission of bids or any other action to restrict competitiveness or to 
introduce cartelization in the bidding process.  

 
iii) The Bidder / Contractor undertakes not to commit any offence under the relevant 

Anti-corruption Laws of India. Further, the Bidder / Contractor will not use 
improperly any information or document provided by the Principal as part of the 
business relationship regarding plans, technical proposals and business details, 
including information contained or transmitted electronically for the purposes of 
competition or personal gain and will not pass the information/document so 
acquired on to others.  

 
iv) The Bidder / Contractor will, when presenting his bid undertakes to disclose any 

and all payments made, is committed to or intends to make to agents, brokers or 
any other intermediaries in connection with the award of the contract.  

 
v) The bidder (s)/ Contractor (s) of foreign origin shall disclose the name and 

address of the Agents/ representatives in India, if any. Similarly, the bidder (s)/ 
contractor (s) of Indian Nationality shall furnish the name and address of the 
foreign principals, if any.  

 
2. The Bidder/ Contractor shall not instigate or cause to instigate any third person to commit 

any of the actions mentioned above. 
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3. The Bidder/Contractor commits to refrain from giving any complaint directly or through 
any other manner without supporting it with full and verifiable facts.    

 
4.  The Bidder/Contractor shall not lend to or borrow any money from or enter into any 

monetary dealing or transactions, directly or indirectly, with any employee of the 
Principal. 

  
5. In case of any allegation of violation of any provision (s) of this pact or payment of 

commission, the Principal or its agencies shall be entitled to examine all the documents 
including the book of accounts of the Bidder and the Bidder shall provide necessary 
information and documents in English and shall extend all possible help for the purpose 
of such examination. 

 
6. The Bidder/ Contractor will not collude with other parties interested in the contract to 

impair the transparency, fairness and progress of the bidding process, bid evaluation, 
contracting and implementation of contract. 

 
7. The Bidder/ Contractor will not accept any advantage in exchange for any corrupt 

practice, unfair means and illegal activities. 
 

Section 3 – Disqualification from tender process and exclusion  
from future contracts 

 
1. If it is found that the Bidder / Contractor or any one employed by it has committed a 

transgression through a violation of any provisions of Section 2 so as to put his reliability 
or credibility into question, the Principal shall be entitled to disqualify such Bidder / 
Contractor from the tender  including banning such  Bidder / Contractor from entering into 
any Godavari Gas’s future contract/ tender processes for a period  specified in 
Godavari Gas’s “Procedure for action in case Corrupt /Fraudulent/ 
Collusive/Coercive Practices” and also to terminate the contract, if already signed, on 
that ground as per provision of Godavari Gas’s “Procedure for action in case Corrupt 
/Fraudulent/ Collusive/Coercive Practices”. Further, the period of banning shall be as per 
Godavari Gas’s policy and the decision of the Principal in this regard will be final and 
binding on the Bidder/ Contractor. 

 
2. A transgression is considered to have occurred if the Principal after due consideration of 

the available evidence, concludes that there is a transgression of the provisions of the 
Pact.   

  
3. The Bidder with its free consent and without any influence agrees and undertakes to 

respect and uphold the Principal’s absolute rights to resort to and impose such exclusion 
and further accepts and undertakes not to challenge or question such exclusion on any 
ground, including the lack of any hearing before the decision to resort to such exclusion is 
taken. This undertaking is given freely and after obtaining independent legal advice.   
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4. Principal is entitled to recover all sums paid by Bidder/ contractor to any middleman or 
agent or broker with a view to securing the contract.  

 
In cases where irrevocable Letters of credit has to be established in respect of any 
contract signed by the Principal with the Bidder, the same shall not be opened. 

 
Principal is entitled to forfeit the Performance Bond clearly assigning reason in case 
Bidder/ Contractor violates this Pact. 

 
Section 4 – Forfeiture of EMD / Security Deposits 

 
1. If due to transgression as per the provisions of the Pact, the Principal has disqualified the 

Bidder from the tender process prior to the award in terms of Section 3, the Principal is 
entitled to forfeit earnest money deposit / bid security money. In addition to this, such 
Bidder/Contractor shall also be banned from the future business with Principal with 
consequential actions as per provisions of Godavari Gas’s “Procedure for action in case 
Corrupt /Fraudulent/ Collusive/Coercive Practices”. 

   
Section 5 – Previous transgression 

 
1. The Bidder declares that no previous transgression has occurred during the last three 

years immediately before signing of this Integrity Pact, with any other Company in any 
country in respect of any corrupt practices envisaged hereunder or with any other Public 
Sector Enterprise / Undertaking or any Government Department in India that could justify 
Bidder’s exclusion from the tender process. 

 
2. If the Bidder makes incorrect statement on this subject, he shall be disqualified from the 

tender process or the contract, if already awarded, could be liable to be terminated on 
this ground and other actions can be taken by Godavari Gas as per Godavari Gas′s 
“Procedure for action in case Corrupt /Fraudulent/ Collusive/Coercive Practices”  

 
In case of any transgression in the last three years from the date of signing of Integrity 
Pact, Bidder to provide the details of same in their bid. 

 
Section 6 – Equal treatment to all Bidders / Contractors / Subcontractors  

 
1. The Bidder / Contractor undertakes to demand from all its sub-contractors, if any, an 

undertaking and commitment in conformity with this Integrity Pact, and to submit it to the 
Principal before signing of the contract. 

 
2. The Principal will enter into agreements with similar conditions, as stipulated herein, with 

all Bidders, Contractors and Subcontractors. 
 
3. The Principal shall disqualify from the tender process all Bidders who do not sign this 

Pact or violate any of its provisions. 
 
 

Section 7 – Criminal charges against violating Bidders /  
Contractors / Sub-contractors 
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If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an 
employee or a representative or an associate of a Bidder, Contractor or Subcontractor which 
constitutes corruption of an offence as defined in Chapter IX of the Indian Penal Code 1860 or 
prevention of corruption Act 1988 and amendments thereof or any other enacted statute for 
prevention of corruption, or if the Principal has substantive suspicion in this regard, the Principal 
will inform the same to the Vigilance Office / Department for initiating appropriate action for 
above. 

 
Section 8 –Independent External Monitor / Monitors  

 
1. The Principal appoints competent and credible external independent Monitor for this 

Pact. The task of the Monitor is to review independently and objectively, whether and to 
what extent the parties comply with the obligations under this agreement.  

 
2. The Monitor is not subject to any instructions by the representatives of the parties and 

performs his functions neutrally and independently. He reports to the Chairperson of the 
Board of the Principal. 

 
3. The Bidder/ Contractor accepts that the Monitor has the right to access without restriction 

to all Project documentation of the Principal including that provided by the Contractor. 
The Contractor will also grant the Monitor, upon his request and demonstration of a valid 
interest, unrestricted and unconditional access to his project documentation. The same is 
applicable to Sub-contractors. The Monitor is under contractual obligation to treat the 
information and documents of the Bidder / Contractor / Sub-contractor with confidentiality.  

 
4. The Principal will provide to the Monitor sufficient information about all meetings among 

the parties related to the Project provided such meetings could have an impact on the 
contractual relations between the Principal and the Contractor. The parties offer to the 
Monitor the option to participate in such meetings.  

 
5. As soon as the Monitor notices, or believes to notice, a violation of this Pact he will so 

inform the Management of the Principal and request the Management to discontinue or 
heal the violation or to take other relevant action. The monitor can in this regard submit 
non-binding recommendations. Beyond this, the Monitor has no right to demand from the 
parties that they act in a specific manner, refrain from action or tolerate action. However, 
the Independent External Monitor shall give an opportunity to the bidder / contractor to 
present its case before making its recommendations to the Principal. 

  
6. The Monitor will submit a written report to the Chairperson of the Board of the Principal 

within 6 to 8 weeks from the date of reference or intimation to him by the ‘Principal’ and 
should the occasion arise, submit proposals for taking corrective measures.  

 
7. Remuneration payable to Monitor (s) shall be borne by Principal.  
 
8. If the Monitor has reported to the Chairperson of the Board a substantiated suspicion of 

an offence under relevant Anti-Corruption laws of India, and the Chairperson has not, 
within reasonable time, taken visible action to proceed against such offence or reported it 
to the Vigilance Office, the Monitor may also transmit this information directly to the 
Central Vigilance Commissioner, Government of India.  
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9. The word ‘Monitor’ would include both singular and plural.  
 
10.  Independent External Monitor shall be required to maintain confidentiality of the 

information acquired and gathered during their tenure / role as Independent Monitor. Any 
breach in this regard would be subject to the legal judicial system of India.  

 
11.  The Independent External Monitors shall be responsible to oversee the implementation of 

Integrity Pact Program to prevent corruption, bribes or any other unethical practices in the 
Godavari Gas.  
  

 12.  Independent External Monitor(s) shall be required to furnish an Undertaking and shall 
disclose before taking any assignment that he / she has no interest in the matter or 
connected with the party (bidder / contractor) in any manner. 

 

Section 9 – Pact Duration 
 

The provisions of this Pact shall come into effect from the date of signing of this Pact by the both 
parties. It expires for the Contractor 12 months after the last payment under the respective 
contract, and for all other Bidders 6 months after the contract has been awarded.  
 

If any claim is made / lodged by either party during this time, the same shall be binding and 
continue to be valid despite the lapse of this pact as specified above, unless it is 
discharged/determined by the Chairperson of the Principal.  
 

Section 10 – Miscelleneous provisions 
 

1. This agreement is subject to Indian Law. Place of performance and exclusive jurisdiction 
is the Registered Office of the Principal, i.e. New Delhi. The Arbitration clause provided in 
main tender document / contract shall not be applicable for any issue / dispute arising 
under Integrity Pact.   

 

2. Changes and supplements as well as termination notices, if any, need to be made in 
writing. Side agreements have not been made.  

 

3. If the Contractor / Bidder is a partnership concern or a consortium, this agreement must 
be signed by all partners or consortium members.  

 

4. In case any or several of the provisions of this agreement turn out to be void, the 
remainder of this pact shall remain valid. The parties to this pact however, shall strive to 
come to an agreement to their original intentions in such a case.  

 

5. The actions stipulated in this Integrity Pact are without prejudice to any other legal action 
that may follow in accordance with the provision of the extant law in force relating to any 
civil or criminal proceeding.   

 
-------------------------------------------    -------------------------------- 
        (Name & Designation)     (Name & Designation) 

For the Principal    For the Bidder/Contractor 
 
Place ------------------------------------   Witness 1: ---------------- 
 
Date -----------------------------------   Witness 2: ---------------- 
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F-13 
DETAILS OF PROPSED EQUIPMENTS, TOOLS & TACKLES 

 
The bidder shall submit the details of all construction equipments, tools & tackles etc. in the following format,  required to be deployed as per 
Annexure -8 to SCC  :-.  
 

Sr. 
No. 

Equipment Description  Nos.  Capacity & 
make  

If owned by Bidder  If likely to be 
purchased by 

Bidder, 
expected 
date of 

Purchase  

If to be Hired  Remark  
Present 
Location  

Expected 
Date of 
Availability  

Source of 
Hiring  

Referenc
e of 
Consent 
Letter  

          
          
          
          
          
          

 
 
Note - 1. In case of equipment are to be hired, Bidder shall indicate the source of Hiring and enclose the consent letter 

from such  sources. 
2.  Bidder shall clearly indicate the expected date of availability of Owned/ Hired equipment. 

 
 
SIGNATURE OF BIDDER : _______________________ 
 
 
NAME OF BIDDER : _______________________ 
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F-14 

DETAILS OF PROPOSED ORGANISATION 
 
NAME OF WORK : 
 
 
BIDDING DOCUMENT NO. : 
 
 
The Bidder shall submit herein details of Head Office and Project/Site Organisation proposed to be 
deployed for execution of the work. Bidder shall also furnish the bio-data of Site-in- Charge and key 
personnel to be deployed. 
 
 
 
 
 
 
Bidder understand that the said proposal represents the minimum deployment and the Bidder 
acknowledges that the said deployment may have to be augmented with additional number and/or 
categories, if required if directed by Engineer-in-Charge in order to compete the work within the 
completion schedule and quoted lump sum price. 
 
 
 
SIGNATURE OF BIDDER  : ________________________ 
 
 
NAME OF BIDDER   : ________________________ 
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F-15 
 

DETAILED EXECUTION PHILOSOPHY PROPOSED FOR JOB  
UNDER CONSIDERATION 

 
NAME OF WORK : 
 
 
TENDER NO : 
 

Sl. No. DESCRIPTION 

WHETHER TO BE CARRIED OUT 
IN-HOUSE/OUTSOURCING WITH 

NAME OF PROPOSED SUBCONTRACTOR 
(refer note 2) 

1.   
2.   
3.   
4.   
5.  
6.   
7.   

 
 
NOTE: 1.  Bidder to give a detailed write-up on all above activities chapter wise and will be 

evaluated by Employer/Consultant. 
2. In case of outsourcing, details of relevant experience of the sub-contractor is to 

be submitted alongwith BEC documents.  
 
 
SIGNATURE OF THE BIDDER : ________________________________ 
 
 
NAME OF THE BIDDER  : ________________________________
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F-16 

 
 
 
 
 

 
NOT APPLICABLE  
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F-17 

 
 
 
 
 
 

NOT APPLICABLE 
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F-18 

 
NOT APPLICABLE 
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F-19 
 

DECLARATION 
 
1.0 We confirm that we are not under any liquidation, court receivership or similar 
 proceedings. 
 
 
2.0 We also confirm that we have not been put on holiday/ banned by 

GGPL/APGDC/HPCL or Project Management Consultant (PMC) of 
GGPL/APGDC/HPCL or banned by any Government Department/ Public Sector on 
due date of submission of bid. 

 
 
3.0 We also confirm that the content of the Bidding Document including Corrigendum / 

Addendum (if any) have not been altered of modified. 
 
 
4.0 We also confirm that we are not affiliated with a firm or entity, 
 
 (i) that has provided consulting services related to works to employer during 
 preparatory stages of  works or of the period of which the work form a part or 
 
  (ii) that has been hired (or proposed to be hired) by the employer as Engineer /  
 Consultant for the contract. 
 
5.0 We confirm that “the document submitted by M/s. ……………………………… (Name 

and address of the bidder) against tender no. ………………………………. dtd. ……….. 
are true and genuine and in case of any discrepancy noticed or observed at any stage, 
M/s. ……………………...(Name and address of the bidder) shall be personally 
responsible not only for the damages or loss to GGPL, but also for criminal 
proceedings under the relevant laws”.  

 
 
 
        Signature & Seal of Bidder 
 
 
 
Note: This should be submitted in the Letter Head of the Bidder 
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F-20 
 

NOT APPLICABLE 
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Contractor PMC GGPL

1 Cenvat-able Invoice in Contractor's letter-head raised to "EIC, GGPL, * (Place of availment of 
cervat)"

2 Memorandum of payment

3 Abstract of payment sheet dualy adjusted with payment received for the previous inovice

4 Measurement Sheet

5 Month wise PF/ESI challan copies

6 Separate inovice for extra work/AHR items more than SOR quantity

7 Approval of PMC and GGPL for extra work/AHR items if any

8 Separate innovice shall be submitted for INR & USD portion

9 State Wise bifurcation of innoviced amount (State & UTI ),wherever applicable (for WCT purpose)

10 Hard copy of Bill, INR portion (2 original +1 copies)

11 Hard Copy of bill,USD portion (3 original+ 1 copy)

12 Soft copy of Bill (Dully tallying with hard copy)

13 Whether Bill amount/memorandum of payment is matching the amount in service entry sheet

14 Whether bill has sent through BWS or not(attach BWS receipt)

15 All the corrections made in the bill should be signed by PMC /GGPL authorized signatory

16 All the bill documents made namely measurement sheets,bills should tally with the memorandum of 
payment

17 SAP service entry sheet dually tallying with the abstract of payment

18 Undertaking from Contractor towards Compliance with T4S Regulationsand other relevant 
standards against the work carried out and claimed in the Invoice (A Format may be developed in 
consultation with EIC).

(A) Bill Specific point

BID DOCUMENT NO. MEC/23TS/01/51/D2/T01/ER/0001
PROJECT: CITY GAS DISTRIBUTION PROJECT

FORMAT  F-21

SL.No Annexure 

CHECKLIST FOR RUNNING BILLS

Signature OfDocument Description
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Contractor PMC GGPL

FORMAT  F-21

SL.No Annexure 

CHECKLIST FOR RUNNING BILLS

Signature OfDocument Description

(a) Copy of contractor all risk policy

(b) Validity of above exist or not

(a) Free issue material (FIM) insurance copy

(b)Validity of above exists  or not 

(a) Copy of indemnity bond for FIM  

(b) Validity of above exist or not

(a) Employee Insurance Policy

(b) Validity of above exist or not

(a) Workman Compensation insurance policy

(b) Validity of above exist or not

6  Copy of certificate issued by appropriate authority for lowering for lower /non -deduction of 
WCT/withholdingtax/TDS if applicable

7 3 original letters of contractor mentioning details such as bank name ,address ,country ,account 
number and swift code (for forign currency innovice) E-banking details should of SBI/ICICI/HDFC 
bank only
(a) Copy of contrac PBG separetly for INR & forign currency price

(b) Validity of above exist or not

9 Contract agreement copy

10 Power of attorny in the name of signatory of the bill /indemnity bond

11 Copy of PAN umber of contractor

12 Copy of Contract registration certificate with RBI in case of forign contractor

13 Copy of registration certificate of TIN/Tan of concerened state in which WOT is deducted & 
deposited

NOTE :-
1 There will be signature of concerned contractor, PMC & GGPL representative in place 
2 Cenvatalbe invoice, Memorundum of payment to be signed by GGPL Section In-charge & GGPL Construction Incharge
3 Abstract of Payment, measurement sheets are to be signed by GGPL Section Incharge/ his repersentative
4 GGPL spread in-charge / construction in-charge may also require to sign any other relevent documents as applicable from case to case.
5 NOC from sub-contractor, if any (deployed after getting approval from GGPL / PMC) regarding receipt of payment from contractor upto previous month.  
6 In case of final bill contractor shall be required to submit NOC from sub-contractor about receipt of full payment from the contractor. 
7

FOR CONTRACTOR FOR PMC / GGPL

8

1

2

(B) General Points

3

4

5

Copy of Hindrance register for the specified period (RA Bill period) dully signed by contractor /PMC/GGPL/ to be submitted alongwith RA Bill.
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F-22 
 

NOT APPLICABLE 
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F-23 
 

NOT APPLICABLE 
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F-24 

 
NOT APPLICABLE 
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F-25 
Performa of NO CLAIM CERTIFICATE 

[On the Letter-head of Contractor] 
 

WE, ………………………………………………., a company incorporated under the 
laws of india, having its registered office at…………………………………………… and 
carrying on business under the name and style 
M/s……………………………………………. were awarded the contract by Godavari 
Gas Private Limited in reference to…………………………………………………….. 
dated………………………. 
 
After completion of the above said Work under the contract, we have scrutinized all 
our claims, contracts, contentions, disputes, issues with the project officials and we 
hereby confirm that after adjusting all payments received by us against or R.A. Bills, 
our balance entitlement under the contract is to a sum of Rs…………………… 
(Rupess…………………………………………...…………..Only) as per our Final Bill 
dated……………. towards full and final settlement of all our claims, dues, issues and 
contentions from Godavari Gas Private Limited. 
 
We confirm and declare that with the receipt of aforesaid monies, all our claims, dues, 
disputes, differences between M/s…………………………………and Godavari Gas 
Private Limited under and with reference to above said contract stands fully and finally 
settled. 
 
We further absolve Godavari Gas Private Limited from all liabilities present or future 
arising directly or indirectly out of the contract. 
 
We further confirm that the present settlement has been arrived at after mutual 
negotiations and is freely and fairly entered into between the parties. There is no 
economic duress or any other compulsion on us in entering into this settlement. 
 
Signature with Seal of Contractor 
 
Dated 
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GENERAL CONDITIONS OF 

CONTRACT (GCC) 
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TABLE OF CONTENTS 

FOR 
GENERAL CONDITIONS OF CONTRACT 

--------------------------------------------------------------------------------------------------------------------------- 
SL. NO.   DESCRIPTION  
--------------------------------------------------------------------------------------------------------------------------- 

(I) Table of Content 
 
SECTION – I (GENERAL CONDITIONS OF CONTRACT) 
1 Definition of Terms 
 
SECTION II (GENERAL INFORMATIONS) 
 
2 GENERAL INFORMATION 
2.1 Location of Site  
2.2  Scope of work 
2.3  Water Supply 
2.4  Power Supply 
2.5 Land for Contractor’s field office, Godown& workshop 
2.6 Land Residential Accommodation 
 
SECTION – III (GENERAL INSTRUCTIONS TO BIDDERS) 
 
3 Submission of Tender 
4 Documents  
4.1 General  
4.2 All pages to be initialed 
4.3 Rates to be in figures and words  
4.4 Corrections and Erasures  
4.5 Signature of Tender  
4.6 Witness 
4.7 Details of Experience  
5.0 Transfer of Tender Documents 
6.0 Earnest Money 
7.0 Validity  
8.0 Addenda/Corrigenda  
9.0 Right of Owner to Accept or Reject Tender 
10.0 Time Schedule  
11.0 Bidder’s Responsibility  
12.0 Retired Government or Company Officers  
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13.0 Signing of the Contract 
14.0 Field Management & Controlling/Coordination Authority  
15.0 Note to Schedule of Rates  
16.0 Policy for Tenders under consideration  
17.0 Award of Contract 
18.0 Clarification of Tender Document  
19.0 Local Conditions  
20.0 Abnormal Rates 
 
SECTION – IV (GENERAL OBLIGATIONS) 
 
21.0 Interpretation of Contract Documents 
21.1 General  
21.2 Headings & Marginal Notes  
21.3 Singular and Plural  
22.0 Special Conditions of Contract 
23.0 Contractor to obtain his own information  
24.0 Security Deposit  
25.0 Time of Performance  
25.1 Time for Mobilization 
25.2 Times Schedule of Construction  
26.0 Force Majeure 
26.1 Conditions for Force Majeure 
26.2 Outbreak of War 
27.0 Compensation for Delay (Liquidated Damages) 
28.0 Rights of Owner to forfeit Security Deposit 
29.0 Failure by the Contractor to comply with the provisions of the Contract. 
30.0 Contractor remains liable to pay compensation if action not taken under 
Clause 29. 
31.0 Change in Constitution  
32.0 Termination of Contract for Death  
33.0 Members of the Owner not individually liable  
34.0 Owner not bound by personal representations 
35.0 Contractor’s office at site 
36.0 Contractor’s subordinate staff and their conduct  
37.0 Sub letting of works 
(i) Sub Contracts for Temporary works etc. 
(ii) List of Sub-contractors to be supplied  
(iii) Contractor’s Liability not limited by contractors 
(iv) Owner may terminate sub contracts  
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(v) No remedy for action taken under this clause 
38.0 Power of Entry  
39.0 Contractor’s responsibility with Mechanical, Electrical, Intercommunication 

System, Air Conditioning Contractors and other Agencies 
40.0 Other agencies at site  
41.0 Notices  
41.1 To the Contractor 
41.2 To the Owner  
42.0 Rights of Various Interests  
43.0 Patents and Royalties  
44.0 Liens  
45.0 Delays by Owner & his authorized agents  
46.0 Payments if Contract is terminated  
47.0 No waiver of Rights  
48.0 Certificate not to affect Right of Owner and Liability of contractor 
49.0 Languages & Measures  
50.0 Transfer of Title  
51.0 Release of Information 
52.0 Brand Names  
53.0 Completion of Contract 
54.0 Spares 
 
SECTION – V (PERFORMANCE OF WORK) 
 
55.0 Execution of work 
56.0 Co-ordination and Inspection of work 
57.0 Work in Monsoon & dewatering 
58.0 Work on Sundays & Holidays 
59.0 General Conditions for construction & Erection Work 
60.0 Alternations in specified, Design & Extra work 
61.0 Drawings to be supplied by the Owner  
62.0 Drawings to be supplied by the Contractor 
63.0 Setting out works  
64.0 Responsibility for Levels and Alignment 
65.0 Materials to be supplied by Contractor  
66.0 Stores supplied by Owner  
67.0 Condition for issue of material  
68.0 Materials Procured with assistance of Owner/Return of surplus 
69.0 Materials obtained from Dismantling 
70.0 Articles of Value found  

Page 105 of 255



 

GODAVARI GAS PRIVATE LIMITED 
 

  CITY GAS DISTRIBUTION PROJECT AT EAST & WEST 
GODAVARI DISTRICTS 

 

ROUTE SURVEY AND ALLIED WORKS 
 

Bid Document No.: MEC/23TS/01/51/D2/T01/ER/0001  

 

 
71.0 Discrepancies between instructions 
72.0 Action where no specification is issued  
73.0 Inspection of Works  
74.0 Tests for Quality of Works 
75.0 Samples for approval 
76.0 Action and Compensation in case of bad work 
77.0 Suspension of Work  
78.0 Owner may do part of work 
79.0 Possession prior to completion 
80.0 Twelve months period of liability from the date of issue of completion 
certificate 
81.0 Care of Works 
81.1 Defects prior to taking over  
81.2 Defects after taking over  
82.0 Guarantee/Transfer of Guarantee 
83.0 Training of Owner’s personnel  
84.0 Replacement of Defective parts & materials 
85.0 Defense of Suits 
86.0 Construction Aids, Equipments, Tools & Tackles 
 
SECTION – VI (CERTIFICATES AND PAYMENTS) 
87.0 Schedule of Rates and Payments 
 
(i) Contractor’s Remuneration 
(ii) Schedule of Rates to be inclusive  
(iii) Schedule of rates to cover construction equipment, materials, labour etc. 
(iv) Schedule of Rates to cover Roaylities; Rents and claims 
(v) Schedule of Rates to cover taxes & duties 
(vi) Schedule of Rates to cover risks of delay  
(vii) Schedule of Rates cannot be altered  
 
88.0 Procedure for Measurement and billing of works in progress 
88.1 Billing Procedure 
88.2 Secured Advance on materials  
88.3 Dispute in mode of measurement  
88.4 Rounding of Amounts  
89.0 Lumpsum in tender  
90.0 Running Account Payments to be regarded as advances 
91.0 Notices of Claims for Additional Payments 
92.0 Payment of contractor’s bills 
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93.0 Receipt for Payment  
94.0 Completion Certificate 
94.1 Application for Completion Certificate 
94.2 Completion Certificate 
94.3 Completion Certificate documents 
95.0 Final Decision & Final Certificate 
96.0 Certificate and Payments on evidence of completion 
97.0 Deduction from Contract Price 
SECTION – VII (TAXES AND INSURANCE)       
98.0 Taxes, Duties, Octroi etc. 
99.0 GST  
100.0 101.0 Insurance  
101.1 General 
(i) Employees State Insurance Act 
(ii) Workmen Compensation and Employee’s Liability Insurance  
(iii) Any other insurance required under law or regulations or by Owner 
(iv) Accident or injury to workmen 
(v) Transit Insurance  
102.0 Damage to property or to any person or any third party 
 
SECTION – VIII (LABOUR LAWS & ARBITRATION) 
103.0 Labour Laws 
104.0 Implementation of Apprentices act 1961 
105.0 Contractor to indemnify the Owner  
106.0 Health and Sanitary agreement for Worker 
107.0 Dispute Resolution & Arbitration  
108.0 Jurisdiction 
 
SECTION – X (SAFETY CODES) 
109.0  General   
110.0  Safety Regulations 
111.0  First-aid and Industrial Injuries  
112.0  General Rules  
113.0  Contractor’s barricades  
114.0  Scaffolding 
115.0  Excavation and Trenching  
116.0 Demolition/General Safety  
117.0 Care in Handling Inflammable Gas 
118.0 Temporary Combustible structures 
119.0 Precautions against Fire 
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120.0 Explosives  
121.0 Mines Act 
122.0 Preservation of Places 
123.0 Outbreak of Infectious diseases  
124.0 Use of intoxicants 
 
ANNEXURES 
 1. Proforma for Indemnity Bond  
 2. Proforma for Contract Agreement 

 

GENERAL CONDITIONS OF CONTRACT 

SECTION‐ I DEFINITIONS 

1. Definition of Terms:  

1.1  In  this  CONTRACT  (as  here‐in‐after  defined)  the  following words  and  expressions 

shall  have  the meanings  hereby  assigned  to  them  except  where  the  context  otherwise 

required.  

1.1.1.  The  EMPLOYER/COMPANY/GGPL  means  GGPL  (INDIA)  LTD.,  a  public  limited 

company, incorporated under the  Company’s act 1956 and having its Registered office at D. 

No. 85‐06‐23/2, 2nd  floor, 40th Ward, Morampudi Junction, Rajahmahendravaram‐533 103, 

East Godavari Dist, A.Pand includes its successors and assigns. 

1.1.2.  The  "CONTRACTOR"  means  the  person  or  the  persons,  firm  or  Company  or 

corporation  whose  tender  has  been  accepted  by  the  EMPLOYER  and  includes  the 

CONTRACTOR's legal Representatives his successors and permitted assigns.  

1.1.3.  The ENGINEER/ENGINEER‐IN‐CHARGE" shall mean the person designated from time 

to time by the GGPL and shall include those who are expressly authorized by him to act for 

and on his behalf for operation of this CONTRACT. 

1.1.4.  The "WORK" shall mean and  include all  items and things to be supplied/ done and 

services  and  activities  to  be  performed  by  the  CONTRACTOR  in  pursuant  to  and  in 

accordance with CONTRACT or part thereof as the case may be and shall  include all extra, 

additional, altered or substituted works as required for purpose of the CONTRACT. 

1.1.5.  The "PERMANENTWORK" means and  includes works which will be  incorporated  in 

and form a part of the work to be handed over to the EMPLOYER by the CONTRACTOR on 

completion of the CONTRACT. 
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1.1.6.  "CONSTRUCTIONEQUIPMENT"  means  all  appliances/equipment  and  things 

whatsoever  nature  for  the  use  in  or  for  the  execution,  completion,  operation,  or 

maintenance of the work or temporary works (as hereinafter defined) but does not include 

materials or other things intended to form or to be incorporated into the WORK, or camping 

facilities. 

1.1.7.  "CONTRACTDOCUMENTS"  means  collectively  the  Tender  Documents,  Designs, 

Drawings, Specification, Schedule of Quantities and Rates, Letter of Acceptance and agreed 

variations if any, and such other documents constituting the tender and acceptance thereof.   

1.1.8.  CONSULTANT: means ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ who are the consulting engineer to the 

Employer for this project and having registered office at ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐  

1.1.9.  The  "SUB‐CONTRACTOR" means  any  person  or  firm  or  Company  (other  than  the 

CONTRACTOR) to whom any part of the work has been entrusted by the CONTRACTOR, with 

the written consent of the ENGINEER‐IN‐CHARGE, and the legal representatives, successors 

and permitted assigns of such person, firm or company.  

1.1.10. The  "CONTRACT”  shall  mean  the  Agreement  between  the  EMPLOYER  and  the 

CONTRACTOR for the execution of the works including therein all contract documents.   

1.1.11. The  "SPECIFICATION"  shall mean all directions  the  various  technical  specifications, 

provisions  attached  and  referred  to  the Tender Documents which pertain  to  the method 

and manner of performing the work or works to the quantities and qualities of the work or 

works and the materials to be furnished under the CONTRACT for the work or works, as may 

be amplified or modified by the GGPL or ENGINEER‐IN‐CHARGE during the performance of 

CONTRACT in order to provide the unforeseen conditions or in the best interests of the work 

or works. It shall also include the latest edition of relevant Standard Specifications including 

all addenda/corrigenda published before entering into CONTRACT.  

1.1.12. The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof 

with any modifications approved  in writing by  the ENGINEER‐  IN‐CHARGE and  such other 

drawing as may, from time to time, be furnished or approved  in writing by the ENGINEER‐

IN‐CHARGE.  

1.1.13. The "TENDER" means  the proposal along with supporting documents submitted by 

the CONTRACTOR for consideration by the EMPLOYER.   

1.1.14. The "CHANGEORDER" means an order given in writing by the ENGINEER‐IN‐CHARGE 

to effect additions to or deletion from and alteration in the works.   
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1.1.15. The  "COMPLETION  CERTIFICATE"  shall  mean  the  certificate  to  be  issued  by  the 

ENGINEER‐IN‐CHARGE when  the works have been  completed  entirely  in  accordance with 

CONTRACT DOCUMENT to his satisfaction.  

1.1.16. The "FINAL CERTIFICATE"  in  relation  to a work means  the certificate  regarding  the 

satisfactory compliance of various provision of the CONTRACT by the CONTRACTOR  issued 

by the ENGINEER‐IN‐ CHARGE/EMPLOYER after the period of liability is over.  

1.1.17. “DEFECT LIABILITY PERIOD”  in  relation  to a work means  the specified period  from 

the date of COMPLETION CERTIFICATE upto the date of  issue of FINAL CERTIFICATE during 

which the CONTRACTOR stands responsible for rectifying all defects that may appear in the 

works  executed  by  the  CONTRACTOR  in  pursuance  of  the  CONTRACT  and  includes 

warranties  against Manufacturing/Fabrication/  Erection/Construction  defects  covering  all 

materials plants, equipment, components, and the like supplied by the CONTRACTOR, works 

executed against workmanship defects.  

1.1.18. The  "APPOINTINGAUTHORITY"  for  the  purpose  of  arbitration  shall  be  the 

CHAIRMAN  and  MANAGING  DIRECTOR  or  any  other  person  so  designated  by  the 

EMPLOYER.   

1.1.19. "TEMPORARYWORKS" shall mean all temporary works of every kind required  in or 

about the execution, completion or maintenance of works.  

1.1.20. "PLANS"  shall  mean  all  maps,  sketches  and  layouts  as  are  incorporated  in  the 

CONTRACT in order to define broadly the scope and specifications of the work or works, and 

all reproductions thereof.  

1.1.21. "SITE"  shall mean  the  lands  and  other  places  on,  under,  in  or  through which  the 

permanent works  are  to  be  carried  out  and  any  other  lands  or  places  provided  by  the 

EMPLOYER for the purpose of the CONTRACT.  

1.1.22. "NOTICEINWRITINGORWRITTENNOTICE"  shall mean  a  notice  in written,  typed  or 

printed  characters  sent  (unless  delivered  personally  or  otherwise  proved  to  have  been 

received  by  the  addressee)  by  registered  post  to  the  latest  known  private  or  business 

address or registered office of the addressee and shall be deemed to have been received in 

the ordinary course of post it would have been delivered. 

1.1.23. "APPROVED"  shall  mean  approved  in  writing  including  subsequent  written 

confirmation  of  previous  verbal  approval  and  "APPROVAL"  means  approval  in  writing 

including as aforesaid.  
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1.1.24. "LETTEROFINTENT/FAXOFINTENT”  shall  mean  intimation  by  a  Fax/Letter  to 

Tenderer(s) that the tender has been accepted in accordance with the provisions contained 

in the letter.  

1.1.25. "DAY"  means  a  day  of  24  hours  from  midnight  to  midnight  irrespective  of  the 

number of hours worked in that day. 

1.1.26. "WORKINGDAY" means any day which  is not declared to be holiday or rest day by 

the EMPLOYER.  

1.1.27. "WEEK" means a period of any consecutive seven days.  

1.1.28. "METRICSYSTEM" ‐ All technical documents regarding the construction of works are 

given in the metric system and all work in the project should be carried out according to the 

metric  system. All documents concerning  the work  shall also be maintained  in  the metric 

system.   

1.1.29. "VALUEOFCONTRACT” or “TOTALCONTRACTPRICE” shall mean the sum accepted or 

the sum calculated in accordance with the prices accepted in tender and/or the CONTRACT 

rates as payable  to  the CONTRACTOR  for  the entire execution and  full  completion of  the 

work, including change order. 

1.1.30. "LANGUAGEFORDRAWINGSANDINSTRUCTION"  All  the  drawings,  titles,  notes, 

instruction, dimensions, etc. shall be in English Language.  

1.1.31. "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by 

the  CONTRACTOR  at  "SITE"  comprising  of  construction  equipments,  aids,  tools  tackles 

including  setting  of  site  offices with  facilities  such  as  power, water,  communication  etc. 

establishing  manpower  organization  comprising  of  Resident  Engineers,  Supervising 

personnel and an adequate strength of skilled, semi‐skilled and un‐skilled workers, who with 

the so established  infrastructure shall be  in a position  to commence execution of work at 

site(s),  in  accordance  with  the  agreed  Time  Schedule  of  Completion  of  Work. 

"MOBILISATION" shall be considered to have been achieved,  if the CONTRACTOR  is able to 

establish  infrastructure  as  per  Time  Schedule,  where  so  warranted  in  accordance  with 

agreed  schedule  of  work  implementation  to  the  satisfaction  of  ENGINEER‐IN‐CHARGE/ 

EMPLOYER.  

1.1.32. "COMMISSIONING"  shall mean  pressing  into  service  of  the  system  including  the 

plant(s),  equipment(s),  vessel(s),  pipeline,  machinery(ies),  or  any  other  section  or  sub‐

section of installation(s) pertaining to the work of the CONTRACTOR after successful testing 

and  trial  runs of  the same. "COMMISSIONING" can be either  for a completed system or a 

part of  system of a combination of  systems or  sub‐systems and  can be performed  in any 

sequence as desired by EMPLOYER and in a manner established to be made suited according 
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to availability of pre‐requisites. Any such readjustments made by EMPLOYER in performance 

of  "COMMISSIONING" activity will not be  construed  to be  violating CONTRACT provisions 

and CONTRACTOR shall be deemed to have provided for the same. 

SECTION‐II GENERAL INFORMATION 

2. General Information  

2.1  a)  Location of  Site:  The proposed  location of Project  site  is defined  in  the  Special 

Conditions of Contract. 

b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads to 

the actual site of construction for his own work at his own cost. The CONTRACTOR shall be 

required  to permit  the use of  the  roads  so  constructed by him  for  vehicles of  any other 

parties who may be engaged on the project site. The CONTRACTOR shall also facilitate the 

construction  of  the  permanent  roads  should  the  construction  there  of  start while  he  is 

engaged  on  this work.  He  shall make  allowance  in  his  tender  for  any  inconvenience  he 

anticipates  on  such  account.  Non‐availability  of  access  roads,  railway  siding  and  railway 

wagons for the use of the CONTRACTOR shall in no case condone any delay in the execution 

of WORK nor be the cause for any claim for compensation against the EMPLOYER. 

2.2  Scope of Work: The  scope of WORK  is defined  in  the Technical Part of  the  tender 

document. The CONTRACTOR shall provide all necessary materials, equipment,  labour etc. 

for  the  execution  and  maintenance  of  the  WORK  till  completion  unless  otherwise 

mentioned in the Tender Document. 

2.3  Water  Supply:  Contractor will  have  to make  his  own  arrangements  for  supply  of 

water  to  his  labour  camps  and  for works.  All  pumping  installations,  pipe  net work  and 

distribution system will have  to be carried out by  the Contractor at his own risk and cost. 

Alternatively  the  Employer  at  his  discretion  may  endeavour  to  provide  water  to  the 

Contractor  at  the  Employer's  source  of  supply  provided  the  Contractor makes  his  own 

arrangement for the water meter which shall be in custody of the Employer and other pipe 

net  works  from  source  of  supply  and  such  distribution  pipe  network  shall  have  prior 

approval of the Engineer‐in‐Charge so as not to interfere with the layout and progress of the 

other  construction  works.  In  such  case,  the  rate  for  water  shall  be  deducted  from  the 

running account bills. However, the Employer does not guarantee the supply of water and 

this does not relieve the Contractor of his responsibility in making his own arrangement and 

for the timely completion of the various works as stipulated.  

2.4  Power Supply: 
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2.4.1  Subject to availability, EMPLOYER will supply power at 400/440 V at only one point 

at  the nearest sub‐station,  from where  the CONTRACTOR will make his own arrangement 

for temporary distribution. The point of supply will not be more than 500 m away from the 

CONTRACTOR'S premises. All the works will be done as per the applicable regulations and 

passed by  the ENGINEER‐IN‐CHARGE. The  temporary  line will be  removed  forthwith after 

the completion of work or  if there  is any hindrance caused to the other works due to the 

alignment of these  lines, the CONTRACTOR will re‐route or remove the temporary  lines at 

his own cost. The CONTRACTOR at his cost will also provide suitable electric meters, fuses, 

switches, etc.  for purposes of payment  to  the EMPLOYER which  should be  in  the custody 

and control of the EMPLOYER. The cost of power supply shall be payable to the EMPLOYER 

every month  for  Construction Works  power which would  be  deducted  from  the  running 

account  bills.  The  EMPLOYER  shall  not,  however,  guarantee  the  supply  of  electricity  nor 

have  any  liability  in  respect  thereof. No  claim  for  compensation  for  any  failure  or  short 

supply of electricity will be admissible.   

2.4.2  It  shall  be  the  responsibility  of  the  CONTRACTOR  to  provide  and  maintain  the 

complete  installation on the  load side of the supply with due regard to safety requirement 

at site. All cabling, equipment,  installations etc. shall comply  in all respects with the  latest 

statutory  requirements and  safety provisions  i.e., as per  the Central/State Electricity Acts 

and Rules etc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., 

are  installed, modified, maintained by a  licensed Electrician/Supervisor. A test certificate  is 

to  be  produced  to  the  ENGINEER‐IN‐CHARGE  for  his  approval,  before  power  is  made 

available.   

2.4.3  At all times, IEA regulations shall be followed failing which the EMPLOYER has a right 

to disconnect the power supply without any reference to the CONTRACTORNo claim shall be 

entertained  for  such  disconnection  by  the  ENGINEER‐IN‐CHARGE.  Power  supply  will  be 

reconnected only after production of fresh certificate from authorized electrical supervisors.  

2.4.4  The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's equipment 

as a result of variation in voltage or frequency or interruption in power supply or other loss 

to the CONTRACTOR arising therefrom.  

2.4.5  The  CONTRACTOR  shall  ensure  that  the  Electrical  equipment  installed  by  him  are 

such  that  average power  factors does not  fall below 0.90  at his premises.  In  case power 

factor falls below 0.90  in any month, he will reimburse to the EMPLOYER at the penal rate 

determined by the EMPLOYER for all units consumed during the month.  

2.4.6  The  power  supply  required  for  CONTRACTOR's  colony  near  the  plant  site will  be 

determined by the EMPLOYER and shall be as per State Electricity Board's Rules and other 
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statutory provisions  applicable  for  such  installations  from  time  to  time.  In  case of power 

supply to CONTRACTOR's colony, the power will be made available at a single point and the 

CONTRACTOR  shall  make  his  own  arrangement  at  his  own  cost  for  distribution  to  the 

occupants  of  the  colony  as  per  Electricity  Rules  and  Acts.  The  site  and  colony  shall  be 

sufficiently illuminated to avoid accidents.   

2.4.7  The CONTRACTOR will have to provide and  install his own  lights and power meters 

which will be governed as per Central/State Government Electricity Rules. The metres shall 

be sealed by the EMPLOYER.  

2.4.8  In  case  of  damage  of  any  of  the  EMPLOYER’s  equipment  on  account  of  fault, 

intentional or unintentional on  the part of  the CONTRACTOR,  the EMPLOYER  reserves  the 

right  to  recover  the cost of  such damage  from  the CONTRACTOR's bill. Cost of HRC Fuses 

replaced at  the EMPLOYER's  terminals due  to any  fault  in  the CONTRACTOR's  installation 

shall be to CONTRACTOR's account at the rates decided by the ENGINEER‐IN‐CHARGE.  

2.4.9  Only motors upto 3 HP will be allowed to be started direct on line. For motors above 

3 HP and upto 100 HP a  suitable Starting device approved by  the ENGINEER‐  IN‐CHARGE 

shall be provided by  the CONTRACTORFor motors above 100 HP slipring  induction motors 

with suitable starting devices as approved by the ENGINEER‐  IN‐CHARGE shall be provided 

by the CONTRACTOR 

2.4.10  The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and 

all installations are approved by the State Electricity Inspector before power can be supplied 

to the EMPLOYER.  

2.4.11  The  total  requirement  of  power  shall  be  indicated  by  the  tenderer  alongwith  his 

tender. 

2.5  Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER will, at his 

own discretion and  convenience and  for  the duration of  the execution of  the work make 

available  near  the  site,  land  for  construction  of  CONTRACTOR's  Temporary  Field  Office, 

godowns workshops and assembly yard  required  for  the execution of  the CONTRACT. The 

CONTRACTOR  shall  at  his  own  cost  construct  all  these  temporary  buildings  and  provide 

suitable  water  supply  and  sanitary  arrangement  and  get  the  same  approved  by  the 

ENGINEER‐IN‐CHARGE. On  completion  of  the works  undertaken  by  the  CONTRACTOR,  he 

shall remove all temporary works erected by him and have the SITE cleaned as directed by 

ENGINEER‐IN‐CHARGE. If the CONTRACTOR shall fail to comply with these requirements, the 

ENGINEER‐IN‐CHARGE may at he expenses of  the CONTRACTOR  remove such surplus, and 

rubbish materials  and  dispose  off  the  same  as  he  deems  fit  and  get  the  site  cleared  as 
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aforesaid; and CONTRACTOR shall forthwith pay the amount of all expenses so incurred and 

shall have no claim  in respect of any such surplus materials disposed off as aforesaid. But 

the EMPLOYER reserves the right to ask the CONTRACTOR any time during the pendency of 

the CONTRACT to vacate the land by giving 7 days notice on security reasons or on national 

interest or otherwise. Rent may be charged for the land so occupied from contractor by the 

Employer. The CONTRACTOR shall put up temporary structures as required by them for their 

office,  fabrication shop and construction stores only  in  the area allocated  to  them on  the 

project  site  by  the  EMPLOYER  or  his  authorised  representative.  No  tea  stalls/canteens 

should  be  put  up  or  allowed  to  be  put  up  by  any  CONTRACTOR  in  the  allotted  land  or 

complex  area without written  permission  of  the  EMPLOYER.  No  unauthorised  buildings, 

constructions or structures should be put up by the CONTRACTOR anywhere on the project 

site. For uninterrupted fabrication work, the CONTRACTOR shall put up temporary covered 

structures at his cost within Area in the location allocated to them in the project site by the 

EMPLOYER  or  his  authorised  representative. No  person  except  for  authorised watchman 

shall be allowed to stay in the plant area/CONTRACTOR's area after completion of the day's 

job without prior written permission from ENGINEER‐IN‐CHARGE.   

2.6  Land  for  Residential  Accommodation:‐:No  Land  shall  be  made  available  for 

residential accommodation for staff and labour of CONTRACTOR. 

SECTION‐III GENERAL INSTRUCTIONS TO TENDERERS 

3. Submission of Tender: 

3.1  TENDER must be  submitted without making  any  additions,  alterations,  and  as per 

details  given  in  other  clauses  hereunder.  The  requisite  details  shall  be  filled  in  by  the 

TENDERER  at  space  provided  under  “Submission  of  Tender  at  the  beginning  of  GCC  of 

Tender  Document.  The  rate  shall  be  filled  only  in  the  schedule  given  in  this  Tender 

Document.   

3.2  Addenda/Corrigenda to this Tender Document,  if  issued, must be signed, submitted 

alongwith the Tender Document. the tenderer should write clearly the revised quantities in 

Schedule  of  Rates  of  Tender  Document  and  should  price  the  WORK  based  on  revised 

quantities when amendments of quantities are issued in addenda.  

3.3  Covering letter alongwith its enclosures accompanying the Tender Document and all 

further correspondence shall be submitted in duplicate.   

3.4  Tenderers  are  advised  to  submit  quotations  based  strictly  on  the  terms  and 

conditions and specifications contained  in the Tender Documents and not to stipulate any 

deviations.  
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3.5  Tenders  should  always  be  placed  in  double  sealed  covers,  superscribing 

["QUOTATION  DO  NOT  OPEN"  Tender  for  _________________________  Project  of 

GODAVARI GAS  (P)  LTD due  for opening on  _______________________].  The  Full Name, 

Address and Telegraphic Address, Fax No. of the Tenderers shall be written on the bottom 

left hand corner of the sealed cover.  

4. Documents:  

4.1  General: The tenders as submitted, will consist of the following: 

(i)  Complete set of Tender Documents (Original) as sold duly filled in and signed by the 

tenderer as prescribed in different clauses of the Tender Documents.  

(ii)  Earnest money in the manner specified in Clause 6 hereof. 

(iii)  Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case 

an authorised representative has signed the tender, as required by Clause 14 hereof. 

(iv)  Information regarding tenderers in the proforma enclosed. 

(v)  Details of work of  similar  type  and magnitude  carried out by  the  Tenderer  in  the 

proforma provided in the tender document. 

(vi)  Organisation chart giving details of field management at site, the tenderer proposes 

to have for this job. 

(vii)  Details of construction plant and equipments available with the tenderer for using in 

this work. 

(viii)  Solvency Certificate  from Scheduled Bank to prove the  financial ability to carry out 

the work tendered for. 

(ix)  Latest Balance Sheet and Profit & Loss Account duly audited. 

(x)  Details of present commitment as per proforma enclosed to tender. 

(xi)  Data  required  regarding  SUB‐CONTRACTOR(s)/  Supplier/ Manufacturers  and  other 

technical informations the tenderer wish to furnish. 

(xii)  Provident fund registration certificate 

(xiii)  List showing all enclosures to tender. 
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4.2  All pages are to be  Initiated: All signatures  in Tender Documents shall be dated, as 

well as, all the pages of all sections of Tender Documents shall be initialed at the lower right 

hand corner and signed wherever required  in the tender papers by the TENDERER or by a 

person holding power of attorney authorising him to sign on behalf of the tenderer before 

submission of tender.  

4.3  Rates to be in Figures and Words: The tender should quote in English both in figures 

as well  as  in words  the  rates  and  amounts  tendered by him  in  the  Schedule of Rates of 

Tender submitted by the CONTRACTOR for each item and in such a way that interpolation is 

not possible. The amount  for each  item  should be worked out and entered and  requisite 

total given of all items, both in figures and in words. The tendered amount for the work shall 

be entered in the tender and duly signed by the Tenderer. If some discrepancies are found 

between  the  RATES  in  FIGURES  and WORDS  or  the  AMOUNT  shown  in  the  tender,  the 

following procedure shall be followed: 

a)  When  there  is difference between  the  rates  in  figures  and words,  the  rate which 

corresponds to the amount worked out by the tenderer shall be taken as correct. 

b)  When the rate quoted by the tenderer  in figures and words tally but the amount  is 

incorrect the rate quoted by the tenderer shall be taken as correct. 

c)  When it is not possible to ascertain the correct rate by either of above methods, the 

rate quoted in words shall be taken as correct. 

4.4  Corrections and Erasures: All correction(s) and alteration(s)  in the entries of tender 

paper  shall  be  signed  in  full  by  the  TENDERER with  date.  No  erasure  or  over writing  is 

permissible.  

4.5  Signature of Tenderer: 

4.5.1  The TENDERER shall contain the name, residence and place of business of person or 

persons making the tender and shall be signed by the TENDERER with his usual signature. 

Partnership  firms  shall  furnish  the  full  names  of  all  partners  in  the  tender.  It  should  be 

signed  in the partnership's name by all the partners or by duly authorised representatives 

followed by the name and designation of the person signing. Tender by a corporation shall 

be  signed  by  an  authorised  representative,  and  a  Power  of Attorney  in  that  behalf  shall 

accompany  the  tender. A  copy of  the  constitution of  the  firm with names of all partners 

shall be furnished. 

4.5.2  When a tenderer signs a tender  in a  language other than English, the total amount 

tendered  should,  in  addition,  be written  in  the  same  language.  The  signature  should  be 

attested by at least one witness.  

4.6  Witness: Witness  and  sureties  shall  be  persons  of  status  and  property  and  their 

names, occupation and address shall be stated below their signature.  

Page 117 of 255



 

GODAVARI GAS PRIVATE LIMITED 
 

  CITY GAS DISTRIBUTION PROJECT AT EAST & WEST 
GODAVARI DISTRICTS 

 

ROUTE SURVEY AND ALLIED WORKS 
 

Bid Document No.: MEC/23TS/01/51/D2/T01/ER/0001  

 

 
4.7  Details of Experience: The tenderer should  furnish, alongwith his tender, details of 

previous  experience  in  having  successfully  completed  in  the  recent  past  works  of  this 

nature, together with the names of Employers, location of sites and value of contract, date 

of commencement and completion of work, delays if any, reasons of delay and other details 

alongwith documentary evidence(s). 

4.8  Liability  of  Government  of  India:  It  is  expressly  understood  and  agreed  by  and 

between Bidder or/Contractor and M/s GODAVARI GAS (P) LTD, and that M/s GGPL (India) 

Ltd., is entering into this agreement solely on its own behalf and not on behalf of any other 

person or entity. In particular, it is expressly understood and agreed that the Government of 

India is not a party to this agreement and has no liabilities, obligations or rights hereunder. 

It  is  expressly understood  and  agreed  that M/s GGPL  (India)  Ltd.  is  an  independent  legal 

entity with power and authority to enter  into contracts solely on  its own behalf under the 

applicable  Laws  of  India  and  general  principles  of  Contract  Law.  The  Bidder/Contractor 

expressly agrees, acknowledges and understands that M/s GGPL (India) Ltd. is not an agent, 

representative or delegate of the Government of India. It is further understood and agreed 

that  the  Government  of  India  is  not  and  shall  not  be  liable  for  any  acts,  omissions, 

commissions,  breaches  or  other  wrongs  arising  out  of  the  contract.  Accordingly, 

Bidder/Contractor  hereby  expressly waives,  releases  and  foregoes  any  and  all  actions  or 

claims, including cross claims, impleader claims or counter claims against the Government of 

India arising out of this contract and covenants not to sue to Government of India as to any 

manner, claim, cause of action or thing whatsoever arising of or under this agreement. 

5.  Transfer of Tender Documents: 

5.1  Transfer of Tender Documents purchased by one  intending  tenderer  to another  is 

not permissible. 

6.  Earnest Money:  

6.1  The bidder must pay Earnest Money as given  in  the  letter  /notice  inviting  tenders 

and attach the official receipt with the tender failing which the tender is liable to be rejected 

and  representatives of  such  tenderers will not be  allowed  to  attend  the  tender opening. 

Earnest Money  can be paid  in Demand Drafts or Bank Guarantee or Banker’s Cheque or 

Letter  of  Credit  from  any  Indian  scheduled  bank  or  a  branch  of  an  International  bank 

situated  in  India  and  registered  with  Reserve  Bank  of  India  as  scheduled  foreign  bank. 

However,  other  than  the Nationalised  Indian Banks,  the banks whose BGs  are  furnished, 

must be commercial banks having net worth in excess of Rs. 100 crores and a declaration to 

this effect should be made by such commercial bank either  in the bank guarantee  itself or 

separately on a letter head. The bid guarantee shall be submitted in the prescribed format . 
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Note:   The  Bank  Guarantee  so  furnished  by  the  tenderer  shall  be  in  the  proforma 

prescribed by  the EMPLOYER. No  interest  shall be paid by  the EMPLOYER on  the Earnest 

Money deposited by the tenderer. The Bank Guarantee furnished  in  lieu of Earnest Money 

shall be kept valid for a period of "FIVE MONTHS" from the date of opening of tender. (TWO 

MONTHS  beyond  the  bid  validity).  The  Earnest Money  deposited  by  successful  tenderer 

shall  be  forfeited  if  the  Contractor  fails  to  furnish  the  requisite  Contract  Performance 

Security as per clause 24 hereof and /or fails to start work within a period of 15 days or fails 

to  execute  the  AGREEMENT within  15  days  of  the  receipt  by  him  of  the Notification  of 

Acceptance of Tender. 

Note:   The  Earnest  Money  of  the  unsuccessful  bidder  will  be  returned  by 

EMPLOYER/CONSULTANT, directly  to  the  tenderer  (s), within a  reasonable period of  time 

but not  later  than 30 days after  the expiration of  the period of bid validity prescribed by 

EMPLOYER. 

7  Validity: 

7.1  Tender submitted by tenderers shall remain valid  for acceptance  for a period of "3 

MONTHS" from the date of opening of the tender. The tenderers shall not be entitled during 

the said period of 3 months, without the consent in writing of the EMPLOYER, to revoke or 

cancel his tender or to vary the tender given or any term thereof. In case of tender revoking 

or  canceling  his  tender  or  varying  any  term  in  regard  thereof  without  the  consent  of 

EMPLOYER  in writing,  the  EMPLOYER  shall  forfeit  Earnest Money  paid  by  him  alongwith 

tender. 

8  Addenda/Corrigenda 

8.1  Addenda/ Corrigenda  to  the Tender Documents will be  issued  in duplicate prior  to 

the date of opening of the tenders to clarify documents or to reflect modification in design 

or CONTRACT terms. 

8.2  Each  addenda/  corrigendum  issued will  be  issued  in  duplicate  to  each  person  or 

organisation  to  whom  set  of  Tender  Documents  has  been  issued.  Recipient  will  retain 

tenderer's copy of each Addendum/Corrigendum and attach original copy duly signed along 

with his offer. All Addenda/Corrigenda issued shall become part of Tender Documents. 

9  Right of Employer to Accept or Reject Tender: 

9.1  The  right  to  accept  the  tender  will  rest  with  the  EMPLOYER.  The  EMPLOYER, 

however, does not bind himself to accept the lowest 

tender, and reserves to itself the authority to reject any or all the tenders received without 

assigning any  reason whatsoever. At  the option of  the Employer,  the work  for which  the 
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tender had been  invited, may be awarded  to one Contractor or  split between more  than 

one bidders, in which case the award will be made for only that part of the work, in respect 

of  which  the  bid  has  been  accepted.  The  quoted  rates  should  hold  good  for  such 

eventualities.  Tenders  in  which  any  of  the  particulars  and  prescribed  information  are 

missing or are  incomplete  in any respect and/or the prescribed conditions are not fulfilled 

are  liable  to  be  rejected.  The  Tender  containing  uncalled  for  remarks  or  any  additional 

conditions  are  liable  to  be  rejected.  Canvassing  in  connection  with  tenders  is  strictly 

prohibited and tenders submitted by the Tenderers who resort to canvassing will be  liable 

to rejection. 

10  Time Schedule 

10.1   The  WORK  shall  be  executed  strictly  as  per  the  TIME  SCHEDULE  specified  in 

TENDER/CONTRACT Document. The period of construction given in Time Schedule includes 

the  time  required  for mobilisation  as well  as  testing,  rectifications  if  any,  retesting  and 

completion in all respects to the entire satisfaction of the ENGINEER‐IN‐ CHARGE. 

10.2   A joint programme of execution of the WORK will be prepared by the ENGINEER‐IN‐

CHARGE and CONTRACTOR based on priority requirement of this project. This programme 

will take into account the time of completion mentioned in 10.1 above and the time allowed 

for the priority works by the ENGINEER‐IN‐CHARGE. 

10.3   Monthly/Weekly  construction programme will; be drawn up by  the ENGINEER‐IN‐

CHARGE  jointly with  the CONTRACTOR, based on availability of work  fronts and  the  joint 

construction programme as per 10.2 above. The CONTRACTOR shall scrupulously adhere to 

these targets /programmes by deploying adequate personnel, construction tools and tackles 

and he shall also supply himself all materials of his scope of supply in good time to achieve 

the  targets/programmes.  In  all matters  concerning  the  extent  of  targets  set  out  in  the 

weekly  and  monthly  programmes  and  the  degree  of  achievements  the  decision  of  the 

ENGINEER‐IN‐CHARGE will be final and binding on the CONTRACTOR. 

11  Tenderer’s Responsibility  

11.1   The  intending  tenderers shall be deemed  to have visited  the SITE and  familiarised 

submitting  the  tender.  Non‐familiarity with  the  site  conditions will  not  be  considered  a 

reason either for extra claims or for not carrying out the works in strict conformity with the 

DRAWINGS and SPECIFICATIONS or for any delay in performance. 

12  Retired Government or Company Officers 

12.1   No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of the States/ Central Government or of 

the  EMPLOYER  is  allowed  to work  as  a CONTRACTOR  for  a  period of  two  years  after his 
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retirement  from Government Service, or  from  the employment of  the EMPLOYER without 

the  previous  permission  of  the  EMPLOYER.  The  CONTRACT,  if  awarded,  is  liable  to  be 

cancelled if either the CONTRACTOR or any of his employees is found at any time to be such 

a person, who has not obtained the permission of the State/Central Government or of the 

EMPLOYER as aforesaid before submission of tender, or engagement in the CONTRACTOR'S 

service as the case may be.  

13  Signing of the Contract:  

13.1   The  successful  tenderer  shall  be  required  to  execute  an  AGREEMENT  in  the 

proforma attached with TENDER DOCUMENT within 15 days of  the  receipt by him of  the 

Notification of Acceptance of Tender.  In  the event of  failure on  the part of  the successful 

tenderer to sign the AGREEMENT within the above stipulated period, the Earnest Money or 

his initial deposit will be forefeited and the acceptance of the tender shall be considered as 

cancelled. 

14  Field Management & Controlling/Coordinating Authority: 

14.1   The  field management will be the responsibility of the ENGINEER‐IN‐CHARGE, who 

will  be  nominated  by  the  EMPLOYER.  The  ENGINEER‐IN‐CHARGE may  also  authorize  his 

representatives to assist in performing his duties and functions. 

14.2   The ENGINEER‐IN‐CHARGE shall coordinate  the works of various agencies engaged 

at site to ensure minimum disruption of work carried out by different agencies.  It shall be 

the responsibility of the CONTRACTOR to plan and execute the work strictly  in accordance 

with site instructions to avoid hindrance to the work being executed by other agencies. 

15  Note to Schedule of Rates: 

15.1   The Schedule of Rates should be read  in conjunction with all the other sections of 

the tender. 

15.2   The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and 

details of work  to be done within  TIME  SCHEDULE  and  to have  aquainted himself of  the 

condition prevailing at site. 

15.3   Rates must  be  filled  in  the  Schedule  of  Rates  of  original  Tender  Documents.  If 

quoted  in  separate  typed  sheets no  variation  in  item description or  specification  shall be 

accepted. Any exceptions taken by the tenderer to the Schedule of Rates shall be brought 

out in the terms and conditions of the offer. 

15.4   The quantities shown against the various items are only approximate. Any increase 

or decrease  in the quantities shall not form the basis of alteration of the rates quoted and 

accepted.  
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15.5   The EMPLOYER  reserves  the  right  to  interpolate  the  rates  for  such  items of work 

falling between similar items of lower and higher magnitude. 

16  Policy for Tenders Under Consideration: 

16.1   Only Those Tenders which are complete in all respects and are strictly in accordance 

with  the Terms and Conditions and Technical Specifications of Tender Document, shall be 

considered  for  evaluation.  Such  Tenders  shall  be  deemed  to  be  under  consideration 

immediately after opening of Tender and until such time an official intimation of acceptance 

/rejection of Tender is made by GGPL to the Bidder.  

16.2   Zero Deviation: Bidders  to note  that  this  is a ZERO DEVIATION TENDER. GGPL will 

appreciate submission of offer based on the terms and conditions  in the enclosed General 

Conditions of Contract  (GCC), Special Conditions of Contract  (SCC),  Instructions  to Bidders 

(ITB), Scope of Work,  technical  specifications etc.  to avoid wastage of  time and money  in 

seeking clarifications on technical/ commercial aspects of the offer. Bidder may note that no 

technical and  commercial  clarifications will be  sought  for after  the  receipt of  the bids.  In 

case of any deviation/nonconformity observed in the bid, it will be liable for rejection. 

17  Award of Contract: 

17.1   The  Acceptance  of  Tender will  be  intimated  to  the  successful  Tenderer  by GGPL 

either  by  Telex/  Telegram/  Fax  or  by  Letter  or  like  means‐defined  as  LETTER  OF 

ACCEPTANCE OF TENDER. 

17.2  GGPL will be the sole judge in the matter of award of CONTRACT and the decision of 

GGPL shall be final and binding. 

18  Clarification of Tender Document: 

18.1   The Tender is required to carefully examine the Technical Specifications, Conditions 

of Contract, Drawings and other details  relating  to WORK and given  in Tender Document 

and  fully  inform himself as  to all conditions and matters which may  in any way affect  the 

WORK  or  the  cost  thereof.  In  case  the  Tenderer  is  in  doubt  about  the  completeness  or 

correctness of any of the contents of the Tender Documents he should request in writing for 

an  interpretation/clarification  to  GGPL  in  triplicate.  GGPL  will  then  issue 

interpretation/clarification to Tenderer  in writing. Such clarifications and or  interpretations 

shall form part of the Specifications and Documents and shall accompany the tender which 

shall be submitted by tenderer within time and date as specified in invitations to tender.  

18.2   Verbal  clarification  and  information  given  by  GGPL  or  its  employee(s)  or  its 

representatives shall not in any way be binding on GGPL. 

19  Local Conditions:  

19.1   It will be  imperative on each tenderer to  inform himself of all  local conditions and 

factors which may have  any effect on  the execution of WORK  covered under  the Tender 
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Document. In their own interest, the tenderer are requested to familiarise themselves with 

the Indian Income Tax Act 1961, Indian Companies Act 1956, Indian Customs Act 1962 and 

other  related  Acts  and  Laws  and  Regulations  of  India with  their  latest  amendments,  as 

applicable  GGPL  shall  not  entertain  any  requests  for  clarifications  from  the  tenderer 

regarding such local conditions.  

19.2   It must be understood and agreed that such factors have properly been investigated 

and considered while submitting the tender. No claim for financial or any other adjustments 

to VALUE OF CONTRACT, on lack of clarity of such factors shall be entertained. 

20  Abnormal Rates: 

20.1   The  tenderer  is expected  to quote rate  for each  item after careful analysis of cost 

involved  for  the  performance  of  the  completed  item  considering  all  specifications  and 

Conditions of Contract. This will avoid loss of profit or gain in case of curtailment or change 

of specification for any  item. In case it  is noticed that the rates quoted by the tenderer for 

any  item are unusually high or unusually  low,  it will be sufficient cause for the rejection of 

the tender unless the EMPLOYER is convinced about the reasonableness after scrutiny of the 

analysis for such rate(s) to be furnished by the tenderer (on demand). 

SECTION‐IV GENERAL OBLIGATIONS 

21  Priority of Contract Documents 

21.1   Except  if and  the extent otherwise provided by  the Contract,  the provisions of the 

General Conditions of Contract and Special Conditions shall prevail over those of any other 

documents forming part of the CONTRACT. Several documents forming the CONTRACT are 

to  be  taken  as  mutually  explanatory  of  one  another,  but  in  case  of  ambiguities  or 

discrepancies the same shall be explained and adjusted by the ENGINEER‐IN‐CHARGE who 

shall  thereupon  issue  to  the  Contractor  instructions  thereon  and  in  such  event,  unless 

otherwise provided in the Contract, the priority of the documents forming the Contract shall 

be as follows : 

(i)  The Contract Agreement ; 

(ii)  The Letter of Acceptance; 

(iii)  The (Instructions to Bidders)ITB; 

(iv)  Special Conditions of Contract (SCC); 

(v)  General Conditions of Contract (GCC) 
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(vi)  Any other document  forming part of  the Contract. Works  shown  in  the DRAWING 

but  not mentioned  in  the  SPECIFICATIONS  OR  described  in  the  SPECIFICATIONS without 

being  shown  in  the DRAWINGS  shall nevertheless be deemed  to be  included  in  the  same 

manner as  if  they had been  specifically shown upon  the DRAWINGS and described  in  the 

SPECIFICATIONS. 

21.2   Headings  and Marginal Notes: All headings  and marginal notes  to  the  clauses of 

these  General  Conditions  of  Contract  or  to  the  SPECIFICATIONS  or  to  any  other  Tender 

Document are solely for the purpose of giving a concise indication and not a summary of the 

contents  thereof,  and  they  shall  never  be  deemed  to  be  part  thereof  or  be  used  in  the 

interpretation or construction thereof the CONTRACT.  

21.3   Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated specifically, 

the singular shall include the plural and vice versa wherever the context so requires.  

21.4   Interpretation:  Words  implying  `Persons'  shall  include  relevant  `Corporate 

Companies / Registered Associations/ Body of  Individuals/ Firm of Partnership' as the case 

may be. 

22  Special Conditions of Contract: 

22.1   Special  Conditions  of  Contract  shall  be  read  in  conjunction  with  the  General 

Conditions of Contract, specification of Work, Drawings and any other documents  forming 

part of this CONTRACT wherever the context so requires. 

22.2   Notwithstanding the sub‐division of the documents into these separate sections and 

volumes every part of each shall be deemed to be supplementary to and complementary of 

every  other  part  and  shall  be  read  with  and  into  the  CONTRACT  so  far  as  it  may  be 

practicable to do so. 

22.3   Where  any  portion  of  the  General  Condition  of  Contract  is  repugnant  to  or  at 

variance  with  any  provisions  of  the  Special  Conditions  of  Contract,  unless  a  different 

intention appears  the provisions of  the Special Conditions of Contract shall be deemed  to 

over‐ride  the provisions of  the General Conditions of Contract  and  shall  to  the extent of 

such repugnancy, or variations, prevail. 

22.4   Wherever it is mentioned in the specifications that the CONTRACTOR shall perform 

certain WORK or provide certain facilities, it is understood that the CONTRACTOR shall do so 

at his  cost and  the VALUE OF CONTRACT  shall be deemed  to have  included  cost of  such 

performance and provisions, so mentioned.  
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22.5   The  materials,  design  and  workmanship  shall  satisfy  the  relevant  INDIAN 

STANDARDS, the JOB SPECIFICATIONS contained herein and CODES referred to. Where the 

job  specification  stipulate  requirements  in  addition  to  those  contained  in  the  standard 

codes and specifications, these additional requirements shall also be satisfied. 

23  Contractor to obtain his own Information: 

23.1  The CONTRACTOR  in fixing his rate shall for all purpose whatsoever reason may be, 

deemed to have himself  independently obtained all necessary  information for the purpose 

of  preparing  his  tender  and  his  tender  as  accepted  shall  be  deemed  to  have  taken  into 

account  all  contingencies  as  may  arise  due  to  such  information  or  lack  of  same.  The 

correctness of the details, given in the Tender Document to help the CONTRACTOR to make 

up the tender is not guaranteed. The CONTRACTOR shall be deemed to have examined the 

CONTRACT  DOCUMENTS,  to  have  generally  obtained  his  own  information  in  all matters 

whatsoever  that might affect  the carrying out of  the works at  the  schedules  rates and  to 

have satisfied himself to the sufficiency of his tender. Any error in description of quantity or 

omission  therefrom  shall  not  vitiate  the  CONTRACT  or  release  the  CONTRACTOR  from 

executing  the  work  comprised  in  the  CONTRACT  according  to  DRAWINGS  and 

SPECIFICATIONS at the scheduled rates. He is deemed to have known the scope, nature and 

magnitude of the WORKS and the requirements of materials and labour involved etc., and as 

to  what  all  works  he  has  to  complete  in  accordance  with  the  CONTRACT  documents 

whatever be  the defects, omissions or errors  that may be  found  in  the DOCUMENTS. The 

CONTRACTOR shall be deemed to have visited surroundings, to have satisfied himself to the 

nature of all existing structures,  if any, and also as to the nature and the conditions of the 

Railways, Roads, Bridges and Culverts, means of transport and communication, whether by 

land, water or air, and as to possible  interruptions thereto and the access and egress from 

the site, to have made enquiries, examined and satisfied himself as to the sites for obtaining 

sand,  stones,  bricks  and  other materials,  the  sites  for  disposal  of  surplus materials,  the 

available accommodation as to whatever required, depots and such other buildings as may 

be  necessary  for  executing  and  completing  the works,  to  have made  local  independent 

enquiries as to the sub‐soil, subsoil water and variations thereof, storms, prevailing winds, 

climatic conditions and all other similar matters effecting these works. He is deemed to have 

acquainted himself as  to his  liability of payment of Government Taxes, Customs duty and 

other charges, levies etc. Any neglect or omission or failure on the part of the CONTRACTOR 

in obtaining necessary  and  reliable  information upon  the  foregoing or  any other matters 

affecting  the  CONTRACT  shall  not  relieve  him  from  any  risks  or  liabilities  or  the  entire 

responsibility  from  completion  of  the  works  at  the  scheduled  rates  and  times  in  strict 

accordance with  the  CONTRACT.  It  is,  therefore,  expected  that  should  the  CONTRACTOR 

have any doubt as to the meaning of any portion of the CONTRACT DOCUMENT he shall set 
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forth  the  particulars  thereof  in writing  to  EMPLOYER  in  duplicate,  before  submission  of 

tender.  The  EMPLOYER may  provide  such  clarification  as may  be  necessary  in writing  to 

CONTRACT,  such  clarifications  as  provided  by  EMPLOYER  shall  form  part  of  CONTRACT 

DOCUMENTS.  No  verbal  agreement  or  inference  from  conversation  with  any  effect  or 

employee of the EMPLOYER either before, during or after the execution of the CONTRACT 

agreement  shall  in  any  way  affect  or  modify  and  of  the  terms  or  obligations  herein 

contained. Any change in layout due to site conditions or technological requirement shall be 

binding on the CONTRACTOR and no extra claim on this account shall be entertained.  

 

24  Contract Performance Security: 

24.1   The CONTRACTOR shall  furnish to the EMPLOYER, within 15 days  from the date of 

notification of award, a security  in the sum of 10% of the accepted value of the tender or 

the actual value of work to be done whichever  is applicable due to any additional work or 

any  other  reasons,  in  the  form  of  a  Bank  draft/Banker’s  cheque  or  Bank  Guarantee  or 

irrevocable  Letter  of  credit  (as  per  proforma  enclosed)  as  Contract  Performance  Security 

with the EMPLOYER which will be refunded after  the expiry of DEFECTS LIABILITY PERIOD. 

However where the contract is for two years or more , in this case, contractor has to deposit 

security deposit 7.5% of annualized contract value  and where the contract value is up to 25 

lacs,    initially SD  is to be deposited 2.5% and remaining 5% to be recovered  from RA Bills. 

Contract/Order value as mentioned above shall be exclusive of taxes and duties. The SD will 

be  valid  for  the  period  of  contract  +  90  days  beyond  the  contract  period/duration  and 

applicable Warranty/Guarantee/Defect Liability Period (if any).  

24.2   CONTRACTOR can furnish the Contract Performance Security in the form of Demand 

Draft  or  through  a  Bank Guarantee  or  through  an  irrevocable  Letter  of  Credit  from  any 

Indian scheduled bank or a branch of an International bank situated in India and registered 

with Reserve Bank of India as scheduled foreign bank. However, other than the Nationalised 

Indian Banks,  the banks whose BGs  are  furnished, must be  commercial banks having net 

worth  in excess of Rs. 100 crores and a declaration to this effect should be made by such 

commercial bank either in the bank guarantee itself or separately on a letter head. The bank 

guarantee or the Letter of Credit shall be submitted in the prescribed format. 

24.3   If  the CONTRACTOR/SUB‐CONTRACTOR or  their  employees or  the CONTRACTOR’s 

agents and representatives shall damage, break, deface or destroy any property belonging 

to the EMPLOYER or others during the execution of the CONTRACT, the same shall be made 

good by  the CONTRACTOR at his own expenses and  in default  thereof,  the ENGINEER‐IN‐

CHARGE may  cause  the  same  to be made  good by other  agencies  and  recover  expenses 
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from  the  CONTRACTOR  (for which  the  certificate  of  the  ENGINEER‐  IN‐CHARGE  shall  be 

final). 

24.4   All  compensation  or  other  sums  of money  payable  by  the  CONTRACTOR  to  the 

EMPLOYER  under  terms  of  this  CONTRACT  may  be  deducted  from  or  paid  by  the 

encashment or  sale of a  sufficient part of his Contract Performance  Security or  from any 

sums which may be due or may become due to the CONTRACTOR by the EMPLOYER of any 

account whatsoever and in the event of his Contract Performance Security being reduced by 

reasons of any such deductions or sale of aforesaid, the CONTRACTOR shall within ten days 

thereafter make good  in cash, bank drafts as aforesaid any sum or sums which may have 

been deducted  from or  realised by  sale of his Contract Performance Security, or any part 

thereof.  No  interest  shall  be  payable  by  the  EMPLOYER  for  sum  deposited  as  Contract 

Performance Security.  

24.5   Failure of the successful bidder to comply with the requirements of this Clause shall 

constitute  sufficient  grounds  for  the  annulment  of  the  award  and  the  forfeiture  of  bid 

security.  

25  Time of Performance:  

25.1   Time  for Mobilization:   The work covered by  this CONTRACT shall be commenced 

within  fifteen  (15) days, the date of  letter/Fax of  Intent and be completed  in stages on or 

before  the  dates  as mentioned  in  the  TIME  SCHEDULE OF  COMPLETION OF WORK.  The 

CONTRACTOR should bear  in mind that time  is the essence of this agreement. Request for 

revision of construction  time after  tenders are opened will not  receive consideration. The 

above period of fifteen (15) days is included within the overall COMPLETION SCHEDULE, not 

over and above the completion time to any additional work or any other reasons. 

25.2  Time Schedule of Construction:  

25.2.1  The  general  Time  Schedule  of  construction  is  given  in  the  TENDER  DOCUMENT. 

CONTRACTOR  should  prepare  a  detailed monthly  or weekly  construction  program  jointly 

with  the  ENGINEER‐IN‐CHARGE  within  15  days  of  receipt  of  LETTER/FAX  OF  INTENT  or 

ACCEPTANCE OF  TENDER.  The WORK  shall be executed  strictly  as per  the  Time  Schedule 

given  in  the  CONTRACT DOCUMENT.  The  period  of  construction  given  includes  the  time 

required  for  mobilisation  testing,  rectifications,  if  any,  retesting  and  completion  in  all 

respects  in  accordance  with  CONTRACT  DOCUMENT  to  the  entire  satisfaction  of  the 

ENGINEER‐IN‐CHARGE. 

25.2.2  The  CONTRACTOR  shall  submit  a  detailed  PERT  network  within  the  time  frame 

agreed above consisting of adequate number of activities covering various key phases of the 
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WORK  such as design, procurement, manufacturing, shipment and  field erection activities 

within  fifteen  (15) days  from  the date of  LETTER/FAX OF  INTENT.  This network  shall also 

indicate  the  interface  facilities  to be provided by  the  EMPLOYER  and  the dates by which 

such facilities are needed.  

25.2.3  CONTRACTOR  shall discuss  the network  so  submitted with  the EMPLOYER and  the 

agreed network which may be  in  the  form as submitted with  the EMPLOYER or  in revised 

form in line with the outcome of discussions shall form part of the CONTRACT, to be signed 

within  fifteen  (15) days  from  the date of LETTER OF ACCEPTANCE OF TENDER. During  the 

performance of  the CONTRACT,  if  in  the opinion of  the EMPLOYER proper progress  is not 

maintained  suitable  changes  shall  be  made  in  the  CONTRACTOR's  operation  to  ensure 

proper progress. The above PERT network shall be reviewed periodically and reports shall be 

submitted by the CONTRACTOR as directed by EMPLOYER. 

 

26  Force Majeure: 

26.1   CONDITIONS  FOR  FORCE MAJEURE:    In  the  event  of  either  party  being  rendered 

unable  by  Force Majeure  to  perform  any  obligations  required  to  be  performed  by  them 

under  the CONTRACT  the relative obligation of  the party affected by such Force Majeures 

shall upon notification to the other party be suspended  for the period during which Force 

Majeures event  lasts. The cost and loss sustained by the either party shall be borne by the 

respective parties. The term "Force Majeures" as employed herein shall mean acts of God, 

earthquake, war (declared or undeclared), revolts, riots, fires, floods, rebellions, explosions, 

hurricane, sabotage, civil commotions and acts and regulations of respective Government of 

the two parties, namely the EMPLOYER and the CONTRACTORUpon the occurrence of such 

cause(s) and upon  its  termination,  the party alleging  that  it has been  rendered unable as 

aforesaid thereby, shall notify the other party  in writing  immediately but not  later than 72 

(Seventy‐two) hours of the alleged beginning and ending thereof giving full particulars and 

satisfactory evidence in support of its claim. Time for performance of the relative obligation 

suspended by the Force Majeures shall then stand extended by  the period  for which such 

cause  lasts.  If  deliveries  of  bought  out  items  and/or  works  to  be  executed  by  the 

CONTRACTOR  are  suspended  by  Force Majeure  conditions  lasting  for more  than  2  (two) 

months  the EMPLOYER  shall have  the option  to  terminate  the CONTRACT or  re‐negotiate 

the contract provisions. 

26.2  OUTBREAK OF WAR 
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26.2.1  If during the currency of the CONTRACT there shall be an out‐break of war whether 

declared or not, in that part of the World which whether financially or otherwise materially 

affect the execution of the WORK the CONTRACTOR shall unless and until the CONTRACT is 

terminated  under  the  provisions  in  this  clause  continue  to  use  his  best  endeavour  to 

complete the execution of the WORK, provided always that the EMPLOYER shall be entitled, 

at  any  time  after  such  out‐break  of war  to  terminate  or  re‐negotiate  the  CONTRACT  by 

giving  notice  in  writing  to  the  CONTRACTOR  and  upon  such  notice  being  given  the 

CONTRACT shall, save as to the rights of the parties under this clause and to the operation 

of  the  clauses  entitled  settlement of Disputes  and Arbitration hereof, be  terminated but 

without prejudice to the right of either party in respect of any antecedent breach thereof. 

26.2.2  If the CONTRACT shall be terminated under the provisions of the above clause, the 

CONTRACTOR  shall  with  all  reasonable  diligence  remove  from  the  SITE  all  the 

CONTRACTOR's equipment and  shall give similar  facilities  to his SUB‐CONTRACTORS  to do 

so. 

27  Price reduction schedule: 

27.1   Time  is  the essence of  the CONTRACT.  In case  the CONTRACTOR  fails  to complete 

the WORK within the stipulated period, then, unless such failure is due to Force Majeure as 

defined  in Clause 26 here above or due  to EMPLOYER's defaults,  the Total Contract price 

shall be  reduced by ½ % of  the  total  Contract  Price per  complete week  of delay or part 

thereof  subject  to a maximum of 5 % of  the Total Contract Price, by way of  reduction  in 

price for delay and not as penalty. The said amount will be recovered from amount due to 

the  Contractor/  Contractor’s  Contract  Performance  Security  payable  on  demand.  The 

decision of the ENGINEER‐IN‐CHARGE in regard to applicability of Price Reduction Schedule 

shall be final and binding on the CONTRACTOR. 

27.2 All sums payable under this clause is the reduction in price due to delay in completion 

period at the above agreed   rate.  

27.3 Bonus For Early Completion (*)  

BONUS  FOR  EARLY  COMPLETION  If  the  Contractor  achieves  completion  of Works  in  all 

respect  prior  to  the  time  schedule  stipulated  in  the  SCC,  the  Employer  shall  pay  to  the 

Contractor the relevant sum, if mentioned specifically in SCC, as bonus for early completion. 

The  bonus  for  early  completion,  if  provided  specifically  in  SCC,  shall  be  payable  to  the 

maximum ceiling of 2 ½ % of the total contract price.  

(*)  Partial  earlier  completion may  not  always  produce  net  benefits  to  the  Employer,  for 

example where utilization of the completed Works requires (a) the fulfillment of all parts of 

the Contract  (e.g.  the  training of personnel); or  (b)  the  completion of all Sections  (e.g.  in 
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pipeline  laying, where early completion of the  laying of pipeline would not be useful  if the 

compressor is still under installation); or (c) certain seasonal effects to take place (e.g. onset 

of  the  rainy  season,  for  impounding a  reservoir); or  (d) other  circumstances. Also a more 

rapid drawdown of budgeted funds may be required. All such factors should be considered 

prior to the inclusion of a bonus clause in the Contract.  

28  Rights of the employer to forfeit contract performance security: 

28.1   Whenever any claim against the CONTRACTOR for the payment of a sum of money 

arises out or under the CONTRACT, the EMPLOYER shall be entitled to recover such sum by 

appropriating in part or whole the Contract Performance Security of the CONTRACTORIn the 

event  of  the  security  being  insufficient  or  if  no  security  has  been  taken  from  the 

CONTRACTOR, then the balance or the total sum recoverable, as the case may be shall be 

deducted from any sum then due or which at any time thereafter may become due to the 

CONTRACTORThe  CONTRACTOR  shall  pay  to  the  EMPLOYER  on  demand  any  balance 

remaining due.  

29  Failure by the contractor to comply with the provisions of the contract: 

29.1   If  the  CONTRACTOR  refuses  or  fails  to  execute  the WORK  or  any  separate  part 

thereof with  such diligence  as will ensure  its  completion within  the  time  specified  in  the 

CONTRACT  or  extension  thereof  or  fails  to  perform  any  of  his  obligation  under  the 

CONTRACT or in any manner commits a breach of any of the provisions of the CONTRACT it 

shall be open to the EMPLOYER at its option by written notice to the CONTRACTOR: 

a)  TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand terminated 

and shall cease to be in force and effect on and from the date appointed by the EMPLOYER 

on that behalf, whereupon the CONTRACTOR shall stop forthwith any of the CONTRACTOR's 

work then  in progress, except such WORK as the EMPLOYER may,  in writing, require to be 

done to safeguard any property or WORK, or installations from damage, and the EMPLOYER, 

for  its  part,  may  take  over  the  work  remaining  unfinished  by  the  CONTRACTOR  and 

complete the same through a fresh contractor or by other means, at the risk and cost of the 

CONTRACTOR, and any of his sureties if any, shall be liable to the EMPLOYER for any excess 

cost occasioned by such work having to be so taken over and completed by the EMPLOYER 

over and above the cost at the rates specified in the schedule of quantities and rate/prices. 

b)  WITHOUT DETERMINING THE CONTRACT to take over the work of the CONTRACTOR 

or any part thereof and complete the same through a fresh contractor or by other means at 

the risk and cost of the CONTRACTORThe CONTRACTOR and any of his sureties are liable to 

the  EMPLOYER  for  any  excess  cost over  and  above  the  cost  at  the  rates  specified  in  the 
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Schedule  of  Quantities/  rates,  occasioned  by  such  works  having  been  taken  over  and 

completed by the EMPLOYER.  

29.2    In such events of Clause 29.1(a) or (b) above. 

a)  The  whole  or  part  of  the  Contract  Performance  Security  furnished  by  the 

CONTRACTOR  is  liable  to be  forfeited without prejudice  to  the  right of  the EMPLOYER  to 

recover from the CONTRACTOR the excess cost referred to in the sub‐clause aforesaid, the 

EMPLOYER  shall  also  have  the  right  of  taking  possession  and  utilising  in  completing  the 

works or any part  thereof,  such as materials equipment and plants available at work  site 

belonging  to  the  CONTRACTOR  as may  be  necessary  and  the  CONTRACTOR  shall  not  be 

entitled for any compensation for use or damage to such materials, equipment and plant. 

b)  The amount  that may have become due  to  the CONTRACTOR on account of work 

already executed by him shall not be payable to him until after the expiry of Six (6) calendar 

months reckoned from the date of termination of CONTRACT or from the taking over of the 

WORK  or  part  thereof  by  the  EMPLOYER  as  the  case may  be,  during  which  period  the 

responsibility  for  faulty materials or workmanship  in respect of such work shall, under the 

CONTRACT, rest exclusively with the CONTRACTORThis amount shall be subject to deduction 

of  any  amounts  due  from  the  CONTRACT  to  the  EMPLOYER  under  the  terms  of  the 

CONTRACT authorised or required to be reserved or retained by the EMPLOYER.  

29.3  Before  determining  the  CONTRACT  as  per  Clause  29.1(a)  or  (b)  provided  in  the 

judgement of the EMPLOYER, the default or defaults committed by the CONTRACTOR is/are 

curable and can be cured by the CONTRACTOR   if an opportunity given to him, then the 

EMPLOYER may  issue Notice  in writing calling the CONTRACTOR to cure the default within 

such time specified in the Notice. 

29.4  The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or 

(b)  above,  in  the  event  that  the  CONTRACTOR  becomes  bankrupt,  insolvent,  compounds 

with his creditors, assigns the CONTRACT  in  favour of his creditors or any other person or 

persons, or being a company or a corporation goes into voluntary  liquidation, provided  that 

in the said events it shall not be necessary for the EMPLOYER to give any prior notice to the 

CONTRACTOR 

29.5  Termination of the CONTRACT as provided for in sub‐ clause 29.1(a) above shall not 

prejudice or affect their   rights  of  the  EMPLOYER  which may  have  accrued  upto  the 

date of such termination. 

30  Contractor remains liable to pay compensation if  
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30.1   In any case  in which any of the powers conferred upon the EMPLOYER BY CLAUSE 

29.0 thereof shall have   become action not taken under clause 29: exercisable and the 

same had not been exercised, the non‐exercise   thereof  shall not  constitute a waiver of 

any of the conditions hereof and such powers shall notwithstanding be   exercisable  in  .the 

event of any further case of default by the CONTRACTOR for which by any clause or clauses 

  hereof  he  is  declared  liable  to  pay  compensation  amounting  to  the whole  of  his 

Contract Performance   Security,  and  the  liability  of  the  CONTRACTOR  for  past  and 

future compensation shall remain unaffected. In the   event  of  the  EMPLOYER  putting 

in force the power under above sub‐clause (a), (b) or (c) vested in him under the preceding 

clause he may, if he so desired, take possession of all or any tools, and plants, materials and 

  stores  in or upon  the works or  the  site  thereof belonging  to  the CONTRACTOR or 

procured by him and intended   to be used  for the execution of the WORK or any part 

thereof paying or allowing for the same in account at the   CONTRACT  rates  or  in  case  of 

these not being applicable at current market rates to be certified by the   ENGINEER‐IN‐

CHARGE whose certificate thereof shall be final, otherwise the ENGINEER‐IN‐ CHARGE may 

give   notice  in writing  to  the CONTRACTOR or his  clerk of  the works,  foreman or other 

authorised agent, requiring him   to  remove  such  tools, plant, materials or  stores  from 

the  premises  (within  a  time  to  be  specified  in  such  notice),  and  in  the  event  of  the 

CONTRACTOR  failing  to  comply with  any  such  requisition,  the  ENGINEER‐IN‐CHARGE may 

remove  them  at  the  CONTRACTOR's  expense  or  sell  them  by  auction  or  private  sale  on 

account of the CONTRACTOR and at his risk in all respects without any further notice as to 

the date,  time or place of  sale  and  the  certificate of  the ENGINEER‐IN‐CHARGE as  to  the 

expenses of any such removal and  the amount of  the proceeds and expenses of any such 

sale shall be final and conclusive against the CONTRACTOR. 

31  Change in constitution:  

31.1   Where the CONTRACTOR is a partnership firm, the prior approval of the EMPLOYER 

shall be obtained in writing,   before  any  change  is made  in  the  constitution  of  the  firm. 

Where the CONTRACTOR is an individual or a Hindu   undivided  family  business 

concern,  such  approval  as  aforesaid  shall,  likewise  be  obtained  before  such 

  CONTRACTOR  enters  into  any  agreement  with  other  parties,  where  under,  the 

reconstituted firm would have   the  right  to carry out  the work hereby undertaken by 

the CONTRACTORIn either case if prior approval as  aforesaid  is  not  obtained,  the 

CONTRACT shall be deemed to have been allotted in contravention of clause 37 hereof and 

the same action may be  taken and the same consequence shall ensure as provided  in  the 

said clause. 

32  Termination of contract 
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32.1   TERMINATION OF CONTRACT FOR DEATH: If the CONTRACTOR is an individual or a 

proprietary concern and the   individual  or  the  proprietor  dies  or  if  the  CONTRACTOR  is  a 

partnership concern and one of the partner dies then   unless, the EMPLOYER is satisfied 

that the legal representative of the individual or the proprietary concern or the   surviving 

partners  are  capable  of  carrying  out  and  completing  CONTRACT,  he  (the  EMPLOYER)is 

entitled to   cancel  the  CONTRACT  for  the  uncompleted  part without  being  in  any way 

liable for any compensation   payment to the estate of the diseased CONTRACTOR and/or to 

the surviving partners of the CONTRACTOR'S   firm  on  account  of  the  cancellation  of 

CONTRACT. The decision of the EMPLOYER in such assessment shall be   final  and  binding 

on the parties. In the event of such cancellation, the EMPLOYER shall not hold the estate of 

  the diseased CONTRACTOR and/or the surviving partners of the CONTRACTOR'S firm 

liable for any damages for   non‐completion of CONTRACT. 

32.2   TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC. If the 

Contractor shall dissolve or   become bankrupt or  insolvent or cause or suffer any receiver 

to be appointed of his business of any assets   thereof compound with his Creditors, or 

being a corporation commence to be wound up, not being a   member’s  voluntary 

winding  up  for  the  purpose  of  amalgamation  or  reconstruction,  or  carry  on  its  business 

under a Receiver for the benefits of its Creditors any of them, EMPLOYER shall be at liberty 

:‐ To terminate the   contract forthwith upon coming to know of the happening of any such 

event as aforesaid by notice in writing   to  the  Contractor  or  to  give  the  Receiver  or 

liquidator or other person, the option of carrying out the contract  subject  to his providing a 

guarantee  upto  an  amount  to  be  agreed  upon  by  EMPLOYER  for  due  and  faithful 

performance of the contract.  

 

32.3  TERMINATION  OF  CONTRACT  FOR  NON‐PERFORMANCE  AND  SUBSEQUENTLY 

PUTTING THE CONTRACTOR ON HOLIDAY:  

In  case  of  termination  of  CONTRACT  herein  set  forth  (under  clause  29.0)  except  under 

conditions of Force Majeure  and  termination  after  expiry  of  contract,  the  CONTRACTOR 

shall be put under holiday [i.e. neither any enquiry will   be  issued  to  the  party  by  GGPL 

(India) Ltd. against any type of tender nor their offer will be considered by GGPL  against any 

ongoing  tender  (s) where  contract between GGPL  and  that particular CONTRACTOR  (as  a 

bidder) has not been finalized] for three years from the date of termination by GGPL (India) 

Ltd. to such CONTRACTOR. 

33  Members of the employer not individually liable : 
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33.1   No Director, or official or  employee of  the  EMPLOYER/ CONSULTANT  shall  in any 

way be personally bound or  liable  for  the acts or obligations of  the EMPLOYER under  the 

CONTRACT or answerable for any default or omission in the observance or performance of 

any of the acts, matters or things which are herein contained.  

34  Employer not bound by personal representations: 

34.1   The CONTRACTOR  shall not be entitled  to any  increase on  the  scheduled  rates or 

any other right or claim whatsoever by reason of any representation, explanation statement 

or alleged representation, promise or guarantees given or alleged to have been given to him 

by any person. 

35  Contractor's office at site: 

35.1  The  CONTRACTOR  shall  provide  and  maintain  an  office  at  the  site  for  the 

accommodation of his agent and staff and such office shall be open at all reasonable hours 

to receive  instructions, notice or other communications. The CONTRACTOR at all time shall 

maintain  a  site  instruction  book  and  compliance  of  these  shall  be  communicated  to  the 

ENGINEER‐IN  CHARGE  from  time  to  time  and  the whole  document  to  be  preserved  and 

handed over after completion of works.  

36  Contractor's subordinate staff and their conduct 

36.1   The  CONTRACTOR,  on  or  after  award  of  the  WORK  shall  name  and  depute  a 

qualified  engineer  having  sufficient  experience  in  carrying  out work  of  similar  nature,  to 

whom  the equipments, materials,  if any,  shall be  issued and  instructions  for works given. 

The  CONTRACTOR  shall  also  provide  to  the  satisfaction  of  the  ENGINEER‐IN‐  CHARGE 

sufficient  and  qualified  staff  to  superintend  the  execution of  the WORK,  competent  sub‐

agents,  foremen  and  leading  hands  including  those  specially  qualified  by  previous 

experience to supervise the types of works comprised  in the CONTRACT in such manner as 

will ensure work of  the best quality, expeditious working. Whenever  in  the opinion of  the 

ENGINEER‐IN‐  CHARGE  additional  properly  qualified  supervisory  staff  is  considered 

necessary,  they  shall  be  employed  by  the  CONTRACTOR  without  additional  charge  on 

accounts  thereof.  The CONTRACTOR  shall ensure  to  the  satisfaction of  the  ENGINEER‐IN‐

CHARGE that SUB‐ CONTRACTORS, if any, shall provide competent and efficient supervision, 

over the work entrusted to them.  

36.2   If  and whenever  any  of  the  CONTRACTOR's  or  SUB‐  CONTRACTOR'S  agents,  sub‐

agents,  assistants,  foremen,  or  other  employees  shall  in  the  opinion  of  ENGINEER‐IN‐ 

CHARGE  be  guilty  of  any  misconduct  or  be  incompetent  or  insufficiently  qualified  or 

negligent in the performance of their duties of that in the opinion of the EMPLOYER or the 
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ENGINEER‐IN‐CHARGE,  it  is  undesirable  for  administrative  or  any  other  reason  for  such 

person or persons  to be employed  in  the works,  the CONTRACTOR,  is  so directed by  the 

ENGINEER‐IN‐CHARGE,  shall  at  once  remove  such  person  or  persons  from  employment 

thereon. Any person or persons so removed from the works shall not again be employed in 

connection with the WORKS without the written permission of the ENGINEER‐IN‐ CHARGE. 

Any person so removed  from  the WORK shall be  immediately re‐placed at  the expense of 

the  CONTRACTOR  by  a  qualified  and  competent  substitute.  Should  the  CONTRACTOR  be 

requested to repatriate any person removed from the works he shall do so and shall bear all 

costs in connection herewith. 

36.3   The  CONTRACTOR  shall  be  responsible  for  the  proper  behaviour  of  all  the  staff, 

foremen, workmen, and others, and shall exercise a proper degree of control over them and 

in particular and without prejudice to the said generality, the CONTRACTOR shall be bound 

to prohibit and prevent any employees from trespassing or acting in any way detrimental or 

prejudicial  to  the  interest of  the community or of  the properties or occupiers of  land and 

properties  in  the  neighborhood  and  in  the  event  of  such  employee  so  trespassing,  the 

CONTRACTOR  shall be  responsible  therefore and  relieve  the EMPLOYER of all  consequent 

claims or actions  for damages or  injury or any other grounds whatsoever. The decision of 

the  ENGINEER‐IN‐CHARGE  upon  any matter  arising  under  this  clause  shall  be  final.  The 

CONTRACTOR  shall  be  liable  for  any  liability  to  EMPLOYER  on  account  of  deployment  of 

CONTRACTOR's  staff  etc. or  incidental or  arising out of  the  execution  of CONTRACT.  The 

CONTRACTOR shall be  liable for all acts or omissions on the part of his staff, Foremen and 

Workmen and others  in his employment,  including misfeasance or negligence of whatever 

kind in the course of their work or during their employment, which are connected directly or 

indirectly with the CONTRACT.  

36.4   If  and  when  required  by  the  EMPLOYER  and  CONTRACTOR's  personnel  entering 

upon the EMPLOYER's premises shall be properly  identified by badges of a type acceptable 

to the EMPLOYER which must be worn at all times on EMPLOYER's premises. CONTRACTOR 

may be  required  to obtain daily  entry passes  for his  staff/employees  from  EMPLOYER  to 

work  within  operating  areas.  These  being  safety  requirements,  no  relaxations  on  this 

account shall be given to CONTRACTOR 

37  Sub‐letting of works:  

37.1   No part of the CONTRACT nor any share or  interest therein shall  in any manner or 

degree be transferred, assigned or sublet by the CONTRACTOR directly or  indirectly to any 

person,  firm  or  corporation  whatsoever  without  the  consent  in  writing,  of  the 

ENGINEER/EMPLOYER except as provided for in the succeeding sub‐clause.  

i)  SUB‐CONTRACTS  FOR  TEMPORARY WORKS  ETC.:  The  EMPLOYER may  give written 

consent  to  Sub‐  contract  for  the  execution  of  any  part  of  the WORK  at  the  site,  being 
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entered  in  to by CONTRACTOR provided each  individual Sub‐ contract  is submitted  to  the 

ENGINEER‐IN‐CHARGE before being entered into and is approved by him.  

ii)  LIST OF SUB‐CONTRACTORS TO BE SUPPLIED: At the commencement of every month 

the CONTRACTOR shall  furnish to the ENGINEER‐IN‐ CHARGE  list of all SUB‐CONTRACTORS 

or other persons or firms engaged by the CONTRACTOR and working at the SITE during the 

previous month with particulars of the general nature of the Subcontract or works done by 

them. 

iii)  CONTRACTOR'S  LIABILITY  NOT  LIMITED  BY  SUB‐  CONTRACTORS:  Notwithstanding 

any sub‐letting with such approval as aforesaid and notwithstanding that the ENGINEER‐I N‐

CHARGE  shall have  received  copies of any Subcontracts,  the  contractor  shall be and  shall 

remain solely responsible for the quality, proper and expeditious execution of the Contract 

in all  respects as  if such sub‐letting or Subcontracting had not  taken place, and as  if such 

work  had  been  done  directly  by  the  CONTRACTOR.  The  CONTRACTOR  shall  bear  all 

responsibility for any act or omission on the part of sub‐contractors in regard to work to be 

performed under the CONTRACT.  

iv)  EMPLOYER MAY  TERMINATE  SUB‐CONTRACTS:  If  any  SUB‐CONTRACTOR  engaged 

upon  the works at  the site executes any works which  in  the opinion of  the ENGINEER‐IN‐

CHARGE  is  not  in  accordance  with  the  CONTRACT  documents,  the  EMPLOYER  may  by 

written  notice  to  the  CONTRACTOR  request  him  to  terminate  such  subcontract  and  the 

CONTRACTOR upon the receipt of such notice shall terminate such Subcontract and dismiss 

the  SUB‐CONTRACTOR(S)  and  the  later  shall  forthwith  leave  the works,  failing which  the 

EMPLOYER shall have the right to remove such SUB‐ CONTRACTOR(S) from the site.  

v)NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: No action taken by the EMPLOYER 

under the clause shall relieve the CONTRACTOR of any of his liabilities under the CONTRACT 

or give rise to any right or compensation, extension of time or otherwise failing which the 

EMPLOYER shall have the right to remove such SUB‐CONTRACTOR(S) from the site.  

38  Power of entry:  

38.1   If  the  CONTRACTOR  shall  not  commence  the  WORK  in  the  manner  previously 

described  in  the  CONTRACT  documents  or  if  he  shall  at  any  time  in  the  opinion  of  the 

ENGINEER‐I N‐CHARGE. 

i)  fail to carry out the WORK in conformity with the CONTRACT documents, or 

ii)  fail to carry out the WORK in accordance with the Time Schedule, or 

iii)  substantially  suspend  work  or  the WORK  for  a  period  of  fourteen  days  without 

authority from the ENGINEER  

IN‐CHARGE, or  
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iv)  fail  to  carry  out  and  execute  the WORK  to  the  satisfaction  of  the  ENGINEER‐IN‐

CHARGE, or   

v)  fail  to  supply  sufficient  or  suitable  construction  plant,  temporary  works,  labour, 

materials  or  things,  or  vi)  Commit,  suffer,  or  permit  any  other  breach  of  any  of  the 

provisions of the CONTRACT on his part to be performed or observed or persist in any of the 

above mentioned breaches of the CONTRACT for fourteen days, after notice in writing shall 

have been given to the CONTRACTOR by the ENGINEER‐IN‐CHARGE requiring such breach to 

be remedied, or  

vi)  if the CONTRACTOR shall abandon the WORK , or  

vii)  If  the  CONTRACTOR  during  the  continuance  of  the  CONTRACT  shall  become 

bankrupt, make any arrangement or composition with his creditors, or permit any execution 

to  be  levied  or  go  into  liquidation whether  compulsory  or  voluntary  not  being merely  a 

voluntary  liquidation  for  the purpose of amalgamation or  reconstruction  then  in any such 

case,  the  EMPLOYER  shall have  the power  to enter upon  the WORK and  take possession 

thereof and of the materials, temporary WORK, construction plant, and stock thereon, and 

to  revoke  the CONTRACTOR's  license  to use  the  same, and  to complete  the WORK by his 

agents, other CONTRACTORS or workmen or to relate the same upon any terms and to such 

other  person,  firm  or  corporation  as  the  EMPLOYER  in  his  absolute discretion may  think 

proper to employ and for the purpose aforesaid to use or authorise the use of any materials, 

temporary work, CONSTRUCTION PLANT, and stock as aforesaid, without making payment 

or allowance to the CONTRACTOR for the said materials other than such as may be certified 

in writing by the ENGINEER‐IN‐CHARGE to be reasonable, and without making any payment 

or  allowance  to  the CONTRACTOR  for  the use of  the  temporary  said works,  construction 

plant and stock or being liable for any loss or damage thereto, and if the EMPLOYER shall by 

reason of his  taking possession of  the WORK or of  the WORK being  completed by other 

CONTRACTOR  (due account being taken of any such extra work or works which may or be 

omitted) then the amount of such excess as certified by the ENGINEER‐IN‐ CHARGE shall be 

deducted from any money which may be due for work done by the CONTRACTOR under the 

CONTRACT and not paid  for. Any deficiency shall  forthwith be made good and paid to the 

EMPLOYER by the CONTRACTOR and the EMPLOYER shall have power to sell in such manner 

and  for  such price as he may  think  fit all or any of  the  construction plant, materials etc. 

constructed  by or  belonging  to  and  to  recoup  and  retain  the  said  deficiency  or  any part 

thereof out of proceeds of the sale. 

39  Contractor's  responsibility  with  the  mechanical,  electrical,  intercommunication 

system, air conditioning contractors and other agencies: 
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39.1   Without  repugnance  of  any  other  condition,  it  shall  be  the  responsibility  of  the 

CONTRACTOR  executing  the work  of  civil  construction,  to work  in  close  cooperation  and 

coordinate  the  WORK  with  the  Mechanical,  Electrical,  Air‐conditioning  and  

Intercommunication Contractor's and other agencies or their authorized representatives, in 

providing the necessary grooves, recesses,   cuts and opening etc., in wall, slabs beams and 

columns etc. and making good  the same  to  the desired  finish as per specification,  for  the 

placement  of  electrical,  intercommunication  cables,  conduits,  air‐conditioning  inlets  and 

outlets grills and other equipments etc. where required. For the above said requirements in 

the false ceiling and other partitions, the CONTRACTOR before starting‐up the work shall in 

consultation  with  the  Electrical,  Mechanical,  Intercommunication,  Air‐conditioning 

contractor and other agencies prepare and put‐up a  joint scheme, showing  the necessary 

openings,  grooves,  recesses,  cuts,  the methods  of  fixing  required  for  the WORK  of  the 

aforesaid, and the finishes therein, to the ENGINEER‐IN‐CHARGE and get the approval. The 

CONTRACTOR before finally submitting the scheme to the ENGINEER‐IN‐CHARGE, shall have 

the  written  agreement  of  the  other  agencies.  The  ENGINEER‐  IN‐CHARGE,  before 

communicating his approval  to  the  scheme, with any  required modification,  shall get  the 

final agreement of all the agencies, which shall be binding. No claim shall be entertained on 

account of the above. The CONTRACTOR shall confirm  in all respects with provision of any 

statutory regulations, ordinances or byelaws of any  local or duly constituted authorities or 

public bodies which may be applicable  from  time  to  time  to  the WORK or any  temporary 

works.  The CONTRACTOR  shall  keep  the  EMPLOYER  indemnified  against  all penalties  and 

liabilities of every kind, arising out of non‐ adherence to such stains, ordinances, laws, rules, 

regulations, etc. 

40  Other agencies at site:  

40.1   The  CONTRACTOR  shall  have  to  execute  the WORK  in  such  place  and  conditions 

where other agencies will also be engaged for other works such as site grading, filling, and 

leveling, electrical and mechanical engineering works, etc. No claim shall be entertained due 

to WORK being executed in the above circumstances. 

41  Notice: 

41.1   TO THE CONTRACTOR: Any notice hereunder may be served on the CONTRACTOR or 

his duly authorized representative at the job site or may be served by registered mail direct 

to  the  address  furnished by  the CONTRACTORProof of  issue of  any  such  notice  could be 

conclusive of the CONTRACTOR having been duly informed of all contents therein.  

41.2   TO THE EMPLOYER: Any notice to be given to the EMPLOYER under the terms of the 

CONTRACTOR shall be served by sending the same by Registered mail  to or delivering the 
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same at the respective site offices of M/S. GGPL (INDIA) LTD. addressed to the HEAD/SITE‐

IN‐CHARGE. 

42  Right of various interests: 

42.1   The EMPLOYER  reserves  the  right  to distribute  the work between more  than one 

agency(ies).  The  CONTRACTOR  shall  cooperate  and  afford  other  agency(ies)  reasonable 

opportunity for access to the WORK for the carriage and storage of materials and execution 

of their works.  

42.2   Wherever  the work being done by any department of  the EMPLOYER or by other 

agency(ies)  employed  by  the  EMPLOYER  is  contingent  upon  WORK  covered  by  this 

CONTRACT,  the  respective  rights of  the various  interests  involved  shall be determined by 

the ENGINEER‐IN‐CHARGE to secure the completion of the various portions of the work  in 

general harmony.  

43  Patents and royalties:  

43.1   The  CONTRACTOR,  if  licensed  under  any  patent  covering  equipment, machinery, 

materials or compositions of matter to be used or supplied or methods and process to be 

practiced or employed in the performance of this CONTRACT, agrees to pay all royalties and 

license fees which may be due with respect thereto. If any equipment, machinery, materials, 

composition of matters, be used or supplied or methods and processes to be practiced or 

employed  in  the performance of  this CONTRACT,  is covered by a patent under which  the 

CONTRACTOR  is  not  licensed  then  the  CONTRACTOR  before  supplying  or  using  the 

equipment,  machinery  materials,  composition  method  or  processes  shall  obtain  such 

licenses and pay such royalties and license fees as may be necessary for performance of this 

CONTRACT. In the event the CONTRACTOR fails to pay any such royalty or obtain any such 

license, any suit for infringement of such patents which is brought against the CONTRACTOR 

or the EMPLOYER as a result such failure will be defended by the CONTRACTOR at his own 

expense and  the CONTRACTOR will pay any damages and costs awarded  in such suit. The 

CONTRACTOR  shall  promptly  notify  the  EMPLOYER  if  the  CONTRACTOR  has  acquired  the 

knowledge of any plant under which a  suit  for  infringement could be  reasonably brought 

because  of  the  use  by  the  EMPLOYER  of  any  equipment, machinery, materials,  process, 

methods to be supplied hereunder. The CONTRACTOR agrees to and does hereby grant to 

EMPLOYER,  together with  the  right  to  extend  the  same  to  any of  the  subsidiaries of  the 

EMPLOYER as irrevocable, royalty free license to use in any country, any invention made by 

the CONTRACTOR or his employee in or as result of the performance of the WORK under the 

CONTRACT. 
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43.2   All charges on account of royalty. toilage, rent, octroi terminal or GST and/or other 

duties  or  any  other  levy  on materials  obtained  for  the work  or  temporary work  or  part 

thereof  (excluding  materials  provided  by  the  EMPLOYER)  shall  be  borne  by  the 

CONTRACTOR. 

43.3   The CONTRACTOR  shall not sell or otherwise dispose of or  remove except  for  the 

purpose of this CONTRACT, the sand, stone, clay, ballast, earth, rock or other substances, or 

materials obtained from any excavation made for the purpose of the WORK or any building 

or  produce  upon  the  site  at  the  time  of  delivery  of  the  possession  thereof,  but  all  such 

substances,  materials,  buildings  and  produce  shall  be  the  property  of  the  EMPLOYER 

provided that the CONTRACTOR may with the permission of the ENGINEER‐IN‐CHARGE, use 

the same for the purpose of the work by payment of cost of the same at such a rate as may 

be determined by the ENGINEER‐IN‐ CHARGE.  

43.4   The EMPLOYER shall  indemnify and save harmless the CONTRACTOR  from any  loss 

on  account  of  claims  against  CONTRACTOR  for  the  contributory  infringement  of  patent 

rights arising out and based upon  the claim  that  the use of  the EMPLOYER of  the process 

included  in  the design prepared by  the EMPLOYER and used  in  the operation of  the plant 

infringes on any patent right. With respect to any subcontract entered into by CONTRACTOR 

pursuant to the provisions of the relevant clause hereof, the CONTRACTOR shall obtain from 

the  SUB‐CONTRACTOR  an  undertaking  to  provide  the  EMPLOYER  with  the  same  patent 

protection that CONTRACTOR is required to provide under the provisions of this clause. 

44  Liens:  

44.1   If,  at  any  time  there  should  be  evidence  or  any  lien  or  claim  for  which  the 

EMPLOYER might  have  become  liable  and which  is  chargeable  to  the  CONTRACTOR,  the 

EMPLOYER  shall  have  the  right  to  retain  out  of  any  payment  then  due  or  thereafter  to 

become due an amount sufficient to completely indemnify the EMPLOYER against such lien 

or claim and  if such  lien or claim be valid, the EMPLOYER may pay and discharge the same 

and deduct  the amount  so paid  from any money which may be or may become due and 

payable  to  the CONTRACTOR.  If any  lien or claim  remain unsettled after all payments are 

made, the CONTRACTOR shall refund or pay to the EMPLOYER all money that the latter may 

be  compelled  to  pay  in  discharging  such  lien  or  claim  including  all  costs  and  reasonable 

expenses. EMPLOYER reserves the right to do the same.  

44.2   The EMPLOYER shall have lien on all materials, equipments including those brought 

by the CONTRACTOR for the purpose of erection, testing and commissioning of the WORK. 
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44.3   The  final  payment  shall  not  become  due  until  the  CONTRACTOR  delivers  to  the 

ENGINEER‐IN‐CHARGE a complete  release or waiver of all  liens arising or which may arise 

out  of  his  agreement  or  receipt  in  full  or  certification  by  the  CONTRACTOR  in  a  form 

approved  by  ENGINEER‐IN‐CHARGE  that  all  invoices  for  labour, materials,  services  have 

been  paid  in  lien  thereof  and  if  required  by  the  ENGINEER‐IN‐CHARGE  in  any  case  an 

affidavit  that  so  far  as  the CONTRACTOR has  knowledge or  information  the  releases  and 

receipts include all the labour and material for which a lien could be filled.  

44.4   CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two 

years after the  issue of FINAL CERTIFICATE,  from all  liens and other encumbrances against 

the EMPLOYER on account of debts or claims alleged to be due  from the CONTRACTOR or 

his  SUB‐CONTRACTOR  to  any  person  including  SUB‐  CONTRACTOR  and  on  behalf  of 

EMPLOYER  will  defend  at  his  own  expense,  any  claim  or  litigation  brought  against  the 

EMPLOYER  or  the  CONTRACTOR  in  connection  therewith.  CONTRACTOR  shall  defend  or 

contest at his own expense any  fresh  claim or  litigation by any person  including his SUB‐

CONTRACTOR,  till  its  satisfactory  settlement  even  after  the  expiry of  two  years  from  the 

date of issue of FINAL CERTIFICATE. 

45  Delays by employer or his authorized agents: 

45.1   In case  the CONTRACTOR's performance  is delayed due  to any act or omission on 

the part of the EMPLOYER or his authorized agents,  then  the CONTRACTOR shall be given 

due extension of time for the completion of the WORK, to the extent such omission on the 

part of the EMPLOYER has caused delay in the CONTRACTOR's performance of his WORK. 

45.2   No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and 

extensions  granted  except  as  provided  in  TENDER  DOCUMENT,  where  the  EMPLOYER 

reserves  the  right  to  seek  indulgence  of  CONTRACTOR  to  maintain  the  agreed  Time 

Schedule of Completion. In such an event the CONTRACTOR shall be obliged for working by 

CONTRACTOR's  personnel  for  additional  time  beyond  stipulated  working  hours  as  also 

Sundays and Holidays and achieve the completion date/interim targets. 

46  Payment if the contract is terminated: 

46.1   If  the CONTRACT  shall be  terminated  as per Tender pursuant  to Clause no. 29 of 

GCC, the CONTRACTOR shall be paid by the EMPLOYER  in so  far as such amounts or  items 

shall not have already been covered by payments of amounts   made to the CONTRACTOR 

for  the  WORK  executed  and  accepted  by  ENGINEER‐IN‐CHARGE  prior  to  the  date  of 

termination at  the  rates and prices provided  for  in  the CONTRACT and  in addition  to  the 

following: 

i)  The  amount  payable  in  respect  of  any  preliminary  items,  so  far  as  the Work  or 

service comprised therein has been carried out or performed and an appropriate portion as 
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certified  by  ENGINEER‐IN‐  CHARGE  of  any  such  items  or  service  comprised  in which  has 

been partially carried out or performed. 

ii)   Any  other  expenses  which  the  CONTRACTOR  has  expended  for  performing  the 

WORK under the CONTRACT subject to being duly recommended by ENGINEER‐IN‐CHARGE 

and  approved by  EMPLOYER  for payment,  based on documentary  evidence of his having 

incurred such expenses. 

46.2   The  CONTRACTOR  will  be  further  required  to  transfer  the  title  and  provide  the 

following in the manner and as directed by the EMPLOYER. 

a)  Any and all completed works. 

b)  Such  partially  completed  WORK  including  drawings,  information  and  CONTRACT 

rights  as  the  CONTRACTOR  has  specially  performed,  produced  or  acquired  for  the 

performance of the CONTRACTOR. 

47  No waiver of rights:  

47.1   Neither  the  inspection  by  the  EMPLOYER  or  any  of  their  officials,  employees,  or 

agents  nor  any  order  by  the  EMPLOYER  for  payment  of money  or  any  payment  for  or 

acceptance of  the whole or any part of  the Work by  the EMPLOYER nor any extension of 

time, nor any possession taken by EMPLOYER shall operate as a waiver of any provision of 

the CONTRACT, or of any power herein reserved to the EMPLOYER, or any right to damages 

herein provided, nor shall any waiver of any breach in the CONTRACT be held to be a waiver 

of any other subsequent breach. 

48  Certificate not to affect right of employer and liability of contractor: 

48.1   No  interim  payment  certificate(s)  issued  by  the  Engineer‐in‐  Charge  of  the 

EMPLOYER, nor any sum paid on account by the EMPLOYER, nor any extension of time for 

execution  of  the work  granted  by  EMPLOYER  shall  affect  or  prejudice  the  rights  of  the 

Employer against  the CONTRACTOR or  relieve  the CONTRACTOR of his obligations  for  the 

due performance of the CONTRACT, or be interpreted as approval of the WORK done or of 

the equipment supplied and no certificate shall create liability for the EMPLOYER to pay for 

alterations,  amendments,  variations  or  additional  works  not  ordered,  in  writing,  by 

EMPLOYER  or  discharge  the  liability  of  the  CONTRACTOR  for  the  payment  of  damages 

whether due, ascertained, or certified or not or any sum against the payment of which he is 

bound to indemnify the EMPLOYER. 

49  Language and measures:  

49.1   All  documents  pertaining  to  the  CONTRACT  including  Specifications,  Schedules, 

Notices, Correspondence, operating and maintenance Instructions, DRAWINGS, or any other 

writing  shall be written  in  English  language.  The Metric  System of measurement  shall be 

used in the CONTRACT unless otherwise specified. 

50  Transfer of title:  
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50.1   The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on 

to the EMPLOYER for all Supplies till the same are finally accepted by the EMPLOYER after 

the successful completion of PERFORMANCE TEST and GUARANTEE TEST and issue of FINAL 

CERTIFICATE. 

50.2   However, the EMPLOYER shall have the lien on all such works performed as soon as 

any advance or progressive payment  is made by  the EMPLOYER  to  the CONTRACTOR and 

the CONTRACTOR shall not subject these works for use other than those intended under this 

CONTRACT.  

51  Release of information: 

51.1   The  CONTRACTOR  shall  not  communicate  or  use  in  advertising,  publicity,  sales 

releases or  in any other medium, photographs, or other  reproduction of  the Work under 

this CONTRACT or description of the site dimensions, quantity , quality or other information, 

concerning  the  Work  unless  prior  written  permission  has  been  obtained  from  the 

EMPLOYER. 

52  Brand names: 

52.1   The  specific  reference  in  the  SPECIFICATIONS  and  documents  to  any material  by 

trade  name, make  or  catalogue  number  shall  be  construed  as  establishing  standard  or 

quality and performance and not as  limited  competition.   However, TENDERER may offer 

other similar equipments provided it meets the specified standard design and performance 

requirements. 

53  Completion of contract: 

53.1   Unless otherwise terminated under the provisions of any other relevant clause, this 

CONTRACT  shall be deemed  to have been  completed at  the expiration of  the PERIOD OF 

LIABILITY as provided for under the CONTRACT. 

54  Spares:  

54.1   The  CONTRACTOR  shall  furnish  to  the  EMPLOYER  all  spares  required  for 

COMMISSIONING  of  the    plants,  recommendatory  and/or mandatory  spares,  which  are 

required  essential  by  the  manufacturer/supplier.  The  same  shall  be  delivered  at  SITE, 

3(Three)  months  before  COMMISSIONING.  Also  the  CONTRACTOR  should  furnish  the 

manufacturing drawings for fast wearing spares.  

54.2   The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the 

equipments, plants and machineries go out of production of spare parts for the equipment 

furnished and erected by him, he shall give at  least twelve (12) months' advance notice to 

the EMPLOYER, so that the  latter may order his requirement of spares  in one  lot,    if he so 

desires. 

SECTION‐V PERFORMANCE OF WORK 
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55  Execution of work:  

55.1   All  the Works  shall  be  executed  in  strict  conformity  with  the  provisions  of  the 

CONTRACT  Documents  and  with  such  explanatory  detailed  drawings,  specification  and 

instructions as may be furnished from time to time to the CONTRACTOR by the ENGINEER‐

IN‐CHARGE  whether  mentioned  in  the  CONTRACT  or  not.  The  CONTRACTOR  shall  be 

responsible for ensuring that works throughout are executed in the most substantial, proper 

and workmanlike manner with the quality of material and workmanship in strict accordance 

with  the  SPECIFICATIONS and  to  the entire  satisfaction of  the ENGINEER‐IN‐CHARGE. The 

CONTRACTOR shall provide all necessary materials equipment labour etc. for execution and 

maintenance of WORK till completion unless otherwise mentioned in the CONTRACT. 

56  Co‐ordination and inspection of work: 

56.1   The coordination and inspection of the day‐to‐day work under the CONTRACT shall 

be  the  responsibility  of  the  ENGINEER‐IN‐CHARGE.  The written  instruction  regarding  any 

particular  job  will  normally  be  passed  by  the  ENGINEER‐IN‐CHARGE  or  his  authorized 

representative. A work order book will be maintained by the CONTRACTOR for each sector 

in which  the  aforesaid written  instructions will  be  entered.  These will  be  signed  by  the 

CONTRACTOR  or  his  authorized  representative  by  way  of  acknowledgement  within  12 

hours. 

57  Work in monsoon and dewatering: 

57.1   Unless otherwise specified elsewhere in the tender, the execution of the WORK may 

entail working  in  the monsoon  also. The CONTRACTOR must maintain a minimum  labour 

force as may be  required  for  the  job and plan and execute  the construction and erection 

according  to  the  prescribed  schedule. No  extra  rate will  be  considered  for  such work  in 

monsoon. 

57.2   During monsoon and other period, it shall be the responsibility of the CONTRACTOR 

to keep the construction work site free from water at his own cost. 

58  Work on Sundays and Holidays: 

58.1   For  carrying out Work on  Sundays, and Holidays,  the CONTRACTOR will approach 

the  ENGINEER‐IN‐CHARGE  or  his  representative  at  least  two  days  in  advance  and  obtain 

permission  in writing. The CONTRACTOR  shall observe all  labour  laws and other  statutory 

rules and regulations  in force.  In case of any violations of such  laws, rules and regulations, 

consequence  if  any,  including  the  cost  thereto  shall  be  exclusively  borne  by  the 

CONTRACTOR and the EMPLOYER shall have no liability whatsoever on this account. 

59  General conditions for construction and erection work: 
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59.1   The  working  time  at  the  site  of  work  is  48  hours  per  week.  Overtime  work  is 

permitted in cases of need and the EMPLOYER will not compensate the same. Shift working 

at 2 or 3 shifts per day will become necessary and the CONTRACTOR should take this aspect 

into  consideration  for  formulating  his  rates  for  quotation.  No  extra  claims  will  be 

entertained by the EMPLOYER no this account. For carrying out work beyond working hours 

the CONTRACTOR will approach the ENGINEER‐IN‐CHARGE or his authorized representative 

and obtain his prior written permission. 

59.2   The CONTRACTOR must arrange for the placement of workers in such a way that the 

delayed  completion of  the WORK or any part  thereof  for any  reason whatsoever will not 

affect  their proper employment. The EMPLOYER will not entertain any claim  for  idle  time 

payment whatsoever.  

59.3   The CONTRACTOR shall submit to the EMPLOYER/ENGINEER‐IN‐ CHARGE reports at 

regular intervals regarding the state and progress of WORK. The details and Proforma of the 

report  will  mutually  be  agreed  after  the  award  of  CONTRACT.  The  CONTRACTOR  shall 

provide display boards  showing progress and  labour  strengths at worksite, as directed by 

the ENGINEER‐IN‐CHARGE. 

60  Alterations in specifications, design and extra works: 

60.1   The  WORK  covered  under  this  CONTRACT  having  to  be  executed  by  the 

CONTRACTOR on a  lumpsum  firm price/item  rate quoted by him,  the EMPLOYER will not 

accept any proposals for changes in VALUE OF CONTRACT or  extension in time on account 

of any such changes which may arise  to  the CONTRACTOR's scope of WORK as a result of 

detailed Engineering and  thereafter during  the execution of WORK. The only exception  to 

this will be a case where the EMPLOYER requests in writing to the CONTRACTOR to upgrade 

the  SPECIFICATIONS  or  the  size  of  any major  pieces  of  equipments,  plant  or machinery 

beyond what is normally required to meet the scope of WORK as defined in the CONTRACT 

DOCUMENT.  In  such  cases,  a  change  order will  be  initialed  by  the  CONTRACTOR  at  the 

appropriate  time  for  the EMPLOYER's prior approval giving  the  full back‐up data  for  their 

review and for final settlement of any impact on price within 30 (thirty) days thereafter.  

60.2   The  ENGINEER‐IN‐CHARGE  shall  have  to make  any  alterations  in,  omission  from, 

additions to or substitutions for, the Schedule of Rates, the original specifications, drawings, 

designs and  instructions  that may appear  to him  to be necessary or advisable during  the 

progress of the WORK and the CONTRACTOR shall be bound to carry out the such altered/ 

extra/ new items of WORK in accordance with any instructions which may be given to him in 

writing signed by  the ENGINEER‐IN‐ CHARGE, and such alterations, omissions, additions or 

substitutions shall not  invalidate  the CONTRACT and any altered, additional or substituted 
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work which the CONTRACTOR may be directed to do in the manner above specified as part 

of the WORK shall be carried out by the CONTRACTOR on the same conditions in all respects 

on  which  he  agreed  to  do  the main WORK.  The  time  of  completion  of WORK may  be 

extended  for the part of the particular  job at the discretion of the ENGINEER‐IN‐ CHARGE, 

for only such alterations, additions or substitutions of the WORK, as he may consider as just 

and  reasonable.  The  rates  for  such  additional,  altered  or  substituted WORK  under  this 

clause shall be worked out in accordance with the following provisions:‐  

I.  For Item Rate Contract 

a)  If  the  rates  for  the  additional,  altered  or  substituted WORK  are  specified  in  the 

CONTRACT for the WORK, the CONTRACTOR is bound to carry on the additional, altered or 

substituted WORK at the same rates as are specified in the CONTRACT. 

b)  If  the  rates  for  the  additional,  altered  or  substituted WORK  are  not  specifically 

provided in the CONTRACT for the WORK, the rates will be derived from the rates for similar 

class  of  WORK  as  are  specified  in  the  CONTRACT  for  the  WORK.  The  opinion  of  the 

ENGINEER‐IN‐ CHARGE, as  to whether or not  the rates can be reasonably so derived  from 

the items in this CONTRACT will be final and binding on the CONTRACTOR 

c)  If the rates for the altered, additional or substituted WORK cannot be determined in 

the manner specified  in sub‐clause(s) and (b) above, then the CONTRACTOR shall, within 7 

days  of  the  date  of  receipt  of  order  to  carry  out  the WORK,  inform  the  ENGINEER‐IN‐

CHARGE of the rates which it is his intention to charge for such class of WORK, supported by 

analysis of the rate or rates claimed, and the ENGINEER‐IN‐CHARGE shall determine the rate 

or rates on the basis of the prevailing market rates, labour cost at schedule of labour rates 

plus 10% to cover contractor's supervision, overheads and profit and pay the CONTRACTOR 

accordingly.  The  opinion  of  the  ENGINEER‐  IN‐CHARGE  as  to  current  market  rates  of 

materials and  the quantum of  labour  involved per unit of measurement will be  final and 

binding on the CONTRACTOR 

d)  Where  the  item of work will be  executed  through nominated  specialist  agency  as 

approved  by  the  ENGINEER‐IN‐CHARGE,  then  the  actual  amount  paid  to  such  nominated 

agency supported by documentary evidence and as certified by ENGINEER‐IN‐CHARGE shall 

be considered plus 10% (ten percent) to cover all contingencies, overhead, profits to arrive 

at the rates.   

e)  Provisions contained  in the Sub‐clause (a) & (d) above shall, however, not apply for 

the  following:‐ Where  the  value  of  additions  of  new  items  together  with  the  value  of 

alterations,  additions/deletions  or  substitutions  does  not  exceed  by  or  is  not  less  than 
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plus/minus  (+)25% of  the VALUE OF CONTRACT.  The  item  rates  in  the  Schedule of Rates 

shall hold good for all such variations between the above mentioned  limits,  irrespective of 

any increase/decrease of quantities in the individual items of Schedule of Rates. Where the 

value of addition of new items together with the value of alterations, additions/deletions or 

substitutions reduces more than 25% of the contract value but is within the following limits 

the tenderer shall be paid compensation for decrease in the value of work, as follows: S.No. 

Range  of  Variation  Percentage  compensation  for  decrease  in  the  value  of  work  in  the 

respective range. a) Beyond (+) 25% No increase and/or upto& inclusive of decrease shall be 

(+) 50%  applicable  for  the  Schedule of Rates  (The  rates quoted  for  this  increase  shall be 

valid).  b)  Beyond  (‐)  25%  upto&For  reduction  beyond  inclusive  of  (‐)  50%  25%contractor 

shall  be  compensated  by  an  amount  equivalent  to  10%  of  the  reduction  in  value  of  the 

contract as awarded. For example if the actual contract value is 70% of awarded value then 

compensation shall be 10% of (75‐70) i.e. 0.5% of awarded contract value. 

II.  For Lump sum Contracts: CONTRACTOR shall, within 7 days of the date of receipt of 

order to carry out the WORK, inform the  ENGINEER‐IN‐ CHARGE of the rates which it is his 

intention  to  charge  for  such  class  of WORK,  supported  by  analysis  of  the  rate  or  rates 

claimed, and the ENGINEER‐IN‐CHARGE shall determine the rate or rates on the basis of the 

prevailing  market  rates,  labour  cost  at  schedule  of  labour  rates  plus  10%  to  cover 

contractor's supervision, overheads and profit and pay  the CONTRACTOR accordingly. The 

opinion  of  the  ENGINEER‐  IN‐CHARGE  as  to  current  market  rates  of  materials  and  the 

quantum  of  labour  involved  per  unit  of measurement  will  be  final  and  binding  on  the 

CONTRACTOR. 

61  Drawings to be supplied by the employer 

61.1   The  drawings  attached  with  tender  are  only  for  the  general  guidance  to  the 

CONTRACTOR to enable him to visualize the type of work contemplated and scope of work 

involved. The CONTRACTOR will be deemed to have studied the DRAWINGS and formed an 

idea about the WORK involved.  

61.2   Detailed working drawings on the basis of which actual execution of the WORK is to 

proceed,  will  be  furnished  from  time  to  time  during  the  progress  of  the  work.  The 

CONTRACTOR  shall  be  deemed  to  have  gone  through  the  DRAWINGS  supplied  to  him 

thoroughly and carefully and in conjunction with all other connected drawings and bring to 

the  notice  of  the  ENGINEER‐IN‐CHARGE  discrepancies,  if  any,  therein  before  actually 

carrying out the Work. 

61.3   Copies of all detailed working drawings  relating  to  the WORK  shall be kept at  the 

CONTRACTOR's office on the site and shall be made available to the ENGINEER‐IN‐ CHARGE 

at  any  time  during  the  CONTRACT.  The  drawings  and  other  documents  issued  by  the 

EMPLOYER shall be returned to the EMPLOYER on completion of the WORK.  
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62  Drawings to be supplied by the contractor: 

62.1   The drawings/date which are to be furnished by the CONTRACTOR are enumerated 

in the special conditions of contract, and shall be furnished within the specified time.  

62.2   Where approval/review of drawings before manufacture/  construction/fabrication 

has  been  specified,  it  shall  be  CONTRACTOR's  responsibility  to  have  these  drawings 

prepared  as  per  the  directions  of  ENGINEER‐IN‐CHARGE  and  got  approved  before 

proceeding with manufacture/construction/fabrication as the case may be. Any change that 

may have become necessary in these drawings during the execution of the work shall have 

to be  carried out by  the CONTRACTOR  to  the  satisfaction of  ENGINEER‐IN‐CHARGE  at no 

extra  cost.  All  final  drawings  shall  bear  the  certification  stamp  as  indicated  below  duly 

signed  by  both  the  CONTRACTOR  and  ENGINEER‐IN‐CHARGE.    "Certified  true  for 

_____________________    (Name  of  Work)  Agreement 

No.___________________________Signed:________________  (CONTRACTOR)  (ENGINEER‐

IN‐CHARGE) 

62.3   The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEER‐

IN‐CHARGE  as  far  as  practicable  within  3  (Three)  weeks  and  shall  be  modified  by  the 

CONTRACTOR,  if  any modifications  and/or  corrections  are  required  by  the  ENGINEER‐IN‐

CHARGE.  The  CONTRACTOR  shall  incorporate  such modifications  and/or  corrections  and 

submit the final drawings for approval. Any delays arising out of failure by the CONTRACTOR 

to rectify the drawing in good time shall not alter the Contract Completion Time.  

62.4   As built drawings showing all corrections, adjustments etc. shall be furnished by the 

CONTRACTOR in six copies and one transparent for record purposed to the EMPLOYER.  

63  Setting out works: 

63.1   The ENGINEER‐IN‐CHARGE shall furnish the CONTRACTOR with only the four corners 

of the Works site and a level bench mark and the CONTRACTOR shall set out the Works and 

shall  provide  an  efficient  staff  for  the  purpose  and  shall  be  solely  responsible  for  the 

accuracy of such setting out.  

63.2   The CONTRACTOR  shall provide,  fix and be  responsible  for  the maintenance of all 

stakes, templates, level marks, profiles and other similar things and shall take all necessary 

precautions  to  prevent  their  removal  or  disturbance  and  shall  be  responsible  for  the 

consequence  of  such  removal  or  disturbance  should  the  same  take  place  and  for  their 

efficient  and  timely  reinstatement.  The  CONTRACTOR  shall  also  be  responsible  for  the 

maintenance of all existing survey marks, boundary marks, distance marks and center  line 

marks, either existing or supplied and fixed by the CONTRACTORThe work shall be set out to 

the  satisfaction  of  the  ENGINEER‐IN‐CHARGE.  The  approval  there  of  joining  with  the 

CONTRACTOR by  the ENGINEER‐  IN‐CHARGE  in  setting out  the work,  shall not  relieve  the 

CONTRACTOR of any of his responsibility.  
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63.3   Before  beginning  the Works,  the  CONTRACTOR  shall  at  his  own  cost,  provide  all 

necessary  reference and  level posts, pegs, bamboos,  flags,  ranging rods, strings and other 

materials for proper layout of the works in accordance with the schemes for bearing marks 

acceptable  to  the  ENGINEER‐IN‐CHARGE.  The  center,  longitudinal  or  face  lines  and  cross 

lines shall be marked by means of small masonry pillars. Each pillar shall have distinct mark 

at the centre to enable theodolite to be set over it. No work shall be started until all these 

points are checked and approved by the ENGINEER‐IN‐CHARGE in writing but such approval 

shall not relieve the CONTRACTOR of any of his responsibilities. The CONTRACTOR shall also 

provide  all  labour, material  and  other  facilities,  as  necessary,  for  the  proper  checking  of 

layout and inspection of the points during construction.  

63.4   Pillars  bearing  geodetic  marks  located  at  the  sites  of  units  of  WORKS  under 

construction should be protected and fenced by the CONTRACTOR 

63.5   On  completion of WORK,  the CONTRACTOR must  submit  the geodetic documents 

according to which the WORK was carried out. 

 

 

64  Responsibility for level and alignment: 

64.1   The  CONTRACTOR  shall  be  entirely  and  exclusively  responsible  for  the  horizontal 

and  vertical  alignment,  the  levels  and  correctness  of  every  part  of  the WORK  and  shall 

rectify effectively any errors or imperfections therein, such rectifications shall be carried out 

by  the CONTRACTOR,  at his own  cost, when  instructions are  issued  to  that effect by  the 

ENGINEER‐ IN‐CHARGE. 

65  Materials to be supplied by contractor: 

65.1   The CONTRACTOR  shall procure and provide within  the VALUE OF CONTRACT  the 

whole  of  the materials  required  for  the  construction  including  steels,  cement  and  other 

building materials, tools, tackles, construction plant and equipment for the completion and 

maintenance of the WORK except the materials which will be issued by the EMPLOYER and 

shall make his own arrangement for procuring such materials and for the transport thereof. 

The  EMPLOYER  may  give  necessary  recommendation  to  the  respective  authority  if  so 

desired  by  the  CONTRACTOR  but  assumes  no  further  responsibility  of  any  nature.  The 

EMPLOYER will  insist on  the procurement of materials which bear  ISI stamp and/or which 

are supplied by reputed suppliers. 

65.2   The CONTRACTOR shall properly store all materials either  issued to him or brought 

by him to the SITE to prevent damages due to rain, wind, direct exposure to sun, etc. as also 

from theft, pilferage, etc. for proper and speedy execution of his works. The CONTRACTOR 

shall maintain sufficient stocks of all materials required by him.  
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65.3   No material  shall  be dispatched  from  the CONTRACTOR's  stores  before  obtaining 

the approval in writing of the ENGINEER‐IN‐CHARGE. 

66  Stores supplied by the employer: 

66.1   If  the SPECIFICATION of  the WORK provides  for  the use of any material of  special 

description  to  be  supplied  from  the  EMPLOYER's  stores  or  it  is  required  that  the 

CONTRACTOR  shall  use  certain  stores  to  be  provided  by  the  ENGINEER‐IN‐CHARGE,  such 

materials and stores, and price to be charged there  for as hereinafter mentioned being so 

far as   practicable  for  the convenience of  the CONTRACTOR, but not  so as  in any way  to 

control  the  meaning  or  effect  of  the  CONTRACT,  the  CONTRACTOR  shall  be  bound  to 

purchase and shall be supplied such materials and stores as are from time to time required 

to  be  used  by  him  for  the  purpose  of  the  CONTRACT  only.  The  sums  due  from  the 

CONTRACTOR for the value of materials supplied by the EMPLOYER will be recovered from 

the  running account bill on  the basis of  the actual consumption of materials  in  the works 

covered and for which the running account bill has been prepared. After the completion of 

the WORK,  however,  the  CONTRACTOR  has  to  account  for  the  full  quantity  of materials 

supplied to him as per relevant clauses in this document.  

66.2   The value of  the  stores/materials as may be  supplied  to  the CONTRACTOR by  the 

EMPLOYER will be debited to the CONTRACTOR's account at the rates shown in the schedule 

of materials and if they are not entered in the schedule,  they will be debited at cost price, 

which  for  the  purpose  of  the  CONTRACT  shall  include  the  cost  of  carriage  and  all  other  

expenses whatsoever  such  as  normal  storage  supervision  charges which  shall  have  been 

incurred  in obtaining  the same at  the EMPLOYER's stores. All materials so supplied  to  the 

CONTRACTOR  shall  remain  the  absolute  property  of  the  EMPLOYER  and  shall  not  be 

removed  on  any  account  from  the  SITE of  the WORK,  and  shall  be  at  all  times open  for 

inspection to the ENGINEER‐IN‐CHARGE. Any such materials remaining unused at the time 

of  the  completion or  termination of  the CONTRACT  shall be  returned  to  the EMPLOYER's 

stores or at a place as directed by the ENGINEER‐IN‐CHARGE  in perfectly good condition at 

CONTRACTOR's cost. 

67  Conditions for issue of materials: 

67.1  Materials  specified  as  to  be  issued  by  the  EMPLOYER  will  be  supplied  to  the 

CONTRACTOR  by  the  EMPLOYER  form  his  stores.  It  shall  be  responsibility  of  the 

CONTRACTOR  to  take delivery of  the materials and arrange  for  its  loading,  transport and 

unloading at the SITE of WORK at his own cost. The materials shall be  issued between the 

working hours and as per the rules of the EMPLOYER as framed from time to time. 

Page 150 of 255



 

GODAVARI GAS PRIVATE LIMITED 
 

  CITY GAS DISTRIBUTION PROJECT AT EAST & WEST 
GODAVARI DISTRICTS 

 

ROUTE SURVEY AND ALLIED WORKS 
 

Bid Document No.: MEC/23TS/01/51/D2/T01/ER/0001  

 

 
67.2   The CONTRACTOR shall bear all incidental charges for the storage and safe custody 

of materials at site after these have been issued to him.  

67.3   Materials  specified  as  to  be  issued  by  the  EMPLOYER  shall  be  issued  in  standard 

sizes as obtained from the manufacturers.   

67.4   The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for storing 

the materials safe against damage by  rain, dampness,  fire,  theft etc. He shall also employ 

necessary watch and ward establishment for the purpose.  

67.5   It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the 

time  of  taking  delivery  and  satisfy  himself  that  they  are  in  good  condition.  After  the 

materials  have  been  delivered  by  the  EMPLOYER,  it  shall  be  the  responsibility  of  the 

CONTRACTOR to keep them  in good condition and  if the materials are damaged or  lost, at 

any  time,  they  shall be  repaired and/or  replaced by him at his own cost according  to  the 

instructions of the ENGINEER‐IN‐CHARGE.  

67.6    The EMPLOYER shall not be liable for delay in supply or non‐supply of any materials 

which the EMPLOYER has undertaken to supply where such failure or delay is due to natural 

calamities,  act of  enemies,  transport  and procurement difficulties  and  any  circumstances 

beyond the control of the EMPLOYER. In no case, the CONTRACTOR shall be entitled to claim 

any compensation or loss suffered by him on this account.   

67.7   It  shall  be  responsibility  of  the  CONTRACTOR  to  arrange  in  time  all  materials 

required  for  the WORK other  than those to be supplied by the EMPLOYER.  If, however,  in 

the opinion of the ENGINEER‐IN‐CHARGE the execution of the WORK is likely to be delayed 

due  to  the  CONTRACTOR's  inability  to make  arrangements  for  supply  of materials which 

normally he has  to arrange  for,  the ENGINEER‐IN‐CHARGE  shall have  the  right at his own 

discretion to  issue such materials, if available with the EMPLOYER or procure the materials 

from the market or as elsewhere and the CONTRACTOR will be bound to take such materials 

at  the  rates  decided  by  the  ENGINEER‐IN‐CHARGE.  This,  however,  does  not  in  any way 

absolve  the  CONTRACTOR  from  responsibility  of making  arrangements  for  the  supply  of 

such materials  in part or  in  full,  should  such  a  situation occur  nor  shall  this  constitute  a 

reason for the delay in the execution of the WORK.  

67.8   None  of  the  materials  supplied  to  the  CONTRACTOR  will  be  utilized  by  the 

CONTRACTOR  for manufacturing  item which  can  be  obtained  as  supplied  from  standard 

manufacturer in finished form. 
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67.9   The  CONTRACTOR  shall,  if  desired  by  the  ENGINEER‐  IN‐CHARGE,  be  required  to 

execute an  Indemnity Bond  in  the prescribed  form  for  safe  custody and accounting of all 

materials issued by the EMPLOYER.  

67.10  The CONTRACTOR shall furnish to the ENGINEER‐IN‐ CHARGE sufficiently in advance 

a statement showing his  requirement of  the quantities of  the materials  to be supplied by 

the EMPLOYER and the time when the same will be required by him for the works, so as to 

enable  the  ENGINEER‐IN‐CHARGE  to make  necessary  arrangements  for  procurement  and 

supply of the material. 

67.11  Account  of  the  materials  issued  by  the  EMPLOYER  shall  be  maintained  by 

CONTRACTOR  indicating  the daily  receipt, consumption and balance  in hand. This account 

shall  be maintained  in  a manner  prescribed  by  the  ENGINEER‐IN‐CHARGE  along with  all 

connected papers viz. requisitions,  issues, etc., and shall be always available for  inspection 

in the CONTRACTOR's office at SITE.   

67.12  The CONTRACTOR should see that only the required quantities of materials are got 

issued.  The  CONTRACTOR  shall  not  be  entitled  to  cartage  and  incidental  charges  for 

returning the surplus materials,  if any, to the stores wherefrom they were  issued or to the 

place as directed by the ENGINEER‐IN‐CHARGE.  

67.13  Materials/Equipment(s)  supplied  by  EMPLOYER  shall  not  be  utilized  for  any 

purpose(s) than issued for. 

 

 

68  Material procured with assistance of employer/return of surplus: 

68.1   Notwithstanding anything contained to the contrary in any or all the clauses of this 

CONTRACT where any materials for the execution of the CONTRACT are procured with the 

assistance  of  the  EMPLOYER  either  by  issue  from  EMPLOYER's  stock  or  purchases made 

under order or permits or  licenses  issued by Government, the CONTRACTOR shall hold the 

said materials as trustee for the EMPLOYER and use such materials economically and solely 

for the purpose of the CONTRACT and not dispose them off without the permission of the 

EMPLOYER and return, if required by the ENGINEER‐IN‐CHARGE, shall determine having due 

regard to the condition of the materials. The price allowed to the CONTRACTOR, however, 

shall  not  exceed  the  amount  charged  to  him  excluding  the  storage  charges,  if  any.  The 

decision of  the ENGINEER‐IN‐CHARGE shall be  final and conclusive  in such matters.  In  the 

event of breach of the aforesaid condition, the CONTRACTOR shall, in terms of the licenses 

or permits and/or criminal breach of trust, be liable to compensate the EMPLOYER at double 
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rate or any higher rate, in the event of those materials at that time having higher rate or not 

being available  in  the market,  then any other rate  to be determined by  the ENGINEER‐IN‐

CHARGE and his decision shall be final and conclusive. 

69  Materials obtained from dismantling: 

69.1   If  the  CONTRACTOR  in  the  course  of  execution  of  the WORK  is  called  upon  to 

dismantle any part for reasons other than those stipulated in Clauses 74 and 77 hereunder, 

the  materials  obtained  in  the  WORK  of  dismantling  etc.,  will  be  considered  as  the 

EMPLOYER's property and will be disposed off to the best advantage of the EMPLOYER. 

70  Articles of value found:  

70.1   All gold, silver and other minerals of any description and all precious stones, coins, 

treasure relics, antiquities and other similar things which shall be  found  in, under or upon 

the SITE, shall be the property of the EMPLOYER and the CONTRACTOR shall duly preserve 

the same to the satisfaction of the ENGINEER‐IN‐CHARGE and shall from time to time deliver 

the same to such person or persons indicated by the EMPLOYER. 

71  Discrepancies between instructions: 

71.1   Should  any  discrepancy  occur  between  the  various  instructions  furnished  to  the 

CONTRACTOR,  his  agent  or  staff  or  any  doubt  arises  as  to  the  meaning  of  any  such 

instructions or should there be any misunderstanding between the CONTRACTOR's staff and 

the ENGINEER‐IN‐ CHARGE's staff,  the CONTRACTOR shall  refer  the matter  immediately  in 

writing to the ENGINEER‐IN‐CHARGE whose decision thereon shall be 7final and conclusive 

and  no  claim  for  losses  alleged  to  have  been  caused  by  such  discrepancies  between 

instructions, doubts, or misunderstanding shall in any event be admissible. 

72  Action where no specification is issued: 

72.1   In case of any class of WORK  for which  there  is no SPECIFICATION supplied by the 

EMPLOYER  as mentioned  in  the  Tender  Documents  such WORK  shall  be  carried  out  in 

accordance with Indian Standard Specifications and if the Indian Standard Specifications do 

not cover the same, the WORK should be carried out as per standard Engineering Practice 

subject to the approval of the ENGINEER‐IN‐CHARGE. 

73  Inspection of works: 

73.1   The ENGINEER‐IN‐CHARGE will have  full power and authority to  inspect the WORK 

at  any  time  wherever  in  progress  either  on  the  SITE  or  at  the  CONTRACTOR's 

premises/workshops  wherever  situated,  premises/  workshops  of  any  person,  firm  or 
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corporation  where WORK  in  connection  with  the  CONTRACT may  be  in  hand  or  where 

materials are being or are to be supplied, and the CONTRACTOR shall afford or procure for 

the  ENGINEER‐IN‐ CHARGE  every  facility  and assistance  to  carry out  such  inspection.  The 

CONTRACTOR shall, at all time during the usual working hours and at all other time at which 

reasonable notice of  the  intention of  the  ENGINEER‐IN‐ CHARGE or his  representative  to 

visit  the WORK  shall  have  been  given  to  the  CONTRACTOR,  either  himself  be present  or 

receive  orders  and  instructions,  or  have  a  responsible  agent  duly  accredited  in  writing, 

present  for  the purpose. Orders given  to  the CONTRACTOR's agent shall be considered  to 

have  the  same  force  as  if  they  had  been  given  to  the  CONTRACTOR  himself.  The 

CONTRACTOR  shall  give  not  less  than  seven  days  notice  in writing  to  the  ENGINEER‐IN‐

CHARGE  before  covering  up  or  otherwise  placing  beyond  reach  of  inspection  and 

measurement of any work  in order that the same may be  inspected and measured.  In the 

event  of  breach  of  above  the  same  shall  be  uncovered  at  CONTRACTOR's  expense  for 

carrying out such measurement or inspection.  

73.2   No material  shall  be dispatched  from  the CONTRACTOR's  stores before  obtaining 

the approval in writing of the Engineer‐in‐Charge. The CONTRACTOR is to provide at all time 

during the progress of the WORK and the maintenance period, proper means of access with 

ladders,  gangways etc.  and  the necessary  attendance  to move  and  adopt  as directed  for 

inspection or measurements of the WORK by the ENGINEER‐ IN‐CHARGE. 

73.3   The CONTRACTOR shall make available to the ENGINEER‐IN‐ CHARGE free of cost all 

necessary  instruments  and  assistance  in  checking  or  setting  out  of  WORK  and  in  the 

checking of any WORK made by the CONTRACTOR for the purpose of setting out and taking 

measurements of WORK.  

 

 

74  Tests for quality of work:  

74.1   All  workmanship  shall  be  of  the  respective  kinds  described  in  the  CONTRACT 

DOCUMENTS and in accordance with the instructions of the ENGINEER‐IN‐CHARGE and shall 

be  subjected  from  time  to  time  to  such  test at CONTRACTOR's  cost as  the ENGINEER‐IN‐

CHARGE may direct at the place of manufacture or fabrication or on the site or at all or any 

such places. The CONTRACTOR shall provide assistance,  instruments,  labour and materials 

as are normally required for examining, measuring and testing any workmanship as may be 

selected and required by the ENGINEER‐IN‐CHARGE.  
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74.2   All the tests that will be necessary in connection with the execution of the WORK as 

decided by the ENGINEER‐ IN‐CHARGE shall be carried out at the field testing laboratory of 

the EMPLOYER by paying  the charges as decided by  the EMPLOYER  from  time  to  time.  In 

case of non‐  availability of  testing  facility with  the  EMPLOYER,  the  required  test  shall be 

carried out at  the cost of CONTRACTOR at Government or any other  testing  laboratory as 

directed by ENGINEER‐IN‐CHARGE.  

74.3   If any tests are required to be carried out in conjunction with the WORK or materials 

or workmanship not  supplied by  the CONTRACTOR,  such  tests  shall be carried out by  the 

CONTRACTOR as per  instructions of ENGINEER‐IN‐CHARGE and  cost of  such  tests  shall be 

reimbursed by the EMPLOYER. 

75  Samples for approval:  

75.1   The  CONTRACTOR  shall  furnish  to  the  ENGINEER‐IN‐CHARGE  for  approval,  when 

requested or if required by the specifications, adequate samples of all materials and finished 

to be used in the WORK. Such samples shall be submitted before the WORK is commenced 

and  in  ample  time  to permit  tests  and  examinations  thereof. All materials  furnished  and 

finishes applied in actual WORK shall be fully equal to the approved samples. 

76  Action and compensation in case of bad work: 

76.1   If it shall appear to the ENGINEER‐IN‐CHARGE that any work has been executed with 

unsound, imperfect or unskilled workmanship, or with materials of any inferior description, 

or  that  any materials  or  articles  provided  by  the  CONTRACTOR  for  the  execution  of  the 

WORK  are  unsound,  or  of  a  quality  inferior  to  that  contracted  for,  or  otherwise  not  in 

accordance with  the  CONTRACT,  the  CONTRACTOR  shall  on  demand  in writing  from  the 

ENGINEER‐IN‐CHARGE or his authorized  representative  specifying  the WORK, materials or 

articles complained of notwithstanding that the same may have been inadvertently passed, 

certified and paid  for,  forthwith  rectify or  remove and  reconstruct  the WORK so specified 

and provide other proper and suitable materials or articles at his own cost and in the event 

of  failure to do so within the period specified by the ENGINEER‐IN‐CHARGE  in his demand 

aforesaid,  the CONTRACTOR  shall be  liable  to pay  compensation at  the  rate of 1 %  (One 

percent) of the estimated cost of the whole WORK, for every week limited to a maximum of 

10% (ten percent) of the value of the whole WORK, while his failure to do so shall continue 

and in the case of any such failure the ENGINEER‐IN‐CHARGE may on expiry of notice period 

rectify  or  remove  and  re‐execute  the WORK  or  remove  and  replaced  with  others,  the 

materials  or  articles  complained  of  to  as  the  case may  be  at  the  risk  and  expense  in  all 

respects of  the CONTRACTORThe decision of  the Engineering‐in‐charge as  to any question 

arising under this clause shall be final and conclusive. 
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77  Suspension of works: 

77.1   Subject  to  the provisions of  sub‐para  (ii) of  this  clause,  the CONTRACTOR  shall,  if 

ordered in writing by the ENGINEER‐IN‐CHARGE, or his representative, temporarily suspend 

the WORKS  or  any  part  thereof  for  such written  order,  proceed with  the WORK  therein 

ordered to be suspended until, he shall have received a written order to proceed therewith. 

The  CONTRACTOR  shall  not  be  entitled  to  claim  compensation  for  any  loss  or  damage 

sustained by him by reason of temporary suspension of the WORKS aforesaid. An extension 

of time for completion, corresponding with the delay caused by any such suspension of the 

WORKS  as  aforesaid  will  be  granted  to  the  ONTRACTOR  should  he  apply  for  the  same 

provided that the suspension was not consequent to any default or failure on the part of the 

CONTRACTOR. 

77.2   In case of suspensions of entire WORK, ordered in writing by ENGINEER‐IN‐CHARGE, 

for a period of more than two months, the CONTRACTOR shall have the option to terminate 

the CONTRACT.  

78  Employer may do part of work: 

78.1   Upon  failure  of  the  CONTRACTOR  to  comply  with  any  instructions  given  in 

accordance with the provisions of this CONTRACT the EMPLOYER has the alternative right, 

instead  of  assuming  charge  of  entire  WORK,  to  place  additional  labour  force,  tools, 

equipments and materials on such parts of the WORK, as the EMPLOYER may designate or 

also engage another CONTRACTOR  to  carry out  the WORK.  In  such  cases,  the EMPLOYER 

shall deduct from the amount which otherwise might become due to the CONTRACTOR, the 

cost  of  such work  and material with  ten  percent  (10%)  added  to  cover  all  departmental 

charges and should the total amount thereof exceed the amount due to the CONTRACTOR, 

the CONTRACTOR shall pay the difference to the EMPLOYER. 

79  Possession prior to completion: 

79.1  The  ENGINEER‐IN‐CHARGE  shall  have  the  right  to  take  possession  of  or  use  any 

completed or partially completed WORK or part of the WORK. Such possession or use shall 

not  be  deemed  to  be  an  acceptance  of  any  work  completed  in  accordance  with  the 

CONTRACT agreement. If such prior possession or use by the ENGINEER‐IN‐ CHARGE delays 

the progress of WORK, equitable adjustment in the time of completion will be made and the 

CONTRACT agreement shall be deemed to be modified accordingly.  

80  Defects Liability Period (Twelve months period of liability from the date of issue of 

completion certificate): 

80.1   The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months 

from  the  date  of  completion  ofWORK  as  certified  by  the  ENGINEER‐IN‐CHARGE which  is 

Page 156 of 255



 

GODAVARI GAS PRIVATE LIMITED 
 

  CITY GAS DISTRIBUTION PROJECT AT EAST & WEST 
GODAVARI DISTRICTS 

 

ROUTE SURVEY AND ALLIED WORKS 
 

Bid Document No.: MEC/23TS/01/51/D2/T01/ER/0001  

 

 
indicated  in  the  Completion  Certificate.  Any  damage  or  defect  that  may  arise  or  lie 

undiscovered at the time of issue of Completion Certificate, connected in any way with the 

equipment  or  materials  supplied  by  him  or  in  the  workmanship,  shall  be  rectified  or 

replaced by the CONTRACTOR at his own expense as deemed necessary by the ENGINEER‐

IN‐CHARGE  or  in  default,  the  ENGINEER‐  IN‐CHARGE may  carry  out  such works  by  other 

work  and  deduct  actual  cost  incurred  towards  labour,  supervision  and  materials 

consumables  or  otherwise  plus  100%  towards  overheads  (of  which  the  certificate  of 

ENGINEER‐IN‐CHARGE  shall  be  final)  from  any  sums  that  may  then  be  or  at  any  time 

thereafter, become due to the CONTRACTOR or from his Contract Performance Security, or 

the proceeds of sale thereof or a sufficient part on thereof.  

80.2   If  the CONTRACTOR  feels  that any variation  in WORK or  in quality of materials or 

proportions would be beneficial or necessary  to  fulfill  the  guarantees  called  for, he  shall 

bring  this  to  the  notice  of  the  ENGINEER‐  IN‐CHARGE  in writing.  If  during  the  period  of 

liability any portion of the WORK/equipment,  is  found defective and  is rectified/ replaced, 

the period of liability for such equipment/ portion of WORK shall be operative from the date 

such rectification/ replacement are carried out and Contract Performance Guarantee shall 

be  furnished  separately  for  the  extended  period  of  liability  for  that  portion  of WORK/ 

equipment  only.  Notwithstanding  the  above  provisions  the  supplier's, 

guarantees/warrantees  for  the  replaced  equipment  shall  also  be  passed  on  to  the 

EMPLOYER.  

80.3   LIMITATION OF LIABILITY Notwithstanding anything contrary contained herein,  the 

aggregate total liability of CONTRACTOR under the Agreement or otherwise shall be limited 

to 100% of Agreement / Contract Value. However, neither party shall be liable to the other 

party for any indirect and consequential damages, loss of profits or loss of production. 

81  Care of works:  

81.1   From the commencement to completion of the WORK, the CONTRACTOR shall take 

full  responsibility  for  the care  for all works  including all  temporary works and  in case any 

damages,  loss  or  injury  shall  happen  to  the  WORK  or  to  any  part  thereof  or  to  any 

temporary works  from any cause whatsoever, shall at his own cost repair and make good 

the same so that at completion the WORK shall be in good order and in conformity in every 

respects  with  the  requirement  of  the  CONTRACT  and  the  ENGINEER‐IN‐  CHARGE's 

instructions. 

81.2  DEFECTS PRIOR TO TAKING OVER: If at any time, before the WORK is taken over, the 

ENGINEER‐IN‐CHARGE  shall:  a)  Decide  that  any  works  done  or  materials  used  by  the 

CONTRACTOR  or  by  any  SUB‐CONTRACTOR  is  defective  or  not  in  accordance  with  the 
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CONTRACT,  or  that  the works  or  any  portion  thereof  are  defective,  or  do  not  fulfill  the 

requirements  of  CONTRACT  (all  such  matters  being  hereinafter,  called  `Defects'  in  this 

clause),  and  b)  As  soon  as  reasonably  practicable,  gives  to  the  CONTRACTOR  notice  in 

writing of the said decision, specifying particulars of the defects alleged to exist or to have 

occurred, then the CONTRACTOR shall at his own expenses and with all speed make good 

the defects so specified. In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at 

the cost of the CONTRACTOR, such steps as may in all circumstances, be reasonable to make 

good such defects. The expenditure so  incurred by  the EMPLOYER will be  recovered  from 

the amount due to the CONTRACTOR. The decision of the ENGINEER‐IN‐CHARGE with regard 

to  the  amount  to  be  recovered  from  the  CONTRACTOR will  be  final  and  binding  on  the 

CONTRACTORAs soon as the WORK has been completed in accordance with the CONTRACT 

(except  in minor  respects  that do not affect  their use  for  the purpose  for which  they are 

intended and except for maintenance there of provided in clause 80.1 of General Conditions 

of Contract) and have passed the tests on completion, the ENGINEER‐IN‐CHARGE shall issue 

a certificate (hereinafter called Completion Certificate) in which he shall certify the date on 

which  the  WORK  have  been  so  completed  and  have  passed  the  said  tests  and  the 

EMPLOYER shall be deemed  to have  taken over  the WORK on  the date so certified.  If  the 

WORK  has  been  divided  into  various  groups  in  the  CONTRACT,  the  EMPLOYER  shall  be 

entitled  to  take over any group or groups before  the other or others and  there upon  the 

ENGINEER‐IN‐CHARGE shall  issue a Completion Certificate which will, however, be for such 

group or groups so  taken over only.  In such an event  if  the group /section/ part so  taken 

over  is  related,  to  the  integrated  system  of  the work,  not withstanding  date  of  grant  of 

Completion  Certificate  for  group/  section/  part.  The  period  of  liability  in  respect  of  such 

group/ section/ part shall extend 12 (twelve) months from the date of completion of WORK.  

81.3   DEFECTS  AFTER  TAKING  OVER:  In  order  that  the  CONTRACTOR  could  obtain  a 

COMPLETION CERTIFICATE he shall make good, with all possible  speed, any defect arising 

from  the defective materials supplied by  the CONTRACTOR or workmanship or any act or 

omission of the CONTRACT or that may have been noticed or developed, after the works or 

groups of the works has been taken over, the period allowed  for carrying out such WORK 

will be normally one month.  If any defect be not  remedied within a  reasonable  time,  the 

EMPLOYER may proceed  to do  the WORK at CONTRACTOR's  risk and expense and deduct 

from  the  final bill such amount as may be decided by  the EMPLOYER.  If by  reason of any 

default on the part of the CONTRACTOR a COMPLETION CERTIFICATE has not been issued in 

respect of any portion of the WORK within one month after the date fixed by the CONTRACT 

for the completion of the WORK, the EMPLOYER shall be at liberty to use the WORK or any 

portion thereof  in respect of which a completion certificate has not been  issued, provided 

that  the WORK or  the portion  thereof  so used  as  aforesaid  shall be  afforded  reasonable 

opportunity for completing these works for the issue of Completion Certificate. 
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82  Guarantee/transfer of guarantee: 

82.1   For works  like water‐proofing,  acid  and alkali  resisting materials, pre‐construction 

soil  treatment against  termite or any other  specialized works etc.  the CONTRACTOR  shall 

invariably engage SUB‐CONTRACTORS who are  specialists  in  the  field and  firms of  repute 

and  such  a  SUB‐CONTRACTOR  shall  furnish  guarantees  for  their  workmanship  to  the 

EMPLOYER,  through  the  CONTRACTOR.  In  case  such  a  SUB‐CONTRACTOR/  firm  is  not 

prepared  to  furnish  a  guarantee  to  the  EMPLOYER,  the  CONTRACTOR  shall  give  that 

guarantee to the EMPLOYER directly. 

83  Training of employer's personnel: 

83.1   The CONTRACTOR undertakes to provide training to Engineering personnel selected 

and  sent  by  the  EMPLOYER  at  the works  of  the  CONTRACTOR  without  any  cost  to  the 

EMPLOYER.  The  period  and  the  nature  of  training  for  the  individual  personnel  shall  be 

agreed upon mutually between  the CONTRACTOR  and  the  EMPLOYER.  These engineering 

personnel  shall  be  given  special  training  at  the  shops,  where  the  equipment  will  be 

manufactured and/ or  in their collaborator's works and where possible,  in any other plant 

where  equipment  manufactured  by  the  CONTRACTOR  or  his  collaborators  is  under 

installation or test to enable those personnel to become familiar with the equipment being 

furnished  by  the  CONTRACTOREMPLOYER  shall  bear  only  the  to  and  fro  fare  of  the  said 

engineering personnel. 

84  Replacement of defective parts and materials: 

84.1   If during the progress of the WORK, EMPLOYER shall decide and inform in writing to 

the CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of the plant 

unsound  or  imperfect  or  has  furnished  plant  inferior  to  the  quality  specified,  the 

CONTRACTOR on receiving details of such defects or deficiencies shall at his own expenses 

within 7  (seven) days of his receiving the notice, or otherwise within such time as may be 

reasonably  necessary  for making  it  good,  proceed  to  alter,  re‐construct  or  remove  such 

work  and  furnish  fresh  equipmentsupto  the  standards  of  the  specifications.  In  case  the 

CONTRACTOR  fails  to do  so,  EMPLOYER may  on  giving  the  CONTRACTOR  7  (seven)  day's 

notice in writing of his intentions to do so, proceed to remove the portion of the WORK so 

complained of and at the cost of CONTRACTOR's, perform all such works or furnish all such 

equipments provided that nothing in the clause shall be deemed to deprive the EMPLOYER 

of or affect any rights under the CONTRACT, the EMPLOYER may otherwise have in respect 

of such defects and deficiencies.  

84.2   The CONTRACTOR's  full and extreme  liability under this clause shall be satisfied by 

the payments to the EMPLOYER of the extra cost, of such replacements procured including 

erection/installation as provided for in the CONTRACT; such extra cost being the ascertained 

difference  between  the  price  paid  by  the  EMPLOYER  for  such  replacements  and  the 
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CONTRACT price portion for such defective plants and repayments of any sum paid by the 

EMPLOYER  to  the CONTRACTOR  in  respect of such defective plant. Should  the EMPLOYER 

not  so  replace  the  defective  plant  the  CONTRACTOR's  extreme  liability  under  this  clause 

shall  be  limited  to  the  repayment  of  all  such  sums  paid  by  the  EMPLOYER  under  the 

CONTRACT for such defective plant. 

85  Indemnity 

85.1   If any action  is brought before a Court, Tribunal or any other Authority against the 

Employer or an officer or agent of the EMPLOYER, for the failure, omission or neglect on the 

part  of  the  CONTRACTOR  to  perform  any  acts, matters,  covenants  or  things  under  the 

CONTRACT, or damage or injury caused by the alleged omission or negligence on the part of 

the CONTRACTOR, his agents, representatives or his SUB‐ CONTRACTOR's, or in connection 

with  any  claim  based  on  lawful  demands  of  SUB‐CONTRACTOR's  workmen  suppliers  or 

employees, the CONTRACTOR, shall in such cases indemnify and keep the EMPLOYER and/or 

their representatives harmless from all losses, damages, expenses or decrees arising out of 

such action. 

86  Construction aids, equipments, tools & tackles: 

86.1   CONTRACTOR  shall  be  solely  responsible  for making  available  for  executing  the 

WORK, all requisite CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, 

all  Tools,  Tackles  and  Testing  Equipment  and  Appliances,  including  imports  of  such 

equipment etc. as required. In case of import of the same the rates applicable for levying of 

Custom  Duty  on  such  Equipment,  Tools,  &  Tackles  and  the  duty  drawback  applicable 

thereon  shall  be  ascertained  by  the  CONTRACTOR  from  the  concerned  authorities  of 

Government of India. It shall be clearly understood that EMPLOYER shall not in any way be 

responsible for arranging to obtain Custom Clearance and/or payment of any duties and/or 

duty  draw  backs  etc.  for  such  equipments  so  imported  by  the  CONTRACTOR  and  the 

CONTRACTOR shall be fully responsible for all taxes, duties and documentation with regard 

to the same. Tenderer  in his own  interest may contact, for any clarifications  in the matter, 

concerned  agencies/Dept./Ministries  of  Govt.  of  India.  All  clarifications  so  obtained  and 

interpretations thereof shall be solely the responsibility of the CONTRACTOR 

SECTION‐VI CERTIFICATES AND PAYMENTS 

87  Schedule of rates and payments: 

87.1  CONTRACTOR'S  REMUNERATION:  The  price  to  be  paid  by  the  EMPLOYER  to 

CONTRACTOR  for  the whole of  the WORK  to be done and  for  the performance of all  the 

obligations  undertaken  by  the  CONTRACTOR  under  the  CONTRACT DOCUMENTS  shall  be 

ascertained by the application of  the respective Schedule of Rates  (the  inclusive nature of 
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which  is more  particularly  defined  by way  of  application  but  not  of  limitation, with  the 

succeeding  sub‐clause of  this clause) and payment  to be made accordingly  for  the WORK 

actually executed and approved by the ENGINEERIN‐ CHARGE. The sum so ascertained shall 

(excepting  only  as  and  to  the  extent  expressly  provided  herein)  constitute  the  sole  and 

inclusive remuneration of the CONTRACTOR under the CONTRACT and no  further or other 

payment whatsoever  shall be or become due or payable  to  the CONTRACTOR under  the 

CONTRACT.  

87.2   SCHEDULE  OF  RATES  TO  BE  INCLUSIVE:  The  prices/rates  quoted  by  the 

CONTRACTOR shall remain firm till the issue of FINAL CERTIFICATE and shall not be subject 

to escalation. Schedule of Rates shall be deemed  to  include and cover all costs, expenses 

and  liabilities  of  every  description  and  all  risks  of  every  kind  to  be  taken  in  executing, 

completing  and  handing  over  the  WORK  to  the  EMPLOYER  by  the  CONTRACTORThe 

CONTRACTOR shall be deemed to have known the nature, scope, magnitude and the extent 

of the WORK and materials required though the CONTRACT DOCUMENT may not fully and 

precisely furnish them. Tenderer's shall make such provision in the Schedule of Rates as he 

may consider necessary to cover the cost of such  items of WORK and materials as may be 

reasonable and necessary to complete the WORK. The opinion of the ENGINEER‐IN‐CHARGE 

as  to  the  items of WORK which are necessary and reasonable  for COMPLETION OF WORK 

shall be final and binding on the CONTRACTOR, although the same may not be shown on or 

described specifically  in CONTRACT DOCUMENTS. Generality of this present provision shall 

not be deemed to cut down or limit in any way because in certain cases it may and in other 

cases  it may not be expressly stated that  the CONTRACTOR shall do or perform a work or 

supply  articles  or  perform  services  at  his  own  cost  or  without  addition  of  payment  or 

without extra charge or words to the same effect or that it may be stated or not stated that 

the same are included in and covered by the Schedule of Rates.  

87.3   SCHEDULE  OF  RATES  TO  COVER  CONSTRUCTION  EQUIPMENTS,  MATERIALS, 

LABOUR ETC.: Without  in any way  limiting  the provisions of  the preceding  sub‐clause  the 

Schedule  of  Rates  shall  be  deemed  to  include  and  cover  the  cost  of  all  construction 

equipment,  temporary WORK  (except  as  provided  for  herein),  pumps, materials,  labour, 

insurance, fuel, consumables, stores and appliances to be supplied by the CONTRACTOR and 

all other matters in connection with each item in the Schedule of Rates and the execution of 

the WORK or  any portion  thereof  finished,  complete  in  every  respect  and maintained  as 

shown or described  in the CONTRACT DOCUMENTS or as may be ordered  in writing during 

the continuance of the CONTRACT.  

87.4  SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: The Schedule of 

Rates  (i.e.,  VALUE  OF  CONTRACT)  shall  be  deemed  to  include  and  cover  the  cost  of  all 
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royalties and  fees  for the articles and processes, protected by  letters, patent or otherwise 

incorporated  in or used  in  connection with  the WORK,  also  all  royalties,  rents  and other 

payments in connection with obtaining materials of whatsoever kind for the WORK and shall 

include  an  indemnity  to  the  EMPLOYER which  the  CONTRACTOR  hereby  gives  against  all 

actions, proceedings, claims, damages, costs and expenses arising from the incorporation in 

or use on the WORK of any such articles, processes or materials, octroi or other municipal or 

local Board Charges, if levied on materials, equipment or machineries to be brought to site 

for use on WORK shall be borne by the CONTRACTOR 

87.5  SCHEDULE OF RATES TO COVER TAXES AND DUTIES: No exemption or reduction of 

Customs Duties, GST  , GST  on works  Contract  quay  or  any  port  dues,  transport  charges, 

stamp duties or Central or State Government or  local Body or Municipal Taxes or duties, 

taxes or charges (from or of any other body), whatsoever, will be granted or obtained, all of 

which expenses shall be deemed  to be  included  in and covered by  the Schedule or Rates. 

The CONTRACTOR shall also obtain and pay for all permits or other privileges necessary to 

complete the WORK. 

87.6  SCHEDULE OF RATES  TO COVER RISKS OF DELAY:  The  Schedule of  Rates  shall be 

deemed to  include and cover the risk of all possibilities of delay and  interference with the 

CONTRACTOR's  conduct  of WORK  which  occur  from  any  causes  including  orders  of  the 

EMPLOYER in the exercise of his power and on account of extension of time granted due to 

various reasons and for all other possible or probable causes of delay.  

87.7  SCHEDULE OF  RATES  CANNOT  BE  ALTERED:  For WORK  under  unit  rate  basis,  no 

alteration will be allowed  in the Schedule of Rates by reason of works or any part of them 

being modified, altered, extended, diminished or committed. The Schedule of Rates are fully 

inclusive  of  rates  which  have  been  fixed  by  the  CONTRACTOR  and  agreed  to  by  the 

EMPLOYER  and  cannot  be  altered.  For  lumpsum  CONTRACTS,  the  payment will be made 

according to the WORK actually carried out, for which purpose an  item wise, or work wise 

Schedule of Rates shall be  furnished, suitable  for evaluating  the value of WORK done and 

preparing running account bill. Payment for any additional work which is not covered in the 

Schedule of Rates, shall only be released on issuance of change order. 

88  Procedure for measurement and billing of work in progress: 

88.1  BILLING  PROCEDURE:  Following  procedures  shall  be  adopted  for  billing  of works 

executed by the CONTRACTOR. 

88.1.1  All measurements shall be recorded in sextuplicate on standard measurement sheets 

supplied by EMPLOYER and submitted to EMPLOYER/CONSULTANT for scrutiny and passing. 
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88.1.2  EMPLOYER/CONSULTANT shall scrutinize and check the measurements recorded on 

the sheets and shall certify correctness of the same on the measurement sheets.  

88.1.3  ENGINEER‐IN‐CHARGE  shall  pass  the  bills  after  carrying  out  the  comprehensive 

checks  in accordance with  the  terms and  conditions of  the CONTRACTS, within 7 days of 

submission of the bills, complete in all respects and send the same to the Employer to effect 

payment to the CONTRACTOR 

88.1.4  GGPL shall make all endeavor to make payments of undisputed amount of the bills 

submitted  based  on  the  joint measurements  within  15  (Fifteen)  days  from  the  date  of 

certification by the Engineer‐in‐Charge.  

88.1.5 Measurements shall be  recorded as per  the methods of measurement spelt out  in 

EMPLOYER/CONSULTANT  SPECIFICATIONS  /  CONTRACT  DOCUMENT. 

EMPLOYER/CONSULTANT  shall  be  fully  responsible  for  checking  the  measurements 

quantitatively and qualitatively as recorded in the Measurement Books/ Bills.  

88.1.6 While preparing  the  final bills overall measurements will not be  taken again. Only 

volume  of  work  executed  since  the  last  measured  bill  alongwith  summary  of  final 

measurements will be considered for the final bill. However, a detailed check shall be made 

as to missing measurements and in case there are any missing  items or measurements the 

same shall be recorded.  

88.1.7  COMPUTERISED  BILLING  SYSTEM:  GODAVARI  GAS  (P)  LTD  has  introduced 

Computerised Billing System whereby when the Bills are submitted in GGPL by a Contractor, 

a  receipt  number  is  generated.  The  Contractor  can  know  the  status  of  the  Bill  through 

GGPL’s website.  

88.2  SECURED  ADVANCE  ON MATERIAL:  Unless  otherwise  provided  elsewhere  in  the 

tender,  no  `Secured  Advance'  on  security  of materials  brought  to  site  for  execution  of 

contracted items(s) shall be paid to the Contractor whatsoever. 

88.3  DISPUTE  IN MODE OF MEASUREMENT:  In  case of  any dispute  as  to  the mode of 

measurement not covered by the CONTRACT to be adopted for any item of WORK, mode of 

measurement as per latest Indian Standard Specifications shall be followed.  

88.4   ROUNDING‐OFF OF AMOUNTS:  In calculating the amount of each  item due to the 

CONTRACTOR  in every certificate prepared for payment, sum of  less than 50 paise shall be 

omitted and the total amount on each certificate shall be rounded off to the nearest rupees, 

i.e.,  sum of  less  than 50 paise shall be omitted and  sums of 50 paise and more upto one 

rupee shall be reckoned as one rupee. 
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89  Lumpsum in tender: 

89.1   The payment against any Lumpsum  item shall be made only on completion of that 

item as per the provision of the CONTRACT after certification by ENGINEER‐IN‐CHARGE. 

 

90  Running account payments to be regarded as advance: 

90.1   All  running  account  payments  shall  be  regarded  as  payment  by way  of  advance 

against the final payment only and not as payments for WORK actually done and completed 

and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be 

removed and taken away and reconstructed or re‐erected or be considered as an admission 

of  the due performance of  the CONTRACT, or any part  thereof,  in  this  respect, or of  the 

accruing of any claim by the CONTRACTOR, nor shall it conclude, determine or affect in any 

way  the powers of  the  EMPLOYER under  these  conditions or any of  them  as  to  the  final 

settlement and adjustment of the accounts or otherwise, or in any other way vary or affect 

the CONTRACT. The final bill shall be submitted by the CONTRACTOR within one month of 

the  date  of  physical  completion  of  the  WORK,  otherwise,  the  ENGINEER‐IN‐CHARGE's 

certificate of the measurement and of total amount payable for the WORK accordingly shall 

be final and binding on all parties 

91  Notice of claims for additional payments: 

91.1   Should the CONTRACTOR consider that he  is entitled to any extra payment for any 

extra/additional WORKS or MATERIAL change in original SPECIFICATIONS carried out by him 

in  respect of WORK he  shall  forthwith give notice  in writing  to  the ENGINEER‐IN‐CHARGE 

that he claims extra payment. Such notice shall be given to the ENGINEER‐IN‐CHARGE upon 

which CONTRACTOR bases such claims and such notice shall contain  full particulars of the 

nature of such claim with full details of amount claimed. Irrespective of any provision in the 

CONTRACT to the contrary, the CONTRACTOR must intimate his intention to lodge claim on 

the EMPLOYER within 10  (ten) days of the commencement of happening of the event and 

quantify the claim within 30 (thirty) days, failing which the CONTRACTOR will  lose his right 

to claim any compensation/reimbursement/damages etc. or refer the matter to arbitration. 

Failure  on  the  part  of  CONTRACTOR  to  put  forward  any  claim  without  the  necessary 

particulars as above within the time above specified shall be an absolute waiver thereof. No 

omission by EMPLOYER to reject any such claim and no delay  in dealing therewith shall be 

waiver by EMPLOYER of any of this rights in respect thereof.  

91.2   ENGINEER‐IN‐CHARGE shall  review such claims within a reasonably period of  time 

and cause  to discharge  these  in a manner considered appropriate after due deliberations 
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thereon. However, CONTRACTOR  shall be obliged  to  carry on with  the WORK during  the 

period  in which his  claims  are under  consideration by  the EMPLOYER,  irrespective of  the 

outcome  of  such  claims,  where  additional  payments  for  WORKS  considered  extra  are 

justifiable in accordance with the CONTRACT provisions, EMPLOYER shall arrange to release 

the same  in  the same manner as  for normal WORK payments. Such of  the extra works so 

admitted  by  EMPLOYER  shall  be  governed  by  all  the  terms,  conditions,  stipulations  and 

specifications as are applicable for the CONTRACT. The rates for extra works shall generally 

be the unit rates provided for  in the CONTRACT.  In the event unit rates for extra works so 

executed are not available as per CONTRACT, payments may either be released on day work 

basis for which daily/hourly rates for workmen and hourly rates for equipment rental shall 

apply,  or  on  the  unit  rate  for  WORK  executed  shall  be  derived  by  interpolation/ 

extrapolation of unit rates already existing in the CONTRACT. In all the matters pertaining to 

applicability of rate and admittance of otherwise of an extra work claim of CONTRACTOR the 

decision of ENGINEER‐IN‐CHARGE shall be final and binding. 

92  Payment of contractor's bill: 

92.1   No payment shall be made for works estimated to cost less than Rs.10,000/‐ till the 

whole of the work shall have been completed and a certificate of completion given. But  in 

case of works estimated  to cost more  than Rs.10,000/‐,  that CONTRACTOR on  submitting 

the bill thereof be entitled to receive a monthly payment proportionate to the part thereof 

approved and passed by the ENGINEER‐IN‐CHARGE, whose certificate of such approval and 

passing of  the  sum  so payable  shall be  final and  conclusive against  the CONTRACTORThis 

payment  will  be  made  after  making  necessary  corrections/deductions  as  stipulated 

elsewhere  in  the  CONTRACT  DOCUMENT  for  materials,  Contract  Performance  Security, 

taxes etc.  

92.2   Payment  due  to  the  CONTRACTOR  shall  be made  by  the  EMPLOYER  by  Account 

Payee  cheque  forwarding  the  same  to  registered  office  or  the  notified  office  of  the 

CONTRACTORIn  no  case  will  EMPLOYER  be  responsible  if  the  cheque  is  mislaid  or 

misappropriated  by  unauthorized  person/persons.  In  all  cases,  the  CONTRACTOR  shall 

present  his  bill  duly  pre‐receipted  on  proper  revenue  stamp  payment  shall  be made  in 

Indian Currency.  

92.3   In general payment of final bill shall be made to CONTRACTOR within 60 days of the 

submission of bill on  joint measurements, after completion of all the obligations under the 

CONTRACT. 

93  Receipt for payment:  

93.1   Receipt  for payment made on account of work when executed by a  firm, must be 

signed  by  a  person  holding  due  power  of  attorney  in  this  respect  on  behalf  of  the 
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CONTRACTOR, except when  the CONTRACTOR's are described  in  their  tender as a  limited 

company in which case the receipts must be signed in the name of the company by one of 

its principal officers or by some other person having authority to give effectual receipt  for 

the company. 

94  Completion certificate:  

94.1  APPLICATION  FOR  COMPLETION  CERTIFICATE: When  the  CONTRACTOR  fulfils  his 

obligation under Clause 81.1 he shall be eligible to apply for COMPLETION CERTIFICATE. The 

ENGINEER‐IN‐CHARGE  shall  normally  issue  to  the  CONTRACTOR  the  COMPLETION 

CERTIFICATE  within  one  month  after  receiving  any  application  therefore  from  the 

CONTRACTOR after verifying from the completion documents and satisfying himself that the 

WORK  has  been  completed  in  accordance  with  and  as  set  out  in  the  construction  and 

erection drawings, and the CONTRACT DOCUMENTS. The CONTRACTOR, after obtaining the 

COMPLETION CERTIFICATE, is eligible to present the final bill for the WORK executed by him 

under the terms of CONTRACT.  

94.2  COMPLETION CERTIFICATE: Within one month of the completion of the WORK in all 

respects,  the  CONTRACTOR  shall  be  furnished  with  a  certificate  by  the  ENGINEER‐IN‐

CHARGE of such completion, but no certificate shall be given nor shall the WORK be deemed 

to have been executed until all scaffolding, surplus materials and rubbish  is cleared off the 

SITE completely nor until the WORK shall have been measured by the ENGINEER‐IN‐CHARGE 

whose measurement shall be binding and conclusive. The WORKS will not be considered as 

complete and taken over by the EMPLOYER, until all the temporary works, labour and staff 

colonies are  cleared  to  the  satisfaction of  the ENGINEER‐IN‐CHARGE.  If  the CONTRACTOR 

fails  to  comply with  the  requirements  of  this  clause  on  or  before  the  date  fixed  for  the 

completion  of  the  WORK,  the  ENGINEER‐IN‐CHARGE  may  at  the  expense  of  the 

CONTRACTOR  remove  such  scaffolding,  surplus materials and  rubbish and dispose off  the 

same  as  he  thinks  fit  and  clean  off  such  dirt  as  aforesaid,  and  the  CONTRACTOR  shall 

forthwith pay the amount of all expenses so  incurred and shall have no claim  in respect of 

any such scaffolding or surplus materials as aforesaid except for any sum actually realised by 

the sale thereof.  

94.3   COMPLETION  CERTIFICATE  DOCUMENTS:  For  the  purpose  of  Clause  94.0  the 

following documents will be deemed to form the completion documents:  

(i)  The technical documents according to which the WORK was carried out. Six (6) sets 

of construction drawings showing therein the modification and correction made during the 

course of execution and signed by the ENGINEER‐IN‐CHARGE.  

(ii)  COMPLETION CERTIFICATE for `embedded' and `covered' up work. 

(iii)  Certificates of final levels as set out for various works.  
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(iv)  Certificates of tests performed for various WORKS.  

(v)  Material appropriation, Statement for the materials issued by the EMPLOYER for the 

WORK  and  list of  surplus materials  returned  to  the EMPLOYER's  store duly  supported by 

necessary documents. 

95  Final decision and final certificate: 

95.1   Upon expiry of the period of liability and subject to the ENGINEER‐IN‐CHARGE being 

satisfied that the WORKS have been duly maintained by the CONTRACTOR during monsoon 

or such period as hereinbefore provided in Clause 80 & 81 and that the CONTRACTOR has in 

all  respect  duly  made‐up  any  subsidence  and  performed  all  his  obligations  under  the 

CONTRACT,  the  ENGINEER‐IN‐  CHARGE  shall  (without  prejudice  to  the  rights  of  the 

EMPLOYER  to  retain  the provisions of  relevant Clause hereof) otherwise give a  certificate 

herein referred to as the FINAL CERTIFICATE to that effect and the CONTRACTOR shall not 

be  considered  to have  fulfilled  the whole of his obligations under CONTRACT until  FINAL 

CERTIFICATE  shall  have  been  given  by  the  ENGINEER‐IN‐  CHARGE  notwithstanding  any 

previous entry upon the WORK and taking possession, working or using of the same or any 

part thereof by the EMPLOYER.  

96  Certificate and payments on evidence of completion: 

96.1   Except  the  FINAL  CERTIFICATE,  no  other  certificates  or  payments  against  a 

certificate or on general account shall be taken to be an admission by the EMPLOYER of the 

due performance of  the CONTRACT or any part  thereof or of occupancy or validity of any 

claim by the CONTRACTOR 

97  Deductions from the contract price: 

97.1   All costs, damages or expenses which EMPLOYER may have paid or  incurred, which 

under  the  provisions  of  the  CONTRACT,  the  CONTRACTOR  is  liable/will  be  liable, will  be 

claimed  by  the  EMPLOYER.  All  such  claims  shall  be  billed  by  the  EMPLOYER  to  the 

CONTRACTOR  regularly  as  and  when  they  fall  due.  Such  claims  shall  be  paid  by  the 

CONTRACTOR within 15  (fifteen) days of  the  receipt of  the  corresponding bills and  if not 

paid  by  the  CONTRACTOR within  the  said  period,  the  EMPLOYER may,  then,  deduct  the 

amount from any moneys due  i.e., Contract Performance Security or becoming due to the 

CONTRACTOR under the CONTRACT or may be recovered by actions of law or otherwise, if 

the CONTRACTOR fails to satisfy the EMPLOYER of such claims. 

SECTION‐VII TAXES AND INSURANCE 

98  Taxes, Duties, Octroietc: 
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98.1   The CONTRACTOR agrees  to and does hereby accept  full and exclusive  liability  for 

the payment of any and all Taxes, Duties, including Excise duty, octroi etc. now or hereafter 

imposed,  increased, modified,  all  theGST,  duties,  octrois  etc.  now  in  force  and hereafter 

increased,  imposed or modified, from time to time  in respect of WORKS and materials and 

all  contributions  and  taxes  for  unemployment  compensation,  insurance  and  old  age 

pensions  or  annuities  now  or  hereafter  imposed  by  any  Central  or  State  Government 

authorities which are  imposed with respect  to or covered by  the wages, salaries, or other 

compensations paid  to  the persons employed by  the CONTRACTOR and  the CONTRACTOR 

shall  be  responsible  for  the  compliance  of  all  SUB‐CONTRACTORS,  with  all  applicable 

Central, State, Municipal and local law and regulation and requirement of any Central, State 

or local Government agency or authority. CONTRACTOR further agrees to defend, indemnify 

and hold EMPLOYER harmless  from any  liability or penalty which may be  imposed by  the 

Central,  State  or  Local  authorities  by  reason  or  any  violation  by  CONTRACTOR  or  SUB‐

CONTRACTOR of such laws, suits or proceedings that may be brought against the EMPLOYER 

arising under, growing out of, or by reason of the work provided for by this CONTRACT, by 

third parties, or by Central or State Government authority or any administrative sub‐division 

thereof. Tax deductions will be made as per the rules and regulations in force in accordance 

with acts prevailing from time to time.  

99  GST/ Composite scheme under GST :  

99.1   Tenderer should quote all  inclusive prices  including the  liability of GST/ Composite 

scheme under GST whether on  the works contract as a whole or  in respect of bought out 

components used by  the CONTRACTOR  in execution of the CONTRACT.   GGPL shall not be 

responsible for any such liability of the CONTRACTOR in respect of this CONTRACT. 

100  Statutory variations 

100.1  Tenderer  should quote prices  inclusive of GST applicable on  finished product. Any 

statutory  variations  in GST on  finished product during  the  contractual completion period, 

shall be to the GGPL account for which the Contractor will furnish documentary evidence(s) 

in  support of  their  claims  to GGPL. However, any  increase  in  the  rate of  these  taxes and 

duties (GST beyond the contractual completion period shall be to Contractor's account and 

any decrease shall be passed on to GGPL.  

101   Insurance: 

101.1  GENERAL  CONTRACTOR  shall  at  his  own  expense  arrange  secure  and  maintain 

insurance  with  reputable  insurance  companies  to  the  satisfaction  of  the  EMPLOYER  as 

follows: CONTRACTOR at his cost  shall arrange,  secure and maintain  insurance as may be 
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necessary and to  its full value for all such amounts to protect the WORKS  in progress from 

time to time and the interest of EMPLOYER against all risks as detailed herein. The form and 

the limit of such insurance, as defined here in together with the under works thereof in each 

case should be as acceptable to the EMPLOYER. However,  irrespective of work acceptance 

the responsibility to maintain adequate insurance coverage at all times during the period of 

CONTRACT shall be  that of CONTRACTOR alone. CONTRACTOR's  failure  in  this  regard shall 

not relieve him of any of his responsibilities and obligations under CONTRACT. Any  loss or 

damage to the equipment, during ocean transportation, port/custom clearance, inland and 

port handling, inland transportation, storage, erection and commissioning till such time the 

WORK  is  taken over by EMPLOYER, shall be  to  the account of CONTRACTORCONTRACTOR 

shall be  responsible  for preferring of all claims and make good  for  the damage or  loss by 

way of repairs and/or replacement of the parts of the Work damaged or lost. CONTRACTOR 

shall provide the EMPLOYER with a copy of all  insurance policies and documents taken out 

by him  in pursuance of the CONTRACT. Such copies of document shall be submitted to the 

EMPLOYER  immediately  upon  the  CONTRACTOR  having  taken  such  insurance  coverage. 

CONTRACTOR shall also  inform the EMPLOYER at  least 60(Sixty) days  in advance regarding 

the  expiry  cancellation  and/or  changes  in  any  of  such  documents  and  ensure 

revalidation/renewal etc., as may be necessary well in time. Statutory clearances, if any,  in 

respect  of  foreign  supply  required  for  the  purpose  of  replacement  of  equipment  lost  in 

transit  and/or  during  erection,  shall  be made  available  by  the  EMPLOYER.  CONTRACTOR 

shall, however, be  responsible  for obtaining  requisite  licences, port  clearances  and other 

formalities  relating  to  such  import.  The  risks  that  are  to be  covered under  the  insurance 

shall  include, but not be  limited to the  loss or damage  in handling, transit, theft, pilferage, 

riot, civil commotion, weather conditions, accidents of all kinds, fire, war risk (during ocean 

transportation only) etc. The scope of such insurance shall cover the entire value of supplies 

of equipments, plants and materials to be imported from time to time. All costs on account 

of insurance liabilities covered under CONTRACT will be to CONTRACTOR's account and will 

be  included  in  VALUE  OF  CONTRACT.  However,  the  EMPLOYER may  from  time  to  time, 

during the currency of the CONTRACT, ask the CONTRACTOR in writing to limit the insurance 

coverage  risk  and  in  such  a  case,  the  parties  to  the  CONTRACT will  agree  for  a mutual 

settlement,  for  reduction  in  VALUE  OF  CONTRACT  to  the  extent  of  reduced  premium 

amounts  CONTRACTOR  as  far  as  possible  shall  cover  insurance  with  Indian  Insurance 

Companies, including marine Insurance during ocean transportation.  

101.1.1  EMPLOYEES STATE  INSURANCE ACT: The CONTRACTOR agrees  to and does 

hereby accept full and exclusive  liability for the compliance with all obligations imposed by 

the  Employee  State  Insurance Act  1948  and  the  CONTRACTOR  further  agrees  to  defend, 

indemnify and hold EMPLOYER harmless for any  liability or penalty which may be  imposed 
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by the Central, State or Local authority by reason of any asserted violation by CONTRACTOR 

or SUB‐CONTRACTOR of the Employees' State Insurance Act, 1948, and also from all claims, 

suits or proceeding that may be brought against the EMPLOYER arising under, growing out 

of  or  by  reasons  of  the work  provided  for  by  this  CONTRACTOR,  by  third  parties  or  by 

Central  or  State  Government  authority  or  any  political  sub‐  division  thereof.  The 

CONTRACTOR  agrees  to  fill  in  with  the  Employee's  State  Insurance  Corporation,  the 

Declaration Forms, and all forms which may be required in respect of the CONTRACTOR's or 

SUB‐  CONTRACTOR's  employees, who  are  employed  in  the WORK  provided  for  or  those 

covered by ESI from time to time under the Agreement. The CONTRACTOR shall deduct and 

secure the agreement of the SUB‐ CONTRACTOR to deduct the employee's contribution as 

per  the  first  schedule  of  the  Employee's  State  Insurance  Act  from  wages  and  affix  the 

Employees Contribution Card at wages payment intervals. The CONTRACTOR shall remit and 

secure the agreement of SUB‐CONTRACTOR to remit to the State Bank of India, Employee's 

State  Insurance Corporation Account,  the Employee's contribution as  required by  the Act. 

The CONTRACTOR  agrees  to maintain  all  cards  and Records  as  required under  the Act  in 

respect of employees and payments and the CONTRACTOR   shall secure the agreement of 

the  SUB‐  CONTRACTOR  to  maintain  such  records.  Any  expenses  incurred  for  the 

contributions, making contributions or maintaining  records shall be  to  the CONTRACTOR's 

or SUB‐CONTRACTOR's account. The EMPLOYER shall retain such sum as may be necessary 

from the total VALUE OF CONTRACT until the CONTRACTOR shall furnish satisfactory proof 

that all contributions as  required by  the Employees State  Insurance Act, 1948, have been 

paid. This will be pending on the CONTRACTOR when the ESI Act is extended to the place of 

work.  

101.1.2  WORKMEN  COMPENSATION  AND  EMPLOYER'S  LIABILITY  INSURANCE: 

Insurance  shall  be  effected  for  all  the  CONTRACTOR's  employees  engaged  in  the 

performance of this CONTRACT. If any of the work is sublet, the CONTRACTOR shall require 

the  SUB‐CONTRACTOR  to  provide  workman's  Compensation  and  employer's  liability 

insurance  for  the  later's  employees  if  such  employees  are  not  covered  under  the 

CONTRACTOR's Insurance. 

101.1.3  ACCIDENT OR  INJURY TO WORKMEN: The EMPLOYER shall not be  liable for 

or in respect of any damages or compensation payable at law in respect or in consequence 

of  any  accident  or  injury  to  any  workman  or  other  person  in  the  Employment  of  the 

CONTRACTOR or any SUB‐CONTRACTOR save and except an accident or injury resulting from 

any  act  or  default  of  the  EMPLOYER,  his  agents  or  servants  and  the  CONTRACTOR  shall 

indemnify and keep indemnified the EMPLOYER against all such damages and compensation 

(save and except and aforesaid) and against all claims, demands, proceeding, costs, charges 

and expenses, whatsoever in respect or in relation thereto.  

Page 170 of 255



 

GODAVARI GAS PRIVATE LIMITED 
 

  CITY GAS DISTRIBUTION PROJECT AT EAST & WEST 
GODAVARI DISTRICTS 

 

ROUTE SURVEY AND ALLIED WORKS 
 

Bid Document No.: MEC/23TS/01/51/D2/T01/ER/0001  

 

 
101.1.4  TRANSIT  INSURANCE  In  respect  of  all  items  to  be  transported  by  the 

CONTRACTOR  to  the SITE of WORK,  the  cost of  transit  insurance  should be borne by  the 

CONTRACTOR and the quoted price shall be inclusive of this cost.  

101.1.5  COMPREHENSIVE AUTOMOBILE INSURANCE This insurance shall be in such a 

form as to protect the Contractor against all claims for injuries, disability, disease and death 

to members  of public  including  EMPLOYER’s men  and  damage  to  the property  of others 

arising from the use of motor vehicles during on or off the `site’ operations, irrespective of 

the Employership of such vehicles.  

101.1.6  COMPREHENSIVE GENERAL LIABILITY INSURANCE: 

a)  This  insurance  shall protect  the Contractor  against  all  claims  arising  from  injuries, 

disabilities, disease or death of member of public or damage to property of others due to 

any  act  or  omission  on  the  part  of  the  Contractor,  his  agents,  his  employees,  his 

representatives and Sub‐ Contractor’s or from riots, strikes and civil commotion.  

b)  Contractor  shall  take  suitable Group  Personal Accident  Insurance Cover  for  taking 

care of  injury, damage or any other risks  in respect of his Engineers and other Supervisory 

staff who are not covered under Employees State Insurance Act. 

c)  The  policy  shall  cover  third  party  liability.  The  third  party  (liability  shall  cover  the 

loss/ disablement of human life (person not belonging to the Contractor) and also cover the 

risk  of  damage  to  others materials/  equipment/  properties  during  construction,  erection 

and  commissioning  at  site.  The  value  of  third  party  liability  for  compensation  for  loss  of 

human life or partial/full disablement shall be of required statutory value but not less than 

Rs.  2  lakhs  per  death,  Rs.  1.5  lakhs  per  full  disablement  and  Rs.  1  lakh  per  partial 

disablement and shall nevertheless cover such compensation as may be awarded by Court 

by Law  in  India and cover  for damage  to others equipment/ property as approved by  the 

Purchaser. However, third party risk shall be maximum to Rs. 10(ten) lakhs to death. 

d)  The  Contractor  shall  also  arrange  suitable  insurance  to  cover  damage,  loss, 

accidents, risks etc., in respect of all his plant, equipments and machinery, erection tools & 

tackles and all other temporary attachments brought by him at site to execute the work.  

e)  The Contractor shall  take out  insurance policy  in  the  joint name of EMPLOYER and 

Contractor  from  one  or more  nationalized  insurance  company  from  any  branch  office  at 

Project site.  

f)  Any such insurance requirements as are hereby established as the minimum policies 

and  coverages which  Contractor must  secure  and  keep  in  force must  be  complied with, 
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Contractor  shall  at  all  times  be  free  to  obtain  additional  or  increased  coverages  at 

Contractor’s sole expenses. 

101.1.7  ANY  OTHER  INSURANCE  REQUIRED  UNDER  LAW  OR  REGULATIONS  OR  BY 

EMPLOYER: CONTRACTOR shall also carry and maintain any and all other insurance(s) which 

he may be required under any law or regulation from time to time without any extra cost to 

EMPLOYER. He shall also carry and maintain any other insurance which may be required by 

the EMPLOYER. 

102   Damage to Property or to any Person or any Third Party 

102.1  CONTRACTOR  shall  be  responsible  for  making  good  to  the  satisfaction  of  the 

EMPLOYER any loss or any damage to structures and properties belonging to the EMPLOYER 

or being executed or procured or being procured by  the EMPLOYER or of other agencies 

within  in  the premises of all  the work of  the EMPLOYER,  if such  loss or damage  is due  to 

fault and/or the negligence or willful acts or omission of the CONTRACTOR, his employees, 

agents, representatives or SUB‐CONTRACTORs. 

102.2  The  CONTRACTOR  shall  take  sufficient  care  in moving  his plants,  equipments  and 

materials from one place to another so that they do not cause any damage to any person or 

to  the property of  the EMPLOYER or any  third party  including overhead and underground 

cables and  in the event of any damage resulting to the property of the EMPLOYER or of a 

third party during the movement of the aforesaid plant, equipment or materials the cost of 

such damages  including eventual  loss of production, operation or  services  in any plant or 

establishment  as  estimated  by  the  EMPLOYER  or  ascertained  or  demanded  by  the  third 

party shall be borne by the CONTRACTORThird party  liability risk shall be Rupees One  lakh 

for single accident and limited to Rupees Ten lakhs.  

102.3  The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all claims for 

damages  to property other  than  EMPLOYER's property  arising under or by  reason of  this 

agreement, if such claims result from the fault and/or negligence or willful acts or omission 

of the CONTRACTOR, his employees, agents, representative of SUB‐CONTRACTOR. 

SECTION‐VIII LABOUR LAWS 

103  Labour laws: 

103.1  No labour below the age of 18 (eighteen) years shall be employed on the WORK.  

103.2  The  CONTRACTOR  shall  not  pay  less  than what  is  provided  under  law  to  laborers 

engaged by him on the WORK.  

103.3  The  CONTRACTOR  shall  at  his  expense  comply with  all  labour  laws  and  keep  the 

EMPLOYER indemnified in respect thereof.  
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103.4  The CONTRACTOR  shall pay  equal wages  for men  and women  in  accordance with 

applicable labour laws.  

103.5  If the CONTRACTOR is covered under the Contract labour (Regulation and Abolition) 

Act, he shall obtain a license from licensing authority (i.e. office of the labour commissioner) 

by payment of necessary prescribed fee and the deposit,  if any, before starting the WORK 

under the CONTRACT. Such fee/deposit shall be borne by the CONTRACTOR 

103.6  The  CONTRACTOR  shall  employ  labour  in  sufficient  numbers  either  directly  or 

through  SUB‐ CONTRACTOR's  to maintain  the  required  rate of progress  and of quality  to 

ensure workmanship of the degree specified in the CONTRACT and to the satisfaction of the 

ENGINEER‐IN‐CHARGE.   

103.7  The CONTRACTOR shall furnish to the ENGINEER‐IN‐ CHARGE the distribution return 

of the number and description, by trades of the work people employed on the works. The 

CONTRACTOR  shall also  submit on  the 4th and 19th of every month  to  the ENGINEER‐IN‐

CHARGE a true statement showing in respect of the second half of the preceding month and 

the first half of the current month (1) the accidents that occurred during the said fortnight 

showing  the  circumstances  under  which  they  happened  and  the  extent  of  damage  and 

injury  caused  by  them  and  (2)  the  number  of  female  workers  who  have  been  allowed 

Maternity Benefit as provided in the Maternity Benefit Act 1961 on Rules made thereunder 

and the amount paid to them.  

103.8  The  CONTRACTOR  shall  comply with  the  provisions  of  the  payment  of Wage  Act 

1936, Employee Provident  Fund Act 1952, Minimum Wages Act 1948.  Employers  Liability 

Act 1938. Workmen's Compensation Act 1923,  Industrial Disputes Act 1947, the Maternity 

Benefit Act 1961 and Contract Labour Regulation and Abolition Act 1970, Employment of 

Children Act 1938 or any modifications thereof or any other  law relating thereto and rules 

made thereunder from time to time.   

103.9  The  ENGINEER‐IN‐CHARGE  shall  on  a  report  having  been made  by  an  Inspecting 

Officer as defined in Contract Labour (Regulation and Abolition) Act 1970 have the power to 

deduct  from  the money  due  to  the  CONTRACTOR  any  sum  required  or  estimated  to  be 

required  for making  good  the  loss  suffered  by  a  worker  or  workers  by  reason  of  non‐ 

fulfillment of  the  Conditions  of  the  Contract  for  the  benefit  of workers,  non‐payment  of 

wages or of deductions made from his or their wages which are not justified by the terms of 

the Contract or non‐observance of the said regulations. 

103.10 The CONTRACTOR shall indemnify the EMPLOYER against any payments to be made 

under and for the observance of the provisions of the aforesaid Acts without prejudice to his 

right  to obtain  indemnity  from his SUB‐CONTRACTOR's.  In  the event of  the CONTRACTOR 
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committing a default or breach of any of the provisions of  the aforesaid Acts as amended 

from time to time, of furnishing any information or submitting or filling and Form/ Register/ 

Slip under  the provisions of  these Acts which  is materially  incorrect  then on  the  report of 

the inspecting Officers, the CONTRACTOR shall without prejudice to any other liability pay to 

the  EMPLOYER  a  sum  not  exceeding  Rs.50.00  as  Liquidated  Damages  for  every  default, 

breach or  furnishing, making,  submitting,  filling materially  incorrect  statement  as may be 

fixed  by  the  ENGINEER‐IN‐  CHARGE  and  in  the  event  of  the  CONTRACTOR's  default 

continuing in this respect, the Liquidated Damages may be enhanced to Rs.50.00 per day for 

each day of default subject to a maximum of one percent of the estimated cost of the WORK 

put  to  tender. The ENGINEER‐IN‐CHARGE shall deduct such amount  from bills or Contract 

Performance  Security  of  the  CONTRACTOR  and  credit  the  same  to  the  Welfare  Fund 

constitute under these acts. The decision of the ENGINEER‐IN‐CHARGE  in this respect shall 

be final and binding.  

104   Implementation of Apprentices Act, 1961: 

104.1  The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and 

the Rules and Orders issued thereunder from time to time. If he fails to do so, his failure will 

be a breach of the CONTRACT and the ENGINEER‐IN‐CHARGE may, at his discretion, cancel 

the CONTRACT. The CONTRACTOR shall also be  liable  for any pecuniary  liability arising on 

account of any violation by him of the provisions, of the Act.  

 

105  Contractor to indemnify the Employer: 

105.1  The  CONTRACTOR  shall  indemnify  the  EMPLOYER  and  every member,  office  and 

employee of the EMPLOYER, also the ENGINEER‐IN‐CHARGE and his staff against all actions, 

proceedings,  claims,  demands,  costs  and  expenses  whatsoever  arising  out  of  or  in 

connection with  the matters  referred  to  in  Clause  102.0  and  elsewhere  and  all  actions, 

proceedings,  claims,  demands,  costs  and  expenses  which  may  be  made  against  the 

EMPLOYER  for  or  in  respect  of  or  arising  out  of  any  failure  by  the  CONTRACTOR  in  the 

performance of his obligations under the CONTRACT DOCUMENT. The EMPLOYER shall not 

be  liable  for  or  in  respect  of  or  arising  out  of  any  failure  by  the  CONTRACTOR  in  the 

performance of his obligations under the CONTRACT DOCUMENT. The EMPLOYER shall not 

be  liable for or  in respect of any demand or compensation payable by  law  in respect or  in 

consequence of any accident or injury to any workmen or other person. In the employment 

of  the CONTRACTOR or his SUB‐CONTRACTOR  the CONTRACTOR shall  indemnify and keep 

indemnified  the  EMPLOYER  against  all  such  damages  and  compensations  and  against  all 
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claims, damages, proceedings, costs, charges and expenses whatsoever in respect thereof or 

in relation thereto. 

105.2  PAYMENT OF CLAIMS AND DAMAGES: Should the EMPLOYER have to pay any money 

in respect of such claims or demands as aforesaid the amount so paid and the costs incurred 

by the EMPLOYER shall be charged to and paid by the CONTRACTOR and the CONTRACTOR 

shall  not  be  at  liberty  to  dispute  or  question  the  right  of  the  EMPLOYER  to make  such 

payments notwithstanding the same, may have been made without the consent or authority 

or in law or otherwise to the contrary.  

105.3  In every  case  in which by  virtue of  the provisions of Section 12,  Sub‐section  (i) of 

workmen's  compensation  Act,  1923  or  other  applicable  provision  of  Workmen 

Compensation Act or  any other Act,  the  EMPLOYER  is obliged  to pay  compensation  to  a 

workman  employed  by  the  CONTRACTOR  in  execution  of  the WORK,  the  EMPLOYER will 

recover  from  the  CONTRACTOR  the  amount  of  the  compensation  so  paid,  and  without 

prejudice  to  the  rights  of  EMPLOYER  under  Section  12,  Sub‐  section  (2)  of  the  said  act, 

EMPLOYER  shall be at  liberty  to  recover  such amount or any part  thereof by deducting  it 

from the Contract Performance Security or from any sum due to the CONTRACTOR whether 

under this CONTRACT or otherwise. The EMPLOYER shall not be bound to contest any claim 

made under Section 12, Sub‐section (i) of the said act, except on the written request of the 

CONTRACTOR and upon his giving to the EMPLOYER full security for all costs for which the 

EMPLOYER might become liable in consequence of contesting such claim. 

106  Health and sanitary arrangements for workers: 

106.1  In  respect  of  all  labour  directly  or  indirectly  employed  in  the  WORKS  for  the 

performance of the CONTRACTOR's part of this agreement, the CONTRACTOR shall comply 

with or  cause  to be  complied with  all  the  rules and  regulations of  the  local  sanitary  and 

other authorities or as  framed by  the EMPLOYER  from  time  to  time  for  the protection of 

health and sanitary arrangements for all workers.  

106.2  The CONTRACTOR shall provide in the labour colony all amenities such as electricity, 

water  and  other  sanitary  and  health  arrangements.  The  CONTRACTOR  shall  also  provide 

necessary  surface  transportation  to  the  place  of work  and  back  to  the  colony  for  their 

personnel accommodated in the labour colony. 

SECTION‐IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES 

107   Dispute Resolution & Arbitration:  

Unless otherwise specified, the matters where decision of the Engineer‐in‐Charge is 

deemed  to  be  final  and  binding  as  provided  in  the  Agreement  and  the 
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issues/disputes  which  cannot  be mutually  resolved  within  a  reasonable  time,  all 

disputes shall be dealt as per Conciliation Rule 2010 and Arbitration, as under. 

107.1  GGPL  (INDIA)  LTD  has  framed  the  condition  Rules  2010  in  conformity  with 

supplementary to part‐  III of the  Indian Arbitration and conciliation Act 1996  for speedier, 

cost effective and amicable settlement of disputes through conciliation. A copy of the said 

rules made available on GGPL’s web site www.GGPLonline.comfor reference. Unless others 

specified,  the matters where decision of  the Engineer‐in‐charge  is deemed  to be  final and 

binding  as  provided  in  the  Agreement  and  the  issue/disputes which  cannot  be mutually 

resolved  within  a  reasonable  time,  all  disputes  shall  be  settled  in  accordance  with  the 

conciliation Rules 2010 . 

107.2  Any dispute (s)/difference(s)/issue(s) of any kind whatsoever between/amongst the 

parties arising under /out/of/in connection with this contract shall  be settled in accordance 

with the afore said rules.  

107.3  In case of any dispute  (s)/difference(s)/issue(s), a party shall notify  the other party 

(ies) in writing about such a disputes (s)/difference(s)/ issue(s) between/amongst the parties 

and  that  such a party wises  to  refer  the disputes(s)/difference(s)/issues(s)  to  conciliation. 

Such  Invitation  for  conciliation  shall  contain  sufficient  information  as  to  the 

dispute(s)/difference(s) /issue(s)  to enable  the other party  (ies)  to be  fully  informed as  to 

the nature of  the dispute(s)/difference(s)  issue(s)  ,  the amount of monetary claim,  if any, 

and apparent causes(s) of action. 

107.4  Conciliation  proceedings  commence  when  the  other  party(ies)  accept  (s)  the 

invitation  to  conciliate  and  confirmed  in  writing.  If  the  other  party  (ies)  reject(s)  the 

invitation, there will be no conciliation  proceedings. 

 

107.5  If the party initiating conciliation does not receive a reply within thirty days from the 

date on which he/she sends the invitation, or within such other period of times as specified 

in the invitation, he/she may elect to treat this as a rejection of the invitation to conciliate. If  

he/she so elect he/she shall  inform the other party(ies) accordingly. 

107.6  Where  Invitation  for  conciliation  has  been  furnished,  the  parties  shall  attempt  to 

settle  such  dispute  (s)  amicably  under  part‐III  of  the  Indian  Arbitration  and  Conciliation 

Act,1996 and GGPL  (INDIA) LTD Conciliation Rules,2010.  It would be only after exhausting 

the option of  conciliation as an Alternate Dispute Resolution Mechanism  that  the parties 

here to shall   go for Arbitration. For the purpose of this clause, the option of  ‘Conciliation’ 
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shall be deemed to have been exhausted, even in case of rejection of Conciliation by any of 

the parties. 

107.7  The  cost  of  Conciliation  proceeding  including  but  not  limited  to  fees  for 

Conciliator(s),  Airfare,  Local  Transport,  Accommodation,  cost  towards  conference  facility 

etc. shall be borne by the parties equality. 

107.8  The  parties  shall  freeze  claims(s)  of  interest,  if  any  and  shall  not  claim  the  same 

during the pendency of Conciliation proceedings. The Settlement Agreement, as and when 

reached/agreed upon,  shall    be  signed between  the parties  and Conciliation  proceedings 

shall stand terminated on the date of the Settlement Agreement. 

17.9 Arbitration: 

The Employer [GGPL ] shall suggest a panel of three independent and distinguished persons 

to the bidder/contractor/supplier/buyer (as the case may be) to select any one among them 

to act as the Sole Arbitrator.  In  the event of  failure of  the other parties  to select  the Sole 

Arbitrator within 30 days  from  the  receipt of  the  communication  suggesting  the panel of 

arbitrators,  the  right  of  selection  of  the  sole  arbitrator  by  the  other  party  shall  stand 

forfeited and the EMPLOYER (GGPL) shall have discretion to proceed with the appointment 

of the Sole Arbitrator. The decision of Employer on the appointment of the sole arbitrator 

shall  be  final  and  binding  on  the  parties.  The  award  of  sole  arbitrator  shall  be  final  and 

binding on  the parties and unless directed/awarded otherwise by  the  sole arbitrator,  the 

cost  of  arbitration  proceedings  shall  be  shared  equally  by  the  parties.  The  Arbitration 

proceedings shall be in English language and venue shall be KAKINADA, India. Subject to the 

above, the provisions of (Indian) Arbitration & Conciliation ACT 1996 and the Rules framed 

there  under  shall  be  applicable.  All  matter  relating  to  this  contract  are  subject  to  the 

exclusive jurisdiction of the court situated in the state of Kakinada, East Godavari Dist, A.P. 

Bidders/suppliers/contractors may please note that the Arbitration & Conciliation Act 1996 

was  enacted  by  the  Indian  Parliament  and  is  based  on  United  Nations  Commission  on 

International  Trade  Law  (UNCITRAL  model  law),  which  were  prepared  after  extensive 

consultation with Arbitral  Institutions and centers of  International Commercial Arbitration. 

The  United  Nations  General  Assembly  vide  resolution  31/98  adopted  the  UNCITRAL 

Arbitration rules on 15 December 1976. 

107.2    FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT 

AND ANOTHER AND ONE GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE AND ONE 

PUBLIC ENTERPRISE AND ANOTHER THE ARBITRATION SHALL BE AS FOLLOWS: 

"In  the  event  of  any  dispute  or  difference  between  the  parties  hereto,  such  dispute  or 

difference shall be resolved amicably by mutual consultation or through the good offices of 

empowered  agencies  of  the  Government.    If  such  resolution  is  not  possible,  then,  the 
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unresolved  dispute  or  difference  shall  be  referred  to  arbitration  of  an  arbitrator  to  be 

nominated by Secretary, Department of Legal Affairs ("Law Secretary") in terms of the Office 

Memorandum  No.55/3/1/75  CF,  dated  the  19th  December  1975  issued  by  the  Cabinet 

Secretariat (Department of Cabinet Affairs), as modified from time to time.  The Arbitration 

Act 1940 (10 of 1940) shall not be applicable to the arbitration under this clause.  The award 

of the Arbitrator shall be binding upon parties to the dispute.  Provided, however, any party 

aggrieved by such award may make a further reference for setting aside or revision of the 

award to Law Secretary whose decision shall bind the parties finally and conclusively. 

108   Jurisdiction:  

108.1  The CONTRACT shall be governed by and constructed according to the laws in force 

in  INDIA.  The  CONTRACTOR  hereby  submits  to  the  jurisdiction  of  the  Courts  situated  at 

KAKINADA, EAST GODAVARI DIST, A.P for the purposes of disputes, actions and proceedings 

arising out of the CONTRACT, the courts at KAKINADA, EAST GODAVARI DIST, A.P only will 

have the jurisdiction to hear and decide such disputed, actions and proceedings.  

SECTION‐X SAFETY CODES 

109  General: 

109.1  CONTRACTOR  shall  adhere  to  safe  construction  practice  and  guard  against 

hazardous, and unsafe working conditions and shall comply with EMPLOYER's safety rules as 

set  forth  herein.  Prior  to  start  of  construction,  CONTRACTOR will  be  furnished  copies  of 

EMPLOYER's "Safety Code" for information and guidance, if it has been prepared. 

110   Safety regulations: 

110.1  In  respect  of  all  labour,  directly  employed  in  the WORK  for  the  performance  of 

CONTRACTOR's part of this agreement, the CONTRACTOR shall at his own expense arrange 

for all the safety provisions as per safety codes of C.P.W.D., Indian Standards Institution. The 

Electricity Act, The Mines Act and such other acts as applicable.  

110.2  The CONTRACTOR  shall observe and abide by all  fire and  safety  regulations of  the 

EMPLOYER. Before starting construction work CONTRACTOR shall consult with EMPLOYER's 

safety Engineers or ENGINEER‐  IN‐CHARGE and must make good  to  the satisfaction of  the 

EMPLOYER any  loss or damage due to  fire to any portion of the work done or to be done 

under this agreement or to any of the EMPLOYER's existing property. 

111  First aid and industrial injuries: 

111.1  CONTRACTOR shall maintain first aid facilities for its employees and those of its SUB‐

CONTRACTOR 
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111.2  CONTRACTOR  shall make outside arrangements  for ambulance  service and  for  the 

treatment of  industrial  injuries. Names of those providing these services shall be furnished 

to  EMPLOYER  prior  to  start  of  construction  and  their  telephone  numbers  shall  be 

prominently posted in CONTRACTOR's field office.   

111.3  All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy of 

CONTRACTOR's report covering each personal  injury requiring  the attention of a physician 

shall be furnished to the EMPLOYER. 

112   General rules:  

112.1  Smoking  within  the  battery  area,  tank  farm  or  dock  limits  is  strictly  prohibited. 

Violators of the no smoking rules shall be discharged immediately. 

113  Contractor's barricades: 

113.1  CONTRACTOR  shall  erect  and maintain  barricades  required  in  connection with  his 

operation to guard or protect:‐  

a)  Excavations 

b)  Hoisting Areas. 

c)  Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors. 

d)  EMPLOYER's existing property subject to damage by CONTRACTOR's Operations. 

e)  Rail Road unloading spots. 

113.2  CONTRACTOR's  employees  and  those  of  his  SUB‐  CONTRACTOR's  shall  become 

acquainted with EMPLOYER's barricading practice and shall respect the provisions thereof.  

113.3  Barricades  and  hazardous  areas  adjacent  to,  but  not  located  in  normal  routes  of 

travel shall be marked by red flasher lanterns at nights. 

114   Scaffolding:  

114.1  Suitable scaffolding should be provided for workmen for all works that cannot safely 

be done from the ground or from solid construction except such short period work as can be 

done  safely  from  ladders. When  a  ladder  is used  an extra Mazdoor  shall be  engaged  for 

holding the ladder and if the ladder is used for carrying material as well, suitable footholds 

and handholds shall be provided on the  ladder and the  ladder shall be given an  inclination 

not steeper than 1 in 4 (1 horizontal and 4 vertical).  

114.2  Scaffolding  or  staging  more  than  4  metres  above  the  ground  or  floor,  swing 

suspended from an overhead support or erected with stationary support shall have a guard 

rail properly attached, bolted, braced and otherwise retarded at least one metre high above 

the floor or platform of such scaffolding or staging and extending along the entire length of 

the outside and ends thereof with only such openings as may be necessary for the delivery 
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of materials. Such scaffolding or staging shall be so fastened as to prevent  it from swaying 

from the building or structure.   

114.3  Working platform, gangway and stairway should be so constructed that they should 

not sag unduly or unequally and if the height of platform of the gangway or the stairway is 

more than 4 metres above the ground  level or floor  level, they should be closely boarded, 

should have adequate width and should be suitably fastened as in ii) above.  

114.4  Every opening  in  the  floor of a building or  in a working platform shall be provided 

with suitable means to prevent the fall of persons or materials by providing suitable fencing 

of railing whose minimum heights shall be 1 metre.  

114.5  Safe‐means of access shall be provided to all working platforms and other working 

places, every ladder shall be securely fixed. No portable single ladder shall be over 9 metres 

in  length while the width between side rails  in rung  ladder shall  in no case be  less than 30 

cms for ladder upto and including 3 metres in length. For longer ladder this width should be 

increased 5mm for each additional foot of length. Uniform steps spacing shall not exceed 30 

cms. Adequate precautions shall be taken to prevent danger from electrical equipment. No 

materials  on  any  of  the  sites  or work  shall  be  so  stacked  or  placed  to  cause  danger  or 

inconvenience  to any person or public. The CONTRACTOR  shall also provide all necessary 

fencing and  lights  to protect  the workers and staff  from accidents, and  shall be bound  to 

bear the expenses of defense of every suit, action or other proceeding of  law that may be 

brought by any person for  injury sustained owing to neglect of the above precautions and 

pay any damages and costs which may be awarded in any such suit or action or proceeding 

to  any  such  person  or  which  may  with  the  consent  of  the  CONTRACTOR  be  paid  to 

compromise any claim by any such person.  

115  Excavation and trenching: 

115.1  All trenches 1.2 metres or more in depth, shall at all times be supplied with at least 

one  ladder  for each 50 metres  length or  fraction  thereof.  Ladder  shall be extended  from 

bottom of the trenches to at least 1 metre above the surface of the ground. The sides of the 

trenches which are 1.5M  in depth shall be stepped back to give suitable slope or securely 

held  by  timber  bracing,  so  as  to  avoid  the  danger  of  sides  to  collapse.  The  excavated 

materials  shall  not  be  placed within  1.5 metres  of  the  edge  of  the  trench  or  half  of  the 

trench  width  whichever  is more.  Cutting  shall  be  done  from  top  to  bottom.  Under  no 

circumstances undermining or under‐cutting shall be done. 

116   Demolition/general safety:  
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116.1  Before  any  demolition  work  is  commenced  and  also  during  the  progress  of  the 

demolition work  

a)  All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 

b)  No electric cable or apparatus which  is  liable to be a source of danger shall remain 

electrically charged. 

c)  All practical steps shall be taken to prevent danger to persons employed from risk of 

fire  or  explosion  or  flooding.  No  floor,  roof  or  other  part  of  the  building  shall  be  so 

overloaded with debris or materials as to render it unsafe. 

116.2  All necessary personal safety equipment as considered adequate by the ENGINEER‐

IN‐CHARGE should be kept available  for the use of  the persons employed on the SITE and 

maintained  in  condition  suitable  for  immediate  use,  and  the  CONTRACTOR  shall  take 

adequate steps to ensure proper use of equipment by those concerned. 

a)  Workers employed on mixing asphaltic materials, cement and  lime mortars shall be 

provided with protective footwear and protective gloves.  

b)  Those  engaged  in  white  washing  and mixing  or  stacking  or  cement  bags  or  any 

material which are injurious to the eyes be provided with protective goggles. 

c)  Those engaged in welding and cutting works shall be provided with protective face & 

eye shield, hand gloves, etc. 

d)  Stone breakers shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 

e)  When  workers  are  employed  in  sewers  and  manholes,  which  are  in  use,  the 

CONTRACTOR shall ensure  that  the manhole covers are opened and are ventilated atleast 

for an hour before the workers are allowed to get into the manholes, and the manholes so 

opened shall be cordoned off with suitable railing and provided with warning signals or 

f)  Board to prevent accident to the public. 

g)  The CONTRACTOR shall not employ men below the age of 18 years and women on 

the work of painting with products containing  lead  in any  form. Wherever men above the 

age of 18 years are employed on the work of lead painting, the following precautions should 

be taken. 

1)  No paint containing lead or lead product shall be used except in the form of paste or 

readymade paint. 

2)  Suitable face masks should be supplied for use by the workers when paint is applied 

in the form of spray or a surface having lead paint dry rubbed and scrapped. 

3)  Overalls  shall  be  supplied  by  the  CONTRACTOR  to  the  workmen  and  adequate 

facilities  shall  be  provided  to  enable  the working  painters  to wash  them  during  and  on 

cessation of work. 
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116.3  When the work is done near any place where there is risk of drowning, all necessary 

safety equipment should be provided and kept ready for use and all necessary steps taken 

for  prompt  rescue  of  any  person  in  danger  and  adequate  provision  should  be made  for 

prompt first aid treatment of all injuries likely to be sustained during the course of the work.  

116.4  Use  of  hoisting machines  and  tackles  including  their  attachments,  anchorage  and 

supports shall conform to the following standards or conditions: 

a.  These  shall  be  of  good  mechanical  construction,  sound  materials  and  adequate 

strength and free from patent defect and shall be kept in good working order. 

b.  Every rope used in hoisting or lowering materials or as means of suspension shall be 

of durable quality and adequate strength and free from patent defects. 

b)  Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years should be in charge of any hoisting machine including any 

scaffolding, winch or give signals to the operator. 

c)  In case of every hoisting machine and of every chain ring hook, shackle, swivel, and 

pulley block used  in hoisting or  lowering or as means of suspension, the safe working  load 

shall be ascertained by adequate means. Every hoisting machine and all gears  referred  to 

above shall be plainly marked with the safe working load of the conditions under which it is 

applicable  and  the  same  shall  be  clearly  indicated. No  part  of  any machine  or  any  gear 

referred to above in this paragraph shall be loaded beyond safe working load except for the 

purpose of testing. 

d)  In  case  of  departmental machine,  the  safe working  load  shall  be  notified  by  the 

ENGINEER‐IN‐CHARGE. As regards CONTRACTOR's machines, the CONTRACTOR shall notify 

the safe working load of the machine to the ENGINEER‐IN‐CHARGE whenever he brings any 

machinery to SITE of WORK and get it verified by the Engineer concerned.  

e)  Motors,  gears,  transmission  lines,  electric  wiring  and  other  dangerous  parts  of 

hoisting appliances should be provided with efficient safeguards. Hoisting appliances should 

be provided with such means as to reduce to minimum the accidental descent of the  load, 

adequate precautions should be taken to reduce the minimum risk of any part or parts of a 

suspended load becoming accidentally displaced. When workers are employed on electrical 

installations which are already energized,  insulating mats, wearing apparel, such as gloves, 

sleeves, and boots as may be necessary should be provided. The workers shall not wear any 

rings, watches and carry keys or other materials which are good conductors of electricity.  

116.5  All  scaffolds,  ladders and other safety devices mentioned or described herein shall 

be maintained  in safe conditions and no scaffolds,  ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities should be provided at or near places 

of work.  
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116.6  These  safety  provisions  should  be  brought  to  the  notice  of  all  concerned  by 

displaying on a notice board at a prominent place at the work‐spot. The person responsible 

for compliance of the safety code shall be named therein by the CONTRACTOR 

116.7  To  ensure  effective  enforcement  of  the  rules  and  regulations  relating  to  safety 

precautions,  the arrangements made by  the CONTRACTOR  shall be open  to  inspection by 

the Welfare Officer, ENGINEER‐IN‐ CHARGE or safety Engineer of the Administration or their 

representatives.  

116.8  Notwithstanding  the  above  clauses  there  is  nothing  in  these  to  exempt  the 

CONTRACTOR for the operations of any other Act or rules  in force  in the Republic of  India. 

The work throughout  including any temporary works shall be carried out  in such a manner 

as not to  interfere  in any way whatsoever with the traffic on any roads or footpath at the 

site  or  in  the  vicinity  thereto  or  any  existing  works  whether  the  property  of  the 

Administration or of a third party. In addition to the above, the CONTRACTOR shall abide by 

the safety code provision as per C.P.W.D. Safety code and Indian Standard Safety Code from 

time to time. 

117   Care in handling inflammable gas: 

117.1  The  CONTRACTOR  has  to  ensure  all  precautionary measures  and  exercise  utmost 

care  in handling  the  inflammable gas  cylinder/inflammable  liquids/paints etc. as  required 

under the law and/or as advised by the fire Authorities of the EMPLOYER.  

118  Temporary combustible structures: 

118.1  Temporary combustible structures will not be built near or around work site. 

119   Precautions against fire:  

119.1  The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums at 

worksite  as  recommended  by  ENGINEER‐IN‐CHARGE.  They  will  have  to  ensure  all 

precautionary  measures  and  exercise  utmost  care  in  handling  the  inflammable  gas 

cylinders/  inflammable  liquid/ paints etc. as advised by ENGINEER‐IN‐CHARGE. Temporary 

combustible structures will not be built near or around the work‐site. 

120   Explosives:  

120.1  Explosives  shall  not  be  stored  or  used  on  the  WORK  or  on  the  SITE  by  the 

CONTRACTOR without the permission of the ENGINEER‐IN‐CHARGE in writing and then only 

in  the manner and  to  the extent  to which  such permission  is given. When explosives are 

required for the WORK they will be stored in a special magazine to be provided at the cost 

of the CONTRACTOR in accordance with the Explosives Rules. The CONTRACTOR shall obtain 

the necessary license for the storage and the use of explosives and all operations in which or 

for  which  explosives  are  employed  shall  be  at  sole  risk  and  responsibility  of  the 
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CONTRACTOR  and  the  CONTRACTOR  shall  indemnify  the  EMPLOYER  against  any  loss  or 

damage resulting directly or indirectly therefrom. 

121   Mines act:  

121.1  SAFETY  CODE:  The  CONTRACTOR  shall  at  his  own  expense  arrange  for  the  safety 

provisions  as  required  by  the  ENGINEER‐IN‐CHARGE  in  respect  of  all  labour  directly 

employed  for  performance  of  the  WORKS  and  shall  provide  all  facilities  in  connection 

therewith.  In  case  the  CONTRACTOR  fails  to make  arrangements  and  provides  necessary 

facilities as aforesaid, the ENGINEER‐IN‐ CHARGE shall be entitled to do so and recover the 

costs thereof from the CONTRACTOR 

121.2  Failure to comply with Safety Code or the provisions relating to report on accidents 

and to grant of maternity benefits to female workers shall make the CONTRACTOR liable to 

pay  Company  Liquidated Damages  an  amount  not  exceeding  Rs.50/‐  for  each  default  or 

materially  incorrect  statement. The decision of  the ENGINEER‐IN‐CHARGE  in  such matters 

based  on  reports  from  the  Inspecting  Officer  or  from  representatives  of  ENGINEER‐IN‐

CHARGE shall be final and binding and deductions for recovery of such Liquidated Damages 

may be made from any amount payable to the CONTRACTOR from all the provisions of the 

Mines Act, 1952 or any statutory modifications or re‐enactment  thereof  the  time being  in 

force  and  any  Rules  and  Regulations  made  there  under  in  respect  of  all  the  persons 

employed by him under this CONTRACT and shall indemnify the EMPLOYER from and against 

any  claim under  the Mines Act or  the  rules and  regulations  framed  there under by or on 

behalf of any persons employed by him or otherwise. 

122   Preservation of place: 

122.1  The  CONTRACTOR  shall  take  requisite  precautions  and  use  his  best  endeavors  to 

prevent any riotous or unlawful behavior by or amongst his worker and others employed or 

the works and for the preservation of peace and protection of the inhabitants and security 

of property in the neighborhood of the WORK. In the event of the EMPLOYER requiring the 

maintenance of a Special Police Force at or  in  the vicinity of  the site during  the  tenure of 

works,  the  expenses  thereof  shall  be  borne  by  the  CONTRACTOR  and  if  paid  by  the 

EMPLOYER shall be recoverable from the CONTRACTOR. 

123  Outbreak of infectious diseases: 

123.1  The CONTRACTOR shall  remove  from his camp such  labour and  their  facilities who 

refuse protective  inoculation and vaccination when called upon to do so by the ENGINEER‐

IN‐CHARGE's representative. Should Cholera, Plague or other  infectious diseases break out 

the CONTRACTOR shall burn the huts, beddings, clothes and other belongings or used by the 

infected parties and promptly erect new huts on healthy sites as required by the ENGINEER‐

IN‐CHARGE  failing which within  the  time  specified  in  the Engineer's  requisition,  the work 

may be done by the EMPLOYER and the cost thereof recovered from the CONTRACTOR. 
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124  Use of intoxicants: 

124.1  The unauthorized sale of spirits or other intoxicants, beverages upon the work in any 

of  the buildings, encampments or  tenements owned, occupied by or within  the control of 

the CONTRACTOR or any of his employee  is forbidden and the CONTRACTOR shall exercise 

his  influence  and  authority  to  the  utmost  extent  to  secure  strict  compliance  with  this 

condition.  In  addition  to  the  above,  the  CONTRACTOR  shall  abide  by  the  safety  code 

provision as per C.P.W.D. safety code and Indian Standard Code framed from time to time. 
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PROFORMA OF INDEMNITY BOND  

  (To be executed on non‐judicial stamped paper of appropriate value) 

WHEREAS GODAVARI GAS PVT. LTD  (herein after referred to as GGPL) which expression shall, unless 

repugnant  to  the  context  include  their  legal  representatives,  successors  and  assigns,  having  their 

Registered  Office  at  D.  No.  85‐06‐23/2,  2nd  floor,  40th  Ward,  Morampudi  Junction, 

Rajahmahendravaram‐533 103, East Godavari Dist, A.P.has   entered  into a     CONTRACT with  

M / s . ________________________  Incorporated  (herein  after  referred  to  as  the  (‘CONTRACTOR’) 

which expression shall unless  repugnant to the context include their Iegal representatives, successors 

and  assigns,  having  their  Registered  office  _______________________________  for 

Rs.____________for ___________________________  for a period of  ________________and on  the 

terms  and  conditions  as  set  out,  inter‐alia  in    the  Work  Order  No. 

_________________________________________________  and  various  documents  forming  part 

there  of  herein  after  collectively  referred  to  as  the  CONTRACT'  which  expression  shall  include  all 

amendments, modifications and/or variations thereto. 

GGPL has also advised the CONTRACTOR to execute an Indemnity Bond in favour of GGPL indemnifying 

it from all consequences which may arise out of any Case filed by any workers /Labourers/vendors/ sub‐

contractors/partner etc. Who may have been engaged by the CONTRACTOR directly or indirectly with or 

without  consent of GGPL  for above works, which may be pending before any  court of  Law  including 

Quasi‐Judicial Authority, Competent Authority, Labour Court, Arbitrator, Tribunal etc. 

NOW, THEREFORE, inconsideration of the promises aforesaid; the CONTRACTOR hereby irrevocably and 

unconditionally undertakes  to  indemnify and keep  indemnified GGPL  from any  loss, which may arise 

out  of  any such  contract/Case.  The  CONTRACTOR  undertake  to  compensate  to  GGPL  forthwith,  on 

demand, without protest the loss suffered by GGPL together direct/indirect expenses. 

AND THECONTRACTOR hereby agrees with GGPL that: 

(i)  This Indemnity Bond shall remain valid and irrevocable for all claims of GGPL arising from any 

such contract/case for which GGPL has been made party until nowhere‐ in‐after. 

(ii)  This  Indemnity  Bond  shall  not  be  discharged  /  revoked  by  any  change/  modification/ 

amendment/  deletion  in  the  constitution  of  the  firm/contractor  or  any  conditions  thereof  including 

insolvency  etc.  of  the  CONTRACTOR  but  shall  be  in  all  respects  and  for  all  purposes  binding  and 

operative until any claims for payment are settled by the contractor. 

The under signed has full power to execute this Indemnity Bond on behalf of the CONTRACTOR and the 

same stands valid. 

  SIGNATUREOFAUTHORIZEDREPRESENTATIVE 

            Place: 
            Date: 

            Seal: 
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PROFORMA FOR CONTRACT AGREEMENT 

LOA No. GGPL /                                                                                                      dated  ‐‐‐‐‐‐‐‐‐‐ 

GGPL’s PAN No. AAACG1209J   

Contract Agreement  for  the work of    ‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐‐ of GGPL  (INDIA)  Ltd. made on  ‐‐‐‐‐‐‐‐‐‐ 

between (Name and Address)‐‐‐‐‐‐‐‐‐‐‐‐‐ , hereinafter called the “CONTRACTOR” (which term 

shall unless excluded by or repugnant to the subject or  context  include  its successors  and 

permitted  assignees)  of  the  one  part  and GODAVARI GAS  (P)  LTD  hereinafter  called  the 

“EMPLOYER”  (which  term shall, unless excluded by or repugnant to the subject  or  context 

include its successors and assignees) of the other part. 

WHEREAS 

A.  The  EMPLOYER  being  desirous  of  having  provided  and  executed  certain  work 

mentioned,  enumerated  or  referred  to  in  the  Tender  Documents  including  Letter 

Inviting  Tender,  General  Tender  Notice,  General  Conditions  of  Contract,  Special 

Conditions of Contract, Specifications, Drawings, Plans, Time Schedule of completion 

of jobs, Schedule of Rates, Agreed Variations, other documents has called for Tender. 

B.  The CONTRACTOR has  inspected the SITE and surroundings of WORK specified  in the 

Tender Documents and has satisfied himself by careful examination before submitting 

his tender as to the nature of the surface, strata, soil, sub‐soil and ground, the form 

and nature of site and  local conditions,  the quantities, nature and magnitude of  the 

work, the availability of labour and materials necessary for the execution of work, the 

means  of  access  to  SITE,  the  supply  of  power  and  water  thereto  and  the 

accommodation he may  require and has made  local and  independent enquiries and 

obtained complete  information as to the matters and thing referred to, or  implied  in 

the  tender  documents or  having  any  connection  therewith  and  has  considered  the 

nature  and  extent  of    all  probable  and  possible  situations,  delays,    hindrances  or  

interferences to or with the execution and completion  of the  work  to  be carried out 

under    the    CONTRACT,    and    has  examined    and    considered  all  other matters,  

conditions    and  things  and  probable  and  possible  contingencies,  and  generally  all   

matters    incidental    thereto    and     ancillary      thereof affecting    the   execution  and 

completion of the WORK and  which  might  have influenced him in making his tender. 

C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions 
of Contract,  Special Conditions of Contract,  Schedule of Rates, General Obligations, 
SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for completion of Jobs, Letter of 
Acceptance  of  Tender  and  any  statement  of  agreed  variations   with  its  enclosures 
copies of  which  are hereto annexed form part of this CONTRACT  though separately 
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set    out  herein  and  are  included  in  the  expression    “CONTRACT” wherever  herein 
used. 

AND WHEREAS 

The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the execution 

of  the  said WORK at  the  rates  stated  in  the  schedule of quantities of  the work and  finally 

approved  by  EMPLOYER  (hereinafter  called  the  "Schedule  of  Rates")  upon  the  terms  and 

subject to the conditions of CONTRACT. 

NOW  THIS  AGREEMENT  WITNESSETH  AND  IT  IS  HEREBY  AGREED  AND  DECLARED  AS 

FOLLOWS:‐ 

1.  In consideration of the payment to be made to the CONTRACTOR for the WORK to be 

executed by him,    the   CONTRACTOR   hereby  covenants   with  EMPLOYER  that  the 

CONTRACTOR   shall and will   duly provide,   execute and complete the said work and 

shall  do    and  perform  all  other  acts  and  things  in  the  CONTRACT   mentioned  or 

described or which are to be implied there from or may  be reasonably  necessary for 

the completion of the said WORK and at the said times and in the manner and subject 

to the  terms and conditions or stipulations mentioned in the contract.   

       

2.     In    consideration   of    the   due   provision     execution      and  completion of  the  said 

WORK,   EMPLOYER does hereby agree with   the CONTRACTOR   that   the EMPLOYER 

will pay to the CONTRACTOR  the  respective amounts for the WORK actually done by 

him and approved by   the EMPLOYER at   the Schedule of Rates and such other sum 

payable    to    the  CONTRACTOR  under  provision  of  CONTRACT,  such  payment  to  be  

made at such time in such manner as provided for in the  CONTRACT. 

A N D 

3.  In     consideration   of    the   due     provision, execution     and completion of  the said 

WORK the CONTRACTOR does hereby agree to pay such sums as may be due to the 

EMPLOYER for the services  rendered  by  the  EMPLOYER to the CONTRACTOR,  such  

as  power supply,  water  supply and others as set for  in  the   said CONTRACT  and 

such other sums as may become payable  to  the EMPLOYER  towards the controlled 

items  of  consumable    materials  or  towards  loss,  damage  to  the  EMPLOYER'S 

equipment,   materials  construction    plant  and machinery,  such  payments  to  be  

made at  such time and in  such manner as is provided in  the CONTRACT. 

It  is  specifically and distinctly understood and agreed between  the EMPLOYER and 

the CONTRACTOR that the CONTRACTOR shall have no right, title or  interest  in the 

SITE made available by the EMPLOYER for execution of the works or in the building, 

structures or work executed on the said SITE by the CONTRACTOR or  in the goods, 
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articles, materials  etc.,  brought  on  the  said  SITE  (unless    the    same    specifically 

belongs to the CONTRACTOR) and the CONTRACTOR shall not have or   deemed   to 

have any lien whatsoever  charge  for  unpaid bills will not be entitled to assume or 

retain possession or control  of the SITE or structures and the EMPLOYER shall  have 

an  absolute and unfettered right to take full  possession  of SITE  and to  remove the 

CONTRACTOR, their servants,  agents  and materials belonging to the CONTRACTOR 

and  lying on  the SITE. 

The  CONTRACTOR  shall  be  allowed  to  enter  upon  the  SITE  for  execution    of    the 

WORK only as a  licensee    simpliciter   and  shall   not have any  claim,  right,  title or 

interest  in  the SITE  or the structures erected thereon and the EMPLOYER  shall be  

entitled to terminate such license at any  time  without assigning any reason. 

The  materials  including  sand,  gravel,  stone,  loose,  earth,  rock  etc.,  dug  up  or 

excavated from the said  SITE  shall, unless  otherwise  expressly  agreed  under  this  

CONTRACT, exclusively  belong  to the EMPLOYER and the  CONTRACTOR  shall have 

no  right  to  claim  over  the  same  and  such  excavation  and materials    should    be 

disposed off on account of    the   EMPLOYER according  to  the  instruction  in writing 

issued from time  to time by the ENGINEER‐IN‐CHARGE. 

In Witness whereof  the parties have executed  these presents  in  the day and  the year  first 

above written. 

Signed  and Delivered for and  on             Signed and Delivered for and  

on behalf of EMPLOYER.          on behalf of the CONTRACTORs. 

  GODAVARI GAS (P) LTD.    (NAME   OF  THE CONTRACTOR) 

_______________________________              ____________________________ 

_______________________________               ____________________________ 

Date :___________                  Date :____________ 

Place:___________            Place:____________ 

IN PRESENCE OF TWO WITNESSES 
 

1.___________________________               1.  ________________________ 

   ___________________________                                        ________________________ 

   ___________________________                                        ________________________ 

   ___________________________                                        ________________________ 
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2.___________________________                 2.  ________________________ 

   ___________________________                                ________________________ 
   ___________________________                                            _________________________ 

   ___________________________                                        ________________________ 
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PART D 

 

4.0     SPECIAL CONDITIONS OF CONTRACT 
 

   4.1    ANNEXURE TO SCC 
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4.0 SPECIAL CONDITIONS OF CONTRACT (SCC) 
 
CONTENTS 
  
SL.NO.  DESCRIPTION 
1.0 GENERAL  
2.0   SCOPE OF WORK 
3.0   TIME OF COMPLETION  
4.0   INCOME TAX AND CORPORATE TAX  
5.0   STATUTORY VARIATIONS IN TAXES AND DUTIES 
6.0   PROVIDENT FUND ACT  
7.0   DRAWINGS AND DOCUMENTS 
8.0   TERMS OF PAYMENT  
9.0   ABNORMALLY HIGH RATED ITEMS  
10.0   INSURANCE 
11.0   TESTS AND INSPECTION OF WORKS  
12.0   FINAL INSPECTION  
13.0   FIRM PRICE 
14.0   QUALITY ASSURANCE SYSTEMS  
15.0   SURVEY EQUIPMENT & SITE ORGANISATION 
16.0   COMPLETION DOCUMENTS  
17.0   RESOLUTIONS  OF  DISPUTE  BETWEEN  TWO  PSU's/A  PUBLIC  SECTOR 

ENTERPRISES & A GOVT. DEPTT. 
18.0   WRONG INFORMATION  
19.0   ADDITIONAL WORKS/EXTRA WORKS 
20.0   PRICE REDUCTION SCHEDULE  
21.0   REBATE (IF ANY)  
22.0   DEFECT LIABILITY PERIOD 
23.0   LABOUR LICENCE  
24.0   OVERALL PROJECT SCHEDULE  
25.0   RESPONSIBILITY OF CONTRACTOR 
26.0   MEASUREMENT OF WORK  
27.0   HEALTH, SAFETY AND ENVIRONMENT (HSE), MANAGEMENT 
28.0  BONUS FOR EARLY COMPLETION  
29.0   STATUTORY APPROVALS  
30.0   FORCE MAJEURE 
31.0   RESOLUTION OF DISPUTES/ARBITRATION  
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1.0     GENERAL 

 
1.1.1 Special Condition of Contract shall be read  in Conjunction with the General Conditions of 

Contract,  specification  of work, Drawing  and  any  other  documents  forming  part  of  this 
contract wherever the context so requires.  

 
1.1.2 Where any portion of  the General Condition of Contract  is  repugnant,  to or at variance 

with  any  provisions  of  the  Special  Conditions  of  Contract,  unless  a  different  intention 
appears, the provisions of the Special Conditions of Contract shall be deemed to over‐ride 
the  provisions  of  the  General  Condition  of  Contract  and  shall  to  the  extent  of  such 
repugnancy, or variations, prevail.  

 
1.1.3 Wherever  it  is mentioned  in  the  specifications  that  the Contractor  shall perform  certain 

work or provide certain facilities, it is understood that the contractor shall do so at his cost 
and the value of contract shall be deemed to have included cost of such performance and 
provisions, so mentioned.  

 
1.1.4 In  case  of  an  irreconcilable  conflict  between  Indian  and  other  applicable  standards, 

General Conditions of Contract, Special Conditions of Contract, Specifications, Drawings or 
Schedule of Rates, the following shall prevail to the extent of such irreconcilable conflict in 
order of precedence.  

 
i) Letter of Acceptance along with Statement of Agreed Variations.   
ii) Telex/Telegram of Acceptance.   
iii) Schedule of Rates as enclosures of Letter of Acceptance.    
iv) Drawings   
v) Technical/Material Specifications   
vi) Special Conditions of Contract   
vii) General Conditions of Contract   
viii) Indian Standards   
ix) Other Applicable Standards.  

 
            1.1.6  It  will  be  Contractor's  responsibility  to  bring  to  the  notice  of  Engineer‐in‐charge  any 

irreconcilable conflict  in the contract documents before starting the work(s) or making the 
supply with reference which the conflict exists. 

 
2.0 SCOPE OF WORK 

 
The scope of work  is described separately at PART‐E of the bidding document. It  is however, 
explicitly understood that the scope as described is not limiting, in so far as the responsibilities 
of  the contractor are concerned and shall  include,  inter alia  ,carrying out any and all works 
and providing any or all facilities as are required to complete the work in all respect. 
It is to state that there is no minimum commitment of works to be awarded by GGPL in this 
tender. 

 
3.0 TIME  OF  COMPLETION:  The  time  period  for  complete  scope  of work  awarded  shall  be  12 
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3.1 The contractor shall keep minimum mobilization of team of personnel and resources including 
survey equipment, tools & tackles, vehicles, office with printers, plotters etc at site for carrying 
out the survey works under the scope of work for the work fronts communicated in writing by 
GGPL/MECON from time to time . 

 
3.2 Contractor  shall  give Daily  Progress  Report  of work  done  on  previous  day  in  the  Performa 

prescribed by EIC. 
 

3.3 A joint Monthly/weekly programme of execution of work fronts allotted will be prepared by the 
Contractor in consultation with Engineer‐in‐charge. This programme will take into account the 
time  of  completion  mentioned  below  and  if  the  Contractor  fails  to  achieve  the  targeted 
progress  schedule,  the  Employer/Consultant  at  its  option,  may  terminate  the  contract  as 
contractor’s default and get the work completed from other sources at contractor’s risk & cost. 
 
The Contractor shall scrupulously adhere to these Targets/Programmed by deploying adequate 
personnel, in good time to achieve the targets set out in the weekly and monthly programme. 
In all matters concerning  the extent of  targets  set out  in  the weekly and achievements,  the 
decision of the Engineer‐in‐charge shall be final and binding on the contractor. 
 
Execution Methodology  and  time  period  for  completion  of works  from  the  date  of written 
communication for taking up of the particular survey work for the work front are as follows: 
 
A. Steel pipeline (SOR item no. A1, A2  & A4)– upto 15 kms) 

 
1) Recconaissance Survey (preliminary route survey) 

a. Recconaissance Survey and Submission of draft report: 7 days  
b. Drawings preparation and application to land owning agencies: 3 days 
c. Final Recconaissance report submission on receipt of clearance/approval in writing 

from GGPL/MECON : 5days 
 

2) Detail route survey 
a. Carrying out Detail survey , submission of draft report including alignment sheets , 

detail crossing drawings etc: 15 days 
b. Soil  stratification  and  corrosion  survey,  submission  of  draft  report,  drawings  and 

documents including Liasioning with land owning agencies: 10 days 
c. Final  Submission  of  detailed  pipeline  route  survey  documents  on  receipt  of 

clearance/approval in writing from GGPL/MECON – 7days 
 

B. Crossing survey (SOR item no. A3) – up to  5 nos  
a. Carrying  crossing  survey  ,  submission  of  draft  drawings  and  report  as  per 

specification : 5 days 
b. Drawings preparation and application to land owning agencies: 3 days 
c.  Final  Submission  of  drawings/documents  on  receipt  of  clearance/approval  in 

writing from GGPL/MECON – 5days 
 

  Page 194 of 255



 

GODAVARI GAS PRIVATE LIMITED 
 

  CITY GAS DISTRIBUTION PROJECT AT EAST & WEST 
GODAVARI DISTRICTS 

 

ROUTE SURVEY AND ALLIED WORKS 
 

Bid Document No.: MEC/23TS/01/51/D2/T01/ER/0001 

 

 
 

C. GIS/LIS (SOR item no. A5)  
 
1. Steel lines – up to 15 km 

 
a. Digitisation and Development of GIS/LIS of survey pipeline data as well as as biult 

pipe  lines  (steel  lines)  and  uploading  of  same  in  GGPL’S  GIS  software  as  per 
specification and submission of as drawings /documents: 10 days 

 
D. Land Survey for CNG/DCU Stations ( SOR item no.A6) 

 
1. Topographical survey/contour survey– up to 15 acre 

 
a. Carrying  out  Topographic  survey/contour  survey  in  all  respects  as  per  drawing, 

technical  specification  and  as  per  the  direction  of  engineer  ‐in‐charge  and 
submission draft report & drawings: 10 days 

 
a. Final  Submission  of  drawings/documents  on  receipt  of  clearance/approval  in 

writing from GGPL/MECON – 7 days. 
 

E. Geo technical investigation (SOR item no. A7) – Each CNG/DCU site 
 

a. Carrying out Geo  technical  investigation as per  technical  specification and as per 
the direction of engineer ‐in‐charge and submission draft report & drawings: 7 days 

 
b. Final  Submission  of  drawings/documents  on  receipt  of  clearance/approval  in 

writing from GGPL/MECON – 5 days. 
 
4.0 INCOME TAX AND COPORATE TAX  
  
4.1    Income Tax deductions shall be made from all payments made to the Contractor as per the 

rules and regulations in force in accordance with the Income Tax Act prevailing from time to 
time.  

 
4.2 Corporate tax liability if any shall be on contractor’s account.  
 
5.0 STATUTORY VARIATION IN TAXES AND DUTIES  

 

5.1    All duties, taxes ,fees, charges , expenses ,etc except where otherwise expressly provided in 
the  contract,  as may  be  levied/imposed  in  consequence  of  execution  of  the work  or  in 
relation  there  to or  in connection  there with as per Acts, Laws, Rules, Regulations  in  force 
shall be in the Contractor’s account.  

 
5.2    The base date for the purpose of statutory variation shall be the due date of submission of 

bid.  
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6.0 PROVIDENT FUND ACT  

  
6.1 The Contractor shall strictly comply with the provisions of the Employees Provident Fund Act.  

 
6.2 It  is to be noted that the subject contract would be awarded only to those agencies that have 

valid P. F. Registration Number allotted to them by RPFC.  
 
6.3 The contractor shall deposit employees and employers contribution to RPFC every month.  

 
6.4 The  contractor  shall  furnish  along with  each  running  bill,  challan  /receipts  for  the  payment 

made to RPFC for the preceding months.  
 

7.0 DRAWINGS AND DOCUMENTS 
 
7.1 The work shall be carried out as per drawings/specifications issued/ approved by the Engineer‐

in‐charge during the course of execution of work. Detailed drawings  (wherever required) on 
the basis of which actual execution of work  is to proceed will be prepared by the contractor 
and bidder shall submit these detailed drawings along with originals for GGPL approval before 
start of work. 

 
 
8.0 TERMS OF PAYMENT  
 

8.1 Survey Work:  

Sl. No.  Description / Milestones  Payment schedule (%) 
SOR item no. A1 (i), A2(i), A3(i) , A3 (ii), A3 (iii) ,  A4 (i), A6 (i), A6(ii) & A 7(i) to A7 

(xiii)

1. 
On completion of field work and submission & approval of
Draft report and drawings.                 50% 

2.  On submission & approval of final report and Drawings.               30% 

3. 

On  Completion  of  entire  works  in  all  respect  for  the 
workfront intimated by GGPL/MECON and its acceptance 
by GGPL/MECON                   10 % 

   

4. 
On closure of contract with the final bill for the awarded
contract  10% 

SOR item no. A1 (ii)  

1 
On  successful  completion  of  application  to  the  land
owning agencies  90% 

2 
On closure of contract with the final bill for the awarded
contract  10% 

SOR item no. A5 (i)  

 
On  submission  of  GIS/LIS  data  for  uploading  in  GGPL’s 
GIS/LIS software  90% 

 
On closure of contract with the final bill for the awarded
contract  10% 

 
‐ The Contractor shall raise the Cenvatable Invoice(s) to the Owner for payment of Bills and 
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‐ Payment  shall  be  made  based  on  work  done  &  certified  by  Engineer‐in‐charge  and 

completion of all contractual obligations.   
      ‐    Payment shall be made through E‐banking only.  
 
9.0 ABNORMALLY HIGH RATED ITEMS (AHR ITEMS) 
 
At Clause no. 20.0 of GCC, following is added:  
"In items rate contract where the quoted rates for the items exceed 50% of the GGPL's estimated 
rates, such  items will be considered as Abnormally High Rates  Items  (AHR) and payment of AHR 
items beyond the SOR stipulated quantities shall be made at the  least of the  following rates and 
service tax as applicable shall be paid extra. 
 
i) Rates as per SOR, quoted by the Contractor.  
ii) Rates of the item, which shall be derived as follows:   

a) Based  on  rates  of machine  and  labour  as  available  from  the  contract  (which  includes 
contractor's supervision, profit, overheads and other expenses).   

b) In case rates are not available in the contract, rates will be calculated based on prevailing 
market rates of machine, material and  labour plus 15% to cover contractor's supervision, 
profit, overhead and other expenses.  

 
10.0 INSURANCE 
 
At Clause no. 101 of GCC, following is added.  
Contractor  at  his  own  expense,  shall  arrange,  secure  and maintain  insurances  from  reputable 
insurance companies to the satisfaction of the EMPLOYER, with  in 7 days from the date of Fax of 
Intent (FOI). 
 
11.0 TESTS AND INSPECTION OF WORKS  

 
11.1 The Contractor shall carry out the various tests as enumerated in the tender document and as 

per  direction  of  Engineer‐in‐charge  either  on  field  or  outside/  laboratories  concerning  the 
execution of work and supply of the material by contractor. All the expenses shall be borne by 
the contractor and shall be considered as  included  in the  items given  in SOR. The  inspection 
shall be done by the following agencies:  

 
a) Representative deputed by Engineer‐in‐charge.   
b) Representative deputed by Statutory Authority.  

 
Contractor shall give prior notice sufficiently ahead of time to the Engineer‐in‐charge and also 
to the authorities to conduct inspection/to witness such tests. 

 
11.2 The work  is subject to  inspection at all times by the Engineer‐in‐charge. The Contractor shall 

carry  out  all  instructions  given  during  inspection  and  shall  ensure  that  the work  is  being 
carried out according  to  the  technical specifications of  this  tender,  the  technical documents 
and the relevant codes of practice furnished to him during the performance of the work.  

 
11.3 All results of inspection and tests will be recorded in the Inspection reports, Performa of which 

will be approved by the Engineer‐in‐charge. These reports shall  form part of the completion Page 197 of 255
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documents.   

11.4 For  materials  supplied  by  GGPL,  Contractor  shall  carryout  the  tests,  if  required  by  the 
Engineer‐in‐charge, and the cost of such tests shall be reimbursed by the GGPL at actual to the 
Contractor on production of documentary evidence.  

 
11.5 Inspection  and  acceptance  of  the  work  by  the  Engineer‐in‐charge  shall  not  relieve  the 

contractor from any of his responsibilities under this contract.   
11.6 Statutory fees paid to Statutory Authorities and others for repeat tests and Inspection due to 

failures,  repairs  etc.  for  the  reasons  attributable  to  the  Contractor  shall  be  borne  by  the 
Contractor.  

 
12.0 FINAL INSPECTION 
 

After completion of all tests as per specification the whole work will be subject to a final inspection 
to ensure that job has been completed as per requirement. if any defects noticed in the work are 
attributable to Contractor these shall be attended by the Contractor at his own cost, as and when 
they are brought to his notice by the GGPL. The GGPL shall have the right to have these defects 
rectified at the risk and cost of the contractor if he fails to attend to these defects immediately. 
 
13.0 FIRM PRICE 
 
It  is  desired  that  the  Prices  should  be  firm  up  to  completion  of  all  works  in  all  respect  and 
acceptance thereof. 
 
14.0 QUALITY ASSURANCE SYSTEM  

 
14.1 Tenderer  shall  include  in his offer  the Quality Assurance Programme  containing  the overall 

quality management and procedures which is required to be adhered to during the execution 
of  contract.  After  the  award  of  the  contract,  detailed  quality  assurance  programme  to  be 
followed  for  the  execution  of  contract  under  various  divisions  of  works  will  be mutually 
discussed and agreed to.  

 
14.2 Quality Assurance System plans/procedures of the Contractor shall be furnished in the form of 

a QA manual. This document should cover details of the personnel responsible for the quality 
assurance, plans or procedure to be followed for quality control  in respect work. The quality 
assurance  system  should  indicate  organizational  approach  for  quality  control  and  quality 
assurance of activities related to detailed route survey work, at all stages of works at site as 
well as at manufacturer’s works and despatch of material.  

 
14.3 The GGPL or their representative shall reserve the right to  inspect/witness, review any or all 

stages or work at shop/site as deemed necessary for quality assurance.  

 
14.4 The  contractor  has  to  ensure  the  deployment  of  Quality  Assurance  and  Quality  Control 

Engineer(s) depending upon the quantum of work. This QA/QC group shall be fully responsible 
to carryout the work as per standards and all codes requirements. In case Engineer‐in‐charge 
feels  that contractor’s QA/QC Engineer(s) are  incompetent or  insufficient, contractor has  to 
deploy other experienced Engineer(s) as per  site  requirement and  to  the  full  satisfaction of Page 198 of 255
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Engineer‐in‐charge.  

 
14.5 In case contractor fails to follow the instructions of Engineer‐in‐charge with respect to above 

clauses,  next  payment  due  to  him  shall  not  be  released  unless  until  he  complies with  the 
instructions to the full satisfaction of Engineer‐in‐charge.  

 
 
15.0 SURVEY EOUIPMENT AND SITE ORGANIZATION  
 
15.1 Survey Equipment   

The Contractor shall without prejudice  to his overall  responsibility  to execute and complete 
the work as per specifications and time schedule, adequate equipments and tools and tackles 
and augment the same as decided by the Engineer‐in‐charge depending on the exigencies of 
the work so as to suit the survey schedule, without any additional cost to GGPL. The bidder 
shall  submit  a  list of  survey  equipments which  is proposed  to deploy  for  the  subject work 
along with deployment schedule. No Survey Equipment shall be Supplied by the GGPL. 

 
15.2 Site Organization  

The tenderer shall submit the details of Organization proposed by him at site of work for the 
implementation of the works under the contract, together with bio data of the key personnel. 
The  contractor  shall however without prejudice  to his overall  responsibility  to execute and 
complete  the works as per  specifications and  time  schedule progressively deploy adequate 
qualified and experienced personnel together with skilled/unskilled manpower and augment 
the same as decided by Engineer‐in‐charge depending on  the exigencies of work  to suit  the 
survey schedule without any additional cost to GGPL . Contractor has to provide One Engineer 
for carrying out the applying  for permission to various agencies, correction of maps, reports 
etc..which  will  be  in  the  part  of  scope.  This  manpower  should  not  be  changed  without 
clearance from GGPL/ MECON    

 
 
16.0 COMPLETION DOCUMENTS  

Contractor  shall  submit  the  documents  as  listed  in  technical  specifications  as  a  part  of 
completion document. These documents will be  in addition  to  these mentioned  in General 
Conditions of Contract. 

 
17.0 WRONG INFORMATION  

If the Bidder deliberately gives wrong  information  in his Bid to create circumstances  for the 
acceptance of his Bid, GGPL reserves the right to reject his Bid without any reference to the 
Bidder. 

 
19.0 ADDITIONAL WORKS/ EXTRA WORKS 
 

GGPL reserves their right to execute any additional works/extra works, during the execution 
of work, either by themselves or by appointing any other agency, even though such works are 
incidental  to and necessary  for  the  completion of works awarded  to  the Contractor.  In  the 
event of such decision taken by GGPL Contractor is required to extend necessary cooperation 
and act as per the instructions of Engineer‐in‐charge. 
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20.0 PRICE REDUCTION SCHEDULE (PRS) 
 

GGPL  shall monitor  the  progress  of  each  activity  as  per  Time  Schedule.  GGPL  shall  apply 
interim PRS  for delay  in  completion of each activity @½% per week or part  thereof of  the 
actual executed  amount of  that  activity  subject  to maximum of 5% of  total  contract price. 
However, the final PRS shall be applicable separately after considering the interim PRS, if any, 
as per the clause 27.0 of GCC. 

 

21.0 REBATE IF ANY 
 

If the Tenderer are desirous to offer any rebate, Tenderer are required to furnish the rebate if 
any, only  in  Schedule of  Lump  sum Price bid. Rebate  if offered at any other place  shall be 
considered invalid. 

 
22.0 DEFECT LIABILITY PERIOD 
 

The defect liability period for awarded work will be 12 months which shall be reckoned from 
the actual completion date of contract (i.e. 12 months from the date of actual completion of 
work). 

 
23.0 LABOUR LICENCE 
 

If applicable, contractor shall obtain a license from concerned Authorities under the contract 
labour  (Abolition and Regulation) Act 1970, before start of actual deployment of  labour and 
will furnish a copy of the same to GGPL. 

 
24.0 RESPONSIBILITY OF CONTRACTOR 
 

All expenses towards mobilization at site and demobilization including bringing in equipment, 
work force, materials, dismantling the equipment, clearing the site etc., shall be deemed to be 
included  in  the  price  quoted  and  no  separate  payments  on  account  expenses  shall  be 
entertained. 

 
Contractor  shall  be  solely  responsible  for  making  available  for  executing  the  work,  all 
requisite, tools, tackles and testing equipment and appliances. GGPL shall not  in any way be 
responsible for providing any such equipment, machinery, tools and tackles etc. 
 
The Contractor  shall  acquaint himself with  access  availability,  facilities  such  as  local  labour 
etc.,  to  provide  suitable  allowances  in  his  quotation.  The  contractor  may  have  to  build 
temporary access roads to aid his own work which shall also be taken care while quoting for 
the work. 
 

25.0 MEASUREMENT OF WORK 
 

Payment will be made on  the basis of  joint measurements,  to be  taken by Contractor  and 
certified by Engineer‐in‐charge. Wherever work executed based on  instructions of Engineer‐
in‐charge, or details are not adequate in the drawings, physical measurements shall be taken Page 200 of 255
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by Contractor in the presence of Engineer‐in‐charge. 

 
26.0 HEALTH, SAFETY AND ENVIRONMENT (HSE) 
 

The Contractor, during  the  entire duration of  the  contract,  shall  adhere  to  requirement  of 
Health, Safety and Environment (HSE). 

 
27.0 BONUS FOR EARLY COMPLETION 
 

Bonus for early completion is not applicable for this work. 
 
28.0 STATUTORY APPROVALS 
 

The approval from any statutory authority (if, required) shall be the contractor's responsibility 
unless otherwise specified in the tender document. The application on behalf of the GGPL for 
submission  to  relevant authorities along with  copies of  required  certificates  complete  in all 
respects shall be prepared and submitted by the Contractor. 
 
The  inspection  of  the  works  by  the  authorities  (if,  required)  shall  be  arranged  by  the 
Contractor  and  necessary  co‐ordination  and  liaison  work  in  this  respect  shall  be  the 
responsibility of  the  contractor. However  statutory  fees paid,  if any,  for all  inspections and 
approvals by such authorities shall be reimbursed at actual by the GGPL to the contractor on 
production of documentary evidence. 
 
Any  change/addition  (if,  required)  to  be made  to meet  the  requirements  of  the  statutory 
authorities  shall  be  carried  out  by  the  contractor  free  of  charge.  The  inspection  and 
acceptance  of  the work  by  statutory  authorities  shall  however,  not  absolve  the  contractor 
from any of his responsibilities under this contract. 

 
30.0   FORCE MAJEURE 
 
30.1    Further to clause 26.0 of ‘GCC’, the contractor shall advise GGPL by a registered letter duly 

certified by the local Chamber of Commerce of statutory authorities. The beginning and end 
of the above causes of delay within seven (7) days of the occurrence and cessation of such 
Force Majeure Conditions.  In  the event of delay  lasting over one month,  if  arising out of 
causes of Force Majeure, GGPL reserves the right to cancel the Contract and the provisions 
governing termination stated in Bid document shall apply. 

 
31.0  RESOLUTION OF DISPUTES/ ARBITRATION 
 
31.1 Further  to  clause 107.0 of  ‘GCC,  the WORK under  the CONTRACT  shall, however,  continue 

during the Arbitration proceedings and no payment due or payable to the contractor shall be 
withheld on account of such proceedings. 
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APPENDIX‐I TO SCC  
MEASUREMENT OFWORK 
 

 
i) Payment will be made on the basis of joint measurement, to be taken by Contractor and 

certified by MECON/GGPL site engineers and  Engineer‐in‐Charge.  

 
ii) Indian Standard Methods of Measurements (IS 1200), as last amended, shall be referred 

for measurement purposes, where applicable.  

 
iii) Measurements of weights  shall be  in Metric Tonnes,  correct  to  the nearest kilogram. 

Measurement of lengths shall be in Meters, correct to the nearest centi‐metere.  
 

iv) Linear measurement will be in meters corrected to the nearest centi‐metre.  
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APPENDIX‐II TO SCC 
   
1.0   PROJECT PLANNING, SCHEDULING AND MONITORING: 

 
The following schedules/documents/reports shall be prepared and submitted by the contractor 
for review/approval at various stages of the contract. 
 

1.1    OVERALL PROJECT SCHEDULE: The contractor shall submit within one week from  issuance date 
of  FOI,  a  sufficiently  detailed  overall  Project  schedule  in  the  activity  network  form,  clearly 
indicating the major milestones, inter‐relationship/inter‐dependencies between various activities 
together with a computer analysis of critical path and floats. 

 
The network will be  reviewed  and  approved by  Engineer‐in‐charge  and  the  comments  if  any 
shall be incorporated in the network before issuing the same for implementation. The network 
thus finalized shall form part of the contract and the same shall not be revised without from the 
prior permission of the Engineer‐in‐charge during the entire period of contract. 
 

1.2       PROGRESS MEASUREMENT METHODOLOGY: The contractor  is required to submit within a one 
week  days  issuance  date  of  FOI,  a  Progress  measurement  of  Sub‐ordering, 
Manufacturing/Delivery,  Sub‐contracting, Construction, Commissioning works  and  the basis of 
computation of overall  services/physical progress  informed Owner  reserve  the  right  to modify 
the methodology in part of in full. 
 

1.3     FUNCTIONAL SCHEDULES:  
The contractor should prepare detailed functional schedules in line with networks for functional 
monitoring and control and submit scheduled progress curves for each functional viz. ordering, 
delivery and construction. 
 

1.4     PROJECT REVIEW MEETINGS: 
The contractor shall present the programme and status at various review meetings as required. 
 
i) Fortnightly Review Meeting 
 
Level of Participation: Contractor’s/GGPL/Site‐In‐Charge and Job engineers. 
 
Agenda:  
a) Weekly programmed versus actual achieved in the past week and programme for next week.  
b) Remedial actions and hold‐up analysis   
c) Client query/approval  
 
Venue: GGPL Office 
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{A joint venture of M/s Andhra Pradesh Gas Distribution Corporation Limited and            
M/s Hindustan Petroleum Corporation Ltd.} 

KAKINADA (INDIA) 
 
 

CITY GAS DISTRIBUTION PROJECT 
AT EAST & WEST GODAVARI DISTRICTS 
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FOR 
 
 

ROUTE SURVEY AND ALLIED WORKS 
 
 

DOMESTIC COMPETITIVE BIDDING 
Bid Document No.: MEC/23TS/01/51/D2/T01/ER/0001 

 
VOLUME – I OF I 

PART ‐ E 

 
 

PREPARED AND ISSUED BY 
MECON LIMITED 

(A Govt. of India Undertaking) 
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PART E 

 
5.0 SCOPE OF WORKS   
 
5.1 TECHNICAL SPECIFICATIONS 
 
5.2 DRAWINGS 
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5.0 SCOPE OF WORK 
 
CONTENTS 
 
1.0   PROJECT DESCRIPTION 
 
2.0   OBJECTIVES 
 
3.0   SCOPE OF WORK 
 
4.0   SCOPE OF SUPPLY 
 
5.0   CONTRACTOR’S RESPONSIBILITY 
 
6.0   COMPANY’S OBLIGATION 
 
7.0   DOCUMENT AND DATA SUBMISSION 
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1.0 PROJECT DESCRIPTION 

 
M/s Godavari Gas Private Limited (GGPL) a Joint Venture of APGDC & HPCL have been 
authorized by PNGRB for  implementation of CGD Project  in East and West Godavari 
Districts excluding Kakinada Geographical Area (GA). M/s GGPL is implementing CNG 
&  City  Gas  Distribution  Network  (CGDN)  to  supply  Natural  Gas  to  domestic, 
commercial,  industrial  and automobile Consumers  in  the Geographical Area  (GA) of 
East & West Godavari Districts. 

M/s MECON Limited who has been retained by M/s GGPL as a consultant invites bids 
through      E‐tendering on Open Domestic Competitive Bidding basis  for carrying out 
route survey for steel pipelines including land availability for District regulatory skid, 
topographical  &  geo  technical  survey  for  CNG  &  Decompression  (DCU)  stations, 
development  of  GIS &  LIS  and  other  allied works  for  CGD  project  for  Geographical 
Area (GA) of East & West Godavari districts. 

For  the  purpose  of  award  in  this  tender,  the  scope  of  work  has  been  estimated 
considering  the  plan  of  GGPL/MECON  for  setting  up  of  Steel  pipeline  network  in 
Geographical Area (GA) of East & West Godavari districts in the year 2018‐2019. 
 
During the period of execution of this contract, GGPL/MECON, from time to time will 
intimate  to  the  successful  bidder  the  start  and  end  locations  for  proposed  steel 
pipelines  &  CNG,  DCU  stations.    The  route  selections  for  steel  pipelines  will  be 
undertaken  by  the  successful  bidder  upon  receipt  of  written  intimation  by 
GGPL/MECON whenever as required during the contract duration. The pipeline routes  
shall be studied by the contractor  for  its  laying  feasibility, potential PNG consumers 
demand,  optimization,  considering  min.  possible  length  of  pipeline  route, 
minimization of obstacle crossings and avoiding other Topographic constraints. 
 

 

2.0  OBJECTIVE 
 
   The objectives of the various survey works envisaged are as follows: 
 

2.1 Detailed Route Survey for Steel Pipelines 
 

i. Reconnaissance survey and preparation of drawing and applying for permission 
from land owning agencies.  

ii. Detailed grid line survey: Obtaining topographic details along the pipeline route 
after  physical  verification  of  most  optimized  route  and  collecting  information 
about  the  existing  facilities,  development  plans,  restricted  areas  etc.  located 
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along and in the vicinity of the proposed pipeline route.  

iii. Topographic  Survey,  geo‐technical  investigation,  Obtaining  soil  stratification, 
and soil resistivity data (corrosion survey) along the steel pipeline route. 

iv. Obtaining  details  of  minor  and major  crossings  en‐route  pipeline  and  crossing 
drawings.  However,  separate  detailed  crossing  drawings  preparation  and 
submission shall be as per SOR. 

v. Preparation and submission of alignments sheets  

vi. Development of Geographical & Land  information  system  (GIS & LIS)  along  the 
pipeline route as per Company requirements enclosed in the tender.  

vii. Collection  of  data  and  Preparation  of  As‐built  drawings  from  steel  pipeline 
contractors 

 
2.2 Survey  for  Compressed  Natural  Gas  (CNG)  Stations/Decompression  Units  Sites 

(DCU) 
 

Topographical/contour  survey  and  Geotechnical  investigation  for  setting  up  of 
CNG/DCU stations 

 
3.0 SCOPE OF WORK:  

 
Contractor’s  scope of work  for detailed pipeline  route  survey work  shall  include, 
but shall not be limited to the following. The work described herein shall be carried 
for the pipeline as per applicable technical specifications enclosed along with the 
tender documents. 

 
3.1 Carrying out  table  top  study,  reconnaissance  survey of alternate  routes wherever 

possible  and  critical  evaluation  of  route  considering  survey  efficiency.  Techno‐
commercial  feasible  route  shall  be  properly  mentioned  in  the  reconnaissance 
survey report for approval of GGPL. However,  if there is no possibility of alternate 
reconnaissance survey route, unwanted efforts to generate optional route may be 
avoided.  Payment  through  the  respective  SOR  item  will  be  made  for  the  final 
approved route for which application has been made to the land owning agencies. 

 
3.2 Identifying and establishing  the extent of environmentally  sensitive areas  such as 

forest,  wild  life  sanctuaries,  plantations  etc.  including  obtaining  information 
regarding  type  of  forest  reserved/protected/social),  type  of  plantation  etc.  in 
consultation with the concerned authorities. 
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3.3 Collection of development plans along the proposed pipeline route from various 

agencies having Jurisdiction thereof. 
 

3.4 Providing detailed information for the development of pipeline network where: 
 

a. Difficulty is expected in mobilization of pipeline construction equipment.   
b. RoU is likely to be restricted due to built up areas/habitation.  
c. Areas earmarked for future developments.  

 
3.5 Carrying  out  reconnaissance  route  survey  work  of  the  proposed  pipeline  as 

established by Contractor and approved by Company.  
 

3.6 Carrying out detailed  route  survey work along  the entire  route of  the proposed 
pipeline as established by Contractor and approved by Company. Detailed route 
survey  works  shall  be  carried  out  in  accordance  with  technical  specification 
including  detailed  study  of  crossing  like  Railways,  Roads,  Rivers,  Canals,  Forest 
Areas and Hilly Terrains etc.  
 
Detailed  route  survey  along proposed  gas pipeline  routes  covering maximum of 
30m on either  side of  the  road boundary  limit or up  to property  line of existing 
structures  whichever  is  less.    Details  of  road  boundary  limits  shall  be  obtained 
from  the  land  owning  authorities  like Municipal  corporation,    Gram  Panchayat, 
PWD, Railway, NHAI, etc as per specifications. 

 
Property/building  names  viz,  residential/commercial/industrial  buildings  names 
along steel line corridor should be mentioned in the drawing. The survey shall also 
include locating of all existing underground cables/pipelines, using cable/pipelines 
locators and determination of depth of cover. 

 
3.7 Carrying out soil investigation/soil stratification along the proposed pipeline route 

including  road  &  water  crossing  as  per  specification  enclosed  with  Tender 
Document.  

 

3.8 Collection  of  disturbed  soil  samples  from  bore  holes  and  carrying  out  field  and 
laboratory tests asper specification enclosed with tender documents. 
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3.9 Collection  of  population  density  data  along  the  entire  route  of  the  proposed 
pipeline route as per specification enclosed with the tender document.  

 
3.10 Carrying out corrosion survey  including measurement of soil  resistivity, chemical 

analysis of soil/water and collection of related data along the pipeline route and 
presentation of data as per standard specification for Corrosion Survey.  

 
Note:1) Contractor shall be  fully  responsible  for collection of  correct and Up‐to‐date 

records/ data. 
 

2) Any defects noticed in above information shall be rectified at the risk and cost 
of the Contractor. 

 
3.11 Supply  and  installation  of  the  survey  markers  as  per  requirements  of  the 

specifications and instructions of the Company Representative.  
 

3.12 Tie‐in of the starting and termination point of the proposed pipeline survey to the 
grid‐control system being used for end facilities. A global geo‐referencing system 
to be used for complete integration of the survey database. 

 
3.13 Contractor  shall  also  identify  the  earthquake  area  along  the  pipeline  route  and 

shall define the seismic zone and  its category with proper marking on the route 
map. This should also be a part of the project report. A separate list of elevation 
difference be submitted along with project report, wherever major difference has 
occurred.  

 
3.14 Preparation of  survey  reports/drawings/documents  and  submission of  the  same 

to Company for review & approval.  
 

3.15 All underground utilities like pipelines, cables etc for road width plus 5 meter on 
either side of road boundary limit should be surveyed and marked in the drawings 
using  pipe/cable  locator/ground  positioning  radar  system  and  other  restricted 
locations.  [In  case  of  the  densely  populated  portions  and  other  restricted 
locations  this may be  limited  to  the extent  feasible as approved by Engineer‐in‐
charge  on  the merit  of  each  case].  All  detailed  interference  survey  work  to  be 
carried out as per technical specification.  
 

Page 210 of 255



 

GODAVARI GAS PRIVATE LIMITED 
 

  CITY GAS DISTRIBUTION PROJECT AT EAST & 
WEST GODAVARI DISTRICTS 

 

ROUTE SURVEY AND ALLIED WORKS 
 

Bid Document No.: MEC/23TS/01/51/D2/T01/ER/0001 

 

 

 
 

          @2018, MECON LIMITED, All Rights Reserved                                                                                                              Page 8 of 47 

 
 

 

3.16 The scope of work shall also include any other item/activity required to complete 
the work in all respects as per specifications, drawings, implementation schedule, 
and  instructions  of  GGPL  whether  specifically  mentioned  herein  or  not,  but  is 
required to fulfill the intended purpose of this tender document.  

 
The  Contractor  should  collect  proposed  DP  plan  /  scheme  for  road  expansion, 
widening and proposed underground utilities. Contractor should aware of future 
planning  of  local  authorities  like Municipal  Corporation,  Gram  Panchayat,  PWD, 
NHAI, etc and other statutory authorities before finalizing detailed route survey.  

 
 

 
4.0 SCOPE OF SUPPLY  
 
4.1 Company  shall  not  supply  any  materials,  manpower  or  equipment  for  the 

tendered work and this shall be the responsibility of the Contractor.  
 
4.2 The procurement and mobilization / supply in sequence and at appropriate time 

of  all  equipment,  data,  skills,  accessories,  materials,  softwares,  hardwares  and 
consumables  etc.  required  for  completion  of  all  works  covered  under  this 
contract shall be entirely the responsibility of the Contractor.  

 
4.3 All  positioning  system,  survey  equipment,  operating  personnel  including  travel 

cost  of  operator,  their  lodging  and  boarding,  local  transport,  transportation  of 
equipment  to and  fro,  surface  transport  insurance, any other  items  required  to 
complete  the  work  as  per  the  requirements  of  this  Tender  Document  and 
directions of GGPL representative shall be supplied/arranged by the Contractor at 
his  cost  without  any  liability  on  the  part  of  GGPL.  All 
licenses/authorization/levies/charges  for  connectivity  with  satellites  shall  be 
Contractors’ responsibility.  

 
4.4 The flag marks shall be properly chosen and marked at major crossings, specified 

locations  and  major  turning  points  etc  on  the  maps  /drawings  including  the 
facility of the Path Finder in such a manner that the same are identifiable at the 
time of subsequent detailed survey & cadastral survey. 

 
5.0 CONTRACTOR’S RESPONSIBILITIES  
 
5.1 Contractor in general shall carry out Reconnaissance Survey and finalize the route 
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for detail  survey  in consultation with GGPL. Deviation  from route,  if  considered 
essential  by  contractor,  shall  be  brought  to  the  notice  of  the  Company 
Representative.  

 

5.2 Providing all qualified/unskilled personnel  to carry out  the entire  job, all  survey 
and  other  equipment,  tools,  tackles  including  pipe/cable  locator  (Metrotech  or 
equivalent) and all other necessary materials and facilities required to complete 
the  job  to  the entire  satisfaction of  the Company Representative  in accordance 
with the requirements of the tender document.  

 
5.3 Arranging,  acquiring  all  data,  access,  permissions  and  other  activities/services 

required for and/or incidental to performing the work tendered.  
 

5.4 Settling  all  compensation  and  disputes  arising  out  of  any  damages  caused  by 
Contractor or Contractor’s workmen during the execution of the work.  

 
5.5 Survey of India Bench‐marks and determination of their values including tieing‐in 

of proposed pipeline profile to the same shall also be Contractor’s responsibility.  
 

5.6 Collection of all  information and proposed development plans  in nearby vicinity 
of proposed gas pipeline routes shall covering  maximum of 30m on either side of 
the road boundary limit to be obtained from the land owning authorities like local 
municipal  authorities,  Gram  Panchayat,  PWD,  Railway,  NHAI    etc.  Information 
about future plans, irrigation projects, infrastructure projects, afforestation plans, 
defense,  and  industrial  projects  by  private/public  enterprises  in  the  vicinity  be 
also collected and furnished.  

 
5.7 Contractor  shall  carryout  all  works  in  strict  compliance  with  applicable 

documents  enclosed with  the  tender  documents  and  as  per  the  instructions  of 
Company  Representative.  The  scope  of  work  shall  also  include  any  other 
item/work  required  to  complete  the  work  in  all  respect  as  per  specifications, 
drawings  and  instructions  of  Company  Representative  whether  specifically 
mentioned  here  in  or  not,  but  required  to  fulfill  this  intended  purpose  of  this 
tender document.  

 
5.8 All maps procured by the Contractor under this contract shall be property of the 

Company and shall be handed over to the Company on completion of the work.  
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5.9 Procurement of all required Survey of maps/imageries /any other map necessary 
to undertake reconnaissance survey and detail route survey of proposed pipeline 
shall be in contractor’s Scope of Works, without any additional cost to GGPL. 

 
6.0 COMPANY’S OBLIGATION  
 
6.1 GGPL/MECON will provide start and end locations only.  

 

6.2 Standard format of drawings  like plans & profile, cross section, data sheet for soil 
investigation  &  population  density  etc.  will  be  submitted  by  Contractor  for  the 
approval of GGPL. 

 
7.0 DOCUMENT/DATA SUBMISSION  
 
7.1 Contents and presentation of survey data/ records shall be reviewed / approved by 

GGPL/MECON  in  the  initial  stage on sample drawings/documents  to be prepared 
by the Surveyor.  

 
7.2 Two sets of paper copy of sample drawings/ data/ documents for route survey as 

instructed  by  engineer  in  charge  shall  be  submitted  by  the  Contractor  for 
GGPL's/MECON’S  review  in  the  form  of  draft  report  for  entire  activities. 
Suggestions/  Comments,  if  any,  shall  be  incorporated  by  the  Contractor.  This 
report can be demanded in parts and in different phases as per discretion of GGPL.  

 
7.3 All drawings, reports, formats etc. forming the part of submission to GGPL shall be 

prepared on approved computer package. All drawings,  including, but not  limited 
to  alignment  sheets,  crossing  drawings,  soil  profiles  etc.  shall  be  prepared  using 
AutoCAD  latest version & GIS based suitable package of  the  latest version as per 
decision  of  GGPL.  All  reports,  formats,  write‐ups,  charts  shall  be  prepared  on 
computer using software package compatible with MS Office 03 or higher version.  

 
 

a) Reconnaissance  survey  report:  Four  paper  copies  in  colour  and  report  as 
mentioned in technical specification are to be submitted. Also one softcopy of 
above on standard CDROM  

 
b) Detailed  pipeline  Route  Drawings  ‐  Four  paper  copies  in  colour,  (Alignment 

sheets,  L‐section,  Route  Map  and  one  copy  on  standard  CD  ROM  Crossing 
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drawings, Cadastral drawings etc)  
 

c) Corrosion Survey Report ‐ Four paper copies and one copy on standard CD ROM.  
 
d) Crossing survey report ‐ Four paper copies and one copy on standard CD ROM.  
 
e) Topographical survey: Four paper copies and one copy on standard CD ROM 
 
f) Geotechnical  investigation:  Four  paper  copies  and  one  copy  on  standard  CD 

ROM 
 
g) GIS/LIS  works.  Submission  of  relevant  documents  both  ins  hard  copies/soft 

copies 
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5.1 TECHNICAL SPECIFICATION 
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5.1 TECHNICAL SPECIFICATIONS 
 
CONTENTS 
 
1) SPECIFICATION FOR RECONNAISSANCE SURVEY  
2) SPECIFICATION  FOR DETAILED ROUTE SURVEY‐STEEL GRID LINE  
3) SPECIFICATION FOR CORROSION SURVEY  
4) SPECIFICATION  FOR  TOPOGRAPHIC    SURVEY  &GEO‐TECHNICAL  INVESTIGATION 

SURVEY FOR PLOTS 
5) SPECIFICATION FOR GIS & LIS  DEVELOPMENT SURVEY  
6) ANNEXURE‐I : STEEL PIPELINE ROUTE SURVEY DATA SHEET 
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RECONNAISSANCE SURVEY CITY GAS DISTRIBUTION PIPELINE 
 
TECHNICAL SPECIFICATIONS 
 
CONTENTS 
 
1.0 SCOPE 
2.0 REQUIREMENTS 
3.0 RESPONCIBILITY OF COMPANY  
4.0 CROSSINGS: 
5.0 PROFILES 
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1.0 SCOPE 

 
The  scope  of  work  includes  study  of  Survey  Of  India  (SOI)  topographic  maps, 
route  alternatives,  development  of  project  cost  estimates,  identification  of 
major/minor  crossings(like  river,  streams,  nallahs,  canals,  railway, NH  ,SH etc  ) 
including  approximate width,  visual  identification of  type of  soil,  congestion of 
underground facilities limited up to visual inspection and local enquiry, collection 
of  Land  use  pattern(cultivated,  barren,  protected/reserved/social  forest), 
identification  of  areas  which  may  pose  problem  during  construction  and 
acquisition,  suggesting  alternative  routes  for  detailed  survey  estimation  of 
pipeline length, approx. cost estimates for acquiring R.O.U. along pipeline route, 
determination  of  broad  population  density  index,  tentative  location/  area  for 
locating  permanent  facilities  such  as  sectionalizing  valves,  terminals,  Tap‐Offs 
and other facilities including booster stations, if any. Providing details for existing 
hydrocarbon and other mineral pipelines. 
 
The  reconnaissance  survey    shall  be  carried  out  proposing  minimum  three  or 
more  feasible alternative    routes and giving details of  likely crossings and other 
constraints that is likely to be encountered during pipeline construction on each 
route, future development  plans of land owning authorities like local  Municipal 
authorities, Gram Panchayat, PWD, Railway, NHAI/SH  , etc,   availability of    land 
including  ownership  details  for    setting  up  of  CNG  stations,  DRS  stations,  PCP 
(permanent  cathodic  protection)  stations,    potential  Industrial  consumers  for 
PNG usage  and recommending the best feasible route . 

 
2.0 REQUIREMENTS  

 
2.1 All  survey works  shall  be  performed  by  or  under  the  supervision  of  a  qualified 

surveyor.   
2.2 All measurement shall be in metric units.   
2.3 The readings and noting shall be neat,  legible and the Surveyor shall duly  initial 

scorings and over‐writing.  
2.4 The length of all alternatives shall be clearly mentioned and shown separately in 

drawing.   
2.5 Also  routes  should  be  suggested  based  on  considerations  regarding  execution 
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feasibility, minimum length, permission feasibility and minimum obstructions.  
 

2.6 The side of road or structure along which the proposed pipeline will pass should 
also be mentioned with proper reasoning for the same.  

 
 
3.0   RESPONCIBILITY OF COMPANY: 

 
The company (GGPL) will give only  location of the two points  i.e. the start and 
end points of the pipeline route. All the other responsibility will be tenderer’s. 

 
4.0 CROSSINGS:  
 
4.1 General   

As  far  as  possible,  crossings  shall  be made  at  right  angles.  The  Surveyor  shall 
record  the crossing number, approximate width and chainages at  all  crossings 
for  all  fences,  property  lines utilities,  roads,  railways,  canals,  stream etc.,  that 
are crossed shall be mentioned in the report 

 
4.2 Utility Crossings 

 
The  underground  facilities  such  as  drainage  lines,  telephone  lines,  electrical 
cables  etc.  which  may  cause  problem  during  execution  of  pipeline  shall  be 
located using pipe/cable  locator/ground positioning  radar  system and  shall  be 
shown in drawings. Accordingly suggestion shall be given on the side of road(or 
any structure) the pipeline should pass. 

 
5.0   PROFILES: 
 

The  general  ground  profile  shall  be mentioned  in  the  report.  Also  any major 
change  in  the  profile  shall  be  mentioned  in  the  report.  At  all  crossings  the 
ground profile shall be specifically mentioned. 

 
6.0 REPORT AND DRAWINGS:  

 
6.1 The  drawing  shall  be  prepared  in  the  standard  format  and  inclusive  of  all  the 

details mentioned above. Also draft  report of  the same shall be submitted. The 
report  and  drawings  shall  be  approved  by  GGPL  before  final  submission  of 
drawing and report  
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FOR  
DETAILED ROUTE SURVEY (STEEL PIPELINE) 
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DETAILED ROUTE SURVEY CITY GAS DISTRIBUTION PIPELINE 
 
TABLE OF CONTENTS 
 
1.0 SCOPE 
2.0 REQUIREMENTS 
3.0 PRELIMINARY AND LOCATION SURVEYS  
4.0 CROSSINGS 
5.0 ACCURACY’S IN MEASUREMENT  
6.0 CHAINAGE 
7.0 MEASUREMENT OF HORIZONTAL ANGLES 
8.0 PROFILES  
9.0 BUILT‐UP AREAS 
10.0 SURVEY NOTES, OBSERVATIONS & COMPUTATIONS  
11.0 MAPS AND DRAWINGS 

Page 222 of 255



 

GODAVARI GAS PRIVATE LIMITED 
 

  CITY GAS DISTRIBUTION PROJECT AT EAST & 
WEST GODAVARI DISTRICTS 

 

ROUTE SURVEY AND ALLIED WORKS 
 

Bid Document No.: MEC/23TS/01/51/D2/T01/ER/0001 

 

 

 
 

          @2018, MECON LIMITED, All Rights Reserved                                                                                                              Page 20 of 47 

 
 

 

 
1.0 SCOPE  

This specification covers the minimum requirements of Topographic survey along the 
steel  pipeline  route  including  locating  the  centerline  of  pipeline  alignment  on  the 
ground,  constructing  survey  monuments,  field  measurements  for  planimetry  and 
profiles,  indicating  the  land owner  through whose  land proposed pipeline will  pass 
and preparation of drawings and documents. 
 
The detailed survey along proposed gas pipeline routes shall cover maximum of 30m 
on  either  side  of  the  road  boundary  limit  to  be  obtained  from  the  land  owning 
authorities  like  local municipal authorities, Gram Panchayat, PWD, Railway, NHAI/SH  
etc.    on  the  approved      route  and  submit  digitized  route  ,  pipeline  alignment  and 
profile    drawing,  crossing  drawings    in  4  no's  coloured  prints  on  a  scale  of  1:1000 
(Horizontal)  &  1:100  (Vertical)along  with  original  tracing  and  CAD  output. 
Underground utilities like pipelines, cables etc should be surveyed and marked in the 
drawings using pipe/cable locator/ground positioning radar system. 

 
This specification also covers the minimum requirements for soil investigation for the 
purpose of visual engineering classification of soil along the pipeline route. 

 
2.0 REQUIREMENTS  
2.1 All  survey  works  shall  be  performed  by  or  under  the  supervision  of  a  qualified 

surveyor.   
2.2 All measurement shall be in metric units.   
2.3 The  readings  and  noting  shall  be  neat,  legible  and  the  Surveyor  shall  duly  initial 

scorings and over‐writing.  
 

3.0 PRELIMINARY & LOCATION SURVEYS  
The  Surveyor  is  expected  to make  himself  aware  of  the  general  conditions  of  the 
terrain before starting detailed survey. A Check Survey / Route Verification Survey of 
the pipeline route as proposed in the attached drawing is to be verified and finalized 
before starting detailed survey. 

 
3.1 Alignment & Location Surveys  

A preliminary survey for locating the centerline of pipeline alignment on the ground 
shall be carried out as follows: 

  
3.1.1 Surveyor shall make a preliminary survey along the route of the proposed pipeline to 
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establish and flag control points.  
  

3.1.2 Surveyor shall  locate and  identify  the existing  features or obstructions along 
the route that are not shown in available maps or drawings.  

 
3.1.3 Where  it  becomes  apparent  that  a  better  route  could  be  followed,  the 

Surveyor shall consult GGPL/MECON for authorization to make a change.  
 

3.1.4 Turning Points (TPs) shall be located by Surveyor in consultation with GGPL/  
       MECON considering the following:  

 
 To avoid obstruction along the line, by ranging on ground and shifting the 

Turning Points if needed.   
 Check for terrain gradient by using hand clinometers.  
 Ensure  proper  angle  of  crossing  of  keeping  as  nearly  right  angle  (to 

road/rail/streams, etc.) as possible. The right angle may be laid on ground 
by using a chain or string lengths in ratio of 3, 4 & 5.  

 To check  from construction point of  view and avoid objects  like power, 
telephone and telegraph poles, walls, tube wells or such other structures 
like boundary walls, houses, etc. should be at a sufficient distance so as 
not to get damaged during construction.  

 

3.2  Cathodic protection (CP) stations: 
 

For locating the CP station, the tenderer shall identify an approx area of 5MX5M 
anywhere along the pipeline route. The CP station shall be located at a distance 
of 50M away from the proposed steel pipeline. 

 
 
4.0 CROSSINGS  

  
4.1 General   

As  far  as possible,  crossings  shall  be made at  right  angles. The Surveyor  shall 
record  the  angles  of  crossing  for  all  fences,  property  lines  utilities,  roads, 
railways, canals, stream etc., that are crossed. In addition, the true bearings of 
the  centerline  of  the  road,  railway,  canal,  etc.  as  well  as  that  of  the  pipe 
Centerline shall be recorded. 
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4.2 Railway Crossings  

The angles for all railway crossings shall be as close to 90° possible, but in no 
case less than 85° to the centerline of the railway. 

 
4.3 Primary Road Crossings  

Primary  roads  are  the  National  &  State  Highways,  all  whether  roads 
(paved/unpaved) and roads providing access to major installations. The angle 
of crossings shall be as close to 90° as possible, but in no case less than 80° to 
the centerline of the road. 

 
4.4 Secondary Road Crossings  

The angles of crossing for secondary roads shall be as close to 90° as possible, 
but in no case less than 45° to the centerline of the roads. 

 
4.5 River/Stream/Nallah Crossings  

These  crossings  shall  be  established  as  close  as  possible  to  the  locations 
shown  on  the  route  map.  Crossings  shall  be  located  in  a  comparatively 
straight reach of the river where the banks are stable and there  is sufficient 
area for construction. Angle of crossing shall be as close to 90° as possible. 

 
4.6 Canals/ Drainage Ditch Crossings  

The angle of crossing shall be as close  to 90° as possible but  in no case  less 
than  60°  to  the  centerline  of  the  canal/  drainage  ditch.  Crossings  shall  be 
located where there is no evidence of slumping or erosion of banks or bed. 

 
4.7 Utility Crossings  

Utilities  crossed  shall  be  located  at  their  centerlines  with  stakes  containing 
station numbers in the survey. The angle of crossings shall be measured and 
locations established relative to their above ground facilities. The names and 
sizes of  all utility  lines  shall  be  included  in  the  survey notes.  In  the  cases of 
overhead power and telephone lines the distance to the poles and towers on 
each side of  the survey  line shall be measured and  the numbers of poles or 
towers noted. Line voltage shall also be recorded. Where possible the survey 
shall be established  so  that  there  is  a minimum distance of 50 meters  from 
the survey line to the nearest High Tension pole or tower. 
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5.0 ACCURACY’S IN MEASUREMENT  

 
5.1 Surveyor shall incorporate corrections to the linear ground measurement due 

to standard errors, variations from standard temperature and pull.   
5.2 The error  for  angular  closure  for  the work  shall  not  exceed one minute per 

station and for linear measurement it shall be read to the nearest 0.005m.   
5.3 The error on closure for measurements on vertical distance to establish bench 

marks  shall  not  be  more  than  24√K  millimeters  (where  `K’  is  the  linear 
distance  in  Km).  The  observations  for measurement  of  vertical  distance  on 
bench  marks  shall  be  read  to  accuracy  to  the  nearest  5mm  and  for 
Intersection Points and other points along the pipeline route and at crossings 
to  the  nearest  10mm.  The  error  of  misclosure  in  vertical  distance  shall  be 
distributed linearly. 

 
6.0 CHAINAGE  

  
6.1 Slack  distance  measurement  will  be  made  using  50m  steel  tapes  or  30m 

chains.  However,  in  case  of  abrupt  slope  change  the  tape/  chain  is 
straightened parallel to the probable grading.   

6.2 Distance between Intersection Points staked along the pipeline route shall be 
measured and recorded. In addition, distance between level points shall also 
be measured and recorded.  

6.3 Chaining will be continuous in the direction of survey.  
6.4 The true bearing of all straights shall be observed and recorded.   
6.5 Data  on  nature  of  terrain,  viz.  sandy,  stony,  vegetation,  etc.  and  type  of 

ground will also be recorded along with chainages of change points.   
6.6 Check  on  distance  measurement  will  be  by  stadia  method  at  the  time  of 

leveling.   
6.7 Standard chain survey format will be used for record keeping.  

 
7.0 MEASUREMENT OF HORIZONTAL ANGLES 

  
Horizontal  angles  are  measured  to  indicate  the  change  in  direction  of 
alignment and specify the horizontal bend at the Turning Points. 
  

7.1 Theodolite,  reading direct  to 10 seconds or better,  shall preferably be used. 
Angles shall be measured clockwise from back station to forestation. Mean of 
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two readings – one on face left and other on face right shall be taken as the 
horizontal angle.  

  
7.2 The  line at both ends shall be tied to the grid control system being used for 

end  facilities.  True bearing  at  the beginning,  end and every 1‐2  km  shall  be 
observed to keep a check on errors in angular measurements.  
 

 
8.0 PROFILE   
8.1 The  continuous profile of  the proposed pipeline  route  shall  be  established 

from the reduced levels taken  
i) at the starting point  
ii) at all Turning Points (TPs)   
iii) at all intermediate points staked on the ground   
iv) at all points on the pipeline route where there is a change in slope   

8.2 When the  terrain  is  flat,  reduced  level  shall be additionally  recorded along 
the pipeline route at 100m intervals.   

8.3 When the terrain is undulating, observation of reduced level shall be made 
at  a  sufficient  number  of  points  so  as  to  give  an  accurate  plotting  of  the 
ground profile along the route.   

8.4 For  road  and  railway  crossings,  the  reduced  levels  shall  be  recorded  at  all 
points  along  the  pipeline  alignment  wherever  there  is  a  change  in  slope 
within  the  entire  width  of  the  Right‐of‐way  of  the  road/railway. 
CONTRACTOR  shall  prepare  a  detailed  drawing  for  the  crossing  in  scale 
1:250/1:500 (in both horizontal and vertical directions), which shall be truly 
representative of the crossing profile.   

8.5 For river/ stream/ nallah/ canal crossings, levels shall be taken at intervals of 
5m upto 30m beyond the highest banks on both sides. Levels shall be taken 
at closer intervals, if there is a change in slope. CONTRACTOR shall prepare a 
detailed drawing for the crossing in scale. 
 
Note:  The  scale  (1:250/1:500)  shall  be  decided  based  on  the  type/size  of 
crossing and as per direction of engineer in‐charge. 
  

8.6 In right of ways having slope across the pipeline alignment, as encountered 
in  hilly  areas,  Ghat  regions,  ravines  and  other  similar  areas  as  directed  by 
Engineer incharge, cross‐sections at 50m intervals and for a length of 5m on 
either side of the pipeline alignment shall be observed and recorded.  
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8.7 For major water crossing sites, cross section as above shall be observed at 
both banks.  

 
8.8 Method  of  RISE  and  FALL  shall  be  used  to  computer‐reduced  levels  of 

various points. Check on computation shall be made by using the following 
formula  

        : Back Site – Fore Site = Σ Rise Σ Fall = First R.L. –  Last R.L. 
  

8.9 Maximum misclosure shall not exceed 24√K mm where `K’ is the distance in 
Km. Maximum length of line of sight shall not exceed 100m.  
  

8.10 All levels shall be with respect of Mean Seal Level (MSL).  
 

 
9.0 Parallel Alignment  

The  pipeline  alignment  wherever  runs  parallel  to  an  existing  or  planned 
under/over  ground  facility  will  be  treated  as  parallel  alignment.  For 
underground  facilities  surveyor  shall  identify  and  locate  them with  suitable 
special  ground  laths.  The  following  clearances  shall  be  observed  in  case  of 
parallel alignment defined above.  
• Between  existing/planned  electrical  power  cables/  lines  and  the  proposed 
line – 0.5 Meters.   
• Between existing / planned communication cables/ line and with proposed line 
– 0.3 Meters.  

 
9.1 Parallel Encroachment  

Unless otherwise  stated when  the pipeline alignment  runs generally parallel 
to a road or railway it shall be kept sufficiently clear of the Right of Way limits 
of the facility. 

 
10.0 SURVEY NOTES OBSERVATIONS & COMPUTATIONS   
10.1 The  procedure  followed  both  the  field  and  office  calculations  shall  be  such 

that the results obtained shall be readily understood and retraceable.   
10.2 All up‐to‐date notes and observations related to the basis  for determination 

of boundary lines and surveyor shall maintain corners.   
10.3 Survey  records  must  contain  schematic  diagrams  of  all  horizontal  controls 

pertinent  to  the  project  showing  all  existing  and  established  control  points, 
bench marks, and any triangulation station and boundary lines.  
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11.0 MAPS & DRAWINGS  
  

11.1 All  maps  and  drawings  shall  be  made  on  standard  format  approved  / 
furnished by GGPL/MEON. Surveyor shall perform mapping and drawing work 
so  as  to  contain  all  relevant  data  consistent  with  the  survey  notes  and 
observations.  The  drawings  shall  also  contain  details  of  roads,  streets, 
highways, structures, all types of crossings, terrain, surface vegetation and all 
other details, which will be required for the purpose of engineering design. All 
the  information  thus  collected  from  the  survey  needs  to  be  digitized  using 
commonly used design software. All the maps shall be produced in specified 
scale. However, if required the scale can be altered by Engineer‐in‐charge for 
specific reasons.  
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TECHNICAL SPECIFICATION FORCORROSION SURVEY 
 
CONTENTS 
 
1.0 SCOPE   
2.0 CODES AND STANDARDS  
3.0 GENERAL   
4.0 SOIL RESISTIVITY SURVEY  
5.0 TESTS ON SOIL SAMPLES  
6.0 ADDITIONAL DATA COLLECTION   
7.0 REPORT  
8.0 INFORMATION REQUIRED WITH BID  
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1.0   SCOPE  

The  specification  covers  the  corrosion  survey  including  measurement  of  soil 
resistivity,  chemical  analysis  of  soil/  water  and  other  cathodic  protection  related 
data collection along right of way of the pipelines. 
 

2.0  CODES AND STANDARDS 
   

Equipment and measurement techniques shall unless otherwise specified, conform 
to the requirement of following latest applicable standards:‐ 
 
BIS Specifications  
BS Specifications and Codes of Practice 
NACE Publications 

 
3.0  GENERAL 
  

This specification defines the basic guidelines for carrying out the corrosion survey. 
Contractor  shall  be  responsible  for  providing  necessary  data  interpretation  based 
on corrosion survey measurement which  is  intended to  form a basis  for design of 
cathodic protection system for the pipeline to be buried along ROW. 
 

4.0   SOIL RESISTIVITY SURVEY  
  

4.1 Unless otherwise specified the soil resistivity measurements shall be carried out at 
intervals  of  approximately  500 mtr.  along  the  ROW. Where  soil  resistivity  is  less 
than  100  ohm  mtr  and  two  successive  readings  differ  by  more  than  2:1  then 
additional soil resistivity readings in between the two locations shall be taken.  

  
4.2 To  carryout  the  soil  resistivity  measurement Wenner’s  4  pin  method  or  approved 

equal shall be used. Latest soil  resistivity method shall be used for carrying out soil 
receptivity. The depth of resistivity measurement shall be around the burial depth of 
the pipeline or 1.5 mtr approximately. At locations where multi‐layer soil with large 
variation in resistivity/ corrosiveness is expected and/ or locations specifically advised 
by Owner or his representative resistivity measurements at additional depth of upto 
2.5 mtr (approx.) or more shall be taken. In general the resistivity of soil which shall 
be  surrounding  the  pipe  shall  be  measured.  Hence  the  depth  of  measurement/ 
electrode  spacing  may  vary  depending  on  topography  and  strata  at  the  area.  In 
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general, electrode spacing, shall be approximately equal to 1.5 times the depth of the 
pipelines.  

 
4.3 At places where Right‐of‐way has not yet been cleared measurement shall be made 

right  over  the  centre  line  of  pipeline  route  surveyed  accounting  for  the  cuttings/ 
fillings also.  
  

4.4 Observations  shall  be  made  enclosing  the  soils  adjoining  the  trench  wherever 
pipeline trenching has already been done.  
  

4.5 The  observations  shall  be  made  enclosing  the  soil  immediately  surrounding  the 
pipeline route where right of way has been cleared but trenching has not been done.  
  

4.6 All measurement shall be taken at right angles to the right of way unless otherwise 
asked by Owner or his representative at site.   

4.7 At  places  in  right  of way where  other  pipelines  are  already  existing  care  shall  be 
taken  to  precisely  locate  such  pipes  line  and  take  such  precautions  that 
observations are not adversely affected by presence of such pipelines.  
 
 

4.8 Care  shall  also  be  taken  that  the  observations  are  not  influenced  by  presence  of 
other earth currents in the area especially in the vicinity of HT lines and plants using 
earth return in their source of power etc.   

4.9 Wherever  possible/  advised  by Owner  or  his  representative  depth  of water  table 
shall be determined by resistivity observations.   

4.10 All measurements shall be made and recorded in metric units. While recording the 
data reference to the nearest point shall be made and provide visual representation 
of variations  in the resistivities along right of way, values shall be plotted on semi 
log  graph  sheets.  The  resistivity  graph  shall  also  indicate  the  resistivities  at 
additional depths measured at various locations and depth of water table.  

 

4.11 All laisoning works including obtaining permission from land owning authorities viz, 
MUNCIPAL COPRORATION/PWD/panchayat etc., for carrying our soil stratification & 
corrosion survey in the scope of the bidder 
 

5.0  TESTS ON SOIL SAMPLES  
  Soil/ water samples shall be collected along the right of way for analysis. Samples 

shall be collected on an average at one location per every 10 km along right of way 
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with minimum at two locations. Exact  locations shall be decided at site depending 
on  the  type  of  soil,  soil  resistivity  and  in  consultation  with  Owner  or  his 
representative. The soil samples shall be collected at 1 mtr and 2 mtr depth at each 
location. The collected soil/ water samples shall be analysed to determine presence 
and percentage of corrosive compounds including moisture content, oxygen activity 
and pH value. 

 
5. ADDITIONAL DATA COLLECTION 
  
  The  following  data  shall  be  collected  with  a  view  to  generate  design  data  of 

evaluation of cathodic protection interaction possibilities due to presence of other 
services in right of way and its vicinity. 

  
6.1 Route  and  types  of  Foreign  Service/  pipelines  in  and  around,  running  parallel  or 

crossing the right of way.   
6.2 Diameter, wall thickness, pressure, soil cover etc. of the foreign pipeline.   
6.3 Foreign pipeline coating details.   
6.4 Details  of  existing  cathodic  protection  systems  protecting  the  services  including 

rating and location of grounds bed test station locations and connections schemes 
etc. Where  pipeline  is  likely  to  pass  close  to  any  existing  ground  bed,  necessary 
anode‐bed potential gradient survey shall be carried out.   

6.5 Interference  remedial  measures  existing  on  foreign  pipelines/  services/  shall  be 
collected from the owner of the foreign pipeline/ services.   

6.6 Graphical  representation  of  existing  structure/  pipe  to  soil  potential  records, 
Transformer Rectifier Unit/ CP Power source voltage/ current readings.   

6.7 Possibilities  of  integration/  isolation  of  the  pipeline  CP  System  with  foreign 
pipeline/structure  CP  System,  which  may  involve  negotiation  with  Owner’s  of 
foreign services.   

6.8 Crossings or parallel running of any H.T. AC/ DC overhead line with in approximately 
25 mtr from ROW along with details of voltage rating, fault level etc.   

6.9 Voltage  rating,  phases  and  sheathing  details  of  parallel  running  or  crossing 
underground cables with ROW.   

6.10 Crossing and parallel running of electrified and non‐electrified railway tracks along 
with details of operating voltage and type (AC/ DC).   

6.11 Information  on  existing  and  proposed  DC/  AC  power  sources  and  system  in  the 
vicinity of the entire right of way.  

6.12 Major river / canal crossings.   
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6.13 Major cased crossings.   
6.14 Any other relevant information that may be needed in designing and implementing 

of proper cathodic protection scheme for the proposed pipeline.  
 

 
7.0    REPORT. 
  

On completion of all the field and laboratory work an interim report  incorporating 
results generated from surveys, additional data collected, results of test carried out, 
etc.  shall  be  submitted  for  comments/  approval.  The  final  report  incorporating 
comments/  missing  data  shall  be  furnished  for  records.  The  report  along  with 
various  drawings,  graphs  etc.  prepared  in  connection  with  the  work  shall  be 
submitted along with four prints by the contractor.  

 
The report format shall be approved from GGPL. 

 
8.0  INFORMATION REQUIRED WITH BID 
  

Bidder  shall  provide  following  information  along  with  the  bid  without  which  the 
bids are liable for summary rejection. 

  
8.1 Instruments that will be used for carrying out soil resistivity survey.   
8.2 Measures  that will be  taken  to avoid  foreign pipelines/ HT  lines etc.  affecting  the 

soil resistivity observations.  
8.3 Measurement location identification procedure.  
8.4 Procedure for collection of soil samples.   
8.5 Description of soil test procedure.   
8.6 Specification of soil testing instruments.   
8.7 Formats for presentation of results.  
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TECHNICAL SPECIFICATION FOR 
 

TOPOGRAPHIC SURVEY & GEO‐TECHNICAL SURVEY OF PLOTS 
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TECHNICAL SPECIFICATION FOR TOPOGRAPHIC SURVEY 

1.0   SCOPE OF WORK 

  The scope of work includes the following. 

 

1.1  Carrying  out  topographic  survey/contour  survey    for  Compressed Natural  Gas 

(CNG)/ Decompression Unit (DCU)  site of maximum plot size 40m x 50m in all 

respect  as  per  drawing  and  carrying  out  topographic  survey  /mapping  survey 

including identifying and plotting the existing facilities for a radius of 100m from 

the corner of above mentioned CNG/DCU station site with advanced equipment 

(Total station), and preparation of plans (maps) and report of the entire area / 

areas indicated for locating the various facilities.  

 

1.2  Clearing  bushes,  shrubs,  cutting  and  removing  trees  out  of  the  area  to  be 

surveyed. 

 

1.3  Transferring  the  level  from  existing  plant  /  benchmarks  available  at  site  and 

establishing  the  same  at  site  and  taking  the  approval  for  the  same  before 

commencement of survey work. 

   

1.4  Carrying  out  bench  mark  (GTS  I  any  other  reference  bench  mark  from  the 

nearby  existing  plant  approved  by  the  Engineer‐in‐Charge)  to  site/sites  under 

survey by fly leveling, establishing bench marks, grids etc. 

   

1.5  Spot  level  survey  of  the  entire  area  /  areas  at  specified  intervals  and 

development  of  contours.  The  agency  shall  submit  survey maps  of  the  site  in 

1:100  scale  indicating  grid  lines  and  contour  lines,  demarcating  all  permanent 

features like roads, railways, waterways, buildings, power lines, natural streams, 

trees etc. Site area drawings should have 2 originals showing spot levels at 3m 

intervals  and  contours  (with  contour  line  interval  of  0.5m)  along  with  all 

permanent features. 
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1.6  Demarcating  the  areas  to  be  surveyed  in  line  with  BOQ  items  and  taking 

approval of same from Engineer in Charge before commencement of work. 

   

1.7  Providing  survey  instruments,  construction  equipments,  tools  &  plants, 

materials,  labours,  qualified  surveyors,  clearance of  bushes,  shrubs,  cutting of 

trees,  establishment benchmarks,  grids,  scaffoldings,  transport,  supervision by 

competent engineers/surveyors, full insurance and all other incidental items as 

may  be  necessary  for  successful  completion  of  the  surveying,  mapping  and 

construction works etc. The agency shall be responsible for the security of the 

equipment mobilized by him.  

 

1.8  Furnishing all field data and drawings on 4 (four) CDs apart from 4 hard copies. 

Furnishing survey report described in detail in the succeeding paragraphs. 

 

2.0    DRAWING 

 

2.1   The work shall be carried out as per the instructions of the Engineer‐in‐Charge. 

Typical  sketch showing  the plot area  to be surveyed  is also attached  (Drg. no. 

MEC/23TS/01/31/D2/CNG/00/0001/R0). 

 

3.0  SPECIFICATION 

 

3.1   The work shall be executed according to the specification and good standard of 

practice  necessary  to  fulfill  the  objectives  of  the  survey  work  strictly  in 

accordance with the instruction and satisfaction of the Engineer‐in‐Charge. 

 

3.2   The  specification  shall  be  read  in  conjunction with  the description of  items  in 

the schedule of quantities. The contractor shall refer to the Engineer‐In‐Charge 

any  discrepancy  which  may  exist  between  the  drawings,  specification  and 

corresponding  items  of  the  schedule  and  the  Engineer‐In‐Charge's  decision  in 

this regard on the points raised shall be final and binding on the contractor. 
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3.3   The  work  at  site  shall  be  carried  out  under  the  full‐time  supervision  of  a 

qualified engineer or a senior surveyor. The engineer or senior surveyor shall be 

responsible  for  and  capable of  coordinating  the work of  the  surveying  teams, 

setting out the work accurately, identifying immediately and positively the type 

of  instruments  to  be  deployed  and  the methodology  of  surveying  to  achieve 

speed and accuracy  in  the work  and  shall  be  fully  conversant with  the  theory 

and  techniques  of  traversing,  triangulation,  spot  leveling  survey  work  etc., 

covered by this contract. The agency shall get their equipment calibrated from 

government approved agency and submit  the same to  the Engineer  In Charge 

before commencement of topographic survey work. 

 

3.4   The agency  shall  be  responsible  for  the proper execution of  the work  to  such 

accuracies  as  specified  in  the  specification,  drawings  or  as  directed  by  the 

Engineer‐in‐Charge from time to time. 

 

3.5  After mobilization of the  instruments to site,  these shall not be removed from 

the site by the agency without the prior written permission and approval of the 

Engineer‐in‐ Charge. In case the instruments are moved out of the site without 

the prior written permission and approval, the Engineer‐in‐ Charge reserves the 

right  to deduct  from the agency's bill(s)  the amount as considered  reasonable 

and/or  to  withhold  the  payments  for  the  work  done.  The  decision  of  the 

Engineer‐in‐Charge in this regard shall be final and binding on the agency. 

 

4.0   TOPOGRAPHIC SURVEY AND MAPPING 

 

4.1   A detailed topographic survey of the project shall be carried out by total station 

and  digital  auto  level  survey  and  survey  plans  shall  be  prepared  at  a  scale  of 

1:100  or  as  necessary.  Site  plan  shall  show  all  boundaries  with  adjoining 

properties, access roads/paths, water ways, railway lines, important landmarks, 

trees  as  well  as  accurate  dimension  of  sides  and  diagonal.  Detailed  survey 

showing spot level at 3 (three) metre grid and 0.5 metre contour intervals shall 
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be  carried  out.  The  survey  will  also  include  establishment  of  control  points, 

permanent  bench marks  at  location  as  shown  in  the  drawings.  The  necessary 

jungle  clearance and provision of  temporary pathways, will be  in  the agency’s 

scope. The details of any existing structure, overhead/underground electric lines 

&  posts,  and  telephone  lines  including  OFC,  water  pipe  lines,  sewage/drains 

open or closed, river/nallahs that may be passing through or near the site with 

exact location should be shown on the site plan. Positions in plan of all natural 

and artificial features of the area like waterways, trees, cultivation, houses/any 

structure, fences, pucca and kutcha roads including culverts and crossings, foot 

tracks, fencing and other permanent objects like telephone posts etc are to be 

established  and  subsequently  be  shown  on  survey  maps  by  means  of 

conventional symbols (preferably symbols of Survey of India maps). The survey 

shall  also  include  details  of  existing  underground  pipelines,  cables  etc.  in  the 

area of  the survey. All earth deposits, depressions, hills and valleys within  the 

area/areas are  to be  surveyed and plotted on maps by contours.  Survey work 

shall  be  carried  out  in  the  area/s  to  plot  on  survey  maps  the  contours  at 

specified  intervals  duly  establishing  the  horizontal  and  vertical  control.  Any 

unusual  condition or  formations on  the ground,  location of  rock outcrops and 

springs/falls etc shall also be noted and plotted on the maps. The proposal for 

diversion  /  closure  /  containment  for  these  artificial  and  natural  services  and 

features must be recommended separately either to improve the site condition 

or  to  enhance  the  suitability  of  site  for  construction  activities  and  other  land 

uses. Record of levels/ level charts shall be provided by the survey agency. 

 

  The existing approaches to the site shall be clearly brought out in the site maps. 

The  general  topography,  locations  including  vegetation  type  and  patterns, 

existing  buildings  and  other  structures  on  site  shall  also  be  indicated  on  the 

drawings. 

 

4.2   The field work shall be done with total station equipment in the following steps. 
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i) Establishing horizontal and vertical controls and locating reference grids and 
bench mark in the area. 

ii) Surveying for establishing spot levels and plotting contours. 
iii) Surveying for locating natural and manmade details as described earlier. 
iv) Location of Magnetic North. 
 

4.3   The  grids  for  the  survey  work  shall  be  established  in  N‐S  &  E‐W  direction 

corresponding to magnetic north or the site north as directed by the Engineer‐

in‐Charge. 

 

5.0   TRAVERSING 

 

5.1  Triangulation  or  traversing or  a  combination of  both  shall  be  adopted  for  the 

purpose of establishing horizontal control and in order to determine the exact 

relationship  between  various  existing  points  on  the  ground  so  that  survey 

required under the present scope of work and in future may be co‐related and 

tied together. 

 

5.2  Total intelligent station instruments should be deployed to achieve the specified 

accuracy  of  the  work.  Proper  precautions  for  avoiding  graduation  errors, 

instrumental and personal errors should be scrupulously observed. 

 

5.3  From  main  traverse/triangulation  station,  subsidiary  stations  shall  be 

established at suitable interval to cover the entire area. Level of these stations 

shall be based on the bench mark established in the survey area. Occupying the 

main &  subsidiary  stations,  all major details  shall  be  surveyed by  total  station 

equipment.  

 

5.4  The closing error in traverse shall not exceed one in twenty five thousand (1 in 

25000)  in  terms  of  length  or  L√N  seconds  (total  in  angular  measurement) 

whichever  is  less  (where  L  is  the  least  count  of  the  instrument  and  N  is  the 

number of stations). 
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6.0   CONTOURING 

 

6.1   Agency shall carry out spot  level surveying at an  interval of 5m for contouring 

the area/areas. Levels shall also be taken on all traverse stations and on salient 

points  located  at  random  over  the  area  (ground  points).  Contours  are  to  be 

interpolated at 0.5m intervals after the above points are plotted. The contours 

shall  not  be  just  interpolated  but  properly  surveyed  on  the  ground  so  that 

features falling between the two successive levels are also picked up. Sufficient 

points properly distributed over the entire area shall be located and levels taken 

so that accurate contouring can be done. At places of sharp curvature or abrupt 

change in direction and elevation, points selected shall be close to each other. 

Salient points on ridge lines and valley lines shall also be measured. 

 

6.2   Cross‐section of canal / nallah, if any, shall be prepared by taking spot levels at 

5m  interval or  less depending upon the site conditions and  instructions of  the 

Engineer‐in‐Charge.  The  spot  levels  interval  on  canal  slope  shall  not  be more 

than  0.5m.  Furnishing  survey  report  as  described  in  detail  in  the  succeeding 

paragraphs is also included in the scope of work. 

6.3   Leveling operation shall always start from main/subsidiary stations whose levels 

are based on the bench mark established in the survey area and closed on the 

same. 

 

6.4  Closing error in leveling shall not exceed the limit mentioned in clause 6.4. 

 

7.0  PREPARATION & SUBMISSION OF SURVEY MAPS  

 

7.1   The survey report  shall  contain  information  indicating  setting out of  the grids, 

total  area  surveyed,  bench  marks,  grids,  demarcation  of  the  land,  jungles, 

bushes & vegetations etc. amongst all other details mentioned elsewhere above 

including  methodology  adopted  for  surveying  and  instruments  deployed 

including staff working on the site and difficulties encountered during execution 

of the work etc. 
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7.2   The agency  shall  submit  survey maps of  the  site  in  1:100  scale  indicating  grid 

lines and contour lines, demarcating all permanent features like roads, railways, 

waterways, buildings, power lines, natural streams, trees etc. Site area drawing 

should have  two originals  showing  spot  levels  at  3m grids  and  contours  (with 

contour  line  interval  of  0.5m)  with  grid  lines,  contour  lines  and  permanent 

features. The agency  shall provide cross  section of existing nalla ponds etc.,  if 

any, details of existing culverts with invert levels.  

 

7.3   All the maps should be prepared in digitised forms using Inkjet/Pen plotter and 

standard  computer  software  like  AutoCAD  ‐  12/13/14  or  latest  version  of 

Autocad on standard A‐0 size polyester base film. The block of name plate of all 

the drawings should be as per MECON standard. 
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TECHNICAL SPECIFICATION FOR GEOTECHNICAL INVESTIGATION SURVEY 

 
 1.0     SCOPE OF WORK 
 
1.1 Soil Investigation 

 
The scope of services of the contractor for undertaking soil investigation work shall cover 
all the work connected with soil exploration program at the proposed plots including the 
setting out of locations of the various exploration points from reference point, conducting 
all  field  investigations  at  site,  collection of  soil  and water  samples,  field  and  laboratory 
tests and submission of final report in 4 (Four) copies. 
 
All field investigation,  laboratory tests and reports etc. shall be done in accordance with 
the latest relevant Indian Standard Codes. 
 

 2.0     TECHNICAL SPECIFICATIONS OF WORK 
The details to be covered in the contract work shall include the following: 
 

 2.1    SOIL INVESTIGATION WORK 
 
2.1.1   Field Investigation and Test 

This  specification  deals  with  Field  Investigation/  tests  and  laboratory  tests  involved  in 
ascertaining  soil  stratification  &  engineering  properties  of  the  soil  at  proposed  project 
site. 
 
The field investigations/ tests comprise of the following:‐ 
 

2.1.2  Exploratory Bore Holes 
 

There  shall  be  One  /  two  boreholes  at  specified  plot.  The  location  of  these  shall  be 
indicated  by  GGPL/MECON  before  commencement  of  field  activities.  The  location  and 
number of these bore holes can be altered at site, if found necessary by GGPL/MECON. All 
bore holes shall be of 100 mm diameter and shall be sunk into soil to a depth of 10m or 
up to refusal strata, whichever is earlier. 
 
The exploratory work at site shall be carried out by using shell and auger equipment. 
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Disturbed  samples  for  boring  shall  be  collected  every  1.5m  or  change  in  stratum  and 
representative samples placed systematically for proper logging of the strata. The existing 
ground level shall be marked in terms of RL. Proper logging shall be done with description 
of different strata encountered 
with  their  reduced  levels.  All  boreholes  after  completion  of work  shall  immediately  be 
filled in with a mixture of bentonite slurry and clay‐sand mixture. 
 

2.1.3  Undisturbed Sampling 
 

In cohesive and semi‐cohesive soils, undisturbed samples conforming to IS:2132 shall be 
taken using open tube samples with an area ratio of less than 15% so as to obtain a core 
of  samples  of  100mm  diameters  and  450mm  long  at  every  change  in  stratum  or  at 
intervals of 1.5m whichever is less. The tubes shall be marked and the ends of the sample 
tube  shall  be  sealed  properly  with  wax  of  thickness  not  less  than  25mm  and  capped 
properly immediately after the sample is recovered from the boreholesto ensure no loss 
of  moisture  with  time  while  retained  in  the  tube.  Sample  tubes  shall  be  immediately 
shifted to the laboratory for testing. 
 

2.1.4   Standard Penetration Test (SPT) 
 
The S.P.T. shall be performed at the base of boreholes as per IS:2131 with the first test at 
a depth of 0.5 m and thereafter at every change in stratum or at  intervals of 1.5 metre 
whichever  is  less  in  both  cohesive  and  non‐cohesive  soil.  The  S.P.T.  shall  also  be 
conducted at termination depth of Borehole. 
Test may also be required to be carried out in compact sand which in normal terminology 
will be refusal strata. No. of blows required to penetrate every 150mm shall be recorded 
in  case  of  normal  sand,  silt  or  clay  as  per  IS:2131.  In  case of  dense/  hard  stratum,  the 
penetration (in mm) for every 20 blows per test shall be recorded. All these field records 
are to be submitted along with bore logs. 
 
Bent  rods  and  damaged/  defective  nipples  shall  not  be  used  for  the  test  and  shall  be 
replaced immediately by proper ones. Centering spacers shall be used at every 6 meters 
or  at  smaller  intervals  in  depths  to  reduce  the  effect  of  whipping  of  rods.  Samples 
collected in process of conducting S.P.T. shall be preserved as disturbed sample. Graphs 
shall  be  drawn  for  each  penetration  test.  Collection  of  undisturbed  samples  and 
conducting S.P.T. tests will be done alternatively. 
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2.1.5  Disturbed Samples 

Representative disturbed samples obtained from boring at every 1.5 metre interval in 
depth  or  change  in  stratum  shall  be  placed  in  suitable  jars  labeled  properly  for 
onward transmission to the laboratory. These samples shall be sent to the laboratory 
immediately after the boring is complete. 
All S.P.T. samples shall also be similarly preserved. 
 

2.1.6  Standing Ground Water Level 
Records shall be maintained of the level at which water is struck and the level of any 
rapid in flow shall also be recorded. On reaching such level the borehole shall be left 
open for a period of two hours to observe the rise of water in the casing. Boreholes 
can be continued thereafter, upto the end of the day. The  level of the water  in the 
casing at the end of the day and at the beginning of the next day shall be recorded 
properly. For studying  the ground water  table no drilling mud will be permitted for 
stabilising the hole. 
 

 2.2    Laboratory  tests  shall  be  conducted  on  selected  samples  collected  from  site  to 
establish the physical and chemical properties of soil. Following tests shall be done as 
appropriate in accordance with latest relevant Indian code of Practice. 
 
Laboratory Tests 
i) Natural moisture content 
ii) Void ratio 
iii) Liquid plastic and shrinkage limits 
iv) Specific gravity 
v) Dry density and bulk density 
vi) Direct Shear test 
vii) Consolidation/ swelling test 
viii) Particle size analysis 
ix) Triaxial test (undrained quick test) 
x) Test on core samples 
xi) Chemical properties of the soil & sub‐soil water 
xii) CBR test 
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2.2.1  Atterberg Limits 
Liquid and plastic limit tests shall be conducted on all cohesive soils for classification 
purposes and for predicting engineering properties. The results of limit tests shall be 
plotted  on  the  plasticity  chart  of  A.  Cassagrande.Shrinkage  limit  shall  also  be 
determined for a few soil samples. 

 
2.2.2  Particle Size Analysis 

Particle  size analysis  shall be done on all  clayey and sandy samples. Both sieve and 
hydrometric  analysis  shall  be  conducted  and  gradation  curves  shall  be  plotted  to 
show the particle size distribution. 
 

2.2.3  Shear Tests 
Shear  tests  shall  be  conducted  on  the  undisturbed  samples.  A  few  unconfined 
compression  tests  shall  be  conducted on  clayey  samples but  the majority of  clayey 
samples  in  undrained  condition  shall  be  subjected  to  triaxial  tests.  The  cohesion 
values and angle of internal friction are to be determined either by Mohr’s circle or by 
any other method. 
Particular attention shall be paid for conducting triaxial tests, each of which shall be 
done on a minimum of 3  specimens. Specimens shall be prepared by  trimming and 
not by pushing small tube in a large tube. 
 

2.2.4  Consolidation Tests 
A few consolidation tests shall be carried out on undisturbed samples of clayey soil, 
to estimate the settlement of foundation from “e‐log p” curves, compression index ‐ 
Cc and co‐efficient of consolidation – Cu. Consolidation test shall be done in manner 
that will not allow the sample to swell. 
 

2.2.5  Swelling Test 
For  soils  of  expansive nature,  swelling  tests  on a  few  samples  shall  be  selected  for 
conducting swelling test to determine swelling pressure and magnitude. 
 

2.2.6  Specific Gravity and Bulk Density 
These shall be determined as per the standard procedures. 
 

2.2.7 Chemical Analysis of Soil and Sub‐soil Water Samples 
Water samples from a few bore holes shall be taken and chemical analysis shall be 
done  for  sulphate,  chloride  content  and  pH  value,  particularly  to  determine  the 
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aggressiveness to concrete, steel and GI pipes. Care shall be taken to ensure that 
they are not diluted with rain or surface water during recovery from the boreholes. 
Similarly, a few soil samples shall be chemically tested to determine the sulphate 
contents, chloride content and pH values and other aggressive components as per 
IS ‐ 2720 
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ANNEXURE‐I 
 
STEEL PIPELINE ROUTE SURVEY DATA SHEET 

 
 

Pipeline Size (NB, inch)  :  12/10/8/6/4 

Gradient *ROU  :  1:5 –Along pipeline alignment 

    1:5‐Across pipeline alignment 

Bend Radius  :  3D for pipeline size upto 12” 

Minimum Distance between TP’s  : 
100  m/as  per  site  feasibility  in 
town/city limits 

Maximum deflection angle at TP : 90 degree
Pipeline location   : As per feasibility

Note :     

 
1) Number of TP’s along the pipeline route shall be kept to a maximum. Additional 

traversing requirement for TP optimization shall be carried out by the Contractor 
prior to finalization of TP’s   

2) Chainages  for pipeline  shall  start with 0.0  chainage  in  the direction of  flow  for 
each part.  In case of spur  lines  the branch off  location  from trunk  line shall be 
chainage 0.0 km   

3) In case of river crossings, no TP shall be located within 150 m from the defined 
bank on either side, unless instructed otherwise by Company Representative.  
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5.1 DRAWINGS 
 

S/NO  DRG NO  Rev DESCRIPTION 

1  MEC/23TS/01/31/D2/CNG/00/0001/R0  0  TYPICAL  CNG  STATION  LAYOUT  FOR 
SURVEY 
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(In Figures) (In Words)

1) Total Amount (all inclusive except GST) from SOR 

2)
Goods and Services Tax (GST) @ 18.00%  on Total Amount mentioned at 
SL. No. 1 above 

3) Gross Total Amount (Sl. No. 1+2)

Signature of Authorised Signatory
Place : _________________ Name :
Date : _________________ Designation :

Seal :

SUMMARY OF BIDDER'S PRICES FOR Schedule of Rates (SOR)  (To be indicated in Indian Rupees )

Sr. No. Description
In INR
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Conduting ROUTE SURVEY AND ALLIED WORKS for CGD project at EAST & WEST GODVARI: 
Tender no. MEC/23TS/01/51/D2/T01/ER/0001 

Sl. No. Descrption Unit Qty.

Unit rate (Rs) (all 
inclusive except 

GST)
in Rs.

Total Amount (all 
inclusive except 

GST)
in Rs.

A1 Preliminary route survey (Reconnaissance Survey for steel grid pipeline)

A1(i)

Carrying out reconnaissance survey as per Specification/Scope of work in the tender and
instructions of Engineer-in-Charge and submission of four coloured drawings and report.. The
reconnaissance survey shall be carried out proposing minimum three or more feasible
alternative routes and giving details of likely crossings and other constraints that is likely to be
encountered during pipeline construction on each route, future development plans of land
owning authorities like Municipal corporation, Gram Panchayat, PWD, NHAI , etc., availability
of land including ownership details for setting up of CNG stations, DRS stations, potential
Industrial consumers for PNG usage  and recommending the best feasible route .

KM 150

A1(ii)

Preparing the map for applying of permission from Municpal corporation, Gram Panchayat or
various land owning authorities using Google map or secondary maps as applicable ( With
authorisation from concerned agency) and submission to concerned land owning agencies in
the required format and /or uploading in the website as required for applying of permission and
submitting 4 copies of the applied permission drawings along with soft editable copies and
CAD output on CD to GGPL/MECON. All liasioning works for applying and obtaining
secondary maps is included in this item.

KM 150

Note: Payment will be made for the final approved route for which application has been made
to the land owning agencies.

A2 Detailed Grid Line Survey (for steel grid pipelines)

A2(i)

Carrying out detailed survey along proposed gas pipeline routes covering maximum of 30m 
on either side of the road boundary limit to be obtained from the land owning authorities like
Municipal corporation, Gram Panchayat, PWD, NHAI , etc as per specifications and tender
document on the approved route and submit digitized route , pipeline alignment and profile
drawing, crossing drawings in 4 no's coloured prints on scale of 1:1000 (Horizontal) & 1:100
(Vertical)along with original tracing and CAD output. All underground utilities like pipelines,
cables etc for road width plus 5 meter on either side of road boundary limit should be surveyed
and marked in the drgs using pipe/cable locator/ground positioning radar system and is
included in this item

KM 150

Note: Survey shall be carried out for 30 m on either side of Road boundary limit or up to
property line of existing structures whichever is less. Property/building names viz,
residential/commercial/industrial buildings names along steel line corridor should be
mentioned in the drawing.

A3 Crossing Survey
To carry out a detailed survey covering a proposed crossing for Gas Pipeline using survey
instruments and giving Planimetry and ground profile (Section) details and levels at 5m interval
scale of 1:250/1:500 in drawings in 4 copies along with original tracing as per technical
specification, tender document and direction of EIC

A3(i)
Through a road, boundary wall, channel/major drain embankment, sewerage tunnel, service
tunnel and similar obstructions, covering at least width of 20 m on either side of proposed
crossing all complete as per specifications and the direction on Engineer-in-charge

each 25

A3(ii)
Railway crossing covering at least a width of 35 m on either side of proposed crossing all
complete as per specifications and the direction of Engineer-in-charge

each 10

A3(iii)
Major water crossings (For depth beyond 4 m ) - covering at least a width of 35 m on either
side of proposed crossing all complete as per specifications and the direction of Engineer-in-
charge.

each 25

Note: All other crossings shall be included in SOR item A(2)i

A4 Corrosion Survey

A4(i)

Carrying out corrosion survey including measurement of soil resistivity at a depth of 1.0, 1.5 &
2.0 m interval at every 500 m, chemical analysis of soil/water, collection of additional data
related to cathodic protection as per specification including providing man power, tools,
tackles, materials, soil resistivity testing equipment, pipe/cable locator & other supporting
facilities etc. including mobilisation & demobilisation necessary for survey and associated
works, including compilation and presentation of data in four sets of Corrosion Survey Report
as per technical specification, drawings, implementation schedule and other provisions of the
tender document and instructions of Engineer-in-charge

KM 150

Note: All laisoning works including obtaining permission from land owning authorities viz,
Mincipal corporation /panchayat etc. for carrying our soil resistivity/ corrosion survey is
included in the scope of the bidder

A5 GIS/LIS work

A5(i)

Digitisation and Development of GIS/LIS of survey pipeline data as well as as biult pipe lines
(steel lines) and submission in soft copy in compatible format for uploading of same in
Godavari Gas Pvt Ltd's GIS software as per specification and submission of as drawings
/documents in hard (4 copies) in 1:500 scale along with soft copies as per requirement of
tender documents and instruction of the engineer-in-charge.

Km 150

SCHEDULE OF RATES (SOR) 
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Conduting ROUTE SURVEY AND ALLIED WORKS for CGD project at EAST & WEST GODVARI: 
Tender no. MEC/23TS/01/51/D2/T01/ER/0001 

Sl. No. Descrption Unit Qty.

Unit rate (Rs) (all 
inclusive except 

GST)
in Rs.

Total Amount (all 
inclusive except 

GST)
in Rs.

SCHEDULE OF RATES (SOR) 

A6 Land Survey for CNG/DCU Stations 

A6(i)

Mobilization of necessary equipment and men required for Carrying out Topographic 
survey/contour survey including carrying out complete survey for the CNG station site of 
maximum plot size 40mx50m in all respects as per drawing, technical specification and as per 
the direction of engineer -in-charge in all types of land involving contouring with advanced 
equipment (total station) at 0.50m intervals and spot level at 3.0m grid, plotting the existing 
underground and over ground facilities all complete as per specification and submission of all 
survey drawings, reports, contour maps made in Auto CAD in two sets and copy of all drgs in 
CD (two sets) and the field book.  
Note: (1) Surveyors having adequate practical knowledge and experienced in survey works 
with advanced equipment is essential. Man and equipment required are to be arranged by the 
contractor at his own cost.
Note:(2) The contractors shall include the cost towards de-mobilisation of equipment and men
Note:(3) the contractor shall include the cost towards clearing of bushes/vegetation/cutting and
removing tree branches (if required), in his quoted rates.
Note:(4) This work shall be carried at different places within towns of East & west Godavari 
districts GA

Acre 5

A6(ii)

Mobilization of necessary equipment and men required for carrying out topographic survey/ 
mapping survey including Identifying & plotting the existing facilities for a radius of 100m from 
the each corner of the CNG station site of maximum plot size 40m x 50m in all respects as per
drawing, technical specification and as per the direction of engineer-in-charge in all types of 
land involving mapping with advanced equipment (total station) plotting the existing 
underground and over ground facilities with type, size, height and its function of structure all 
complete as per specification and submission of all drgs, reports, maps made in Auto CAD in 
two sets and copy of all drgs in CD (two sets) and the field book.  
Note:(1)Existing facilities including roads, buildings, type of 
buildings(Commercial/industrial/residential/school etc.),vacant land, trees,Nallah,Interdistances
between plot edges and surrounding buildings surrounding building in terms of G/G+1/G+2 
etc.,name of the roads, Nearby K.M stone from the plot are to be covered in the survey.
Note: (2) Surveyors having adequate practical knowledge and experienced in survey works 
with advanced equipment is essential.Man and equipment required are to be arranged by the 
contractor at his own cost.
Note:(3) The contractors shall include the cost towards de-mobilisation of equipment and men
Note:(4) the contractor shall include the cost towards clearing of bushes/vegetation/cutting and
removing tree branches (if required), in his quoted rates.
Note:(5) This work shall be carried at different places within towns of East & west Godavari 
districts GA

Acre 200

A7 Geo Technical Investigation

Carrying out complete Geotechnical Investigation for the depth specified as listed out in
details in scope of work including providing all men, tools, tackles, materials, drilling rigs, soil
testing equipment, other equipment, other support facilities necessary for the survey and
associated work and submitting Final Geotechnical report in an approved format along with
Soil Investigation etc. in accordance with the Technical Specification, drawings, approved
QAP, implementation schedule and other provisions of the Tender Document and instructions
of the Engineer-in-charge. 

By Boring of minimum 100 mm nominal dia boreholes as specified in specific requirement
through all kinds of soil (excluding hard rock) up to a depth of 10m form Existing Ground / Bed
Level as per instruction of Engineer-in-charge.   

A7(i) On  plots M 250
Drilling through rock/boulder strata (where SPT value is greater than 100) with minimum Nx
size bit up to a depth of 10m from Existing Ground / Bed Level as per instruction of Engineer-
in-charge.  

A7(ii) On  plots M 25
Field Investigations

A7(iii) Conducting Standard Penetration Tests in boreholes and as specified as decided by EIC. Nos. 166

A7(iv) Collecting 100 mm dia undisturbed sample form boreholes as specified as decided by EIC. Nos. 166

A7(v) Collecting disturbed samples from Bore Holes Nos. 166

A7(vi)
Conducting the following laboratory tests as specified as decided by EIC in NABL accredited
laboratory 

A7(vii) Atterberg's limit (LL &  PL) Nos. 25
A7(viii) Natural water content, Bulk and Dry density Nos. 25
A7(ix) Specific gravity and Void ratio Nos. 25
A7(x) Sieve analysis Nos. 25
A7(xi) Determination of liquid limit & plastic limit Nos. 25
A7(xii) Determination of specific gravity, dry density of rock samples Nos. 25
A7(xiii) Determination of dry and wet crushing strength of rock samples Nos. 25

Total Amount (in Rupees) all inclusive except GST
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