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Ref No: GGPL/KKD/C&P/LCV/2005/03VS
To,

SECTION-|

"INVITATION FOR BID (IFB)”

PROSPECTIVE BIDDERS

Date: 29.07.2017

SUB: TENDER DOCUMENT FOR HIRING OF LCV’S FOR TRANSPORTATION OF

CNG CASCADES.

Dear Sir/Madam,
Godavari Gas Private Limited (GGPL) having registered office at D. No.: 85-

1.0

2.0

06-23/2,2nd Floor,

Above Happy Home Furniture Shop,

40th Ward,

Morumpudi Junction, Rajamahendravaram — 533103], invites bids from
bidders for the subject job/works, in complete accordance with the following

details and enclosed Tender Documents.

The brief details of the tender are as under:

NAME OF WORK / BRIEF
SCOPE OF WORK/JOB

Hiring of LCV’s for Transportation of
CNG Cascades, GGPL, Rajahmundry

A TENDER NO. & DATE

GGPL/KKD/C&P/LCV/2005/03/VS
Date : 29.07.2017

TYPE OF BIDDING SYSTEM

TWO BID SYSTEM

TYPE OF TENDER

Limited domestic tender

CONTRACT PERIOD

36 Months

m O O W

TENDER FEE with 18% GST
(Refer clause no.5.2 of ITB)

NOT APPLICABLE

F BID SECURITY / EARNEST
MONEY DEPOSIT (EMD)

(Refer clause no.16 of ITB)

APPLICABLE

Amount: INR 2,20,000.00

G AVAILABILITY OF TENDER
DOCUMENT ON WEBSITE(S)

From 29.07.2017(09.00 Hrs, IST) to
18.08.2017 (13.30 Hrs, IST) on
following websites:

(i) GGPLs Tender Website
http://www.godavarigas.in

H PRE-BID MEETING

DATE : 05.08.2017
TIME : 15:00 Hrs
& VENUE : Kakinada



http://www.godavarigas.in/
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| UN-PRICED BID OPENING Date & time: 18.08.2017/15:00 Hrs

J CONTACT DETAILS Name : V. Srinivasulu
Designation: Chief Manager (C&P)
Phone No. & Extn :

e-mail : vsrinivasulu@gail.co.in

In case of the days specified above happens to be a holiday in GGPL, the next
working day shall be implied.

3.0 Bids must be submitted strictly in accordance with Clause No. 11 of ITB
depending upon Type of Tender as mentioned at Clause no. 2.0 (D) of IFB. The
IFB is an integral and inseparable part of the bidding document.

M”') Powel 9"‘“9'5'.}9& lcable:

5.0 In case of Manual Bids, bids complete in all respect should reach at the
address specified in Bid Data Sheet on or before the due date & time. Bids
received after the due date and time is liable to be rejected.

6.0 Bidder(s) are advised to quote strictly as per terms and conditions of the tender
documents and not to stipulate any deviations/exceptions.

7.0 Any bidder, who meets the Bid Evaluation Criteria (BEC) and wishes to quote
against this Tender Document, may download the complete Tender
Document along with its amendment(s) if any from websites as mentioned at
2.0 (G) of IFB and submit their Bid complete in all respect as per terms &
conditions of Tender Document on or before the Due Date & Time of Bid
Submission.

8.0 Bid(s) received from bidders to whom tender/information regarding this
Tender Document has been issued as well as offers received from the
bidder(s) by downloading Tender Document from above mentioned
website(s) shall be taken into consideration for evaluation & award provided
that the Bidder is found responsive subject to provisions contained in Clause
No. 2 of ITB.

The Tender Document calls for offers on single point “Sole Bidder’
responsibility basis (except where JV/Consortium bid is allowed pursuant to
-3-



mailto:vsrinivasulu@gail.co.in

TENDER NO. : GGPL/KKD/C&P/LCV/2005/03/VS === =

clause no. 3.0 of ITB) and in total compliance of Scope of Works as specified
in Tender Document.

9.0 Clarification(s)/Corrigendum(s) if any shall also be available on above
referred websites. Any revision, clarification, addendum, corrigendum, time
extension, etc. to the this Tender Document will be hosted on the above
mentioned website(s) only. Bidders are requested to visit the website
regularly to keep themselves updated.

10.0 All the bidders including those who are not willing to submit their bid are
required to submit F-11 (Acknowledgement cum Consent letter) duly filled
within 7 days from receipt of tender information.

12.0 GGPL reserves the right to reject any or all the bids received at its discretion
without assigning any reason whatsoever.

This is not an Order.

For & on behalf of
Godavari Gas Private Limited

(Authorized Signatory)

Name 'V SRINIVASULU
Designation :CHIEF MANAGER (C&P).
E-mail ID : vsrinivasulu@gail.co.in
Contact No. : 9756603608
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DO NOT OPEN - THIS IS A QUOTATION

Bid Document No. S etireceisecnisecnis sassesnsessnsnssnsnes
Description feetteteeteectetetenttntentententansansensans

Due Date& Time L eereseceesessesassesacstsassatnssnsnssnsnsnnins
From: To:

(To be pasted on the envelope containing Bid (in case of Manual Tendering)/

Physical-decuments{in-case-ofe-Tendering))
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SECTION-II

BID EVALUATION CRITERIA & EVALUATION METHODOLOGY

Technical BEC

The bidder should have experience in transporting CNG/LPG/Petroleum
Products/any other Hazardous Chemicals. Bidder should have executed
successfully at least one work order of transporting Bulk inflammable
products/LPG/CNG in CGD entities/ Refineries/ Natural Gas processing
units/Petrochemical/ Fertilizer/ Hydrocarbon Sectors under single work order
of value not less than Rs 18,25,000/- excluding service tax, in any of the last
seven years to be reckoned as on bid due date for opening.

For a running contract of transportation, if the executed value of contract is
equal to or more than the value as indicated above in preceding seven years,
one day prior to techno commercial bid opening date, the same shall also be
considered to be meeting the single order experience criteria of BEC.

Along with the techno-commercial bid, in support of the above, bidder must
submit the proof of experience by providing the copies of Work Order/
contract and its Completion Certificate / Execution Certificate issued by the
end user.

The Completion/ Execution Certificate must contain the reference no. of the
Work Order, reference of the work, awarded value, actual completed/
executed value and actual date of completion of work/ actual date of
execution of work up to the required value as above or more.

The bidder should own at least ONE Vehicle/Tanker meant for transporting
petroleum products/LPG/LHC and approved by the Petroleum and Explosives
Safety Organization (PESO). In support of the above, bidder must submit
documentary evidence in form of vehicle registration in the name of bidder
and valid PESO license for transportation of Petroleum products/LPG/LHC.

or

Bidder should own at least one vehicle of minimum 6 tons or higher capacity
carrier for the purpose of Transportation of CNG. In support of the above,
bidder must submit documentary evidence in form of vehicle registration in the
name of bidder

Note:

A Job executed by a Bidder for its own plant/ project cannot be considered as
experience for the purpose of meeting BEC of this Tender Document.
However, jobs executed for Subsidiary/Fellow subsidiary / Holding company
will be considered as experience for the purpose of meeting BEC subject to
submission of tax paid invoice (s) duly certified by Statutory Auditor of the
Bidder towards payments of statutory tax in support of the job executed for

-7-
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2.0

Subsidiary/Fellow subsidiary/ Holding company. Such Bidders to submit these
documents in addition to the documents specified to meet BEC.

BEC - FINANCIAL:

Turnover
The Annual Turnover of the bidder should be at least Rs. 18.25 Lakh in any
one of the three preceding financial years.

Net Worth
The bidder must have POSITIVE Net Worth as per latest audited annual
financial statement.

Working Capital
The bidder should have Working Capital of at least Rs. 11.00 Lakh as per
latest audited annual financial statement.

If the bidder’s working capital is inadequate, the bidder should
supplement the same with a letter from their bank, having net worth not
less than Rs.100 Cr, confirming the availability of line of credit to meet
the specified working capital requirement. The line of credit letter from
bank to be submitted strictly as per format at F-15.

Bidders, whose financial year and calendar year are same, should submit the
copies of audited financial results for the year.

Note :

0] Annual Turnover- In case the tenders having the bid closing date up
to 30th September of the relevant financial year, and audited financial
results of the immediate three preceding financial years are not
available, the bidder has an option to submit the audited financial
results of the three years immediately prior to that. Wherever the
closing date of the bid is after 30" Sept. of the relevant financial year,
bidder has to compulsorily submit the audited financial results for the
immediate three preceding financial years.

(i) Net worth and Working Capital: In case the tenders having the bid
closing date up to 30th September of the relevant financial year, and
audited financial results of the immediate preceding financial year is
not available, in such case the audited financial results of the year
immediately prior to that year will be considered as last financial year
for Net worth/ Working Capital calculation. Wherever the closing date
of the bid is after 30th Sept. of the relevant financial year, bidder has to
compulsorily submit the audited financial results for the immediate
preceding financial years.
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(@)

(b)

DOCUMENTS REQUIRED:

The documents required to be submitted by the bidder to substantiate their
qualification under Bid Evaluation Criteria shall be as follows:

For authentication of document(s) submitted in support of above mentioned
Technical Criteria of Bid Evaluation Criteria (BEC):

All the documents mentioned above towards substantiating Bid Evaluation
Criteria — Technical, must be duly certified/attested by Chartered Engineer
and Notary Public with legible stamp failing which the bid shall be liable for
rejection.

For authentication of document(s) submitted in support of Financial Criteria of
Bid Evaluation Criteria (BEC):

The bidder shall submit “Details of Financial Capability of Bidder’ in
prescribed format as enclosed duly signed and stamped by Chartered
accountant.

Further, copy of audited annual financial statements submitted in bid shall be
duly certified /attested by notary public with legible stamp.

EVALUATION AND COMPARISON OF BIDS:

1) The evaluation and comparison of bids shall be made on overall lowest
basis after considering GST (CGST & SGST/UTGST or IGST) input
credit if applicable.

2) In case any unregistered bidder is submitting their bid, their prices will be
loaded with applicable GST (CGST & SGST/UTGST or IGST) during
evaluation of bid. Where GAIL is entitled for input credit of GST (CGST
& SGST/UTGST or IGST), the same will be considered during evaluation
as per evaluation methodology of tender document.

3) In case any cess on GST is applicable same shall also be considered in
evaluation.

4) In case of tie between bidders, job shall be awarded to bidder having
higher turnover in financial year (FY) 2015-16
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SECTION-III

INSTRUCTION TO
BIDDERS

(TO BE READ IN CONJUNCTION WITH
BIDDING DATA SHEET (BDS)
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SECTION-II

INSTRUCTION TO BIDDERS

INDEX

[A] GENERAL:

SCOPE OF BID

ELIGIBLE BIDDERS

BIDS FROM CONSORTIUM / JOINT VENTURE
ONE BID PER BIDDER

COST OF BIDDING & TENDER FEE
SITE-VISIT

Sk wdE

[B] BIDDING DOCUMENTS:
7. CONTENTS OF BIDDING DOCUMENTS
8. CLARIFICATION OF BIDDING DOCUMENTS
9. AMENDMENT OF BIDDING DOCUMENTS

[C] PREPARATION OF BIDS:
10. LANGUAGE OF BID
11. DOCUMENTS COMPRISING THE BID
12. SCHEDULE OF RATES/ BID PRICES
13 Goods and Service tax
14. BID CURRENCIES
15. BID VALIDITY
16. EARNEST MONEY DEPOSIT
17. PRE-BID MEETING
18. FORMAT AND SIGNING OF BID
19. ZERO DEVIATION & REJECTION CRITERIA
20. E-PAYMENT

[D] SUBMISSION OF BIDS:
21. SUBMISSION,SEALING AND MARKING OF BIDS
22. DEADLINE FOR SUBMISSION OF BIDS
23. LATE BIDS
24. MODIFICATION AND WITHDRAWAL OF BIDS

[E] BID OPENING AND EVALUATION:

25. EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO
REJECT ANY OR ALL BIDS

26. BID OPENING

27. CONFIDENTIALITY

28. CONTACTING THE EMPLOYER

29. EXAMINATION OF BIDS AND DETERMINATION OF
RESPONSIVENESS

30. CORRECTION OF ERRORS

-11-
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32.
33.
34.

CONVERSION TO SINGLE CURRENCY FOR COMPARISON
OF BIDS

EVALUATION AND COMPARISON OF BIDS
COMPENSATION FOR EXTENDED STAY

PURCHASE PREFERENCE

[F] AWARD OF CONTRACT:

35.
36.
37.
38.
39.

40.
41,
42,

43,
44.

45.
46.

47.

48.

AWARD

NOTIFICATION OF AWARD / FAX OF ACCEPTANCE [FOA]
SIGNING OF AGREEMENT

CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT
PROCEDURE FOR ACTION IN CASE
CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE
PRACTICES

PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL
ENTERPRISE

AHR ITEMS

VENDOR EVALUATION PROCEDURE

INCOME TAX & CORPORATE TAX

SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT
DEPARTMENT AND ANOTHER AND ONE GOVERNMENT
DEPARTMENT AND PUBLIC ENTERPRISE AND ONE
PUBLIC ENTERPRISE AND ANOTHER

DISPUTE RESOLUTION

INAM-PRO (PLATFORM FOR INFRASTRUCTURE AND
MATERIALS PROVIDERS)

PROMOTION OF PAYMENT THROUGH CARDS AND
DIGITAL MEANS

CONTRACTOR TO ENGAGE CONTRACT MANPOWER
BELONGING TO SCHEDULED CASTES AND WEAKER
SECTIONS OF THE SOCIETY

49. QUARTERLY CLOSURE OF THE CONTRACT

[G] ANNEXURES:

1.

2.

ANNEXURE-I: PROCEDURE FOR ACTION IN CASE
CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE
PRACTICES

ANNEXURE-II:  VENDOR PERFORMANCE EVALUATION
PROCEDURE

4.

BIDDERS—(INSTRUCTION—FOR—PARTICIPATION —IN—E-
TENDER)

ANNEXURE-IV: BIDDING DATA SHEET (BDS)

-12 -
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INSTRUCTIONS TO BIDDERS [ITB]

(TO BE READ IN CONJUNCTION WITH BIDDING DATA SHEET (BDS)

1.1

1.2

1.3

1.4

2.1

2.2

[A] - GENERAL

SCOPE OF BID

The Employer as defined in the "General Conditions of Contract [GCC]",
wishes to receive Bids as described in the Bidding Document/Tender document
issued by Employer. Employer/Owner/GGPL occurring herein under shall be
considered synonymous.

SCOPE OF BID: The scope of work/ Services shall be as defined in the
Bidding documents.

The successful bidder will be expected to complete the scope of Bid within the
period stated in Special Conditions of Contract.

Throughout the Bidding Documents, the terms 'Bid’, 'Tender'& ‘Offer’ and
their derivatives [Bidder/Tenderer, Bid/Tender/Offer etc.] are synonymous.
Further, 'Day' means 'Calendar Day' and 'Singular’ also means ‘Plural’.

ELIGIBLE BIDDERS

The Bidder shall not be under a declaration of ineligibility by Employer for
Corrupt/ Fraudulent/ Collusive/ Coercive practices, as defined in "Instructions to
Bidders [ITB], Clause No. 39” (Action in case Corrupt/ Fraudulent/ Collusive/
Coercive Practices).

The Bidder is not put on ‘Holiday’ by GAIL or Public Sector Project
Management Consultant (like EIL, Mecon only due to “poor performance” or
“corrupt and fraudulent practices”) or banned/blacklisted by Government
department/ Public Sector on due date of submission of bid. Further, neither
bidder nor their allied agency/(ies) (as defined in the Procedure for Action in
case of Corrupt/ Fraudulent/ Collusive/ Coercive Practices) are on banning list
of GAIL or the Ministry of Petroleum and Natural Gas.

If the bidding documents were issued inadvertently/ downloaded from website,
offers submitted by such bidders shall not be considered for opening/
evaluation/Award and will be returned immediately to such bidders.

In case there is any change in status of the declaration prior to award of
contract, the same has to be promptly informed to GGPL by the bidder.

-13-
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2.3

2.4

2.5

2.6

2.7

It shall be the sole responsibility of the bidder to inform GGPL in case the
bidder is put on ‘Holiday’ by GAIL or Public Sector Project Management
Consultant (like EIL, Mecon. only due to “poor performance” or “corrupt and
fraudulent practices”) or banned/blacklisted by Government department/ Public
Sector on due date of submission of bid and during the course of finalization of
the tender. Concealment of the facts shall tantamount to misrepresentation of
facts andshall lead to action against such Bidders as per clause 39 of ITB.

The Bidder should not be under any liquidation court receivership or similar
proceedings on due date of submission of bid.

In case there is any change in status of the declaration prior to award of
contract, the same has to be promptly informed to GGPL by the bidder.

It shall be the sole responsibility of the bidder to inform GGPL in case the
bidder is under any liquidation court receivership or similar proceedings on
due date of submission of bid and during the course of finalization of the
tender. Concealment of the facts shall tantamount to misrepresentation of facts
and shall lead to action against such Bidders as per clause no.39 of ITB.

Bidder shall not be affiliated with a firm or entity:

(i) that has provided consulting services related to the work to the
Employer during the preparatory stages of the work or of the project of
which the works/services forms a part of or

(i)  that has been hired (proposed to be hired) by the Employer as an
Engineer/ Consultant for the contract.

Neither the firm/entity appointed as the Project Management Consultant
(PMC) for a contract nor its affiliates/ JV’S/ Subsidiaries shall be allowed to
participate in the tendering process unless it is the sole Licensor/Licensor
nominated agent/ vendor.

Pursuant to qualification criteria set forth in the bidding document, the Bidder
shall furnish all necessary supporting documentary evidence to establish
Bidder’s claim of meeting qualification criteria.

Power of Attorney:

In case of a Single Bidder, Power of Attorney issued by the Board of Directors/
CEO / MD / Company Secretary of the Bidder/ all partners in case of
Partnership firm/Proprietor in favour of the authorised employee(s) of the
Bidder, in respect of the particular tender for signing the Bid and all
subsequent communications, agreements, documents etc. pertaining to the
tender and to act and take any and all decision on behalf of the Bidder, is to be
submitted.

-14 -
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3.1

3.2

3.3

3.4

In case of a Consortium/JV, Power of Attorney issued by Board of Directors/
CEO / MD / Company Secretary of the Consortium Leader as well as
Consortium Member(s) of the Consortium/ partners of JV, in favour of the
authorised employee(s) of the Consortium Leader/Lead member of JV, for
signing the documents on behalf of the Bidder, in respect of this particular
tender, to sign the Bid and all subsequent communications, agreements,
documents etc. pertaining to the tender and act and take any and all decision on
behalf of the Consortium/JV, are to be submitted.

The authorized employee(s) of the Bidder shall be signing the Bid and any
consequence resulting due to such signing shall be binding on the Bidder.

BIDS FROM  "JOINT  VENTURE"/"CONSORTIUM" (FOR
APPLICABILITY OF THIS CLAUSE REFER BIDDING DATA SHEET
(BDS)) : Not applicable

Bids from consortium/ JV of two or more members (maximum three including
leader) are acceptable provided that they fulfill the qualification criteria and
requirements stated in the Bidding Documents. Participating Consortium/ JV
shall submit the Agreement as per the format F-17 clearly defining the scope
and responsibility of each member. Members of consortium/ JV shall assume
responsibility jointly & severally. The EMD shall be submitted by the Bidder
(Consortium/ JV).

The Consortium/ JV Agreement must clearly define the leader/ lead partner,
who shall be responsible for timely completion of work/ services and shall
receive/ send instructions for and on behalf of the consortium during the period
the bid is under evaluation as well as during the execution of contract.

All the members shall authorize the representative from the lead partner by
submitting a Power of attorney (on a non judicial stamp paper of appropriate
value) signed by legally authorized signatories of all the member(s). Such
authorization must be accompanied with the bid. The authorized signatory
shall sign all the documents relating to the tender/ contract. However, in case
of award, payment shall be made to the consortium.

A consortium/JV once established at the time of submitting the Bid shall not be
allowed to be altered with respect to constituting members of the JV/
Consortium or their respective roles/ scope of work, except if and when
required in writing by owner. If during the evaluation of bids, a consortium/JV
proposes any alteration/ changes in the orientation of consortium/JV or
replacements or inclusions or exclusions of any partner(s)/ member(s) which
had originally submitted the bid, bid from such a consortium/JV shall be liable
for rejection.

-15-




TENDER NO. : GGPL/KKD/C&P/LCV/2005/03/VS

G&P
= TN\ L

3.5

4.1

4.2

5.1

5.2

5.2.1

5.3

5.4

Any member of the consortium/ JV shall not be eligible either in an individual
capacity or be a part of any other consortium/JV to participate in this tender.
Further, no member of the consortium/ JV shall be on ‘Holiday’ by GAIL or
Public Sector Project Management Consultant (like EIL, Mecon only due to
“poor performance” or ‘corrupt and fraudulent practices”) or
banned/blacklisted by Government department/ Public Sector on due date of
submission of bid.Offer submitted by such consortium/ JV shall not be
considered for opening/ evaluation/Award.

ONE BID PER BIDDER

A Firm/Bidder shall submit only 'one [01] Bid' in the same Bidding Process. A
Bidder who submits or participates in more than ‘one [01] Bid" will cause all
the proposals in which the Bidder has participated to be disqualified.
Alternative Bids shall not be considered.

COST OF BIDDING & TENDER FEE

COST OF BIDDING

The Bidder shall bear all costs associated with the preparation and submission
of the Bid including but not limited to Bank charges all courier charges
including taxes & duties etc. incurred thereof. Further, GGPL will in no case,
be responsible or liable for these costs, regardless of the outcome of the
bidding process.

TENDER FEE: NOT APPLICABLE

Tender Fee, if applicable, will be acceptable in the form of ‘crossed payee
accounts only’ Bank Drafts/Banker’s Cheque[in favor of Godavari Gas
Private Limited payable at place mentioned in BDS]. The Tender Fee is to be
submitted as per Clause No. 2.0 (F) & 4.0 of IFB. A Bid without requisite
Tender Fee will be ignored straightaway..

SMEs (Small & Micro Enterprises) are exempted from submission of Tender
Fee in accordance with the provisions of Public Procurement Policy for MSE-
2012 and Clause 40 of ITB. The Government Departments/PSUs are also
exempted from the payment of tender fee.

In the event of a particular tender being cancelled, the tender fee (excluding
GST, if any) will be refunded to the concerned bidders without any interest
charges. No plea on interest charges in this regard shall be entertained by the
Owner.

-16 -
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6

6.1

6.2

6.3

SITE VISIT

The Bidder is advised to visit and examine the site of works and its
surroundings and obtain for itself on its own responsibility all information that
may be necessary for preparing the Bid and entering into a Contract for the
required job. The costs of visiting the site shall be borne by the Bidder.

The Bidder or any of its personnel or agents shall be granted permission by the
Employer to enter upon its premises and land for the purpose of such visits, but
only upon the express conditions that the Bidder, its personnel and agents will
release and indemnify the Employer and its personnel, agents from and against
all liabilities in respect thereof, and will be responsible for death or injury, loss
or damage to property, and any other loss, damage, costs, and expenses
incurred as a result of inspection.

The Bidder shall not be entitled to hold any claim against GGPL for non-
compliance due to lack of any kind of pre-requisite information as it is the sole
responsibility of the Bidder to obtain all the necessary information with regard
to site, surrounding, working conditions, weather etc. on its own before
submission of the bid.

7.1

[B] - BIDDING DOCUMENTS

CONTENTS OF BIDDING DOCUMENTS

The contents of Bidding Documents / Tender Documents are those stated
below, and should be read in conjunction with any 'Addendum / Corrigendum’
issued in accordance with "ITB: Clause-9":

» Section-I . Invitation for Bid [IFB]

» Section-Il : BID EVALUATION CRITERIA [BEC] & Evaluation
methodology

» Section-IIl  : Instructions to Bidders [ITB]
Annexure
Forms & Format

» Section-IV  : General Conditions of Contract [GCC]

» Section-V  : Special Conditions of Contract [SCC]

» Section-VI : Specifications, Scope of Work and Drawing

» Section-VIlI : Schedule of Rates

*Request for Quotation’, wherever applicable, shall also form part of the Bidding
Document.

-17 -
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7.2

8.1

8.2

9.1

9.2

9.3

The Bidder is expected to examine all instructions, forms, terms & conditions
in the Bidding Documents. The "Request for Quotation [RFQ] &Invitation for
Bid (IFB)" together with all its attachments thereto, shall be considered to be
read, understood and accepted by the Bidders. Failure to furnish all
information required by the Bidding Documents or submission of a Bid not
substantially responsive to the Bidding Documents in every respect will be at
Bidder's risk and may result in the rejection of his Bid.

CLARIFICATION OF BIDDING DOCUMENTS

A prospective Bidder requiring any clarification(s) of the Bidding Documents
may notify GGPL in writing or by fax or email at GGPL's mailing address
indicated in the BDS no later than 02 (two) days prior to pre-bid meeting (in
cases where pre-bid meeting is scheduled) or 05 (five) days prior to the due
date of submission of bid in cases where pre-bid meeting is not held. GGPL
reserves the right to ignore the bidders request for clarification if received after
the aforesaid period. GGPLmay respond in writing to the request for
clarification. GGPL's response including an explanation of the query, but
without identifying the source of the query will be uploaded on GGPL’s
tendering web site http://www.godavarigas.in communicated to prospective
bidders by e-mail/ fax.

Any clarification or information required by the Bidder but same not received
by the Employer at clause 8.1 (refer BDS for address) above is liable to be
considered as "no clarification / information required”.

AMENDMENT OF BIDDING DOCUMENTS

At any time prior to the 'Bid Due Date', Owner may, for any reason, whether at
its own initiative or in response to a clarification requested by a prospective
Bidder, modify the Bidding Documents by addenda/ corrigendum.

Any addendum/ corrigendum thus issued shall be integral part of the Tender
Document and shall be hosted on the websites as provided at clause no. 2.0 (H)
of IFB /communicated to prospective bidders by e-mail/ fax. Bidders have to
take into account all such addendum/ corrigendum before submitting their Bid.

The Employer, if consider necessary, may extend the date of submissions of
Bid in order to allow the Bidders a reasonable time to furnish their most
competitive bid taking into account the amendment issued thereof.
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11.

111

[C]1-PREPARATION OF BIDS

LANGUAGE OF BID:

The bid prepared by the Bidder and all correspondence, drawing(s),
document(s), certificate(s) etc. relating to the Bid exchanged by Bidder and
GGPL shall be written in English language only. In case a document,
certificate, printed literature etc. furnished by the Bidder in a language other
than English, the same should be accompanied by an English translation duly
authenticated by the Chamber of Commerce of Bidders Country, in which
case, for the purpose of interpretation of the Bid, the English translation shall
govern.

DOCUMENTS COMPRISING THE BID

In case the Bids are invited under the Manual two Bid system. The Bid
prepared by the Bidder shall comprise the following components sealed in 2
different envelopes:

11.1.1 ENVELOPE-I: "TECHNO-COMMERCIAL / UN-PRICED BID"shall

contain the following:

(@)  'Covering Letter' on Bidder's 'Letterhead’ clearly specifying the enclosed
contents.

(b)  'Bidder's General Information’, as per '‘Form F-1'.

(¢c) 'Bid Form', as per 'Form F-2'

(d)  Copies of documents, as required in 'Form F-3'

() As a confirmation that the prices are quoted in requisite format
complying with the requirements copy of Schedule of Rate (SOR) with
prices blanked out mentioning quoted / not quoted (as applicable)
written against each item.

() 'Letter of Authority’ on the Letter Head, as per 'Form F-5'

(g)  'No Deviation Confirmation’, as per 'Form F-6'

(h)  'Bidder's Declaration regarding Bankruptcy’, in 'Form F-7'

(1) ‘Certificate for Non-Involvement of Government of India ' from Bidder,
as per 'Form F-8'

() ‘Agreed Terms and Conditions', as per 'Form F-10'

(k) 'ACKNOWLEDGEMENT CUM CONSENT LETTER, as per 'Form F-
11

Q) Duly attested documents in accordance with the "BID EVALUATION
CRITERIA [BEC]" establishing the qualification.

(m)  Undertaking on the Letter head, as per the Form F-12.

(n)  Power of Attorney /copy of Board Resolution, in favour of the
authorized signatory of the Bid, as per clause no.2.7 of ITB

(0)  Any other information/details required as per Bidding Document

(p) EMD in original as per Clause 16 of ITB
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(@)
()
(s)

(t)

(u)
v)
(w)

Note:

All forms and Formats including Annexures.

Original Tender Fee (if applicable)

List of consortium/ JV member (s), if any, and Consortium Agreement
(as per format ) clearly defining their involvement & responsibility in
this work, wherever applicable as specified elsewhere in the
IFB/RFQ/BEC.

‘Integrity Pact’ as per ‘Form F-20’

‘Indemnity Bond’ as per ‘Form F-21’

Tender Document duly signed/ digitally signed by the Authorized
Signatory.

Additional document specified in Bidding Data Sheet (BDS).

All the pages of the Bid must be signed by the *Authorized
Signatory®* of the Bidder.

11.1.2 ENVELOPE-II: Price Bid

i)

i)

The Prices are to be submitted strictly as per the Schedule of Rate of the
bidding documents. GGPL shall not be responsible for any failure on
the part of the bidder to follow the instructions.

Bidders are advised NOT to mention Rebate/Discount separately, either
in the SOR format or anywhere else in the offer. In case Bidder(s)
intend to offer any Rebate/Discount, they should include the same in the
item rate(s) itself under the “Schedule of Rates (SOR)” and indicate the
discounted unit rate(s) only.

If any unconditional rebate has been offered in the quoted rate the same
shall be considered in arriving at evaluated price. However no
cognizance shall be taken for any conditional discount for the purpose
of evaluation of the bids.

In case, it is observed that any of the bidder(s) has/have offered suo-
moto Discount/Rebate after opening of un-priced bid but before opening
of price bids such discount /rebate(s) shall not be considered for
evaluation. However, in the event of the bidder emerging as the lowest
evaluated bidder without considering the discount/rebate(s), then such
discount/rebate(s) offered by the bidder shall be considered for Award
of Work and the same will be conclusive and binding on the bidder.

In the event as a result of techno-commercial discussions or pursuant to
seeking clarifications / confirmations from bidders, while evaluating the
un-priced part of the bid, any of the bidders submits a sealed envelope
stating that it contains revised prices; such bidder(s) will be requested to
withdraw the revised prices failing which the bid will not be considered
for further evaluation.
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vi)  In case any bidder does not quote for any item(s) of “Schedule of Rates”
and the estimated price impact is more than 10% of the quoted price,
then the bid will be rejected. If such price impact of unquoted items is
10% or less of his quoted price, then the unquoted item(s) shall be
loaded highest of the price quoted by the other bidders . If such bidder
happens to be lowest evaluated bidder, price of unquoted items shall be
considered as included in the quoted bid price.
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12

12.1

12.2

12.3

12.4

12.5

12.6

12.7

SCHEDULE OF RATES /BID PRICES

Unless stated otherwise in the Bidding Documents, the Contract shall be for
the whole works as described in Bidding Documents, based on the rates and
prices submitted by the Bidder and accepted by the Employer. The prices
quoted by the Bidders will be inclusive of all taxes except GST ((CGST &
SGST/UTGST or IGST).

Prices must be filled in format for "Schedule of Rates [SOR]" enclosed as part
of Tender document. If quoted in separate typed sheets and any variation in
item description, unit or quantity is noticed; the Bid is liable to be rejected.

Bidder shall quote for all the items of ""SOR" after careful analysis of cost
involved for the performance of the completed item considering all parts
of the Bidding Document. In case any activity though specifically not covered
in description of item under "SOR" but is required to complete the works as
per Specifications, Scope of Work / Service, Standards, General Conditions of
Contract (“GCC"), Special Conditions of Contract ("SCC")or any other part of
Bidding Document, the prices quoted shall deemed to be inclusive of cost
incurred for such activity.

All duties, taxes and other levies [if any] payable by the Contractor under the
Contract, or for any other cause except final GST (CGST & SGST/UTGST
or IGST) shall be included in the rates / prices and the total bid-price
submitted by the Bidder. Applicable rate of GST (CGST & SGST/ UTGST
or IGST) on the contract value shall be indicated in Agreed Terms &
Conditions (Format-F10) and SOR

Prices quoted by the Bidder, shall remain firm and fixed and valid until
completion of the Contract and will not be subject to variation on any account.
Any new taxes & Duties, if imposed by the State/ Govt. of India after due date
of bid submission but before the Contractual Delivery Date, shall be
reimbursed to the contractor on submission of documentary evidence for proof
of payment to State/ Govt. Authorities and after ascertaining it’s applicability
with respect to the contract.

The Bidder shall quote the prices in ‘figures' & words. There should not be any
discrepancy between the prices indicated in figures and the price indicated in
words. In case of any discrepancy, the same shall be dealt as per clause no. 30
of ITB.

Further, Bidder shall also mention the Service Accounting Codes (SAC) /
Harmonized System of Nomenclature (HSN)at the designated place in SOR.
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13
13.1

13.2

13.3

13.4

GST (CGST & SGST/UTGST or IGST)

Bidders are required to submit copy of the GST Registration Certificate while
submitting the bids wherever GST (CGST & SGST/UTGST or IGST) is
applicable.

Quoted prices should be inclusive of all taxes and duties, except GST (CGST
& SGST or IGST or UTGST).Please note that the responsibility of payment
of GST (CGST & SGST or IGST or UTGST) lies with the Supplier of
Goods / Services only. Supplier of Goods / Services (Service Provider)
providing taxable service shall issue an Invoice/ Bill, as the case may be as per
rules/ regulation of GST. Further, returns and details required to be filled
under GST laws & rules should be timely filed by Supplier of Goods / Services
(Service Provider) with requisite details.

Payments to Service Provider for claiming GST (CGST & SGST/UTGST or
IGST) amount will be made provided the above formalities are fulfilled.
Further, GGPL may seek copies of challan and certificate from Chartered
Accountant for deposit of GST (CGST & SGST/UTGST or IGST) collected
from Owner.

In case CBEC (Central Board of Excise and Customs)/ any equivalent Central
Government agency/State Government agency brings to the notice of GGPL
that the Supplier of Goods / Services (Service Provider) has not remitted the
amount towards GST (CGST & SGST/UTGST or IGST) collected from
GGPL to the government exchequer, then, that Supplier of Goods / Services
(Service Provider) shall be put under Holiday list of GGPL for period of six
months as mentioned in Procedure for Evaluation of Performance of Vendors/
Suppliers/Contractors/ Consultants.

In case of statutory variation in GST (CGST & SGST/UTGST or IGST),
other than due to change in turnover, payable on the contract value during
contract period, the Supplier of Goods / Services (Service Provider) shall
submit a copy of the 'Government Notification' to evidence the rate as
applicable on the Bid due date and on the date of revision.

Beyond the contract period, in case GGPL is not entitled for input tax credit of
GST (CGST & SGST/UTGST or IGST), then any increase in the rate of
GST (CGST & SGST/UTGST or IGST) beyond the contractual delivery
period shall be to Service Provider’s account whereas any decrease in the rate
GST (CGST & SGST/UTGST or IGST) shall be passed on to the Owner.

Beyond the contract period, in case GGPL is entitled for input tax credit of
GST (CGST & SGST/UTGST or IGST), then statutory variation in
applicable GST (CGST & SGST/UTGST or IGST) on supply and on
incidental services, shall be to GGPL’s account.
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13.5

Claim for payment of GST (CGST & SGST/UTGST or IGST)/ Statutory
variation, should be raised within two [02] months from the date of issue of
‘Government Notification' for payment of differential (in %) GST (CGST &
SGST/UTGST or IGST), otherwise claim in respect of above shall not be
entertained for payment of arrears.

The base date for the purpose of applying statutory variation shall be the Bid
Due Date.

Where the GGPL is entitled to avail the input tax credit of GST (CGST &
SGST/UTGST or IGST):-

13.5.1 Owner/GGPL will reimburse the GST (CGST & SGST/UTGST or IGST) to

the Supplier of Goods / Services(Service Provider) at actuals against
submission of Invoices as per format specified in rules/ regulation of GST to
enable Owner/GGPL to claim input tax credit of GST (CGST &
SGST/UTGST or IGST) paid. In case of any variation in the executed
quantities, the amount on which the GST (CGST & SGST/UTGST or IGST)
is applicable shall be modified in same proportion. Returns and details
required to be filled under GST laws & rules should be timely filed by supplier
with requisite details.

13.5.2 The input tax credit of GST (CGST & SGST/UTGST or 1GST)quoted shall

13.6

be considered for evaluation of bids, as per evaluation criteria of tender
document.

Where the GGPL is not entitled to avail/take the full input tax credit of GST
(CGST & SGST/UTGST or IGST):-

13.6.1 Owner/GGPL will reimburse GST (CGST & SGST/UTGST or IGST)to the

Supplier of Goods / Services (Service Provider) at actuals against submission
of Invoices as per format specified in rules/ regulation of GST subject to the
ceiling amount of GST (CGST & SGST/UTGST or IGST)as quoted by the
bidder, subject to any statutory variations, except variations arising due to
change in turnover. In case of any variation in the executed quantities (If
directed and/or certified by the Engineer-In-Charge) the ceiling amount on
which GST (CGST & SGST/UTGST or IGST)is applicable will be modified
on pro-rata basis.

13.6.2 The bids will be evaluated based on total price including applicable GST

13.7

(CGST & SGST/UTGST or IGST).

GGPL will prefer to deal with registered supplier of goods/ services under
GST. Therefore, bidders are requested to get themselves registered under GST,
it not registered yet.

However, in case any unregistered bidder is submitting their bid, their prices
will be loaded with applicable GST (CGST & SGST/UTGST or IGST)while
evaluation of bid. Where GGPL is entitled for input credit of GST (CGST &
SGST/UTGST or IGST), the same will be considered for evaluation of bid as
per evaluation methodology of tender document.
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13.8

13.9

13.10

13.11

13.12

In case GGPL is required to pay entire/certain portion of applicable GST
(CGST & SGST/UTGST or IGST) and remaining portion, if any, is to be
deposited by Bidder directly as per GST (CGST & SGST/UTGST or IGST)
laws, entire applicable rate/amount of GST (CGST & SGST/UTGST or
IGST)to be indicated by bidder in the SOR.

Where GGPL has the obligation to discharge GST (CGST & SGST/UTGST
or IGST) liability under reverse charge mechanism and GGPL has paid or is
/liable to pay GST (CGST & SGST/UTGST or IGST) to the Government
on which interest or penalties becomes payable as per GST laws for any reason
which is not attributable to GGPL or ITC with respect to such payments is
not available to GGPL for any reason which is not attributable to GGPL, then
GGPL shall be entitled to deduct/ setoff / recover such amounts against any
amounts paid or payable by GGPL to Contractor / Supplier.

Contractor shall ensure timely submission of invoice(s) as per rules/ regulations
of GST with all required supporting document(s) within a period specified in
Contracts/ LOA to enable GGPL to avail input tax credit. Further, returns and
details required to be filled under GST laws & rules should be timely filed by
supplier with requisite details.

If input tax credit with respect to GST (CGST & SGST/UTGST or IGST)is
not available to GGPL for any reason which is not attributable to GGPL, then
GGPL shall not be obligated or liable to pay or reimburse GST (CGST &
SGST/UTGST or IGST)charged in the invoice(s) and shall be entitled to /
deduct/ setoff /recover the such GST (CGST & SGST/UTGST or IGST
UTGST)thereupon together with all penalties and interest if any, against any
amounts paid or payable by GGPL to Supplier of Goods / Services.

Anti-profiteering clause

As per Clause 171 of GST Act it is mandatory to pass on the benefit due to
reduction in rate of tax or from input tax credit to the consumer by way of
commensurate reduction in prices. The Supplier of Goods / Servicesmay note
the above and quote their prices accordingly.

In case the GST rating of vendor on the GST portal / Govt. official website is
negative / black listed, then the bids may be rejected by GGPL. Further, in case
rating of bidder is negative / black listed after award of work for supply of
goods / services, then GGPL shall not be obligated or liable to pay or reimburse
GST to such vendor and shall also be entitled to deduct / recover such GST
along with all penalties / interest, if any, incurred by GGPL.

GST (CGST & SGST/UTGST or IGST) is implemented w.e.f. 01.07.2017
which subsumed various indirect taxes and duties applicable before
01.07.2017. Accordingly, the provisions of General Condition of Contract
relating to taxes and duties which are subsumed in GST are modified to
aforesaid provisions mentioned in clause no. 12 and 13 of ITB.
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14

15

151

15.2

16

16.1

16.2

16.3

BID CURRENCIES:

Bidders must submit bid in Indian Rupees only.

BID VALIDITY

Bids shall be kept valid for period specified in BDS from the final Due date of
submission of bid'. A Bid valid for a shorter period may be rejected by GGPL
as 'non-responsive".

In exceptional circumstances, prior to expiry of the original 'Bid Validity
Period', the Employer may request the Bidders to extend the 'Period of Bid
Validity' for a specified additional period. The request and the responses
thereto shall be made in writing or by fax/email. A Bidder may refuse the
request without forfeiture of his EMD. A Bidder agreeing to the request will
not be required or permitted to modify his Bid, but will be required to extend
the validity of its EMD for the period of the extension and in accordance with
"ITB: Clause-16" in all respects.

EARNEST MONEY DEPOSIT

Bid must be accompanied with earnest money (i.e Earnest Money Deposit
(EMD) also known as Bid Security) in the form of ‘Demand Draft’ /
‘Banker’s Cheque’[in favour of Godavari Gas Private Limited payable at
place mentioned in BDS] or ‘Bank Guarantee’ or ‘Letter of Credit’ strictly
as per the format given in form F 4/ F- 4A (as the case may be) of the Tender
Document. Bidder shall ensure that EMD submitted in the form of ‘Bank
Guarantee’ or ‘Letter of Credit’ should have a validity of at least ‘two [02]
months’ beyond the validity of the Bid. EMD submittedin the form of
‘Demand Draft’ or ‘Banker’s Cheque’ should be valid for three months.

Bid not accompanied with EMD, or EMD not in requisite format shall be liable
for rejection. The EMD shall be submitted in Indian Rupees only.

The EMD is required to protect GGPL against the risk of Bidder’s conduct,
which would warrant the forfeiture of EMD, pursuant to clause-16.7 of ITB.

GGPL shall not be liable to pay any documentation charges, Bank charges,
commission, interest etc. on the amount of EMD. In case EMD is in the form
of a ‘Bank Guarantee’, the same shall be from any Indian scheduled Bank or a
branch of an International Bank situated in India and registered with ‘Reserve
Bank of India’ as Scheduled Foreign Bank. However, in case of ‘Bank
Guarantee’ from Banks other than the Nationalized Indian Banks, the Bank
must be commercial Bank having net worth in excess of Rs. 100 Crores
[Rupees One Hundred Crores] and a declaration to this effect should be made
by such commercial Bank either in the ‘Bank Guarantee’ itself or separately on
its letterhead.
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16.4

16.5

16.6

16.7

16.8

16.9

Any Bid not secured in accordance with “ITB: Clause-16.1 & Clause-16.3”
may be rejected by GGPL as non-responsive.

Unsuccessful Bidder’s EMD will be discharged/ returned as promptly as
possible, but not later than ‘thirty [30] days’ after finalization of tendering
process.

The successful Bidder’s EMD will be discharged upon the Bidder’s
acknowledging the ‘Award’ and signing the ‘Agreement’ (if applicable) and
furnishing the ‘Contract Performance Security (CPS)/ Security Deposit’
pursuant to clause no. 38 of ITB.

Notwithstanding anything contained herein, the EMD may also be forfeited in
any of the following cases:

(@  Ifa Bidder withdraws his Bid during the ‘Period of Bid Validity’
(b) If a Bidder has indulged in corrupt/fraudulent /collusive/coercive
practice
(c)  If the Bidder modifies Bid during the period of bid validity (after Due
Date and Time for Bid Submission).
(d)  Violates any other condition, mentioned elsewhere in the Tender
Document, which may lead to forfeiture of EMD.
(e) Inthe case of a successful Bidder, if the Bidder fails to:
(i) to acknowledge receipt of the “Notification of Award” / Fax of
Acceptance[FOA]”,
(i)  to furnish “Contract Performance Security / Security Deposit”, in
accordance with “ITB: Clause-38”

(iii)  to accept ‘arithmetical corrections’ as per provision of the clause
30 of ITB.

In case EMD is in the form of ‘Bank Guarantee’ or ‘Letter of Credit’, the same
must indicate the Tender Document No. and the name of Tender Document for
which the Bidder is quoting. This is essential to have proper correlation at a
later date.

MSEs (Micro & Small Enterprises) are exempted from submission of EMD in
accordance with the provisions of PPP-2012 and Clause 40 of ITB. The
Government Departments/PSUs are also exempted from the payment of EMD.
However, Traders/Dealers/ Distributors /Stockiest /Wholesaler are not entitled
for exemption of EMD.
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17

17.1

17.2

17.3

17.4

18

18.1

18.2

18.3

19

19.1

PRE-BID MEETING (IF APPLICABLE)

The Bidder(s) or his designated representative are invited to attend a "Pre-Bid
Meeting" which will be held at address specified in IFB. It is expected that a
bidder shall not depute more than 02 representatives for the meeting.

Purpose of the meeting will be to clarify issues and to answer questions on any
matter that may be raised at that stage and give hands-on e-tendering.

Text of the questions raised and the responses given, together with any
responses prepared after the meeting, will be uploaded on GGPL e-tendering
website against the Tender. Any modification of the Contents of Bidding
Documents listed in "ITB: Clause-7.1", that may become necessary as a result
of the Pre-Bid Meeting shall be made by the Employer exclusively through the
issue of an Addendum / Corrigendum pursuant to "ITB: Clause-9", and not
through the minutes of the Pre-Bid Meeting.

Non-attendance of the Pre-Bid Meeting will not be a cause for disqualification
of Bidder.

FORMAT AND SIGNING OF BID

The original and all copies of the Bid shall be typed or written in indelible ink
[in the case of copies, photocopies are also acceptable] and shall be signed by a
person or persons duly authorized to sign on behalf of the Bidder (as per POA).
The name and position held by each person signing, must be typed or printed
below the signature. All pages of the Bid except for un-amended printed
literature where entry(s) or amendment(s) have been made shall be initialed by
the person or persons signing the Bid.

The Bid shall contain no alterations, omissions, or additions, unless such
corrections are initialed by the person or persons signing the Bid.

In case of e-tendering, digitally signed documents to be uploaded as detailed in
addendum to ITB.

ZERO DEVIATION AND REJECTION CRITERIA

ZERO DEVIATION: Deviation to terms and conditions of "Bidding
Documents" may lead to rejection of bid. GGPL will accept bids based on
terms & conditions of "Bidding Documents™ only. Bidder may note GGPL will
determine the substantial responsiveness of each bid to the Bidding Documents
pursuant to provision contained in clause 29 of ITB. For purpose of this, a
substantially responsive bid is one which conforms to all terms and conditions
of the Bidding Documents without deviations or reservations. GGPL's
determination of a bid's responsiveness is based on the content of the bid itself
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19.2

20

21

21.1

without recourse to extrinsic evidence. GGPL reserves the right to raise
technical and/or commercial query(s), if required, may be raised on the
bidder(s). The response(s) to the same shall be in writing, and no change in the
price(s) or substance of the bids shall be sought, offered or permitted. The
substance of the bid includes but not limited to prices, completion, scope,
technical specifications, etc. Bidders are requested to not to take any
deviation/exception to the terms and conditions laid down in this "Tender
Documents”, and submit all requisite documents as mentioned in this "Tender
Documents”, failing which their offer will be liable for rejection. If a bidder
does not reply to the queries in the permitted time frame then its bid shall be
evaluated based on the documents available in the bid.

REJECTION CRITERIA: Notwithstanding the above, deviation to the

following clauses of Tender document shall lead to summarily rejection of Bid:

(@) Firm Price

(b) Earnest Money Deposit / Bid Security

(c) Specifications & Scope of Work

(d) Schedule of Rates / Price Schedule / Price Basis

(e) Duration / Period of Contract/ Completion schedule

(f) Period of Validity of Bid

(g) Price Reduction Schedule

(h) Contract Performance Security

(i) Guarantee / Defect Liability Period

(j) Arbitration / Resolution of Dispute/Jurisdiction of Court

(k) Force Majeure & Applicable Laws

() Integrity Pact, if Applicable

(m) Any other condition specifically mentioned in the tender document
elsewhere that non-compliance of the clause lead to rejection of bid

Note:Further, it is once again reminded not to mention any condition in the Bid
which is contradictory to the terms and conditions of Tender document.

E-PAYMENT

Godavari Gas Private Limited has initiated payments to Suppliers and
Contractors electronically, and to facilitate the payments electronically through
‘e-banking’. The successful bidder should give the details of his bank account
as per the bank mandate form.

[D] - SUBMISSION OF BIDS

SUBMISSION, SEALING AND MARKING OF BIDS

In case of e-tendering, bids shall be submitted through e-tender mode in the
manner specified elsewhere in tender document. No Manual/ Hard Copy
(Original) offer shall be acceptable.

-29-




G n P
GG\PL

TENDER NO. : GGPL/KKD/C&P/LCV/2005/03/VS

21.2

21.3

21.4

22

22.1

22.2

22.3

23

23.1

23.2

23.3

In case of manual tendering bid must be submitted in sealed envelope. If the
envelope is not sealed & marked as per Clause No. 11 of ITB, the employer
will assume no responsibility for misplacement or pre-mature opening of the
bid.

All the bids shall be addressed to the owner at address specified in IFB.

Bids submitted under the name of AGENT/CONSULTANT
/IREPRESENTATIVE/RETAINER/ASSOCIATE etc. on behalf of a
bidder/affiliate shall not be accepted.

DEADLINE FOR SUBMISSION OF BIDS

In case of e-bidding, the bids must be submitted through e-tender mode not
later than the date and time specified in the tender documents/BDS.

In case of manual tendering EMD along with bid must be submitted within the
due date & time.

GGPL may, in exceptional circumstances and at its discretion, extend the
deadline for submission of Bids (clause 9 of ITB refers). In which case all
rights and obligations of GGPL and the Bidders, previously subject to the
original deadline will thereafter be subject to the deadline as extended. Notice
for extension of due date of submission of bidwill be uploaded on GGPL’s
website/ communicated to the bidders.

LATE BIDS

Any bids received after the notified date and time of closing of tenders will be
treated as late bids.

In case of e-tendering, e-tendering system of GGPL shall close immediately
after the due date for submission of bid and no bids can be submitted
thereafter.

In case of manual tendering, bids received by GGPL after the due date for
submission of bids shall not be considered. Such late bids shall be returned to
the bidder within “10 days” in ‘unopened conditions’. The EMD of such
bidders shall be returned along with the un-opened bid. In case of e-tendering,
where the bid bond/physical documents has been received but the bid is not
submitted by the bidder in the e-tendering portal, such bid bond/ physical
documents shall be returned immediately.

Unsolicited Bids or Bids received to address other than one specifically
stipulated in the tender document will not be considered for
evaluation/opening/award if not received to the specified destination within
stipulated date & time.
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MODIFICATION AND WITHDRAWAL OF BIDS

24.1 Modification and withdrawal of bids shall be as follows:-

24.1.1 IN CASE OF E- TENDERING

The bidder may withdraw or modify its bid after bid submission but before the
due date and time for submission as per tender document.

24.1.2 IN CASE OF MANUAL BIDDING

24.2

24.3

24.4

24.5

The bidder may withdraw or modify its bid after bid submission but before the
due date for submission as per tender document provided that the written
notice of the modification/ substitution/ withdrawal in received by GGPL prior
to the deadline for submission of bid.

The modification shall also be prepared, sealed, marked and dispatched in
accordance with the provisions of the clause 11 & 22 of ITB with relevant
‘Cut-Out Slip’ duly pasted and mentioning on top of the envelope as
“MODIFICATION”. In case of withdrawal of bid, the Envelope containing
withdrawal letter duly super scribing the envelope as “WITHDRAWAL” and
“Tender Document number :....”/ communication regarding withdrawal of bid
with “Tender Document number :....”/ must reach concerned dealing official
of GGPL within Due date & Time of submission of Bid. No bid shall be
modified/ withdrawn after the Due Date & Time for Bid submission.

Any withdrawal/ modification/substitution of Bid in the interval between the
Due Date & Time for Bid submission and the expiration of the period of bid
validity specified by the Bidder in their Bid shall result in the Bidder’s
forfeiture of EMD pursuant to clause 16 of ITB and rejection of Bid.

The latest Bid submitted by the Bidder shall be considered for evaluation and
all other Bid(s) shall be considered to be unconditionally withdrawn.

In case after price bid opening the lowest evaluated bidder (L1) is not awarded
the job for any mistake committed by him in bidding or withdrawal of bid or
modification of bid or varying any term in regard thereof leading to re-
tendering, GGPL shall forfeit EMD paid by the bidder and such bidders shall
be debarred from participation in re-tendering of the same job(s)/item(s).
Further, such bidder will be put on holiday for a period of six months after
following the due procedure.

-31-




G n P
GG\PL

TENDER NO. : GGPL/KKD/C&P/LCV/2005/03/VS

25

26

26.1

26.2

EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY

OR ALL BIDS

GGPL reserves the right to accept or reject any Bid, and to annul the Bidding
process and reject all Bids, at any time prior to award of Contract, without
thereby incurring any liability to the affected Bidder or Bidders or any
obligations to inform the affected Bidder or Bidders of the ground for GGPL's
action. However, Bidder if so desire may seek the reason (in writing) for
rejection of their Bid to which GGPL shall respond quickly.

[E] —BID OPENING AND EVALUATION

BID OPENING

Unpriced Bid Opening :

GGPL will open bids, in the presence of bidders’ designated representatives
who choose to attend, at date, time and location stipulated in the BDS. The
bidders’ representatives, who are present shall sign a bid opening register
evidencing their attendance.

Priced Bid Opening:

26.2.1 GGPL will open the price bids of those bidders who meet the qualification

requirement and whose bids is determined to be technically and commercially
responsive. Bidders selected for opening of their price bids shall be informed
about the date of price bid opening. Bidders may depute their authorized
representative to attend the bid opening. The bidders’ representatives, who are
present shall sign a register evidencing their attendance and may be required to
be present on a short notice.

26.2.2 The price bids of those Bidders who were not found to be techno-commercially

26.3

27

responsive shall not be opened in both manual tendering and e-tendering. In
case of Manual Tender, the envelope containing Price Bid shall be returned
unopened after opening of the price bids of techno-commercially responsive
Bidders.

In case of bids invited under the single bid system, bid shall be opened on the
specified due date & time.

CONFIDENTIALITY

Information relating to the examination, clarification, evaluation and
comparison of Bids, and recommendations for the award of a Contract, shall
not be disclosed to Bidder(s) or any other persons not officially concerned with
such process.
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28.1

28.2

29

29.1

29.2

29.3

CONTACTING THE EMPLOYER

From the time of Bid opening to the time of award of Contract, if any Bidder
wishes to contact the Employer on any matter related to the Bid, it should do so
in writing. Information relating to the examination, clarification, evaluation &
recommendation for award shall not be disclosed.

Any effort by the Bidder to influence the Employer in the Employer's 'Bid
Evaluation’, 'Bid Comparison’, or 'Contract Award' decisions may result in the
rejection of the Bidder's Bid and action shall be initiated as per procedure in
this regard.

EXAMINATION OF BIDS AND DETERMINATION OF
RESPONSIVENESS

The owner’s determination of a bid’s responsiveness is based on the content of
the bid only. Prior to the detailed evaluation of Bids, the Employer will
determine whether each Bid:-

(@  Meets the "Bid Evaluation Criteria” of the Bidding Documents;

(b)  Has been properly signed,;

(c) Isaccompanied by the required 'Earnest Money / Bid Security’;

(d) Is substantially responsive to the requirements of the Bidding
Documents; and

(e)  Provides any clarification and/or substantiation that the Employer may
require to determine responsiveness pursuant to "ITB: Clause-29.2"

A substantially responsive Bid is one which conforms to all the terms,
conditions and specifications of the Bidding Documents without material
deviations or reservations or omissions for this purpose employer defines the
foregoing terms below:-

a) “Deviation” is departure from the requirement specified in the tender
documents.

b) “Reservation” is the setting of limiting conditions or withholding from
complete acceptance of the requirement in the tender documents.

C) “Omission” is the failure to submit part or all of the information or

documentation required in the tender document.

A material deviation, reservation or omission is one that,

a) If accepted would,

) Affect in any substantial way the scope, quality, or performance
of the job as specified in tender documents.

i) Limit, in any substantial way, inconsistent with the Tender
Document, the Employer’s rights or the tenderer’s obligations
under the proposed Contract.

b) If rectified, would unfairly affect the competitive position of other
bidders presenting substantially responsive bids.
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29.4

29.5

30

30.1

30.2

31

32

The employer shall examine all aspects of the bid to confirm that all
requirements have been met without any material deviation, reservation or
omission.

If a Bid is not substantially responsive, it may be rejected by the Employer and
may not subsequently be made responsive by correction or withdrawal of the
of material deviation, reservation or omission.

CORRECTION OF ERRORS

Bids determined to be substantially responsive will be checked by the
Employer for any arithmetic errors. Errors will be corrected by the Employer
as follows:

(i)  When there is a difference between the rates in figures and words, the
rate which corresponds to the amount worked out by the Bidder (by
multiplying the quantity and rate) shall be taken as correct.

(i)  When the rate quoted by the Bidder in figures and words tallies but the
amount is incorrect, the rate quoted by the contractor shall be taken as
correct and not the amount and the amount shall be re-calculated/
corrected accordingly.

(ili)  When it is not possible to ascertain the correct rate, in the manner
prescribed above, the rate as quoted in words shall be adopted and the
amount worked out, for comparison purposes

The amount stated in the bid will be adjusted by the Employer in accordance
with the above procedure for the correction of errors. If the bidder does not
accept the corrected amount of bid, its bid will be rejected, and the bid security
shall be forfeited.

CONVERSION TO SINGLE CURRENCY FOR COMPARISON OF
BIDS

Not Applicable. All bids submitted must be in the currency specified at clause
14 of ITB.

EVALUATION AND COMPARISON OF BIDS

Bid shall be evaluated as per evaluation criteria mentioned in Section-11 of
bidding documents.
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33.1

33.2

34

35

36

36.1

COMPENSATION FOR EXTENDED STAY (FOR APPLICABILITY
OF THIS CLAUSE REFER BDS):-

In the event of the time of completions of work getting delayed beyond the
time schedule indicated in the bidding document plus a grace period equivalent
to 1/5™ of the time schedule or 2 months whichever is more, due to reasons
solely attributable to Employer, the Contractor shall be paid compensation for
extended stay (ESC) to maintain necessary organizational set up and
construction tools, tackles, equipment etc. at site of work.

The bidder is required to specify the rate for ESC on per month basis in the
“PRICE PART” of his bid, which shall be considered for loading on total
quoted price during price bid evaluation. The loading shall be done of a period
of 1/5™ of the time schedule or 1 month whichever is less. In case bidder does
not indicate the rate for ESC in price part of his bid, it will be presumed that no
ESC is required by the bidder and evaluation shall be carried out accordingly.

PURCHASE PREFERENCE

Purchase preference to Central government public sector Undertaking and
Micro and Small Enterprises (MSEs) shall be allowed as per Government
instructions in vogue.

[F]1- AWARD OF CONTRACT

AWARD

Subject to "ITB: Clause-29", GGPL will award the Contract to the successful
Bidder whose Bid has been determined to be substantially responsive and has
been determined as the lowest provided that bidder, is determined to be
qualified to satisfactorily perform the Contract.

NOTIFICATION OF AWARD / FAX OF ACCEPTANCE

Prior to the expiry of ‘Period of Bid Validity’, Notification of Award for
acceptance of the Bid will be intimated to the successful Bidder by GGPL
either by Fax / E - mail /Letter or like means defined as the “Fax of Acceptance
(FOA)”. The Contract shall enter into force on the date of FOA and the same
shall be binding on GGPL and successful Bidder (i.e. Contractor/Service
Provider). The Notification of Award/FOA will constitute the formation of a
Contract. The detailed Letter of Acceptance shall be issued thereafter
incorporating terms & conditions of Tender Document, Corrigendum,
Clarification(s), Bid and agreed variation(s)/acceptable deviation(s), if any.
GGPL may choose to issue Notification of Award in form of detailed Letter of
Acceptance without issuing FOA and in such case the Contract shall enter into
force on the date of detailed Letter of Acceptance only.
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37
37.1

37.2

38

38.1

38.2

Contract period shall commence from the date of "Notification of Award" or as
mentioned in the Notification of Award. The "Notification of Award" will
constitute the formation of a Contract, until the Contract has been effected
pursuant to signing of Contract as per "ITB: Clause-37".

Upon the successful Bidder's / Contractor's furnishing of 'Contract
Performance Security / Security Deposit', pursuant to "ITB: Clause-38", GGPL
will promptly discharge his 'Earnest Money / Bid Security', pursuant to "ITB:
Clause-16"

SIGNING OF AGREEMENT

GGPL will award the Contract to the successful Bidder, who, within ‘fifteen
[15] days' of receipt of the same, shall sign and return the acknowledged copy
to GGPL.

The successful Bidder/Contractor shall be required to execute an 'Agreement’
in the proforma given in this Bidding Document on a 'non-judicial stamp paper’
of appropriate value [cost of the 'stamp-paper’ shall be borne by the successful
Bidder/Contractor] and of 'state’ specified in Bidding Data Sheet (BDS)only,
within ‘fifteen [15] days' of receipt of the "Fax of Acceptance [FOA]" of the
Tender by the successful Bidder/Contractor failure on the part of the successful
Bidder/Contractor to sign the ‘Agreement’ within the above stipulated
period,shall constitute sufficient grounds for forfeiture of EMD/Security
Deposit.

CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT

Within 30 days of the receipt of the notification of award/ Fax of Acceptance
from GGPL, the successful bidder shall furnish the Contract Performance
Security (CPS) in accordance with of General Conditions of the Contract. The
CPS shall be in the form of either Banker’s Cheque or Demand Draft or Bank
Guarantee or Letter of Credit and shall be in the currency of the Contract.
However, CPS shall not be applicable in cases where in the order value as
specified in Notification of Award is less than INR 2 Lakh (exclusive of taxes
& duties).

The contract performance security shall be for an amount equal to specified in
Bidding Data Sheet (BDS) towards faithful performance of the contractual
obligations and performance of equipment. For the purpose of CPS,
Contract/order value shall be exclusive of GST (CGST & SGST/UTGST or
IGST)to be reimbursed by the Owner.

Bank Guarantee towards CPS shall be from any Indian scheduled bank or a
branch of an International bank situated in India and registered with Reserve
bank of India as scheduled foreign bank in case of Indian bidder as well as
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38.4

39

39.1

39.2

39.3

foreign bidder. However, in case of bank guarantees from banks other than the
Nationalized Indian banks, the bank must be a commercial bank having net
worth in excess of Rs 100 crores and a declaration to this effect should be
made by such commercial bank either in the Bank Guarantee itself or
separately on its letterhead. This bank guarantee shall be valid for a period as
three months beyond the DLP specified in Bid Data Sheet.

Failure of the successful bidder to comply with the requirements of this article
shall constitute sufficient grounds for the annulment of the award and
forfeiture of the EMD.

The CPS has to cover the entire contract value including extra works/services
also. As long as the CPS submitted at the time of award take cares the extra
works/ services executed and total executed value are within the awarded
contract price, there is no need for additional CPS. As soon as the total
executed value is likely to burst the ceiling of awarded contract price, the
contractor should furnish additional CPS.

PROCEDURE FOR ACTION IN CASE CORRUPT/
FRAUDULENT/COLLUSIVE/ COERCIVE PRACTICES

Procedure for action in case Corrupt/ Fraudulent/Collusive/Coercive Practices
is enclosed at Annexure-I.

The Fraud Prevention Policy document is available on GAIL’s website
(www.gailonline.com)

NON-APPLICABILITY OF ARBITRATION CLAUSE IN CASE OF
BANNING OF VENDORS/ SUPPLIERS / CONTRACTORS/BIDDERS/
CONSULTANTS INDULGED IN FRAUDULENT/ COERCIVE
PRACTICES

Notwithstanding anything contained contrary in GCC and other "CONTRACT
DOCUMENTS", in case it is found that the Vendors/ Suppliers /
Contractors/Bidders/ Consultants indulged in fraudulent/ coercive practices at
the time of bidding, during execution of the contract etc., and/or on other
grounds as mentioned in GAIL’s “Procedure for action in case
Corrupt/Fraudulent/Collusive/Coercive Practices” (Annexure-1), the
contractor/bidder shall be banned (in terms of aforesaid procedure) from the
date of issuance of such order by GAIL (India) Ltd., to such Vendors/
Suppliers / Contractors/Bidders/ Consultants.

The Vendor/ Supplier / Contractor/ Bidder/Consultant understands and agrees
that in such cases where Vendor/ Supplier / Contractor/ Bidder/Consultant has
been banned (in terms of aforesaid procedure) from the date of issuance of
such order by GAIL (India) Limited, such decision of GAIL (India) Limited
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40.1

40.2

shall be final and binding on such Vendor/ Supplier / Contractor/
Bidder/Consultant and the ‘Arbitration clause® in the GCC and
other "CONTRACT DOCUMENTS" shall not be applicable for any
consequential issue /dispute arising in the matter.

PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL
ENTERPRISES

Following provision has been incorporated in tender for MSEs, in line with
notification of Government of India, vide Gazette of India No. 503 dated
26.03.2012 proclaiming the Public Procurement Policy on procurement of
goods, works and services from Micro and Small Enterprises (MSEs)

) Issue of tender document to MSEs free of cost.

i) Exemption to MSEs from payment of EMD/Bid Security.

iii)  In Tender participating Micro and Small Enterprises quoting price
within the price band of L1 + 15% shall also be allowed to supply a
portion of requirement by bringing down their prices to L1 price in a
situation where L1 price is from someone other than a micro and small
enterprise and such micro and small enterprises shall be allowed to
supply upto 20% of the tendered value. In case of more than one such
Micro and Small Enterprises, the supply shall be shared proportionately
(to tendered quantity). Further, out of above 20%, 4% shall be from
MSEs owned by SC/ST entrepreneurs. This quota is to be transferred to
other MSEs in case of non-availability of MSEs owned by SC/ST
entrepreneurs.

The quoted prices against various items shall remain valid in case of
splitting of quantities of the items above.

In case tendered item is non-splitable or non- dividable (specified in Bid
Data Sheet) , MSE quoting lowest price within price band L1 ( other
than MSE) + 15% , may be awarded for full/ complete supply of total
tendered value subject to matching of L1 price.

The MSEs owned by SC/ST entrepreneurs shall mean:-

a) In case of proprietary MSE, Proprietor(s) shall be SC/ST.

b) In case of partnership MSE, the SC/ST partners shall be holding atleast
51% share in the unit

C) In case of private Limited Companies, at least 51%share is held by
SC/ST. If the MSE is owned by SC/ST entrepreneurs, the bidder shall
furnish appropriate documentary evidence in this regard.
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40.4

40.5

In case bidder is a Micro or Small Enterprise under the Micro, Small and
Medium Enterprises Development Act, 2006, the bidder shall submit the
following :

a) Documentary evidence that the bidder is a Micro or Small Enterprises
registered with District Industries Centers or Khadi and Village
Industries National Small Industries Corporation or Directorate of
Handicrafts and Handloom or any other body specified by Ministry of
Micro, Small and Medium Enterprises or UdyogAadhaar Memorandum.

b) If the MSE is owned by SC/ST Entrepreneurs, the bidder shall furnish
appropriate documentary evidence in this regard.

The above documents submitted by the bidder shall be duly certified by the
Chartered Accountant (not being an employee or a Director or not having any
interest in the bidder’s company/firm) and notary public with legible stamp.

If the bidder does not provide the above confirmation or appropriate document
or any evidence, then it will be presumed that they do not qualify for any
preference admissible in the Public Procurement Policy (PPP) 2012.

Further, MSEs who are availing the benfits of the Public Procurement Policy
(PPP) 2012 get themselves registered with MSME Data Bank being operated
by NSIC, under SME Division, M/o MSME, in order to create proper data base
of MSEs which are making supplies to CPSUs.

If against an order placed by GGPL, successful bidder(s) (other than
Micro/Small Enterprise) is procuring material/services from their sub-vendor
who is a Micro or Small Enterprise registered with District Industries Centers
or Khadi and Village Industries Commission or Khadi and Village Industries
Board or Coir Board or National Small Industries Corporation or Directorate of
Handicrafts and Handloom or any other body specified by Ministry of Micro,
Small and Medium Enterprises with prior consent in writing of the purchasing
authority/Engineer-in-charge, the details like Name, Registration No., Address,
Contact No. details of material & value of procurement made, etc. of such
Enterprises shall be furnished by the successful bidder at the time of
submission of invoice/Bill.

The benefitof policy are not extended to the traders/dealers/
Distributors/Stockiest/Wholesalers.
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43
43.1

43.2
43.3

43.4

43.4

AHR ITEMS

In item rate contract where the quoted rates for the items exceed 50% of the
estimate rates, such items will be considered as Abnormally High Rates (AHR)
items and payment of AHR items beyond the SOR stipulated quantities shall be
made at the lowest amongst the following rates:

)] Rates as per SOR, quoted by the Contractor/Bidder.
I1)  Rate of the item, which shall be derived as follows:

a. Based on rates of Machine and labour as available from the
contract (which includes contractor’s supervision, profit,
overheads and other expenses).

b. In case rates are not available in the contract, rates will be
calculated based on prevailing market rates of machine, material
and labour plus 15% to cover contractor’s supervision profit,
overhead & other expenses.

VENDOR PERFORMANCE EVALUATION

Shall be as stipulated Annexure Il to ITB herewith.
INCOME TAX & CORPORATE TAX

Income tax deduction shall be made from all payments made to the contractor
as per the rules and regulations in force and in accordance with the Income Tax
Act prevailing from time to time.

Corporate Tax liability, if any, shall be to the contractor’s account.

Work Contract tax/ GST as may be applicable shall be deducted as per trade
tax.
TDS, wherever applicable, shall be deducted as per applicable act/law/rule.

MENTIONING OF PAN NO. IN INVOICE/BILL

As per CBDT Notification No. 95/2015 dated 30.12.2015, mentioning of PAN
no. is mandatory for procurement of goods / services/works/consultancy
services exceeding Rs. 2 Lacs per transaction.

Accordingly, supplier/ contractor/ service provider/ consultant should mention
their PAN no. in their invoice/ bill for any transaction exceeding Rs. 2 lakhs.
As provided in the notification, in case supplier/ contractor/ service provider/
consultant do not have PAN no., they have to submit declaration in Form 60
along with invoice/ bill for each transaction.

Payment of supplier/ contractor / service provider/ consultant shall be
processed only after fulfillment of above requirement
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45

45.1

45.2

45.3

SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT
DEPARTMENT AND ANOTHER AND ONE GOVERNMENT
DEPARTMENT AND PUBLIC ENTERPRISE AND ONE PUBLIC
ENTERPRISE AND ANOTHER

In the event of any dispute or difference relating to the interpretation and
application of the provisions of the contracts, such dispute or difference shall
be referred by either party for Arbitration to the sole Arbitrator in the
Department of Public Enterprises to be nominated by the Secretary to the
Government of India in-charge of the Department of Public Enterprises. The
Arbitration and Conciliation Act, 1996 shall not be applicable to arbitrator
under this clause. The award of the Arbitrator shall be binding upon the parties
to the dispute, provided, however, any party aggrieved by such award may
make a further reference for setting aside or revision of the award to the Law
Secretary, Department of Legal Affairs, Ministry of Law & Justice,
Government of India. Upon such reference the dispute shall be decided by the
Law Secretary or the Special Secretary / Additional Secretary, when so
authorized by the Law Secretary, whose decision shall bind the Parties finally
and conclusively. The parties to the dispute will share equally the cost of
arbitration as intimated by the Arbitrator.

DISPUTE RESOLUTION (ADDENDUM TO PROVISION REGARDING
APPLICABLE LAWS AND SETTLEMENT OF DISPUTES OF GCC)

GAIL (India) Limited has framed the Conciliation Rules 2010 in conformity
with supplementary to Part — 11l of the Indian Arbitration and Conciliation Act
1996 for speedier, cost effective and amicable settlement of disputes through
conciliation. A copy of the said rules made available on GAIL’s web site
www.gailonline.com for reference. Unless otherwise specified, the matters
where decision of the Engineer-in-Charge is deemed to be final and binding as
provided in the Agreement and the issues/disputes which cannot be mutually
resolved within a reasonable time, all disputes shall be settled in accordance
with the Conciliation Rules 2010.

Any dispute(s)/difference(s)/issue(s) of any kind whatsoever between/amongst
the Parties arising under/out of/in connection with this contract shall be settled
in accordance with the aforesaid rules.

In case of any dispute(s)/difference(s)/issue(s), a Party shall notify the other
Party (ies) in writing about such a dispute(s) / difference(s) / issue(s) between /
amongst the Parties and that such a Party wishes to refer the
dispute(s)/difference(s)/issue(s) to Conciliation. Such Invitation for
Conciliation ~ shall  contain  sufficient  information as to the
dispute(s)/difference(s)/issue(s) to enable the other Party (ies) to be fully
informed as to the nature of the dispute(s)/difference(s)/issue(s), the amount of
monetary claim, if any, and apparent cause(s) of action.
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45.5

45.6

45.7

45.8

46.0

Conciliation proceedings commence when the other Party(ies) accept(s) the
invitation to conciliate and confirmed in writing. If the other Party (ies)
reject(s) the invitation, there will be no conciliation proceedings.

If the Party initiating conciliation does not receive a reply within thirty days
from the date on which he/she sends the invitation, or within such other period
of time as specified in the invitation, he/she may elect to treat this as a rejection
of the invitation to conciliate. If he/she so elects, he/she shall inform the other
Party(ies) accordingly.

Where Invitation for Conciliation has been furnished, the Parties shall attempt
to settle such dispute(s) amicably under Part-I11 of the Indian Arbitration and
Conciliation Act, 1996 and GAIL (India) Limited Conciliation Rules, 2010. It
would be only after exhausting the option of Conciliation as an Alternate
Dispute Resolution Mechanism that the Parties hereto shall go for Arbitration.
For the purpose of this clause, the option of ‘Conciliation’ shall be deemed to
have been exhausted, even in case of rejection of ‘Conciliation’ by any of the
Parties.

The cost of Conciliation proceedings including but not limited to fees for
Conciliator(s), Airfare, Local Transport, Accommodation, cost towards
conference facility etc. shall be borne by the Parties equally.

The Parties shall freeze claim(s) of interest, if any, and shall not claim the same
during the pendency of Conciliation proceedings. The Settlement Agreement,
as and when reached/agreed upon, shall be signed between the Parties and
Conciliation proceedings shall stand terminated on the date of the Settlement
Agreement.

INAM-PRO __ (PLATFORM FOR INFRASTRUCTURE  AND
MATERIALS PROVIDERS)

INAM-Pro (Platform for infrastructure and materials providers) is a web based
platform for infrastructure provides and materials suppliers and was developed
by Ministry of Road Transport and Highways (MoRT&H) with a view to
reduce project execution delays on account of supply shortages and inspire
greater confidence in contractors to procure cement to start with directly from
the manufacturers. Presently, numerous cement companies are registered in the
portal and offering cement for sale on the portal with a commitment period of 3
years. These companies have bound themselves by ceiling rates for the entire
commitment period, wherein they are allowed to reduce or increase their
cement rates any number of times within the ceiling rate, but are not permitted
to exceed the said ceiling rate.

MoRT&H is expanding the reach of this web-portal by increasing both the
product width as well as the product depth. They are working on incorporating
60 plus product categories. The product range will span from large machineries
like Earth Movers and Concrete Mixers, to even the smallest items like road
studs. MoRT&H intend to turn it into a portal which services every
infrastructure development related need of a modern contractor.
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48

49.

GGPL’s contractors may use this innovative platform, wherever applicable.
The usage of web — Portal is a completely voluntary exercise. The platform,
however, can serve as a benchmark for comparison of offered prices and
products.

PROMOTION OF PAYMENT THROUGH CARDS AND DIGITAL
MEANS

To promote cashless transactions, the onward payments by Contractors to their
employees, service providers, sub-contractors and suppliers may be made
through Cards and Digital means to the extent possible

CONTRACTOR TO ENGAGE CONTRACT MANPOWER
BELONGING TO SCHEDULED CASTES AND WEAKER SECTIONS
OF THE SOCIETY

While engaging the contractual manpower, Contractors are required to make
efforts to provide opportunity of employment to the people belonging to
Scheduled Castes and weaker sections of the society also in order to have a
fair representation of these sections.

QUARTERLY CLOSURE OF THE CONTRACT (FOR
APPLICABILITY OF THIS CLAUSE REFER BDS):-

During execution of contracts/orders, various issues may arise. In order to
timely detect and to address the contractual issue (s) during the execution of
contracts, GGPL has introduced a mechanism of quarterly closure of the
contract, under which all the issues related to the contract execution will be
monitored on quarterly basis for resolution.

Vendors/Contractors are required to co-operate with EIC for proper
implementation of this mechanism for smooth execution of the contract.”
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Annexure-I

PROCEDURE FOR ACTION IN CASE
CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES

Definitions:

“Corrupt Practice” means the offering, giving, receiving or soliciting, directly
or indirectly, anything of value to improperly influence the actions in selection
process or in contract execution.

“Corrupt Practice” also includes any omission for misrepresentation that may
mislead or attempt to mislead so that financial or other benefit may be obtained
or an obligation avoided.

“Fraudulent Practice” means and include any act or omission committed by a
agency or with his connivance or by his agent by misrepresenting/ submitting
false documents and/ or false information or concealment of facts or to deceive
in order to influence a selection process or during execution of contract/ order.

“Collusive Practice amongst bidders (prior to or after bid submission)” means a
scheme or arrangement designed to establish bid prices at artificial non-
competitive levels and to deprive the Employer of the benefits of free and open
competition.

“Coercive practice” means impairing or harming or threatening to impair or
harm directly or indirectly, any agency or its property to influence the
improperly actions of an agency, obstruction of any investigation or auditing of
a procurement process.

“Vendor/Supplier/Contractor/Consultant/Bidder” is herein after referred as
‘EAgenCy”

”Appellate Authority” shall mean Committee of Directors consisting of Director
(Finance) and Director (BD) for works centers under Director (Projects). For all
other cases committee of Directors shall consist of Director (Finance) &
Director (Projects).

“Competent Authority” shall mean the authority, who is competent to take final
decision for Suspension of business dealing with an Agency/ (ies) and Banning
of business dealings with Agency/ (ies) and shall be the “Director” concerned.

“Allied Agency” shall mean all the concerns within the sphere of effective

influence of banned/ suspended agencies. In determining this, the following
factors may be taken into consideration:
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A9

B.1

B.2

(@  Whether the management is common;

(b)  Majority interest in the management is held by the partners or directors
of banned/ suspended firm.

(c) substantial or majority shares are owned by banned/ suspended agency
and by virtue of this it has a controlling voice.

“Investigating Agency” shall mean any department or unit of GAIL
investigating into the conduct of Agency/ party and shall include the Vigilance
Department of the GAIL, Central Bureau of Investigation, State Police or any
other agency set up by the Central or state government having power to
investigate.

Actions against bidder(s) indulging in corrupt /fraudulent/ collusive/
coercive practice

Irregularities noticed during the evaluation of the bids :

If it is observed during bidding process/ bids evaluation stage that a bidder has
indulged in corrupt/fraudulent /collusive/coercive practice, the bid of such
Bidder (s) shall be rejected and its Earnest Money Deposit (EMD) shall be
forfeited.

Further, such agency shall be banned for future business with GAIL for a
period specified in para B 2.2 below from the date of issue of banning order.

Irregularities noticed after award of contract
(i) During execution of contract:

If an agency, is found to have indulged in corrupt/fraudulent/
collusive/coercive practices, during execution of contract, the agency
shall be banned for future business with GAIL for a period specified in
para B 2.2 below from the date of issue of banning order.

The concerned order (s)/ contract(s) where corrupt/fraudulent/collusive
practices is observed, shall be suspended with immediate effect by
Engineer-in-Charge (EIC)/ Employer whereby the supply/ work/ service
and payment etc. will be suspended. The action shall be initiated for
putting the agency on banning.

After conclusion of process, the order (s)/ contract (s) where it is
concluded that such irregularities have been committed shall be
terminated and Contract cum Performance Bank Guarantee (CPBG)/
Contract Performance Security(CPS) submitted by agency against such
order (s)/ contract (s) shall also be forfeited. The amount that may have

-45-




TENDER NO. : GGPL/KKD/C&P/LCV/2005/03/VS

G&P
= TN\ L

B.2.2

C.l

C.2

become due to the contractor on account of work already executed by
him shall be payable to the contractor and this amount shall be subject to
adjustment against any amounts due from the contractor under the terms
of the contract.

No risk and cost provision will be enforced in such cases.

(i)  After execution of contract and during Defect liability period
(DLP)/ Warranty/Guarantee Period:

If an agency is found to have indulged in corrupt/fraudulent/
collusive/coercive practices, after execution of contract and during DLP/
Warranty/Guarantee Period, the agency shall be banned for future
business with GAIL for a period specified in para B 2.2 below from the
date of issue of banning order.

Further, the Contract cum Performance Bank Guarantee
(CPBG)/Contract Performance Security (CPS) submitted by agency
against such order (s)/ contract (s) shall be forfeited.

(iii)  After expiry of Defect liability period (DLP)/ Warranty/Guarantee
Period

If an agency is found to have indulged in corrupt/fraudulent/
collusive/coercive practices, after expiry of Defect liability period
(DLP)/ Warranty/Guarantee Period, the agency shall be banned for
future business with GAIL for a period specified in para B 2.2 below
from the date of issue of banning order.

Period of Banning

Banning period shall be reckoned from the date of banning order and shall be 3
years.

In exceptional cases where the act of vendor/ contractor is a threat to the
National Security, the banning shall be for indefinite period.

Effect of banning on other ongoing contracts/ tenders

If an agency is put on Banning, such agency should not be considered in
ongoing tenders/future tenders.

However, if such an agency is already executing other order (s)/ contract (s)
where no corrupt/fraudulent/ collusive/coercive practice is found, the agency
should be allowed to continue till its completion without any further increase in
scope except those incidental to original scope mentioned in the contract.
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C.3 If an agency is put on the Banning List during tendering and no irregularity is
found in the case under process:

C.3.1 after issue of the enquiry /bid/tender but before opening of Technical bid, the
bid submitted by the agency shall be ignored.

C.3.2 after opening Technical bid but before opening the Price bid, the Price bid of
the agency shall not be opened and BG/EMD submitted by the agency shall be
returned to the agency.

C.3.3 after opening of price, BG/EMD made by the agency shall be returned; the
offer of the agency shall be ignored & will not be further evaluated. If the
agency is put on banning list for fraud/ mis-appropriation of facts committed in
the sametender/other tender where errant agency emerges as the lowest (L1),
then such tender shall also be cancelled and re-invited.

D. Procedure for Suspension of Bidder
D.1 Initiation of Suspension

Action for suspension business dealing with any agency/(ies) shall be initiated
by Corporate C&P Department when

(i) Corporate Vigilance Department based on the fact of the case gathered
during investigation by them recommend for specific immediate action
against the agency.

(i)  Corporate Vigilance Department based on the input from Investigating
agency, forward for specific immediate action against the agency.

(iti)  Non performance of Vendor/Supplier/Contractor/Consultant leading to
termination of Contract/ Order.

D.2 Suspension Procedure:

D.2.1  The order of suspension would operate initially for a period not more than
six months and is to be communicated to the agency and also to Corporate
Vigilance Department. Period of suspension can be extended with the
approval of the Competent Authority by one month at a time with a ceiling
of six months pending a conclusive decision to put the agency on banning
list.

D.2.2  During the period of suspension, no new business dealing may be held with
the agency.
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D.2.3

D24

D.25

D3

D31

D.3.2
D321

D.3.2.2

Period of suspension shall be accounted for in the final order passed for
banning of business with the agency.

The decision regarding suspension of business dealings should also be
communicated to the agency.

If a prima-facie, case is made out that the agency is guilty on the grounds
which can result in banning of business dealings, proposal for issuance of
suspension order and show cause notice shall be put up to the Competent
Authority. The suspension order and show cause notice must include that
(i) the agency is put on suspension list and (ii) why action should not be
taken for banning the agency for future business from GAIL.

The competent authority to approve the suspension will be same as that for
according approval for banning.

Effect of Suspension of business:
Effect of suspension on other on-going/future tenders will be as under:

No enquiry/bid/tender shall be entertained from an agency as long as the
name of agency appears in the Suspension List.

If an agency is put on the Suspension List during tendering:

after issue of the enquiry /bid/tender but before opening of Technical bid,
the bid submitted by the agency shall be ignored.

after opening Technical bid but before opening the Price bid, the Price bid
of the agency shall not be opened and BG/EMD submitted by the agency
shall be returned to the agency.

D.3.2.3 after opening of price, BG/EMD made by the agency shall be returned; the

D.3.3
D34

offer of the agency shall be ignored & will not be further evaluated. If the
agency is put on Suspension list for fraud/ mis-appropriation of facts
conducted in the sametender/other tender where errant agency emerges as
the lowest (L1), then such tender shall also be cancelled and re-invited.

The existing contract (s)/ order (s) under execution shall continue.

Tenders invited for procurement of goods, works and services shall have
provision that the bidder shall submit a undertaking to the effect that (i)
neither the bidder themselves nor their allied agency/(ies) are on banning
list of GAIL or the Ministry of Petroleum and Natural Gas and (ii) bidder
Is not banned by any Government department/ Public Sector.

F. Appeal against the Decision of the Competent Authority:

F.1  The agency may file an appeal against the order of the Competent Authority for
putting the agency on banning list. The appeal shall be filed to Appellate
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Authority. Such an appeal shall be preferred within one month from the of
receipt of banning order.

F.2  Appellate Authority would consider the appeal and pass appropriate order
which shall be communicated to the party as well as the Competent Authority.

F.3  Appeal process may be completed within 45 days of filing of appeal with the
Appellate Authority.

G.  Wherever there is contradiction with respect to terms of ‘Integrity pact’ , GCC
and ‘Procedure for action in case of Corrupt/Fraudulent/ Collusive/Coercive
Practice’, the provisions of ‘Procedure for action in case of Corrupt/Fraudulent/
Collusive/Coercive Practice’ shall prevail.
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Annexure-11

PROCEDURE FOR EVALUATION OF PERFORMANCE OF VENDORS/

1.0

2.0

SUPPLIERS/ CONTRACTORS/ CONSULTANTS

OBJECTIVE

The objective of Evaluation of Performance aims to recognize, and develop
reliable Vendors/ Suppliers/Contractors/ Consultants so that they consistently
meet or exceed expectations and requirements.

The purpose of this procedure is to put in place a system to monitor
performance of Vendors/ Suppliers/Contractors/ Consultants associated with
GAIL in Projects and in O&M so as to ensure timely completion of various
projects, timely receipt of supplies including completion of works & services
for operation and maintenance of operating plants and quality standards in all
respects.

METHODOLOGY

) Preparation of Performance Rating Data Sheet

Performance rating data Sheet for each and every Vendor/
Supplier/Contractor/ Consultant for all orders/Contracts with a value of
Rs. 7 Lakhs and above is recommended to be drawn up. These data
sheets are to be separately prepared for orders/ contracts related to
Projects and O&M. Format, Parameters, Process, responsibility for
preparation of Performance Rating Data Sheet are separately mentioned.

i) Measurement of Performance

Based on the parameters defined in Data Sheet, Performance of
concerned Vendor/ Supplier/Contractor/ Consultant would be computed
and graded accordingly. The measurement of the performance of the
Party would be its ability to achieve the minimum scoring of 60% points
in the given parameters.

i) Initiation of Measures:

Depending upon the Grading of Performance, corrective measures
would be initiated by taking up the matter with concerned Vendor/
Supplier/Contractor/  Consultant. Response  of  Vendor/
Supplier/Contractor/ Consultant would be considered before deciding
further course of action.
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Iv)

Implementation of Corrective Measures:

Based on the response of Vendor/ Supplier/Contractor/ Consultant,
concerned Engineer-in-Charge for the Projects and/or OIC in case of
O&M would recommend for continuation or discontinuation of such
party from the business of GAIL.

Orders/contracts placed on Proprietary/OEM basis for O&M will be
evaluated and, if required, corrective action will be taken for
improvement in future.

3.0 PROCESS OF EVALUATION OF PERFORMANCE OF VENDORS/
SUPPLIERS/ CONTRACTORS/ CONSULTANTS

3.1 FORPROJECTS

)

i)

Evaluation of performance of Vendors/ Suppliers/Contractors/
Consultants in case of PROJECTS shall be done immediately with
commissioning of any Project.

On commissioning of any Project, EIC (Engineer-in-charge)/ Project-in-
charge shall prepare a Performance Rating Data Sheet (Format at
Annexure-1) for all Orders and Contracts.

Depending upon the Performance Rating, following action need to be
initiated by Engineer-in-charge/Project-in-charge:

SI.No. | Performance Action
Rating

1 POOR Seek explanation for Poor
performance

2 FAIR Seek explanation for Fair performance

3 GOOD Letter to the concerned for improving
performance in future

4 VERY GOOD No further action

Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be
examined. In case of satisfactory reply, Performance Rating data Sheet
to be closed with a letter to the concerned for improving performance in
future.

When no reply is received or reasons indicated are unsatisfactory, the
following actions need to be taken:
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A)

(B)

Where Performance rating is “POOR”’:

Recommend such defaulting Vendor/ Supplier/Contractor/
Consultant for putting on Holiday for a period from one to three
years as given below:

(1) Poor Performance due to reasons other than Quality : One
Year

(i)  Poor Performance on account of Quality (if any mark
obtained against Quality parameter is less than 30): Two
Years

(ili)  Poor Performance leading to termination of contract or
Offloading of contract due to poor performance solely
attributable to Vendor/ Supplier/Contractor/ Consultant or
Repeated Offence: Three Years

Non performance of a Vendor/Supplier/Contractor/Consultant
leading to termination of Contract/ Order, such Vendor/ Supplier/
Contractor/Consultant are also to be considered for Suspension.

In all such cases, concerned site will put up recommendation for
issuance of SCN and putting the party on suspension list as per
process defined for suspension in “Procedure for Action in case
of Corrupt/ Fraudulent/ Collusive/ Coercive Practices”

Where Performance rating is “FAIR”:

Recommend for issuance of warning to such defaulting VVendor/
Supplier/Contractor/ Consultant to improve their performance.

3.2 FOR CONSULTANCY JOBS

Monitoring and Evaluation of consultancy jobs will be carried out in the same
way as described in para 3.1 for Projects.

3.3 FOR OPERATION & MAINTENANCE

) Evaluation of performance of Vendors/ Suppliers/Contractors/
Consultants in case of Operation and Maintenance shall be done
immediately after execution of order/ contract.

i) After execution of orders a Performance Rating Data Sheet (Format at
Annexure-2) shall be prepared for Orders by Site C&P and for
Contracts/Services by respective Engineer-In-Charge.
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i)

Depending upon Performance Rating, following action need to be
initiated by Site C&P:

Sl. No. | Performance Action
Rating

1 POOR Seek  explanation  for  Poor
performance

2. FAIR Seek  explanation for Fair
performance

3 GOOD Letter to the concerned for
improving performance in future.

4 VERY GOOD No further action

Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be

examined. In case of satisfactory reply, Performance Rating data Sheet
to be closed with a letter to the concerned for improving performance in

future.

When

no reply is received or reasons indicated are unsatisfactory, the

following actions need to be taken:

A)

(B)

Where performance rating is “POOR”

Recommend such defaulting Vendor/Supplier/Contractor/
Consultant for putting on Holiday for a period from one to three
years as given below:

(i) Poor Performance due to reasons other than Quality : One
Year

(i)  Poor Performance on account of Quality (if any mark
obtained against Quality parameter is less than 30): Two
Years

(iv)  Poor Performance leading to termination of contract or
Offloading of contract due to poor performance solely
attributable to Vendor/Supplier/Contractor/Consultant or
Repeated Offence: Three Years

Non-performance of a Vendor/Supplier/Contractor/Consultant
leading to termination of Contract/ Order such Vendor/ Supplier/
Contractor/Consultant are also to be considered for Suspension.

In all such cases, concerned site will put up recommendation for
issuance of SCN and putting the party on suspension list as per
process defined for suspension in “Procedure for Action in case
of Corrupt/ Fraudulent/ Collusive/ Coercive Practices”

Where Performance rating is “FAIR”

Recommend for issuance of warning to such defaulting
Vendors/Contractors/Consultants to improve their performance.
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4.0

5.0

5.1

6.0

6.1

6.2

6.3.

6.3.1

EXCLUSIONS:

The following would be excluded from the scope of evaluation of performance
of Vendors/ Suppliers/Contractors/ Consultants:

) Orders/Contracts below the value of Rs. 7 Lakhs.
i) One time Vendor/ Supplier/Contractor/ Consultant.
iii)  Orders for Misc./Administrative items/ Non stock Non valuated items.

However, concerned Engineer-in-Charge /OICs will continue to monitor such
cases so as to minimize the impact on Projects/fO&M plants due to non
performance of VVendors/ Suppliers/Contractors/ Consultants in all such cases.

REVIEW & RESTORATION OF PARITES PUT ON HOLIDAY

An order for Holiday passed for a certain specified period shall deemed to have
been automatically revoked on the expiry of that specified period and it will not
be necessary to issue a specific formal order of revocation.

Further, in case Vendor/ Supplier/Contractor/ Consultant is put on holiday due
to quality, and new order is placed on bidder after restoration of Vendor/
Supplier/Contractor/ Consultant, such order will be properly monitored during
execution stage by the concerned site.

EFFECT OF HOLIDAY

If a Vendor/ Supplier/Contractor/ Consultant is put on Holiday, such Vendor/
Supplier/Contractor/ Consultant should not be considered in ongoing
tenders/future tenders.

However, if such Vendor/ Supplier/Contractor/ Consultant is already executing
any other order/ contract and their performance is satisfactory in terms of the
relevant contract, should be allowed to continue till its completion without any
further increase in scope except those incidental to original scope mentioned in
the contract. In such a case CPBG will not be forfeited and payment will be
made as per provisions of concerned contract. However, this would be without
prejudice to other terms and conditions of the contract.

Effect on other ongoing tendering:

after issue of the enquiry /bid/tender but before opening of Technical bid, the
bid submitted by the party shall be ignored.
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6.3.2

6.3.3

7.0

8.0

after opening Technical bid but before opening the Price bid, the Price bid of
the party shall not be opened and BG/EMD submitted by the party shall be
returned to the party.

after opening of price, BG/EMD made by the party shall be returned; the offer
of the party shall be ignored & will not be further evaluated. If errant party
emerges as the lowest (L1), then such tender shall also be cancelled and re-
invited.

While putting the Vendor/ Supplier/Contractor/ Consultant on holiday as per
the procedure, the holding company, subsidiary, joint venture, sister concerns,
group division of the errant Vendor/ Supplier/Contractor/ Consultant shall not
be considered for putting on holiday list.

Any bidder, put on holiday, will not be allowed to bid through consortium
route also in new tender during the period of holiday.

If an unsuccessful bidder makes any vexatious, frivolous or malicious
complaint against the tender process with the intention of delaying or defeating
any procurement or causing loss to GAIL or any other bidder, such bidder will
be put on holiday for a period of six months, if such complaint is proved to be
vexatious, frivolous or malicious, after following the due procedure.

APPEAL AGAINST THE DECISION OF THE COMPETENT
AUTHORITY:

(@ The party may file an appeal against the order of the Competent
Authority for putting the party on Holiday list. The appeal shall be filed
to Appellate Authority. Such an appeal shall be preferred within one
month from the of receipt of Holiday order.

(b)  Appellate Authority would consider the appeal and pass appropriate
order which shall be communicated to the party as well as the
Competent Authority.

(c)  Appeal process may be completed within 45 days of filing of appeal
with the Appellate Authority.

(d) “Appellate Authority” shall mean Committee of Directors consisting of
Director (Finance) and Director (BD) for works centers under Director
(Projects). For all other cases committee of Directors shall consist of
Director (Finance) & Director (Projects).
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10.

11.

ERRANT BIDDER

In case after price bid opening the lowest evaluated bidder (L1) is not awarded
the job for any mistake committed by him in bidding or withdrawal of bid or
modification of bid or varying any term in regard thereof leading to re-
tendering, GAIL shall forfeit EMD paid by the bidder and such bidders shall be
debarred from participation in re-tendering of the same job(s)/item(s).

Further, such bidder will be put on holiday for a period of six months after
following the due procedure.

In case GST department brings to the notice of GGPL that a Party has not paid

to the credit of the Government the GST collected from GGPL, then party will
be put on holiday for a period of six months after following the due procedure.
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GGPL
PERFORMANCE RATING DATA SHEET

(FOR PROJECTS/ CONSULTANCY JOBS)
) Project/Work Centre
i) Order/ Contract No. & date

iii)  Brief description of ltems
Works/Assignment

iv)  Order/Contract value (Rs.)

V) Name of VVendor/Supplier/
Contractor/ Consultant

vi)  Contracted delivery/
Completion Schedule

vii)  Actual delivery/
Completion date

Performance Delivery/ Quality Reliability Total
Parameter Completion Performance Performance#
Performance

Maximum 40 40 20 100
Marks

Marks Allocated

Note:

Remarks (if any)

PERFORMANCE RATING (**)

Note :

# Vendor/Supplier/Contractor/Consultant who seek repeated financial assistance or
deviation beyond contract payment term or seeking direct payment to the sub-
vendor/sub-contractor due to financial constraints, then ‘0’ marks should be allotted
against Reliability Performance.

™ Allocation of marks should be as per enclosed instructions

(**)  Performance rating shall be classified as under :

Sl Range (Marks) Rating | Signature of
No. Authorised Signatory:
1 60 & below POOR
2 61-75 FAIR | Name:
3 76-90 GOOD
4 More than 90 VERY | Designation:
GOOD
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Instructions for allocation of marks

1. Marks are to be allocated as under :

1.1

1.2

DELIVERY/ COMPLETION PERFORMANCE 40 Marks

Delivery Period/ Delay in Weeks Marks
Completion Schedule
a) Upto 3 months Before CDD 40
Delay upto 4 weeks 35
7 8 weeks 30
” 10 weeks 25
” 12 weeks 20
” 16 weeks 15
More than 16 weeks 0
b) Above 3 months Before CDD 40
Delay upto 4 weeks 35
7 8 weeks 30
” 10 weeks 25
” 16 weeks 20
7 20 weeks 15
” 24 weeks 10
More than 24 weeks 0
QUALITY PERFORMANCE 40 Marks

For Normal Cases : No Defects/ No Deviation/ No failure:

i) Rejection/Defects

1) When quality
failure endanger
system integration
and safety of the
system

1ii) Number of

deviations

40 marks

Marks to be allocated on 10 marks
prorata basis for acceptable
quantity as compared to total
quantity for normal cases
Failure of severe nature 0 marks
- Moderate nature 5 marks
- low severe nature 10-25 marks

1. No deviation 5 marks
2. No. of deviations <2 2 marks
3. No. of deviations > 2 0 marks
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1.3 RELIABILITY PERFORMANCE 20 Marks
A. | FOR WORKS/CONTRACTS

1) | Submission of order acceptance, agreement, | 4 marks
PBG, Drawings and other documents within
time

if) | Mobilization of resources as per Contract and | 4 marks
in time

iii) | Liquidation of Check-list points 4 marks

iv) | Compliance to statutory and HS&E |4 marks
requirements
or
Reliability of Estimates/Design/Drawing etc.
in case of Consultancy jobs

V) | Timely submission of estimates and other | 4 marks
documents for Extra, Substituted & AHR
items

B. | FOR SUPPLIES

i) | Submission of order acceptance, PBG, |5 marks
Drawings and other documents within time

i) | Attending complaints and requests for after | 5 marks
sales service/ warranty repairs and/ or query/
advice (upto the evaluation period).

Iii) | Response to various correspondence and |5 marks
conformance to standards like 1SO

Iv) | Submission of all required documents |5 marks
including Test Certificates at the time of
supply
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GGPL
PERFORMANCE RATING DATA SHEET
(FOR O&M)
) Location
i) Order/ Contract No. & date
iii)  Brief description of ltems
Works/Assignment
iv)  Order/Contract value (Rs.)
V) Name of VVendor/Supplier/
Contractor/ Consultant
vi)  Contracted delivery/
Completion Schedule
vii)  Actual delivery/
Completion date
Performance Delivery Quality Reliability Total
Parameter Performance Performance Performance#
Maximum Marks 40 40 20 100

Marks Allocated

(*)

Remarks (if any)

PERFORMANCE RATING (**)

Note :

(#)  Vendor/Supplier/Contractor/Consultant who seek repeated financial assistance
or deviation beyond contract payment term or seeking direct payment to the
sub-vendor/sub-contractor due to financial constraints, then ‘O’ marks should
be allotted against Reliability Performance

(*)  Allocation of marks should be as per enclosed instructions

(**) Performance rating shall be classified as under :

Sl Range (Marks) | Rating | Signature of

No. Authorised Signatory:

1 60 & below POOR

2 61-75 FAIR | Name:

3 76-90 GOOD

4 More than 90 | VERY | Designation:

GOOD
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Instructions for allocation of marks (For O&M)
1. Marks are to be allocated as under :

1.1 DELIVERY/ COMPLETION PERFORMANCE 40 Marks

Delivery Period/ Delay in Weeks Marks
Completion Schedule
a) Upto 3 months Before CDD 40
Delay upto 4 weeks 35
7 8 weeks 30
” 10 weeks 25
7”12 weeks 20
” 16 weeks 15
More than 16 weeks 0
b) Above 3 months Before CDD 40
Delay upto 4 weeks 35
7 8 weeks 30
” 10 weeks 25
” 16 weeks 20
” 20 weeks 15
7 24 weeks 10
More than 24 weeks 0
1.2 QUALITY PERFORMANCE 40 Marks

For Normal Cases : No Defects/ No Deviation/ No failure: 40 marks

i) Rejection/Defects Marks to be allocated on 10 marks
prorata basis for acceptable
quantity as compared to total
quantity for normal cases

1) When quality Failure of severe nature 0 marks
failure endanger - Moderate nature 5 marks
system integration - low severe nature  10-25 marks
and safety of the
system

1ii) Number of 1. No deviation 5 marks

deviations 2. No. of deviations <2 2 marks

3. No. of deviations > 2 0 marks
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1.3 RELIABILITY PERFORMANCE 20 Marks
A. | FOR WORKS/CONTRACTS

1) | Submission of order acceptance, agreement, | 4 marks
PBG, Drawings and other documents within
time

if) | Mobilization of resources as per Contract and | 4 marks
in time

iii) | Liquidation of Check-list points 4 marks

iv) | Compliance to statutory and HS&E |4 marks
requirements
or
Reliability of Estimates/Design/Drawing etc.
in case of Consultancy jobs

V) | Timely submission of estimates and other | 4 marks
documents for Extra, Substituted & AHR
items

B. | FOR SUPPLIES

i) | Submission of order acceptance, PBG, |5 marks
Drawings and other documents within time

i) | Attending complaints and requests for after | 5 marks
sales service/ warranty repairs and/ or query/
advice (upto the evaluation period).

Iii) | Response to various correspondence and |5 marks
conformance to standards like 1SO

Iv) | Submission of all required documents |5 marks
including Test Certificates at the time of
supply
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http://www.cca.gov.in/
http://www.ncodesolutions.com/
http://www.sifycorp.com/
http://www.tcs-ca.tcs.co.in/
http://www.e-mudhra.com/
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GOBAVARICAS PRIVATE LINITED

ANNEXURE-1V

BIDDING DATA SHEET (BDS)

(TO BE FILLED BY THE CONCERNED DEALING OFFICER BEFORE

ISSUANCE OF TENDER)

ITB TO BE READ IN CONJUNCTION WITH THE FOLLOWING:

A. GENERAL
ITB clause Description
1.2 The Invitation for Bids/ Tender no is :
GGPL/KKD/C&P/LCV/2005/03/2017-18/VS
1.1 The Employer/Owner is: Godavari Gas Private Limited,
2.1 The name of the Works/Services to be performed is: Hiring of LCV’s
for Transportation of CNG Cascades, GGPL, Rajahmundry.
3 BIDS FROM CONSORTIUM/ JOINT VENTURE
NOT APPLICABLE
521 Demand Draft/ Banker’s Cheque towards Tender fee (if applicable)
shall be in favour of Godavari Gas Private Limited payable at
Rajahmahendravaram, E.G Dist Andhra Pradesh
B. BIDDING DOCUMENT
ITB clause Description
81 For clarification purposes only, the communication address is:

Attention: V.Srinivasulu, Chief manager (C&P)
Street Address: 2" Floor, Door No. 13-1-51
Floor/Room number: Surya Rao Peta,

City: Kakinada- East Godavari Dist.,

Andhra Pradesh

ZIP Code: 533001

Country: India
Email: v.srinivasulu@aqail.co.in
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C. PREPARATION OF BIDS

ITB clause Description

11.1.1 (U) The Bidder shall submit with its Techno-commercial/ Un priced bid the
following additional documents (SCC Refers):
Indemnity Bond

12 Additional Provision for Schedule of Rate/ Bid Price are as under:
NIL

12. & 13 Whether GGPL will be able to avail input tax credit in the instant
tender: Currently no.

YES

NO
14 The currency of the Bid shall be INR
15 The bid validity period shall be 3 Months from final 'Bid Due Date'.
16.1 In case "Earnest Money / Bid Security' is in the form of ‘Demand

Draft' or 'Banker's Cheque', the same should be favor of Godavari
Gas Private Limited payable at Rajahmahendravaram, E.G Dist
Andhra Pradesh. Details of GGPL’s Bank is

Canara Bank,

D. SUBMISSION AND OPENING OF BIDS

ITB clause Description

18 In addition to the original of the Bid, the number of copies required is
one. Not applicable in case of e-tendering.
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22

The E-Tender No. of this bidding process is: Not applicable

22.3 and 4.0
of IFB

For bid submission purposesonly (Manual) or the submission of
physical document as per clause no. 4.0 of IFB, the Owner’s address is :
Attention: V.Srinivasulu, Chief manager (C&P)

Street Address: 2™ Floor, Door No. 13-1-51

Floor/Room number: Surya Rao Peta,

City: Kakinada- East Godavari Dist.,

Andhra Pradesh

ZIP Code: 533001

Country: India

26

The bid opening shall take place at:
Godavari Gas Private Limited

Street Address: 2™ Floor, Door No. 13-1-51
Floor/Room number: Surya Rao Peta,

City: Kakinada- East Godavari Dist.,
Andhra Pradesh

ZIP Code: 533001
Country: India

Date: 18.08.2017
Time: 15:00 Hrs

E. EVALUATION, AND COMPARISON OF BIDS

ITB clause

Description

32

Evaluation Methodology is mentioned in Annexure-II.

33

Compensation for Extended Stay: NOT APPLICABLE

F. AWARD OF CONTRACT
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ITB clause Description
37 State of which stamp paper is required for Contract Agreement:
Andhra Pradesh
38 Contract Performance Security/ Security Deposit : Applicable
If applicable: 10 % of annualized contract value.
40 Whether tendered item is non-split able or not-divisible : NO
41 Provision of AHR Item : Applicable
Clause no. Bonus for Early Completion: Not applicable
27.3 of GCC

E
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FORMS & FORMAT
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LIST OF FORMS & FORMAT

Form No. Description
F-1 BIDDER’S GENERAL INFORMATION
F-2 BID FORM
F-3 LIST OF ENCLOSURES
F-4 PROFORMA OF "BANK GUARANTEE" FOR "EARNEST
MONEY / BID SECURITY"
F-4A PROFORMA OF "LETTER OF CREDIT" FOR "EARNEST
MONEY / BID SECURITY"
F-5 LETTER OF AUTHORITY
F-6 NO DEVIATION CONFIRMATION
F-7 DECLARATION REGARDING HOLIDAY/BANNING AND
LIQUIDATION, COURT RECEIVERSHIP ETC.
F-8 CERTIFICATE FOR NON-INVOLVMENT OF GOVT. OF INDIA
F-9 PROFORMA OF "BANK GUARANTEE" FOR
"CONTRACT PERFORMANCE SECURITY / SECURITY
DEPOSIT"
F-10 AGREED TERMS & CONDITIONS
F-11 ACKNOWLEDGEMENT CUM CONSENT LETTER
F-12 UNDERTAKING ON LETTERHEAD
F-13 BIDDER’S EXPERIENCE
F-14 CHECK LIST
F-15 FORMAT FOR CERTIFICATE FROM BANK
IF BIDDER’S WORKING CAPITAL IS INADEQUATE
F-16 FORMAT FOR CHARTERED ACCOUNTANT
CERTIFICATE FOR FINANCIAL CAPABILITY OF THE
BIDDER
F-17 FORMAT FOR CONSORTIUM/JV AGREEMENT
F-18 BIDDER'S QUERIES FOR PRE BID MEETING
F-19 E-BANKING FORMAT
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F-20 INTEGRITY PACT
F-21 INDEMNITY BOND
F-1

BIDDER'S GENERAL INFORMATION

To,
M/s GGPL
Rajahmahendravaram
TENDER NO:
1 | Bidder Name
2 | Status of Firm Proprietorship Firm/Partnership firm/
Limited/Others
If Others Specify:
[Enclose certificate of Registration]
3 | Name of
Proprietor/Partners/Directors of the
firm/company
4 | Number of Years in Operation
5 | Address of Registered Office:
*In case of Partnership firm, City:
enclose letter mentioning current | District:
address of the firm and the full | State:
names and current addresses of all | PIN/ZIP:
the partners of the firm.
Operation Address
6 | (if different from above) City:
District:
State:
PIN/ZIP:
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8 | Telephone Number
(Country Code) (Area Code)
(Telephone No.)
9 | E-mail address
10 | Website
11 | Fax Number:
(Country Code)  (Area Code)
(Telephone No.)
12 | ISO Certification, if any {If yes, please furnish details}
13 | Bid Currency
14 | Banker’s Name
15 | Branch
17 | Bank account number
18 | PAN No.
[Enclose copy of PAN Card]
19 | GST no.
[Enclose copy of GST Registration
Certificate]
20 | EPF Registration No.
[Enclose copy of EPF Registration Certificatg
21 | ESI code No.
[Enclose copy of relevant document]
22 | We (Bidder) are cover under the Yes/ No

definition of section 2 (n) of the
MSMED Act

(If the response to the above is ‘Yes”, Bidder
to provide Purchaser a copy of the
Enterpreneurs Memorandum (EM) filled
with the authority specified by the respective
State Government.)
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23 | Whether Micro/Small/Medium | (Bidder to submit documents as specified it

Enterprise

ITB)

24 | Type of Entity

Corporate/ Non-Corporate (As per Service
tax Act).

(In case of Non-Corporate Entity, bidder
will submit documentary evidence for
same).

Place:
Date:

[Signature of Authorized Signatory of Bidder]
Name:

Designation:

Seal:
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E-2
BID FORM
To,

M/s Godavari Gas Private Limited
Rajahmahendram

SUB:
TENDER NO:

Dear Sir,
After examining / reviewing the Bidding Documents for the tender of
“ including
"Specifications & Scope of Work", "General Conditions of Contract [GCC]", "Special
Conditions of Contract [SCC]" and "Schedule of Rates [SOR]", etc. the receipt of which is
hereby duly acknowledged, we, the undersigned, are pleased to offer to execute the whole
part of the job and in conformity with the said Bid Documents, including Addenda /
Corrigenda Nos.

We confirm that this Bid is valid for a period as specified in BDS from the date of opening of
"Techno-Commercial / Un-priced Bid", and it shall remain binding upon us and may be
accepted by any time before the expiry of that period.

If our Bid is accepted, we will provide the "Contract Performance Security / Security
Deposit"” equal to ™ of the Contract Price™ or as mentioned in Tender Document
for the due performance within "thirty [30] days™ of such Award.

Until a final Agreement/Letter of Award is prepared and executed, the tender document
(including addenda/ corrigenda) together with the "Notification of Award" shall constitute a
binding Agreement between us.

We understand that Bidding Document is not exhaustive and any action and activity not
mentioned in Bidding Documents but may be inferred to be included to meet the intend of the
Bidding Documents shall be deemed to be mentioned in Bidding Documents unless otherwise
specifically excluded and we confirm to perform for fulfillment of Agreement and
completeness of the Work in all respects within the time frame and agreed price.

We understand that you are not bound to accept the lowest priced or any Bid that you may
receive.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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E-3
LIST OF ENCLOSURES
To,
M/s Godavari Gas Private Limited
Rajahmahendram
SUB:
TENDER NO:
Dear Sir,
We are enclosing the following documents as part of the bid:
1. Power of Attorney of the signatory to the Bidding Document.
2. Document showing annual turnover for the last three years such as annual

reports, profit and loss account, net worth etc. along with information as sought
in enclosed format F-16

3. Document showing Financial Situation Information as sought in enclosed
format F-16
4. Copy of Bidding Documents along with addendum/corrigendum duly signed

and sealed on each page, in token of confirmation that Bid Documents are
considered in full while preparing the bid and in case of award, work will be
executed in accordance with the provisions detailed in Bid Documents.

5. Documentary Evidences showing the Bidder’s claim of meeting Technical
Criteria as mentioned in Clause 4 of ITB.

6 Bid Security/EMD*

7. Tender Fee*

8. Integrity Pact*

9. Power of Attorney*

10. Duly certified document from chartered engineer and or chartered accountant.

Note:

* In case of e-bidding the bidder has the option to submit specified documents in
physical form on/before the bid due date or within seven days from the bid opening date.
However, scanned copy of these (same) documents must be submitted on-line as part of
e-bid before the bid due date/time.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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PROFORMA OF "BANK GUARANTEE"
FOR "EARNEST MONEY /BID SECURITY"
(To be stamped in accordance with the Stamp Act)
Ref............... Bank Guarantee No.........
Date.....ccoviinene
To,
M/s Godavari Gas Private Limited
Rajahmahendram
SUB:
TENDER NO:
Dear Sir(s),
In accordance with  Letter Inviting Tender under your reference No
M/s. having their Registered / Head Office at

(hereinafter called the Tenderer), wish to participate in the

said tender for

As an irrevocable Bank Guarantee against Earnest Money for the amount of
is required to be submitted by the Tenderer as a condition precedent
for participation in the said tender which amount is liable to be forfeited on the
happening of any contingencies mentioned in the Tender Document.

We, the Bank at having our Head Office
(Local Address) guarantee and undertake to pay
immediately on demand without any recourse to the tenderers by Godavari Gas Private
Limited, the amount without any
reservation, protest, demur and recourse. Any such demand made by GAIL, shall be
conclusive and binding on us irrespective of any dispute or difference raised by the
Tenderer.

This guarantee shall be irrevocable and shall remain valid up to [this date
should be two (02) months beyond the validity of the bid].If any further extension of this
guarantee is required, the same shall be extended to such required period on receiving
instructions from M/s. whose
behalf this guarantee is issued.

In witness whereof the Bank, through its authorized officer, has set its hand and stamp

on this day of 20 at
WITNESS:
(SIGNATURE) (SIGNATURE)
(NAME) (NAME)
Designation with Bank Stamp

(OFFICIAL ADDRESS) Attorney as per

Power of Attorney No.

Date:
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INSTRUCTIONS FOR FURNISHING "BID SECURITY / EARNEST

MONEY" BY "BANK GUARANTEE"

The Bank Guarantee by Bidders will be given on non-judicial stamp paper as
per "Stamp Duty" applicable. The non-judicial stamp paper should be in the
name of the issuing Bank. In case of foreign Bank, the said Bank's Guarantee to
be issued by its correspondent Bank in India on requisite non-judicial stamp
paper

The expiry date should be arrived at in accordance with "ITB: Clause-15.1".
The Bank Guarantee by bidders will be given from Bank as specified in "ITB".
A letter from the issuing Bank of the requisite Bank Guarantee confirming that
said Bank Guarantee / all future communication relating to the Bank Guarantee
shall be forwarded to the Employer at its address as mentioned at "ITB".
Bidders must indicate the full postal address of the Bank along with the Bank's
E-mail / Fax / Phone from where the Earnest Money Bond has been issued.

If a Bank Guarantee is issued by a commercial Bank, then a letter to Employer
confirming its net worth is more than Rs. 1,000,000,000.00 [Rupees One
Hundred Crores] or equivalent along with documentary evidence.

-83-




TENDER NO. : GGPL/KKD/C&P/LCV/2005/03/VS

G&P
= TN\ L

To,

F-4A
PROFORMA OF "LETTER OF CREDIT"
FOR "EARNEST MONEY / BID SECURITY"

M/s Godavari Gas Private Limited
Rajahmahendram

SUB:

TENDER NO:

Irrevocable and confirmed Letter of Credit NO. c.ccoovvevviiernnnnnnnn. Amount: Rs.

Validity of this Irrevocable: ......cccoevieiiiiiiiiiiiiiiiiiiiiiriennanens (in India)
Letter of Credit (2 months beyond validity of Offer)

Dear Sir,

1.

(i)

(iii)

(iv)

You are here by authorized to draw on ....................... (Name of
Applicant/Bidder with  full address) for a sum not exceeding
........................ available by your demand letter (draft) on them at sight
drawn for Rs. ............ accompanied by a certificate by Godavari Gas Private
Limited, with the Tender No. duly incorporated therein, that one or more of the
following conditions has/have occurred, specifying the occurred condition(s):

The Bidder withdraws its Bid during the period of Bid validity or any extension

thereof duly agreed by the Bidder.

The Bidder varies or modifies its Bid in a manner not acceptable to Godavari

Gas Private Limitedduring the period of bid validity or any extension thereof

duly agreed by the Bidder.

The Bidder, having been notified of the acceptance of its Bids,

(a) Fails or refuses to execute the Supply Order/Contract

(b) Fails or refuses to furnish the Contract Performance Security within 30 days
before expiry of Bid Security.

(c) Fails to accept arithmetic corrections as per tender conditions.

The Bidder defaults w.r.t. any terms & conditions of Tender Document which

call for forfeiture of Earnest Money Deposit (EMD).

This Irrevocable Letter of Credit has been established towards EMD/Bid
Security against Tender No .................. for ... (Name of
Tender Document)

We hereby guarantee to protect the Drawers, Endorsers and bonafide holders
from any consequences, which may arise in the event of the non-acceptance or
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o o

non-payment of Demand Letter (draft) in accordance with the terms of this
credit.

This Credit is issued subject to the Uniform Customs and Practices for
Documentary Credits (1993 Revised) International Chamber of Commerce
brochure No. 500.

Please obtain reimbursement as under: ...
All foreign as well as Indian bank charges will be on the account of M/s.
................................. (Applicant/Bidder)

Authorized Signature
(Original Bank)

Counter Signature
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F-5

LETTER OF AUTHORITY

[Pro forma for Letter of Authority for Attending Subsequent 'Negotiations' / 'Pre-Bid
Meetings' /'Un-priced Bid Opening' / 'Price Bid Opening’]

Ref: Date:
To,

M/s Godavari Gas Private Limited

Rajahmahendram

SUB:
TENDER NO:

Dear Sir,

I/We, hereby authorize the following
representative(s) for attending any ‘Negotiations' / 'Meetings [Pre-Bid Meeting]’, 'Un-
priced Bid Opening', 'Price Bid Opening' and for any subsequent correspondence /
communication against the above Bidding Documents:

[1] Name & Designation Signature
Phone/Cell:
Fax:

[2] Name & Designation Signature
Phone/Cell:
Fax:

We confirm that we shall be bound by all commitments made by aforementioned
authorised representative(s).

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:

Note: This "Letter of Authority" should be on the "'letterhead’’ of the Firm / Bidder
and should be signed by a person competent and having the 'Power of Attorney'
to bind the Bidder. Not more than ‘two [02] persons per Bidder' are permitted to
attend "Techno-commercial / Un-priced” & "Price Bid" Openings. Bidders
authorized representative is required to carry a copy of this authority letter
while attending the un-priced and priced bid opening, the same shall be
submitted to Godavari Gas Private Limited.
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E-6
"NO DEVIATION" CONFIRMATION

To,

M/s Godavari Gas Private Limited
Rajahmahendram

SUB:
TENDER NO:

Dear Sir,

We understand that any ‘deviation / exception' in any form may result in rejection of
Bid. We, therefore, certify that we have not taken any ‘exception / deviation' anywhere
in the Bid and we agree that if any 'deviation / exception' is mentioned or noticed, our
Bid may be rejected.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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E7
DECLARATION REGARDING HOLIDAY/BANNING AND LIQUIDATION,
COURT RECEIVERSHIP

To,

M/s Godavari Gas Private Limited
Rajahmahendram

SUB:
TENDER NO:

Dear Sir,

We hereby confirm that we are noton ‘Holiday’ by GAIL or Public Sector Project
Management Consultant (like EIL, Mecon only due to “poor performance” or “corrupt
and fraudulent practices”) or banned by Government department/ Public Sector on
due date of submission of bid.

Further, we confirm that neither we nor our allied agency/(ies) (as defined in the
Procedure for Action in case of Corrupt/ Fraudulent/ Collusive/ Coercive Practices)
are on banning list of GAIL or the Ministry of Petroleum and Natural Gas.

We also confirm that we are not under any liquidation, court receivership or similar
proceedings or ‘bankruptcy'.

In case it comes to the notice of GAIL that the bidder has given wrong declaration in
this regard, the same shall be dealt as ‘fraudulent practices’ and action shall be
Initiated as per the Procedure for action in case of
Corrupt/Fraudulent/Collusive/Coercive Practices.

Further, we also confirm that in case there is any change in status of the declaration
prior to award of contract, the same will be promptly informed to GAIL by us.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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F-8
CERTIFICATE FOR NON-INVOLVMENT OF GOVT. OF INDIA

To,

M/s Godavari Gas Private Limited
Rajahmahendram

SUB:
TENDER NO:

Dear Sir,
If we become a successful Bidder and pursuant to the provisions of the Bidding

Documents, award is given to us for the tender for*
”,the following

Certificate shall be automatically enforceable:

"We agree and acknowledge that the Employer is entering into the Agreement solely
on its own behalf and not on behalf of any other person or entity. In particular, it is
expressly understood & agreed that the Government of India is not a party to the
Agreement and has no liabilities, obligations or rights thereunder. It is expressly
understood and agreed that the Employer is authorized to enter into Agreement, solely
on its own behalf under the applicable laws of India. We expressly agree,
acknowledge and understand that the Employer is not an agent, representative or
delegate of the Government of India. It is further understood and agreed that the
Government of India is not and shall not be liable for any acts, omissions,
commissions, breaches or other wrongs arising out of the Agreement. Accordingly, we
hereby expressly waive, release and forego any and all actions or claims, including
cross claims, VIP claims or counter claims against the Government of India arising
out of the Agreement and covenants not to sue to Government of India as to any
manner, claim, cause of action or things whatsoever arising of or under the
Agreement."

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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F-0
PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT
PERFORMANCE SECURITY /SECURITY DEPOSIT"

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)

To,
M/s Godavari Gas Private Limited
Rajahmahendram

Dear Sir(s),

M/s.
having registered office at (herein after called the
“contractor/supplier” which expression shall wherever the context so require include its
successors and assignees) have been placed/ awarded the job/work of
vide PO/LOA /FOA No.
dated for Godavari Gas Private
Limitedhaving registered office at ...................ooooiiiinlL, (herein after called
the “GGPL” which expression shall wherever the context so require include its
successors and assignees).

The Contract conditions provide that the SUPPLIER/CONTRACTOR shall pay a sum of
Rs. (Rupees )
as full Contract Performance Guarantee in the form therein mentioned. The form of
payment of Contract Performance Guarantee includes guarantee executed by
Nationalized Bank/Scheduled Commercial Bank, undertaking full responsibility to
indemnify Godavari Gas Private Limited, in case of default.

The said M/s. has approached
us and at their request and in consideration of the premises we having our office at
have agreed to give such guarantee as hereinafter

mentioned.

1. We hereby undertake to give
the irrevocable & unconditional guarantee to you that if default shall be made by
M/s. in performing any of the terms

and conditions of the tender/order/contract or in payment of any money payable
to Godavari Gas Private Limitedwe shall on first demand pay without demur,
contest, protest and/ or without any recourse to the contractor to GGPL in such
manner as GGPL may direct the said amount of Rupees
only or such portion thereof not exceeding
the said sum as you may require from time to time.

2. You will have the full liberty without reference to us and without affecting this
guarantee, postpone for any time or from time to time the exercise of any of the
powers and rights conferred on you under the order/contract with the said
M/s. and to enforce or to forbear from
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endorsing any powers or rights or by reason of time being given to the said
M/s. and such postponement forbearance would
not have the effect of releasing the bank from its obligation under this debt.

3. Your right to recover the said sum of Rs.

(Rupees
) from us in manner aforesaid is
absolute & unequivocal and will not be affected or suspended by reason of the
fact that any dispute or disputes have been raised by the said M/s.
and/or that any dispute or disputes are pending
before any officer, tribunal or court or arbitrator or any other authority/forum and
any demand made by you in the bank shall be conclusive and binding. The bank
shall not be released of its obligations under these presents by any exercise by
you of its liberty with reference to matter aforesaid or any of their or by reason or
any other act of omission or commission on your part or any other indulgence
shown by you or by any other matter or changed what so ever which under law
would, but for this provision, have the effect of releasing the bank.

4., The guarantee herein contained shall not be determined or affected by the
liquidation or winding up dissolution or changes of constitution or insolvency of
the said supplier/contractor but shall in all respects and for all purposes be
binding and operative until payment of all money due to you in respect of such

liabilities is paid.
5. This guarantee shall be irrevocable and shall remain valid upto
(this date should be 90 days after the expiry of defect
liability period/ Guarantee period) . The bank undertakes not to

revoke this guarantee during its currency without your previous consent and
further agrees that the guarantee shall continue to be enforceable until it is
discharged by GGPL in writing. However, if for any reason, the
supplier/contractor is unable to complete the supply/work within the period
stipulated in the order/contract and in case of extension of the date of
delivery/completion resulting extension of defect liability period/guarantee period
of the supplier/contractor fails to perform the supply/work fully, the bank hereby
agrees to further extend this guarantee at the instance of the supplier/contractor
till such time as may be determined by GGPL. If any further extension of this
guarantee is required, the same shall be extended to such required period on
receiving Instruction from M/s.
(contractor) on

whose behalf this guarantee is issued.

6. Bank also agrees that GGPL at its option shall be entitled to enforce this
Guarantee against the bank (as principal debtor) in the first instant, without
proceeding against the supplier/contractor and notwithstanding any security or
other guarantee that GGPL may have in relation to the suppplier’s/contractor’s
liabilities.
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7.

The amount under the Bank Guarantee is payable forthwith without any delay
by Bank upon the written demand raised by GGPL. Any dispute arising out of
or in relation to the said Bank Guarantee shall be subject to the exclusive
jurisdiction of courts at New Delhi.

Therefore, we hereby affirm that we are guarantors and responsible to you on
behalf of the Supplier/Contractor up to a total amount of (amount
of guarantees in words and figures) and we undertake to pay you, upon your
first written demand declaring the Supplier/Contractor to be in default under
the order/contract and without caveat or argument, any sum or sums within the
limits of (amounts of guarantee) as aforesaid, without your needing to prove or
show grounds or reasons for your demand or the sum specified therein.

We have power to issue this guarantee in your favor under Memorandum and

Articles of Association and the undersigned has full power to do under the Power
of Attorney, dated granted to him by the Bank.

Yours faithfully,

Bank by its Constituted Attorney

Signature of a person duly
Authorized to sign on behalf of
the Bank

INSTRUCTIONS FOR FURNISHING

"CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT" BY "BANK

GUARANTEE"

The Bank Guarantee by successful Bidder(s) will be given on non-judicial
stamp paper as per 'stamp duty' applicable. The non-judicial stamp paper
should be in name of the issuing bank. In case of foreign bank, the said Bank
Guarantee to be issued by its correspondent bank in India on requisite non-
judicial stamp paper and place of Bid to be considered as Delhi.

The Bank Guarantee by Bidders will be given from bank as specified in
Tender.

A letter from the issuing bank of the requisite Bank Guarantee confirming that
said Bank Guarantee and all future communication relating to the Bank
Guarantee shall be forwarded to Employer.

If a Bank Guarantee is issued by a commercial bank, then a letter to Employer
and copy to Consultant (if applicable) confirming its net worth is more than Rs.
100,00,00,000.00 [Rupees One Hundred Crores] or its equivalent in foreign
currency alongwith documentary evidence.
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AGREED TERMS & CONDITIONS
To,
M/s Godavari Gas Private Limited
Rajahmahendram
SUB:
TENDER NO:

This Questionnaire duly filled in, signed & stamped must form part of Bidder’s Bid
and should be returned along with Un-priced Bid. Clauses confirmed hereunder need
not be repeated in the Bid.

Sl DESCRIPTION BIDDER'S
CONFIRMATION

1 Bidder's name and address

2. | Please confirm the currency of quoted prices is in Indian
Rupees.

3. | Confirm quoted prices will remain firm and fixed till
complete execution of the order.

4 Rate of applicable GST CGST:iviinnn %
SGST:...coiinn, %
IGST:...coiia %
Total : ................. %

4.1 | Whether in the instant tender GST is covered in reverse | Yes/ No
charge rule of Goods and service tax
In case of Yes, please
specify GST) payable by:

5. | 1) Confirm acceptance of relevant Terms of Payment
specified in the Bid Document.

i) In case of delay, the bills shall be submitted after
deducting the price reduction due to delay.

6. | Confirm that Contract Performance Security will be
furnished as per Bid Document.

7. | Confirm that Contract Performance Security shall be
from any Indian scheduled bank or a branch of an
International bank situated in India and registered with
Reserve bank of India as scheduled foreign bank.
However, in case of bank guarantees from banks other
than the Nationalised Indian banks, the bank must be a
commercial bank having net worth in excess of Rs 100
crores and a declaration to this effect shall be made by
such commercial bank either in the Bank Guarantee
itself or separately on its letterhead.
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Sl DESCRIPTION BIDDER'S
CONFIRMATION
8. | Confirm compliance to Completion Schedule as
specified in Bid document. Confirm contract period
shall be reckoned from the date of Fax of Acceptance.
9. | Confirm acceptance of Price Reduction Schedule for
delay in completion schedule specified in Bid
document.
10. | a) Confirm acceptance of all terms and conditions of
Bid Document (all sections).
b) Confirm that printed terms and conditions of bidder
are not applicable.
11. | Confirm your offer is valid for period specified in BDS
from Final/Extended due date of opening of Techno-
commercial Bids.
12. | Please furnish EMD/Bid Security details :
a) EMD/ Bid Security No. & date
b) Value
c) Validity
13. | Confirm acceptance to all provisions of ITB read in
conjunction with Bid Data Sheet (BDS).
14. | Confirm that Annual Reports for the last three financial
years are furnished alongwith the Un-priced Bid.
15. | Confirm that, in case of contradiction between the
confirmations provided in this format and terms &
conditions mentioned elsewhere in the offer, the
confirmations given in this format shall prevail.
16. | Confirm the none of Directors of bidder is a relative of
any Director of Owner or the bidder is a firm in which
any Director of Owner/ GGPL or his relative is a
partner.
17. | All correspondence must be in ENGLISH language
only.
18. | Owner reserves the right to make any change in the
terms & conditions of the TENDER/BIDDING
DOCUMENT and to reject any or all bids.
19. | Confirm that all Bank charges associated with Bidder’s
Bank shall be borne by Bidder.
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:
Seal:
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F-11
ACKNOWLEDGEMENT CUM CONSENT LETTER

(On receipt of tender document/information regarding the tender, Bidder shall
acknowledge the receipt and confirm his intention to bid or reason for non-
participation against the enquiry /tender through e-mail/fax to concerned
executive in GGPL issued the tender, by filling up the Format)

To,

M/s Godavari Gas Private Limited
Rajahmahendram

SUB:
TENDER NO:

Dear Sir,

We hereby acknowledge receipt of a complete set of bidding document along with
enclosures for subject item/job and/or the information regarding the subject tender.

= We intend to bid as requested for the subject item/job and furnish following
details with respect to our quoting office:

Postal Address with Pin Code e
Telephone Number e
Fax Number e
Contact Person S,
E-mail Address e
Mobile No. e
Date T,
Seal/Stamp e

= We are unable to bid for the reason given below:

Reasons for non-submission of bid:

Agency’s Name e
Signature e
Name e
Designation e
Date e
Seal/Stamp e
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F-12
UNDERTAKING ON LETTERHEAD

To,

M/s Godavari Gas Private Limited
Rajahmahendram

SUB:
TENDER NO:

Dear Sir

We hereby confirm that “The contents of this Tender Document No.
have not been modified or altered by M/s. ................ (
Name of the bidder with complete address). In case, it is found that the tender
document has been modified / altered by the bidder, the bid submitted by

A (Name of the bidder) shall be liable for rejection”.
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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BIDDER’S EXPERIENCE
To,
M/s Godavari Gas Private Limited
Rajahmahendram
SUB:
TENDER NO:

Sl. Descripti | LOA Full Postal | Value of | Date of | Scheduled | Date of | Reasons
No |on of |/WO Address & | Contract/ | Commence | Completion | Actual for delay
the No. and | phone nos. of | Order ment  of [ Time Complet | in

Services | date Client. Name, | (Specify [ Services (Months) ion execution
designation and | Currency , if any
address of | Amount)

Engineer/

Officer-in-

Charge (for

cases other

than purchase)
(1) ) @) () (6) () (8) 9) (10)
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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F-14
CHECK LIST

Bidders are requested to duly fill in the checklist. This checklist gives only certain
important items to facilitate the bidder to make sure that the necessary data/information
as called for in the bid document has been submitted by them along with their offer. This,
however, does not relieve the bidder of his responsibilities to make sure that his offer is
otherwise complete in all respects.

Please ensure compliance and tick (V) against following points:

S. No.

DESCRIPTION

CHECK
BOX

REFERENCE PAGE
NO. OF THE BID
SUBMITTED

1.0

Digitally Signing (in case of e-bidding)/
Signing and Stamping (in case of maual
bidding) on each sheet of offer, original
bidding document including SCC, ITB, GCC
,SOR drawings, addendum (if any)

2.0

Confirm that the following details have been
submitted in the Un-priced part of the bid

Covering Letter, Letter of Submission

Bid Security

Signed and stamped original copy of bidding
document along with drawings and
addendum (if any)

Power of Attorney in the name of person
signing the bid.

Copies of documents defining constitution or
legal status, place of  registration and
principal place of business of the company

Vi

Bidders declaration that regarding, Holiday/
Banning, liquidation court receivership or
similar proceedings
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vii

Details and documentary proof required
against qualification criteria  along with
complete documents establishing ownership
of equipment as per SCC are enclosed

viii

Confirm submission of document
alongwithunpriced  bid as per bid
requirement.

3.0

Confirm that all forms duly filled in are
enclosed with the bid duly signed by
authorised person(s)

4.0

Confirm that the price part as per Price
Schedule format submitted with Bidding
Document/ uploaded in case of e-bid.

7.0

Confirm that annual reports for last three
financial years & duly filled in Form 16 are
enclosed in the offer for financial assessment
(where financial criteria of BEC is applicable).

Place:
Date:

[Signature of Authorized Signatory of Bidder]

Name:
Designation:
Seal:
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(TO BE INCLUDED ONLY WHERE FINANICAL CRITERIA OF BEC IS
APPLICABLE)
F-15
FORMAT FOR CERTIFICATE FROM BANK
IF BIDDER’S WORKING CAPITAL IS INADEQUATE/NEGATIVE
(To be provided on Bank’s letter head)

Date:
To,
M/s. Godavari Gas Private Limited
Dear Sir,
This is to certify that M/s ........coiiiiiiiiiiii, (name of the bidder with

address) (hereinafter referred to as Customer) is an existing customer of our Bank.

The Customer has informed that they wish to bid for GGPL’s RFQ/Tender no.
.................................................. dated for
............................................ (Name of the supply/work/services/consultancy) and
as per the terms of the said RFQ/Tender they have to furnish a certificate from their Bank
confirming the availability of line of credit.

Accordingly M/s ..., (name of the Bank with address) confirms
availability of line of credit to M/s ..............coooveiil. (name of the bidder) for at least
an amount of Rs.

It is also confirmed that the net worth of the Bank is more than Rs. 100 Crores (or
Equivalent USD) and the undersigned is authorized to issue this certificate.

Yours truly
for .o (Name & address of Bank)

(Authorized signatory)
Name of the signatory
Designation

Stamp
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(TO BE INCLUDED ONLY WHERE FINANICAL CRITERIA OF BEC IS
APPLICABLE)
F-16
FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE/ CERTIFIED PUBLIC
ACCOUNTANT (CPA) FOR FINANCIAL CAPABILITY OF THE BIDDER

We have verified the Audited Financial Statements and other relevant records of
AV U (Name of the bidder) and certify the following:

A. AUDITED ANNUAL TURNOVER* OF LAST 3 YEARS:

Year Amount (Currency)

Year 1:
Year 2:
Year 3:

B. NETWORTH™* AS PER LAST AUDITED FINANCIAL STATEMENT:

Description Year

Amount (Currency)

1. Net Worth

C. WORKING CAPITAL* AS PER LAST AUDITED FINANCIALSTATEMENT :

Description Year

Amount (Currency)

1. Current Assets

2. Current Liabilities

3. Working Capital (Current
Assets-Current liabilities)

*Refer Instructions
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Note: It is further certified that the above mentioned applicable figures are matching
with the returns filed with Registrar of Companies (ROC) [Applicable only in case of
Indian Companies]

Name of Audit Firm: [Signature of Authorized Signatory]
Chartered Accountant/CPA Name:
Date: Designation:

Seal:

Membership No.:

Instructions:

1. The Separate Pro-forma shall be used for each member in case of JV/
Consortium.

2. The financial year would be the same as one normally followed by the bidder for
its Annual Report.

3. The bidder shall provide the audited annual financial statements as required for

this Tender document. Failure to do so would result in the Proposal being
considered as non- responsive.
4, For the purpose of this Tender document:

(i) Annual Turnover shall be “Sale Value/ Operating Income”

(ii) Working Capital shall be “Current Assets less Current liabilities” and

(iii)  Net Worth shall be Paid up share capital plus Free Reserves & Surplus less
accumulated losses, deferred expenditure and miscellaneous expenditure
not written off, if any.

5. Above figures shall be calculated after considering the qualification, if any,
made by the statutory auditor on the audited financial statements of the bidder
including quantified financial implication.

6. This certificate is to be submitted on the letter head of Chartered
Accountant/CPA.
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BIDDER'S QUERIES FOR PRE BID MEETING

To,

M/s Godavari Gas Private Limited
Rajahmahendram

Sub

Tender No

SL. REFERENCE OF BIDDING DOCUMENT BIDDER'S QUERY

NO. Subject
SEC. NO. | Page No. | Clause No.

GGPL'S REPLY

NOTE: The Pre-Bid Queries may be sent by fax and also by e-mail before due date for receipt of Bidder's queries.

SIGNATURE OF BIDDER:
NAME OF BIDDER




F-19
E-Banking Mandate Form
(To be issued on vendors letter head)
1. Vendor/customer Name :

2. Vendor/customer Code:
3. Vendor /customer Address:
4. VVendor/customer e-mail id:

5. Particulars of bank account
a) Name of Bank
b) Name of branch
c) Branch code:
d) Address:
e) Telephone number:
f) Type of account (current/saving etc.)
g) Account Number:
h) RTGS IFSC code of the bank branch
i) NEFT IFSC code of the bank branch
J) 9 digit MICR code

I/We hereby authorize Godavari Gas Private Limited to release any amount due to me/us
in the bank account as mentioned above. I/We hereby declare that the particulars given
above are correct and complete. If the transaction is delayed or lost because of
incomplete or incorrect information, we would not hold the GAIL (India) Limited
responsible.

(Signature of vendor/customer)

BANK CERTIFICATE

We certify that --------------------------- has an Account no. ----------=--=--=----------- with us
and we confirm that the details given above are correct as per our records.
Bank stamp

Date (Signature of authorized officer of bank)
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INTEGRITY PACT

(TO BE INCLUDED IN TENDER WITH ESTIMATED VALUE
MORE THAN RS. 1 CRORE)

109




GG\PL
TENDER NO. : GGPL/KKD/C&P/LCV/2005/03/VS

F-20

110




TENDER NO. : GGPL/KKD/C&P/LCV/2005/03/VS




TENDER NO. :

GGPL/KKD/C&P/LCV/2005/03/VS

112



mailto:anilk1953@yahoo.com

GG\PL
TENDER NO. : GGPL/KKD/C&P/LCV/2005/03/VS

113




TENDER NO. : GGPL/KKD/C&P/LCV/2005/03/VS




TENDER NO. : GGPL/KKD/C&P/LCV/2005/03/VS

115




TENDER NO. : GGPL/KKD/C&P/LCV/2005/03/VS

116




TENDER NO. : GGPL/KKD/C&P/LCV/2005/03/VS




TENDER NO. : GGPL/KKD/C&P/LCV/2005/03/VS




TENDER NO. : GGPL/KKD/C&P/LCV/2005/03/VS

119




GG\PL
TENDER NO. : GGPL/KKD/C&P/LCV/2005/03/VS

F-21
INDEMNITY BOND

WHERE AS Godavari Gas Private Limited. (hereinafter referred to as “GGPL”) which
expression shall, unless repugnant to the context include its successors and assigns,
having its registered office at D. No.: 85-06-23/2,2nd Floor, Above Happy Home
Furniture Shop, 40th Ward, Morumpudi Junction, Rajamahendravaram — 533103]has
entered into a contract with M/s*.............................. (hereinafter referred to as the
“Contractor”) which expression shall unless repugnant to the context include its
representatives, successors and assigns, having its registered office at *.......................
and on the terms and conditions as set out, inter-alia in the [ mention the work
order/LOA/Tender No.]Jand various documents forming part thereof, hereinafter
collectively referred to as the ‘CONTRACT’ which expression shall include all
amendments, modifications and / or variations thereto.

GGPL has also advised the Contractor to execute an Indemnity Bond in general in favour
of GGPL indemnifying GGPL and its employees and Directors including Independent
Directors from all consequences which may arise out of any prospective litigation or
proceedings filed or may be initiated by any third party, including any Banker / financial
institution / worker(s) /vendor(s)/ subcontractor(s) etc. who may have been associated or
engaged by the Contractor directly or indirectly with or without consent of GGPL for
above works.

NOW, THEREFORE, in consideration of the promises aforesaid, the Contractor hereby
irrevocably and unconditionally undertakes to indemnify and keep indemnified GGPL
and all its employees, Directors, including Independent Directors, from and against
all/any claim(s), damages, loss, which may arise out of any litigations/ liabilities that may
be raised by the Contractor or any third party against GGPL under or in relation to this
contract. The Contractor undertakes to compensate and pay to GGPL and/or any of its
employees, Directors including Independent Directors, forth with on demand without any
protest the amount claimed by GGPL for itself and for and on behalf of its employees,
Directors including Independent Directors together with direct/indirect expenses
including all legal expenses incurred by them or any of them on account of such litigation
or proceedings.

AND THE CONTRACTOR hereby further agrees with GGPLthat:

M This Indemnity shall remain valid and irrevocable for all claims of GGPLL and/or
any of its employees and Directors including Independent Directors arising out of
said contract with respect to any such litigation / court case for which GGPL
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and/or its employees and Directors including Independent Directors has been
made party until now or here-in-after.

(i)  This Indemnity shall not be discharged/revoked by any change/
modification/amendment/assignment of the contract or any merger of the
Contractor with other entity or any change in the constitution/structure of the
Contractor’s firm/Company or any conditions thereof including insolvency etc. of
the Contractor, but shall be in all respects and for all purposes binding and
operative until any/all claims for payment of GGPL are settled by the Contractor
and/or GGPL discharges the Contractor in writing from this Indemnity.

The undersigned has full power to execute this Indemnity Bond for and on behalf of the
Contractor and the same stands valid.

SIGNED BY :

For [ Contractor]
Authorised Representative
Place:

Dated:

Witnesses:

1.
2
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SCOPE OF WORK AND

SPECIAL CONDITIONS OF

CONTRACT
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NAME OF THE CONTRACT:

SCOPE OF WORK/SERVICE:
A. INTRODUCTION

GODAVARI GAS PRIVATE LIMITED(GGPL), a joint venture company of Andhra Pradesh
Gas Distribution Corporation (APGDC) &HPCL, has under taken an eco-friendly CGD project
to supply CNG to the automobile sector and natural gas to domestic, commercial and
industrial consumers in East and West Godavari Districts of the State of Andhra Pradesh. A
Mother CNG Station has been set up at Kovvur for supply of CNG. The company has
commenced the process of expansion of CNG stations in East & West Godavari Districts.
Transport services are required for transporting of CNG cascades from “Mother Station” to
“Daughter Booster Stations” located within East and West Godavari Districts.

CNG cascades mounted on Light Commercial Vehicles (LCV) shall be filled from CNG
Station, Kovvur for transporting to various Daughter Booster Stations located in East &
West Godavari Districts.

B. SCOPE OF SERVICES

The scope of CNG transport services shall in general consist of but not limited to the
following scope of services.

The scope of Services for this tender is to deploy 6 MT Payload Light Commercial Vehicles (
Models as mentioned in the tender document for the transportation of CNG through
cascades, with in East and West Godavari Districts. However the actual deployment of
required services may be staggered for entire scope of works, depending upon the
requirement, at the sole discretion of GGPL.

If required, GGPL reserves the right to operate LCVs from any other Online Station in East
and West Godavari Districts
Supply of LVCs for Transportation:

Providing Light commercial Vehicles (LCV) for minimum payload of 6 tons on rate contract
basis for a contract period of THREE Years for Transport of CNG filled Cascades to
Daughter Booster Stations being set up in East & West Godavari Districts from CNG Mother
stations being set up in the same Districts.

Transporter shall deploy LCVs anywhere in the Districts of East & West Godavari Districts

as per instructions of EIC. GGPL reserves the right to split the total requirement of LCVs
among various bidders for reason of its own commercial benefit.
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1. Vehicle Models:The Vehicle Model for this contract should be of year 2017

2. Auxiliaries: Vehicles shall be provided with two earthing connections and fitted
with a spark arrestor on the exhaust for which no extra cost shall be payable by GGPL. If
not provided as stated above the owner reserved the right to get it done at the cost of the
supplier.

3. Supervisors:The Bidder shall deploy competent Supervisors for the purpose of
coordination with GGPL on round the clock basis for monitoring the Vehicles movement.
Non-deployment or non-availability of supervisors during the operational hour(s) for more
than 4 hrs. Shall be deemed as one full day (24 hrs) and will attract a penalty of Rs. 500/ -
per day.

4. Payload:L.CVs offered by the bidder should be capable of carrying minimum 6tons
payload capacity. Vehicle of payload less than 6 tons shall in no way be acceptable & it is
mandatory to meet the RTA requirement. The bidder shall take delivery of CNG storage
cascades from GGPL store or any GGPL CNG stations and securely mount the cascades on
Vehicle chassis with locknut and bolts at his own expense. The mounting nuts and bolts
should not become loose during normal operation. After taking over custody of cascades,
up keeping and safety of cascades is the responsibility of the bidder. These cascades then
transport CNG from Mother station to Daughter Stations / Daughter Booster Stations. On
expiry or termination of the contract, cascades shall be returned at the designated Station /
store as intimated at that time at his own expense.

In addition to loading and unloading of LCVs at the start and closure of Contract, Bidder
will also be asked for one time unloading and loading of cascades which are due for Hydro
test during the tenure of the contract from respective LCVs to GGPL work site in Kovvur at
his own expense.

All material required for securely mounting the cascades & crane services required for
loading & unloading of cascades have to be arranged by the bidder at his own cost.

5. Driver Responsibilities: Driver of the Vehicle shall make/ remove the quickrelease
coupling connection at the Daughter Stations/Daughter Booster Stations and CNG Mother
Stations, Operate the Cascades Manifold Valves, Check and record the cascade pressure at
CNG Mother Stations and Daughter Stations/Daughter Booster Stations. For doing these
jobs in a safe manner, the driver has to be trained in any CNG station of GGPL before actual
deployment to drive the cascade mounted Vehicle.

Bidder shall ensure that all drivers prior to commencing their duties at the start of the
contract & any driver who newly joins during the contract period shall undergo an
induction program carried out by Site Engineer/Fire and Safety Supervisor at Mother
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Station. The drivers shall be issued STC Card (Safety & Technical Competency Card) after
the completion of induction training. No driver shall be allowed to carry out the duties
without obtaining STC Card. The Bidder shall notify GGPL of any change in drivers so that
the new drivers, if acceptable to GGPL can go through the approval process before they are
permitted to perform duties. The bidder shall provide timely notification and shall ensure
that such personnel changes do not disrupt the service provided by the Transporter.
Drivers shall always carry the STC card when they are on duty. If any driver found carrying
out the duties without obtaining / without carrying the STC card, penalty of Rs 100 shall be
imposed for each instance.

The driver should have valid explosive license & minimum 3 years of driving experience on
similar type of vehicles.

The driver should not consume any intoxicant or alcohol while on duty, if found a penalty
of Rs. 5,000/- shall be imposed and he will be sacked from his duties.

6. The bidder shall bear the entire operational cost of the vehicle for transportation of
CNG in cascades which shall include but not limited to the following

a) Wages and other emoluments for the drivers, helpers & supervisor.

b) Cost of fuel, brake oil and lubricating oil, oil required for operation of the vehicles.
c) Maintenance and repair cost of the vehicles.

d) Licenses, permits, road tax, insurance and any other statutory levies.

7. The bidder shall operate their vehicles at their own risk entirely and GGPL shall in
no case be held responsible for any damage to the vehicles while on GGPL’s work.

The bidder shall maintain the vehicles in sound mechanical condition at all the times. The
bidder will rectify any defect noticed by him or notified by APGDC immediately.

8. The bidder shall ensure the safe & correct delivery of CNG at the nominated
destinations in the same condition in terms of quality and quantity as has been taken by the
bidder at Mother Stations. Any infringement of the above will be deemed as unlawful and
GGPL will hold the bidder legally responsible for the same. Additionally GGPL also reserves
the right in such an event, to forthwith terminate the contract and/or to impose penalties
on the bidder, as GGPL may deem fit.

9. Mobilization time:The bidder shall mobilize the transport services immediate/3
days of written requisition by GGPL EIC.

Note: This is applicable for the alternate vehicles till the new vehicle is deployed.
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10. Communication set:
a) The bidder shall arrange two way communication set such as Walky-Talkies/Cell

phone to be made available at all time with the vehicle/driver and with the Supervisors for
LCV movement control. The safety and security of the handsets will be the responsibility of
the bidder. In case of loss or damage the bidder shall be liable for repairing / replacing the
sets immediately at his own cost. In case the bidder fails to provide this facility, GGPL shall
make alternate arrangement to make the system operational and necessary payments in
this regard shall be made directly to the service provider after deducting such amount from
the bills of the bidder

11.  Hiring charges of Vehicle shall include services of Drivers and Supervisors for 24
hours in a day for all days in all the vehicles. No personnel shall be strictly allowed to work
for more than 12 hours in a day for which adequate number of personnel shall be
deployed.

12.  The mobilized fleet shall be fitted with spark/flame arrestor of a design approved by
Chief Controller of Explosives and provided with wheel jack, tool kit, and spare wheel(s) at
its own cost.

13. At the time of deployment, the mobilized fleet shall be painted as per colour code
and description provided by GGPL in addition to the statutory display requirements to
carry CNG. The bidder shall be responsible for providing suitable signboards / display
boards during Vehicle movement on road or in parked condition. Each Vehicle to paint rear
& side panels for display of company name and logo in combination to fulfil the
requirements of display of under rules 130 to 137 of Central Motor Vehicles Rules 1989.
Painting of the color codes and all other statutory display has to be done by the bidder at
his own cost before deploying the vehicles for carrying CNG Cascades.

14. Branding shall be done as per GGPL specifications. Size:2’X6’ Flex board on both sides of
LCV’s made with iron/G.I. Sheets as per details given by EIC and is in the scope of Contractor.

15. Bidder shall securely mount the CNG cascade and make all necessary mounting
arrangement including hiring of crane for lifting & handling of CNG cascades, supply of ‘U’
bolts and locknuts for anchoring cascades frame to chassis and installation of necessary
supporting stiffener at requisite positions. The complete job of mounting CNG Cascade to
the satisfaction of the Engineer-in-charge shall be completed within one day of issue of the
cascade.

16. Technical specifications: Dimension of CNG cascade to be mounted on theVehicle
are as follows :

For Light Commercial Vehicle of minimum 6 tons payload
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Water litre capacity Length x Width x Height Cascade weight with CNG

Capacity 3000 liters
Length x Width x Height: 3.9 mx2 mx 1.65 m
Weight : 6 tons

Offered Vehicle shall be any one of the following model or better: Diesel Fuelled:
1. Eicher 10.95 EHSD

2. TATA LPT 909 EX/38 CLB

3. SML ZT 54 AFT Super

4, Ashok Leyland: ECOMET 1012 SMART

CNG Fuelled:

1. Eicher 10.95 EHSD CNG
2. TATA LPT 909/38 WB
3. SML ZT NGA Super

17.  Fire extinguisher (DCP/ CO2) for each VEHICLE will be issued by GGPL from any
other CNG stations of GGPL. Bidder shall mount fire extinguishers on the Vehicle as per the
directions of Engineer-in-charge. The cost of supply and fabrication of steel material for
mounting the extinguishers shall be borne by the bidder. The bidder will be responsible for
safe custody of the fire extinguishers and in case of loss or damage of the extinguishers; the
cost will be recovered from the bidder.

18.  Payment shall begin from the date when bidder has completed mounting of cascade
and ready for filling of CNG. Also obtaining permission for 24 hours Entry Permit from
traffic police shall be requisite condition for the bidder so that commercial operation of
GGPL is not affected.

19. Payment of all taxes, duties, and service charges etc. on the Vehicle as per statutory
requirements shall be borne by the bidder except toll gate charges.

20. Indemnity:Bidder shall indemnify company for any accidents or incidents
ordamages to the GGPL or retail outlets or APSRTC depots or any third party men, material
and property etc as referred under Motor Vehicle Act.

21. Transport Operation: Transport services shall be provided round the clock on
designated routes and as per the schedule given by Engineer-in-charge on all days.
Transport services shall be governed as follows :

Standard Kilometers per LCV for one month shall be 3500 Km, subject to LCV Operating for
entire month in road worthy condition (without any breakdowns) leaving the allowable 02
days for maintenance.
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a) Disconnect the quick connect coupling of the cascade after proper de-pressurization
of the hose, as soon as storage pressure falls to a level decided by the Engineer-in-charge
and transport the cascade to Mother / filling stations. Any damage caused to APGDC will be
suitably recovered from the bidder by GGPL.

b) Connect the cascade with the filling hose by connecting quick connect coupling
available at mother stations for refilling. Any damage caused to GGPL will be suitably
recovered from the bidder by GGPL.

c) Transport the filled mobile cascades from Mother / filling stations to daughter
stations and connect to station tubing through quick connect coupling. Any damage caused
to GGPL or retail outlet will be suitably recovered from the bidder by GGPL.

d) Each Vehicle shall be provided with a logbook for recording of the pressure level in
the mobile cascade in each bank, time, station name etc. to be filled at commencement of
each trip. Opening & closing reading of the milometer have to be noted in the logbook.
Driver shall also record any leakage, burst disc failure during the trip. The logbook has to
be signed by station manager / technician for each trip & countersigned by control room
shift in-charge of GGPL on daily basis.

e) Daily filling & dispatch statement has to be prepared by the bidder and the same has
to be submitted daily at the respective control rooms of GGPL by 8AM daily.

The Vehicle drivers and attendants shall wear uniform and safety shoes to be supplied by
the bidder. Drivers have to wear the PPE’s like helmets, safety shoes, etc., in the operational
premises and maintain the discipline & decorum in the CNG stations. Drivers without
proper uniform will not be allowed for duties and penalty will be imposed.

23. In each shift bidder shall depute at least one supervisor for smooth operation of
transport services to the satisfaction of Engineer-in-charge. Supervisors shall be provided
with the conveyance and mobile phone having two way communication facilities for
effective supervision and better co-ordination.

24. Bidder shall carry out all schedule maintenance of Vehicle and provide the copy of
schedule maintenance record to Engineer-in-charge on monthly basis. Bidder shall plan
schedule maintenance in consultation and prior permission of Engineer-in-charge.

25.  Off Time: Bidder shall be allowed to avail maximum of 2 days off in a month per
vehicle for maintenance of Vehicle. This period of two days includes anyscheduled /
unscheduled maintenance / breakdown of VEHICLE. The period also includes taking the
VEHICLE for statutory requirements to the office of Transport Dept. for the purpose of
obtaining fitness certificate and all other statutory documents, including hydro testing of
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CNG storage cylinders installed in CNG fuelled Vehicles. The given off time of 02 days in a
month per vehicle can be carried forward to the next month and shall not exceed maximum
cumulative of 04 days per vehicle in any calendar month.

26. Penalty:In case the VEHICLE and or the driver remain off duty / absent for
morethan two days due to any reason, penalty will be imposed as follows:

a) For non-availability of service due to any reason other than accident for more
than three hour, penalty will be levyable for number of hours excluding the three
hours at the applicable rate as under:

Double the Pro rata rate of monthly standing charges will be deducted from the monthly
bill.

b) In case of non-availability of vehicle due to accident, the contractor should
provide an alternate vehicle within (04) four days, failing which penalty clause as
given in a) shall be applicable.

c) Each LCV shall make minimum 04 trips in 24 hours or 100 trips in a month’s
duty; penalty will be levy able at Rs 1000/- for shortfall of trips, if it is attributable to
the contractor.

d) Failure to comply with HSE requirements given under Annexure - A shall
attract penalty of Rs. 500/-. Per each noncompliance.

e) For imposing of all the above penalties, the decision by GGPL EIC is final and
binding.

EIC will be final deciding authority in accessing the penalty.

27.  The bidder shall obtain the Traffic Police clearance for 24-hour entry permit for
plying CNG cascades mounted VEHICLE on road. Any assistance / document required in
this regard shall be provided by GGPL. The bidder shall obtain necessary permit at his own
cost from state transport dept. for movement LCVs in East & West Godavari Dist.. The
commercial operation of GGPL should not be effected for non-compliance of such requisite
permits. If at all the operation is effected the loss shall be recovered from the bidder on the
rate decided by the Engineer-In-Charge.

28. Insurance: The bidder shall also be required to take Comprehensive Insurance
Policy coverage for each vehicle taken from a reputed Insurance Company and shall keep in
force during the tenure of the contract. For all other company’s materials i.e. cascades, fire
extinguishers etc. GGPL will arrange insurance at its own cost. In case of any damage
caused by the act of the bidder personnel to company’s property on the vehicle and is not
recoverable from the insurance company the same will be recovered from the bidder.
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Contractor shall at his own expense carry and maintain insurance with reputable insurance
companies as follows: -

a] Employees State Insurance Act (Wherever applicable)
b] Employer's Liability Insurance
c] Insurance as applicable stated in scope of work.

29.  Vehicle provided under the transport services should be covered by ZONALPERMIT
at bidder’s cost.

30. The bidder shall ensure that no person in the vehicle would smoke or no fire or
other ingredients of ignition should be permitted in the vicinity of the vehicle. No other
goods should be carried in the vehicle. The vehicle engaged for transportation of CNG shall
not carry any persons or goods other than the crewmembers of the vehicle.

31. Exclusions :

The following shall be provided by GGPL:
a) CNG Cascades
b) Supply of Fire Extinguishers

However if the damages happen which are solely responsible to contractor/driver and is
rejected by GGPL’s ensures the same shall be recovered from bidders bill.

32. Local contact Office:

It is necessary that the bidder has a contact office in Kovvur/Rajamahedravaram or
Kakinada and gets the photographs, names and addresses designations and signatures of
their authorized Supervisors/ representative duly registered in advance with the GGPL.

33. CNG Fuel for LCV’s run by CNG (Optional):

Upon the request of the bidder, CNG Fuel shall be supplied only at Mother Station, Kovvur.
The bidder shall pay the amount in the first week of every month for the fuel consumption
of the previous month. Bidder shall submit a Bank Guarantee/DD for Rs. 50,000/- per
vehicle towards purchase of CNG, in favor of GGPL and shall be valid for a period of 3 years.
However, it is not binding on GGPL to supply CNG and the credit facility can be withdrawn
by GGPL at any time during the contract period without giving any notice.

22. HSE REQUIREMENTS FOR DEPLOYMENT OF VEHICLES (LCV)

23. Driver Management Standards:

|Area |Minimum Standards / Requirements
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Driver Assessment

Valid driving license for the type of the vehicle being driven
and in the country where they are driving.

LCV driver must have a valid license of Dangerous and
hazardous goods carrying certificate/ Explosive vehicle
driving license and Badge no.

Driver should have minimum TWO years experienced for
the type of vehicle.

Drivers must inform their line managers for any changes to
the status of their license, as soon as reasonably practicable

Periodic Re-qualification must be conducted in the following
circumstances:

In the event of complaints regarding the quality of driving.
If involved in Accident

Drivers shall be changed every six months, considering
the sensitivity of gas transportation.

Traffic Laws

Must obey speed limits and traffic rules.
Where local road and weather conditions dictate, drivers
must adjust their driving behaviour to suit.

Alertness of Driver

Drivers shall not take any wunauthorized / stranger
passenger(s) or luggage/loads etc.
The maximum driving time within a rolling 24 hour period
shall not exceed a total of 12 hours including lunch and tea
breaks.
Line managers must ensure that reward mechanisms do not
provide an incentive for drivers to work excessive hours
which could lead to them driving whilst tired.
Must stop driving if the driver is tired/ unhealthy. They should
make alternative travel arrangements or have an
appropriate period of rest/sleep before continuing long
journey.
Ensure that the vehicle is in a roadworthy condition at all times/
if vehicle is not in road worthy condition it should be
stopped immediately.

Mobile Phones

Must not operate any mobile phone call while driving.
To attend any incoming call, if it urgent then stop the vehicle
at the side of the road by giving proper indications to the
traffic behind.
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No Tobacco / Drugs
e Drivers must not be under the influence of alcohol or drugs,
& Alcohol

or any substance or medication that could impair their
ability to drive. Periodic random sampling to be under
taken by the contractor supervisor.

e If any driver found drunken during/before travelling he
should be removed from the job.

Incident Reporting ¢ Immediately report to line managers / superiors for any

type of road traffic incidents/accidents where the vehicle is
involved. Concerned line Managers/Supervisors must
report all the road traffic Incidents/Accidents in line with
GGPL Management.

Driving Hours e The driver will record his hours of work in vehicle log book
and the working hours of driver shall not be more than 12
hours.

e The contractor will supply the records of the driver working
hours with his monthly invoice. In the absence of records of
hours, the invoice will not be paid.

e The transport manager should maintain the driver’s records
and carry out regular audits to ensure compliance with the
above.

Other

requirement e Follow the recommended service schedules given by Mfr. of]

Safety vehicle and have all repairs made by an authorized dealer.

e Spark Arrestor to be provided for each vehicle.

e Ensure periodic checks / preventive maintenance

e Copy of PUC certificate/ Tax Certificate/ Fitness Certificate
by RTA /Insurance INCLUDING THIRD PARTY COVER must|
be carried by the vehicle.

e Driver should carry valid driving license, prior to expiry|
date license to be renewed.

Vehicle Management Standards

The exact specification for hiring the vehicles shall be commensurate with the risks
involved and specified by the user department.

All vehicles used for GGPL business must be fit for purpose, insured for business use,
comply and have been maintained in accordance with manufacturer’s recommendations.

All vehicles must comply with relevant National Standards/RTA rules.
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Vehicle specifications:

Vehicles supplied to GGPL must be of registration in Andhra Pradesh and year of
manufacture and capacity of LCV shall be as per tender specification.

The following equipment / features should be installed - available and securely fixed,
where:

Design features:

e Rear view Mirrors (One on each side)/ Wipers/ Signal Lights/ Breaks/ Hand Breaks.
e Odometer should be in working condition.
e Vehicle to be fitted with reverse horn.

Emergency Kits / accessories:

List of Important contact numbers/ Term Card/ Haz-chem Board/ proper clamping for
keeping fire extinguisher/Hand torch should be provided for each vehicle.

Other Safety Requirements:

e Loads must be secured so that they do not cause Vehicle instability and do not exceed
manufacturer’s specification for the Vehicle.

e All drivers should check the vehicle condition on a daily basis as per the checklist.

e Maintenance of the vehicles should be carried out through a manufacturer approved
garage and the schedule of preventive maintenance should be in accordance with the
manufacturer’s recommendation.

e Maintenance and repairs to vehicles on GGPL business shall be carried out at OEM
(Original Equipment Manufacturer) or approved facilities.

e All LCV vehicle drivers must use Spark arrester in the Retail Outlet/Mother Station.
Spark arrestor should be fitted before going to loading/unloading point.

e Iron wheel chokes to be kept in each vehicle and LCV drivers have to use them when the
vehicle is in rest position.

e The proforma of checklists will be given to Vehicle contractor after awarding the
contract and the same checklists to be maintained by vehicle contractor and should be
produced along with monthly invoice.

Inspection/Repair / Maintenance of Vehicle:

It should be ensured that all vehicles are well maintained & checked regularly.
Inspection:

e Regular inspection needs to be done in order to ensure that the vehicle is in safe
condition and is fit for the purpose.
133




GG\PL
TENDER NO. : GGPL/KKD/C&P/LCV/2005/03/VS

e If any leaks are observed, it should be brought to the notice of GGPL and get rectified
immediately.

e Inspection records of the same should be maintained. Based on the inspection any non-
conformity shall be reported to Engineer In-charge immediately by vehicle user. And
the non-conformities shall be rectified immediately (Within 1 day of intimation).

Preventive / Periodic Maintenance :

Periodic Maintenance is based on the manufacturer’s recommendations and has to be
carried out by the authorized service representative of the vehicle manufacturer. The
vehicles need to be tracked for the no. of Kms. that they have plied and the service planned
well in advance. The speedometer should be in working condition.

Replacement of Vehicle / Tyre / Component:

Replacement of vehicle:

Vehicles may need replacement on a case to case basis in the event of accident to the
vehicle or damages / recurring issues with the maintenance of the vehicles. In such events
the concerned department head needs to provide justification for replacement of the
vehicle. Regular replacement to be done as per the tender specifications.

Replacement of Tyre:

e LCV Contractor shall provide wheel jack, tool kit and spare wheel(s) in good condition
for each LCV.
e Tyres of the vehicles need to be replaced on the following conditions:
i. Completion of 50,000 Kms/ As per OEM specifications.
ii. Frequentissues with the tube leading to deflations
iii. Showing heavy wear and loss of Tread.
iv. Condition of tyres and spare wheel (All tyres have minimum of 2 mm tread depth -
no tears, cuts or bulges)

Note: Usage of re-treaded tyres (i.e. remolding of tyre) is not permitted.

Legal requirement and documentation:

The drivers shall keep the original copies of their licenses with them while driving the
vehicles. The vehicle drivers shall ensure that their driving licenses are valid and renewed
on time. 0&M Emergency Department shall maintain records of driver qualification and
validity of vehicle and driving license. All the LCV drivers must have valid explosive license
certificate.
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The legal documents include:

Registration Book
e Insurance
Driver’s license
PUC
License for wireless
Fitness Certificate issued by Transportation Department (RTO)
Tax certificate.

Training

It is mandatory for the Contractor to get the drivers fully acquainted with GGPL Safety
requirements. The Contractor will make the drivers available to GGPL for training on
defensive driving, first aid, firefighting, emergency preparedness and any other training
which GGPL considers necessary.

The Contractor shall notify GGPL of any change in drivers so that the new drivers, if
acceptable to GGPL, can go through the approval process before they are permitted to
perform duties. The Contractor shall provide timely notification and shall ensure that such
personnel changes do not disrupt the service provided by the Transporter.

Induction:

New drivers prior to commencing their duties shall undergo an induction program carried
out by supervisor/Fire & Safety Supervisor at the Mother Station.

Authorization to drive:

Defensive Driving:

All the drivers working for the organization must undergo the defensive driving program.
Periodic Re-qualification is to be conducted in the following circumstances:

o In the event of complaints regarding the quality of driving
J If involved in Accident

Accident & Incident Reporting & Investigation:

In addition to local legal requirements, all accidents and incidents involving injury to any
person and/or damage of any sort to Company, contractor or third party property shall be
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reported to line management / reporting officer as soon as practicable. Incidents with
significant impact (fatalities, serious injuries and major damage) shall be reported instantly
or verbally. Reporting of all incidents can initially be by phone, but shall be followed soon
afterwards by a full written report describing the incident and the extent of any
injury/damage as per GGPL Incident Reporting Format.

Where there is reasonable cause, any driver involved in an accident while driving on Company
business should undergo a suitable medical review, to investigate and control any health
related factors, before recommencing driving duties.

Journey Norms:

Following norms are to be issued to drivers and will be strictly followed while performing
all official / personal journeys:

Break journey at every two hours for 15 minutes

Lunch break of a minimum of 1/2 hour is a must for drivers.

Strictly follow the posted speed limits/ The LCV drivers should not cross 50 km/hr.

Drivers must not operate / attend mobile phone call while driving.

Stop immediately, if the driver feels unwell or tired due to fatigued condition

No driving under medication ( consult doctor if so)

No driving under intoxicated state (alcohol/ drug consumption)

While re-fueling, switch off engine, cell phone and do not smoke.

Be aware about abnormal weather condition.

. Driver (or) traveling person to be fully knowledgeable of roads & areas of travelling
route and prevailing situation.

o Any penalty levied by traffic or RTO etc authorities in the scope of bidder.

Failure to Comply:

If the contractor fails to comply with any of the above details that are specified in the
contract will result in an appropriate monetary fine / penalty. Penalty will be deducted

from the monthly invoices as detailed in the contract document Scope of work Clause
26(d).
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SPECIAL CONDITIONS OF CONTRACT
1.0 GENERAL:

1.1  The transport services shall be provided in terms of shift patterns on round the
clock basis as mentioned in the tender document.

1.2 The contractor is required to carry out all services as mentioned in the scope of
service and schedule of rates on all the 365 days including Sundays and all holidays

1.3 The contractor shall allow weekly rest to his workmen and daily working hours will
be fixed as per relevant Act/ Law/and rules made there under but not more than 12 hours
on continuous duty in a day. However, no work shall be left incomplete / unattended on
any holiday/ weekly rest. The contractor or his authorized representative shall interact
with Engineer-In-charge daily for smooth movement of the transport services

1.4  Contractor has to ensure the safety of man and machine all the times. The contractor
shall remain at all times liable to GGPL for any loss or damage caused to any building plant
machine, of GGPL due to careless, negligent, inexperienced act of default of the contractor,
his/their agents, representative or employees. GGPL shall be the sole judge as regards the
quantum of loss or damage and it shall be entitled to deduct from the amount payable
hereunder to the contractor the cost of repairs or the amount of loss or damages.

1.5  The contractor will be liable for any loss or injury to GGPL employees/agents due to
careless, negligent, inexperienced act or default of the contractor, his / her agent’s
representative or employees.

1.6 Regarding work completion, the decision of the engineer-in-charge shall be final.

1.7  GGPL does not make any commitment to provide his employees with facilities such
as office accommodation canteen, tea, toilet, telephone etc.

1.8 All personnel of the contractor entering on work premises shall be properly and
neatly dressed and shall wear uniform, badges while working on premises of the company
including work sites.

1.9  Contractor shall maintain proper record of his working employee’s attendance and
payment made to them.

1.10 The contractor’s representative/ supervisor shall report daily to the shift-in-charge
in the control room for day-to-day working, filling & dispatch of Vehicles.

137




GG\PL
TENDER NO. : GGPL/KKD/C&P/LCV/2005/03/VS

1.11 The contractor will strictly adhere to all the safety rules and regulations prevailing
and applicable from time to time at the installations as directed by GGPL.

1.12 The rates quoted by the bidder must be inclusive of all taxes, duties and other
statutory levies on the vehicles, contractor share of P.F. and insurance charges, contractor
profit, repair & maintenance cost of the Vehicle, license permits, works contract tax and any
other expenditures.

1.13 It will be the responsibility of the contractor to pay as per the minimum wages of
the appropriate government rules applicable under the minimum wages act.

The services shall be provided in terms of shift pattern on the round the clock basis. The
contractor is responsible to provide effective and efficient services in all shifts and assure
that there is no disruption in the service for want of any resources.

1.15 All arrangement for communication from mother/filling stations to the drivers
working on jobs under the contract shall be the responsibility of the contractor. The
contractor has to provide mobile phones having two way communications or radio
handsets to his supervisor.

1.16 The contractor shall indemnify the company from any claim of the contract labour.
1.17 No Vehicle can be taken out of service for more than three days (accumulated
accounts) on account of repair and maintenance or otherwise without providing the
replacement.

1.18 All the jobs mentioned under scope of services shall be carried out as per sound
engineering practices, work procedure documentation and as per the guidelines/ direction

of engineer-in-charge or his authorized representative.

1.19 GGPL reserves the right to split the total requirement of vehicles among various
bidders.

2.0 INSPECTION:
The Owner or its representative shall have the right to inspect vehicles to confirm their

conformity to the Contract specifications and shall be liable to rejection/cancellation if such
specifications are not met.
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3.0 PAYMENT TERMS:

Payment shall be made on monthly basis at actual, as per schedule of rates shall be made
within 21 days of receipt of the Invoice at GGPL, Rajahmundry subject to certification by
Engineer-in-charge. TDS or any other deduction if applicable during the contract period
shall be deducted on monthly basis against each bill. WCT, or any other tax levied by Govt.
shall be borne by the contractor except GST on Goods transport agency (GTA) which shall
be paid directly by GGPL.

Incase Bidder have any disparity in the bill Amount and paid Amount same will be
intimated by the Bidder within 45 days from the date of submission of bills.

Monthly running account bills in triplicate along with the proof of deposition of
employee & Employer’s PF contribution to be submitted by the contractor for
certification by Engineer-In- Charge.

Payment will be made on following basis:-

The indicated 3500 Kms of free run per LCV against iem no. 1 of SOR, shall be considered on
cumulative basis against actual run of all deployed LCVs per month while billing for making payments
(i.e. 7000 Km/ 2 LCV, 10500 Km/ 3 LCV etc.)

Toll Charges if any will be reimbursed at actual, if applicable during the contract period on submission of
toll receipts / proofs. Fuel escalation charges will be paid at actual as per the terms & conditions.

3.1 CONTRACT PERFORMANCE SECURITY (SECURITY DEPOSIT):

The Contractor shall furnish to GGPL, within 30 days from the date of notification of award,
a security in the sum of 7.5% of the annualized contract value
(excluding taxes and duties) in the form of Bank draft/ Banker’s cheque or Bank

Guarantee (as per proforma) as Contract Performance Security which will be valid for 90
days beyond the contract expiry date shall be refunded within 6 months after expiry of
Contract Period. GCC clause 24 (24.1 till 24.05) of Contract Performance Security to be
followed. (DLP period is 3 months from date of expiry of contract.)

3.1.1 GGPL shall have the right to recover from the security deposit/bank guarantee the
balance amount, if any, which could not be recovered from the payments to the contractor
under any of the clause of this contract.

3.1.2 The contractor shall be liable to pay further balance of recovery/claim if any, which
could not be recovered from the payments to the contractor and/or from the security
deposit/bank guarantee.

3.1.3 GGPL on the Earnest Money or Security Deposit or performance guarantee
furnished by the contractor shall pay no interest.
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3.1.4 In case the contractor fails to carry out the job, as per the terms and Conditions of
the contract, the security deposit/bank guarantee is liable to be forfeited/invoked, without
prejudice to any other right, which GGPL may have under this contract or otherwise.

3.1.5 The contractor who provides CNG Fuelled LCV’s and opts for CNG Purchase from
GGPL Mother Station has to submit a guarantee of Rs. 50,000/- per vehicle and valid for a
period of three years towards purchase of CNG in addition to the above.

3.2 CONTRACT AGREEMENT:

Contractor has to execute an agreement in the proforma provided by APGDC of the tender
document on a non-judicial stamp paper of appropriate value within 15 (fifteen) days of
the issue of Work Order. The cost of non-judicial stamp paper shall be borne by contractor.

4 PERMITS & CERTIFICATES:

Bidder shall procure, at his expense, all necessary permits, certificates and licenses
required for free movement of Loading / Unloading of Vehicles by virtue of all applicable
laws, regulations, ordinances and other rules in effect at the place where any of the work is
to be performed, and bidder further agrees to hold Owner harmless from liability or
penalty which might be imposed by reason of any asserted or established violation of such
laws, regulations, ordinances or other rules. Owner will provide area of operation for the
vehicles from time to time and necessary assistance shall be provided to the bidder to
obtain the required permit.

5 ACCOMMODATION / TRANSPORTATION / MEDICAL:

The contractor shall make his own arrangement for the accommodation of hispersonnel at
respective locations and subsequent transportation arrangementfor them from their place
of residence to work place or any other place asrequired and company shall have no
obligation in this respect. The companyshall not be responsible for providing any medical
assistance to the contractpersonnel.

6DISCIPLINE:

The contractor shall be responsible for the discipline and good behavior of allhis personnel
deployed in the services contracted and should any complaint bereceived against any of his
employee, he shall arrange to replace such personswithin 24 hours of notice issued by the
Engineer-in-charge. The decision of the Engineer-in-charge in this matter shall be final and
binding on the contractor.

7 GATE PASS / IDENTITY CARD:

If required by the GGPL the contractor shall arrange to supply / renew identity card to his
workforce at his own cost for security or for any other reasons. Those contractors’
personnel shall be required to carry their respective identity cards while on duty and
produce on demand.
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8 RIGHT TO GET SERVICE CARRIED OUT THROUGH OTHER AGENCIES:

Nothing contained herein shall restrict GGPL from accepting similar service from other
agencies, at its discretion and at the risk and cost of the contractor, if the contractor fails to
provide the said service as per the terms, scope specified in this tender any time.

9 SUB LETTING OF CONTRACT:

No part of this contract shall be transferred or assigned or sub-let, directly or indirectly to
any person / firm or organization.

10 DURATION OF CONTRACT:

The period of contract shall be THREE Years from the date of issue of LOI / WO.

However, if required, it will be extended for another six months under the same rates and
terms & conditions of the contract.

During the tenancy of this contract, GGPL can increase and or decrease the number of the
vehicles required. The quantity of work / services(s) showing in the schedule of rates is
tentative. No compensation on account of decrease of scope of services shall be payable to
the contractor whatsoever may be the reasons thereof.

Contractor will have to mobilize the vehicles within 15 days from the date of written
demand served by the Engineer-In-Charge. The contract period shall be reckoned from the
date of LOI / WO.

The agreed rates shall remain firm till the expiry of contract and the contractor shall not be
entitled to any escalation or revision (statutory or otherwise) or any right to claim,
whatsoever by way of representation, explanation, statement, or alleged representation or
an outstanding or promise given or alleged to have been given by any employee of the
company or due to contractors own ignorance or on account of the difficulties or hardships
faced by him. The rates as such shall be inclusive of all taxes / duties / levies etc. and shall
remain firm till expiry of this contract.

However, escalation / de-escalation on account of change of rate of diesel / CNG will be
applicable as defined in the aforementioned clause of this tender document with applicable
base price at Kovvur for local Transport.

Relevant information / certificates called for in the bid shall be annexed to the bid properly.
Non receipt of any information / certificates with the bid shall entail rejection of the bid.

Canvassing in any form shall entail disqualification.
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11. THE ENGINEER IN-CHARGE SHALL HAVE POWER TO
L. Issue the contractor from time to time during the running of the contract such

further instructions as shall be necessary for the purpose of proper and adequate execution
of the contract and the contractor shall carry out and be bound by the same.

IL. Order the contractor to remove or replace any workman whom the company /
considers incompetent or unsuitable and opinion of the company representative as to the
competence of any workman engaged by the contractor shall be final and binding on the
contractor.

[1L. DEPLOYMENT SCHEDULE:

Contractor shall deploy the vehicles immediate/3days from the date of work order and as
per the attached deployment schedule. GGPL shall be in full power to refuse any or all of
the vehicles which are not in a good condition serviceable for CNG transport or not meeting
the specifications. Meeting the model and year of manufacture shall not be binding for
acceptance by GGPL. In this effect Engineer In-Charge shall be in full power to decide the
suitability or unsuitability. However detail report of non-suitability shall be submitted by
the Engineer In-Charge in writing.

12. CONTRACTOR’S WORKMEN:

The payment to be made to the person deployed at site should not be less than the
Minimum Wages finalized by Central Govt finalized as per category time to time
rates applicable and wages applicable as per Kakinada City.

A. The Contractor shall have his own PF Code No. with the RPFC as required under
Employee P.F. & Miscellaneous Provisions Act, 1952 and extend benefits of Provident Fund,
Employee Deposit Linked Insurance and Employee Pension Scheme, 1995.

B. The Contractor shall have his own ESI code no. allotted by Employee State Insurance
Corporation (ESIC) as required under Employee State Insurance Act, 1948.
13.  The Contractor shall submit the challans along with bank receipts/bank statement
on monthly basis for the proof of depositing of P.F. contribution with RPFC and ESI
contribution with ESIC.
14.  The Contractor is required to obtain labour license under the provisions of Contract
Labour (R&A) Act, 1970 from the Office of Labour Officer (State), State Govt.
15. The contractor shall discharge obligations as provided under various statutory
enactment including the employees Provident Fund and Miscellaneous Provisions Act,
1952, Contract Labor (R&A) Act, 1970, Minimum Wages Act, 1948, Payment of Wages Act,
1936, Workmen Compensation Act, 1923,
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Employees’ State Insurance Act, 1948 and other relevant acts, rules and regulations
enforced from time to time.

16.  The contractor shall discharge obligations as provided under various statutory
enactment including the employees Provident Fund and Miscellaneous Provisions Act,
1952, Contract Labor (R&A) Act, 1970, Minimum Wages Act, 1948, Payment of Wages Act,
1936, Workmen Compensation Act, 1923,

Employees’ State Insurance Act, 1948 and other relevant acts, rules and regulations
enforced from time to time.

17.  The contract shall be solely responsible for the payment of wages and other dues to
the personnel, if any, deployed by him latest by 7th day of the subsequent month.

18.  The contract shall be solely responsible and indemnify the GGPL against all charges,
dues, claim, etc. arising out of the disputes relating to the dues and employment of
personnel, if any, deployed by him.

19.  The contractor shall indemnify GGPL against all losses or damages, if any, caused to
it on account of acts of the personnel, if any, deployed by him.

20.  All personnel deployed by the contractor should be on the rolls of the Contractor.
21.  No contract worker below the age of 18 years shall be deployed on the work.

22.  The Contractor shall ensure regular and effective supervision and control of the
personnel, if any, deployed by him and gives suitable direction for undertaking the
contractual obligations.

23.  The personnel to be deputed by the contractor shall observe all security, fire and
safety rules of GGPL while at the site/work. His Work/Services will be supervised by the
supervisors of contractor. Contractor has to be strictly adhering to guidance, instruction
whenever required.

N. Contractor shall provide proper identification cards for his employees to be deputed
by him for Work/Services, duly signed by the contractor or authorized person on behalf of

contractor.

0. Contractor has to deploy the personnel with no past criminal records. Also the
contractor has to provide police verification for all the persons deployed by him.
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P. While confirming to any of these conditions, the contractor should ensure that no
law of state regarding labor, their welfare, conduct etc., is violated. The contactor shall
indemnify GGPL for any action brought against him for violation, non-compliance of any
act, rules & regulation of center / state / local statutory authorities.

Q. All existing and amended safety / fire rule of GGPL are to be followed at the work
site.

R. Contractor shall ensure payment of wages to the personnel employed and meet all
statutory obligations of payment as per Minimum Wages Act, 1948 and Payment of Wages
Act, 1936.

S. In case of accident, injury and death caused to the employee of the contractor while
executing the work under the contract, the contractor shall be solely responsible for
payment of adequate compensation, insurance money, etc., to the next kith & kin of injured
/ diseased. Contractor shall indemnify GGPL from such liabilities.

T. The Contractor is required to deposit ESI contributions through banks with
Employee State Insurance Corporation on monthly basis and has to arrange Smart Cards to
contract labours engaged by him from the Corporation.

U. The contractor shall not employ or permit to be employed any person suffering
from any contagious loathsome or infectious disease. The contractor shall get examined his
employees / persons deployed from a civil govt. doctor.

V. No employees or person of contractor (including contractor) be allowed to consume
alcoholic drinks or any narcotics within the plant premises. If found under the influence of
above, the owner / GGPL will terminate the contract immediately and may refer the case to
police.

W. The contractor hereby agrees to indemnify owner / GGPL and harmless from all
claims, demands, actions, cost and charges etc., brought by any court, competent authority
/ statutory authorities against Owner/GGPL.

X. Following documents shall be submitted by the Agency/Contractor to Engineer-In-
Charge at various stages during the currency of the contract:
Y. Immediately after issuance / receiving of Letter of Intent (LOI):

1. Application for issuance of Form-V for obtaining Labour license from Licensing
Authority for engaging 20 or more contract workers.

2. Copy of Labour License before commencement of work if 20 or more contract
workers are engaged.
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3. List of persons along with Designation, Employee No., PF Account, ESI Card No.,
Insurance Coverage No., etc.
4. Copies of Identity Card issued by the contractor of persons to be engaged in GGPL.
5. Copy of Provident Fund Registration Certificate issued by concerned Regional
Provident Fund Commissioner.
6. Copy of Employee State Insurance Registration Certificate issued by Concerned ESIC

(wherever applicable)

13. TERMINATION OF ORDER:

13.1 Termination for Default:

The Owner may without prejudice to any other remedy for breach of contract, by written
notice of default sent to the bidder, terminate the contract in whole or in part:-

a. If the bidder fails to deploy the vehicle / vehicles within the time period(s) specified
in the contract; or

If the bidder fails to perform any other obligation(s) under the contract;

or
C. Non-availability of service for any reason; and
d. If the bidder fails to deploy the vehicles of specified model and year of manufacture.
e. If the bidder, in any of the above circumstances, does not rectify his failure within a

period of 10 days or such longer period as the owner may authorize in writing after receipt
of the default notice from the Owner, GGPL reserves the right to hire the vehicles from any
other alternate source at full risk and cost of the contractor and the actual charges incurred
shall be recovered from the contractor inclusive of all taxes & duties.

14. Termination for non-requirement:
The owner may terminate the contract (whole or in part) in case the ordered vehicles are

no longer in need which may arise out of policy or marketing related changes by serving
due notice in this regard.

15. Compliance Laws:

The contractor which shall include the contracting firm / company shall be solely liable to
obtain and to abide by all necessary licenses from the concerned authorities as provided
under the various labour laws legislation’s including labour license from the competent
authority under the contract labour (Regulation & Abolition) Act 1970 and Acts made
thereafter.

The installations where job is to be carried out are live and have hydrocarbon environment,
contractor shall comply with all safety rules and regulations and other appropriate
instructions issued.
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16. ESCALATION AND DE-ESCALATION OF FUEL PRICES:

Escalation or de-escalation on account of fuel price changes shall be applicable only for a
quantum change of +/- 5% from the base price per Itr of diesel & CNG in the following
manner:

For Local Transportation in Kovvur: X *Y *R

The applicable base price of Diesel/ CNG shall be price of Diesel/ CNG at Kovvur, West
Godavari Dist. one day prior to bid due date of technical bid opening.

Where,

1. X is the price difference (Actual price - Base Price) = [+/- 5%]
2. Y is the running KM travelled in the month

3. R is the multiplying factor whose values are R=0.182

17. OWNERSHIP OF VEHICLES:

On successful award of work order, the contractor shall deploy vehicles such that minimum
50% of the deployed vehicles are directly owned by him.

18. EVALUATION OF OFFERS:
The Evaluation will be done for the lowest cost to the company.

20. ALTERNATE VEHICLE:

Alternate vehicle may be allowed for a period of three months subject to below mentioned
payment terms, at the sole discretion of GGPL with the specific approval of the alternate
vehicle GGPL EIC. However, vehicle offered by the contractor shall meet all other terms and
conditions of the contract and shall bein absolute working condition and fully road worthy,
duly registered with RTO, all taxes paid and comprehensively insured.

The monthly payment for vehicle supplied in lieu of model of deployment year, shall be
payable @10% less than the quoted value. If the contractor fails to replace the alternative
vehicle with specified model within first three months of deployment, then such LCVs shall
be immediately stopped without any financial implication to GGPL.
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Expenses towards Loading, Unloading, Securely mounting of cascades on alternate vehicle
supplied in lieu of model of deployment year, from GGPL store and from alternate vehicle
to new vehicle shall be borne by contractor.

21.

LIQUIDATED DAMAGES:

Liquidated Damages shall be applicable for the late deployment of the vehicle by 0.5% per
week of delay or part there of up to a maximum of 5% of the Contract value for the vehicles
which are not deployed as per the terms and conditions of the tender document.

22.

23.
than

24.

25.

26.

on

The bidder shall have PAN, EPF, ESIC and GST Registration Number.

Toll Charges will be paid at actual; driver batha will be paid @ Rs. 250 / day other
the specified area i.e. East & West Godavari Districts

Period of Contract : THREE Years

Standard Kilometres per LCV for one month shall be 3500 Km, subject to LCV
Operating for entire month in road worthy condition (without any breakdowns)
leaving the allowable 02 days for maintenance.

Payment will be made on following basis

The indicated 3500 Kms of free run per LCV against item no. 1, shall be considered
cumulative basis against actual run of all deployed LCVs per month while billing for
making payments (i.e. 7000 Km / 2 LCV, 10500 Km / 3 LCV etc.)

In item no. 2 the indicated quantity is as estimated and shall be considered for price
evaluation purpose. Successful bidder(s) shall comply with the actual requirement
of the owner’s business without any restriction on distance coverage and Payment
shall be made for actual additional Kms run in the month/LCV.
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DEPLOYMENT SCHEDULE
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DEPLOYMENT SCHEDULE
Deployment Schedule shall be as follows:
S.No |Deployment Schedule No of LCVs to be deployed
1  |After placing order 01
2 [Tentatively in the Month of Sept'2017/0Oct’17 02
Total: 03

Note:
1) GGPL reserves the right to Prepone / Postpone the deployment schedule, will be
given to the contractor in writing by GGPL EIC.

2) No Compensation on account of decrease of scope of services shall be payable.

In case the contractor fails to supply the required vehicle(s) as mentioned in the requisition
letter within the time schedule as mentioned above Liquidated damage as in GCC clause-
27.1 shall be applied with the following modification:

a) The penalty @ 0.5% per week delay or part thereof shall be applied on the total

amount calculated for the number of Vehicles mentioned in the requisition letter and not
on the total contracted value as mentioned in the GCC.
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GENERAL CONDITIONS OF CONTRACT
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GENERAL CONDITIONS OF CONTRACT

SECTION- | DEFINITIONS

1. Definition of Terms:

1.1 In this CONTRACT (as here-in-after defined) the following words and expressions shall
have the meanings hereby assigned to them except where the context otherwise required.

1.1.1. The EMPLOYER/COMPANY/GGPL means GGPL (INDIA) LTD., a public limited company,
incorporated under the Company’s act 1956 and having its Registered office at D. No. 85-06-
23/2, " floor, 40" Ward, Morampudi Junction, Rajahmahendravaram-533 103, East Godavari
Dist, A.Pand includes its successors and assigns.

1.1.2. The "CONTRACTOR" means the person or the persons, firm or Company or corporation
whose tender has been accepted by the EMPLOYER and includes the CONTRACTOR's legal
Representatives his successors and permitted assigns.

1.1.3. The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from time to
time by the GGPL and shall include those who are expressly authorized by him to act for and on
his behalf for operation of this CONTRACT.

1.1.4. The "WORK" shall mean and include all items and things to be supplied/ done and
services and activities to be performed by the CONTRACTOR in pursuant to and in accordance
with CONTRACT or part thereof as the case may be and shall include all extra, additional,
altered or substituted works as required for purpose of the CONTRACT.

1.1.5. The "PERMANENTWORK" means and includes works which will be incorporated in and
form a part of the work to be handed over to the EMPLOYER by the CONTRACTOR on
completion of the CONTRACT.

1.1.6. "CONSTRUCTIONEQUIPMENT" means all appliances/equipment and things whatsoever
nature for the use in or for the execution, completion, operation, or maintenance of the work
or temporary works (as hereinafter defined) but does not include materials or other things
intended to form or to be incorporated into the WORK, or camping facilities.
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1.1.7. "CONTRACTDOCUMENTS" means collectively the Tender Documents, Designs,
Drawings, Specification, Schedule of Quantities and Rates, Letter of Acceptance and agreed
variations if any, and such other documents constituting the tender and acceptance thereof.

1.1.8. CONSULTANT: means who are the consulting engineer to the
Employer for this project and having registered office at

1.1.9. The "SUB-CONTRACTOR" means any person or firm or Company (other than the
CONTRACTOR) to whom any part of the work has been entrusted by the CONTRACTOR, with
the written consent of the ENGINEER-IN-CHARGE, and the legal representatives, successors and
permitted assigns of such person, firm or company.

1.1.10. The "CONTRACT” shall mean the Agreement between the EMPLOYER and the
CONTRACTOR for the execution of the works including therein all contract documents.

1.1.11. The "SPECIFICATION" shall mean all directions the various technical specifications,
provisions attached and referred to the Tender Documents which pertain to the method and
manner of performing the work or works to the quantities and qualities of the work or works
and the materials to be furnished under the CONTRACT for the work or works, as may be
amplified or modified by the GGPL or ENGINEER-IN-CHARGE during the performance of
CONTRACT in order to provide the unforeseen conditions or in the best interests of the work or
works. It shall also include the latest edition of relevant Standard Specifications including all
addenda/corrigenda published before entering into CONTRACT.

1.1.12. The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof
with any modifications approved in writing by the ENGINEER- IN-CHARGE and such other
drawing as may, from time to time, be furnished or approved in writing by the ENGINEER-IN-
CHARGE.

1.1.13. The "TENDER" means the proposal along with supporting documents submitted by the
CONTRACTOR for consideration by the EMPLOYER.

1.1.14. The "CHANGEORDER" means an order given in writing by the ENGINEER-IN-CHARGE to
effect additions to or deletion from and alteration in the works.

1.1.15. The "COMPLETIONCERTIFICATE" shall mean the certificate to be issued by the
ENGINEER-IN-CHARGE when the works have been completed entirely in accordance with
CONTRACT DOCUMENT to his satisfaction.
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1.1.16. The "FINALCERTIFICATE" in relation to a work means the certificate regarding the
satisfactory compliance of various provision of the CONTRACT by the CONTRACTOR issued by
the ENGINEER-IN- CHARGE/EMPLOYER after the period of liability is over.

1.1.17. “DEFECTLIABILITYPERIOD” in relation to a work means the specified period from the
date of COMPLETION CERTIFICATE upto the date of issue of FINAL CERTIFICATE during which
the CONTRACTOR stands responsible for rectifying all defects that may appear in the works
executed by the CONTRACTOR in pursuance of the CONTRACT and includes warranties against
Manufacturing/Fabrication/ Erection/Construction defects covering all materials plants,
equipment, components, and the like supplied by the CONTRACTOR, works executed against
workmanship defects.

1.1.18. The "APPOINTINGAUTHORITY" for the purpose of arbitration shall be the CHAIRMAN
and MANAGING DIRECTOR or any other person so designated by the EMPLOYER.

1.1.19. "TEMPORARYWORKS" shall mean all temporary works of every kind required in or
about the execution, completion or maintenance of works.

1.1.20. "PLANS" shall mean all maps, sketches and layouts as are incorporated in the
CONTRACT in order to define broadly the scope and specifications of the work or works, and all
reproductions thereof.

1.1.21. "SITE" shall mean the lands and other places on, under, in or through which the
permanent works are to be carried out and any other lands or places provided by the
EMPLOYER for the purpose of the CONTRACT.

1.1.22. "NOTICEINWRITINGORWRITTENNOTICE" shall mean a notice in written, typed or
printed characters sent (unless delivered personally or otherwise proved to have been received
by the addressee) by registered post to the latest known private or business address or
registered office of the addressee and shall be deemed to have been received in the ordinary
course of post it would have been delivered.

1.1.23. "APPROVED" shall mean approved in writing including subsequent written confirmation
of previous verbal approval and "APPROVAL" means approval in writing including as aforesaid.

1.1.24. "LETTEROFINTENT/FAXOFINTENT” shall mean intimation by a Fax/Letter to Tenderer(s)
that the tender has been accepted in accordance with the provisions contained in the letter.
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1.1.25. "DAY" means a day of 24 hours from midnight to midnight irrespective of the number of
hours worked in that day.

1.1.26. "WORKINGDAY" means any day which is not declared to be holiday or rest day by the
EMPLOYER.

1.1.27. "WEEK" means a period of any consecutive seven days.

1.1.28. "METRICSYSTEM" - All technical documents regarding the construction of works are
given in the metric system and all work in the project should be carried out according to the
metric system. All documents concerning the work shall also be maintained in the metric
system.

1.1.29. "VALUEOFCONTRACT” or “TOTALCONTRACTPRICE"” shall mean the sum accepted or the
sum calculated in accordance with the prices accepted in tender and/or the CONTRACT rates as
payable to the CONTRACTOR for the entire execution and full completion of the work, including
change order.

1.1.30. "LANGUAGEFORDRAWINGSANDINSTRUCTION" All the drawings, titles, notes,
instruction, dimensions, etc. shall be in English Language.

1.1.31. "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by
the CONTRACTOR at "SITE" comprising of construction equipments, aids, tools tackles including
setting of site offices with facilities such as power, water, communication etc. establishing
manpower organization comprising of Resident Engineers, Supervising personnel and an
adequate strength of skilled, semi-skilled and un-skilled workers, who with the so established
infrastructure shall be in a position to commence execution of work at site(s), in accordance
with the agreed Time Schedule of Completion of Work. "MOBILISATION" shall be considered to
have been achieved, if the CONTRACTOR is able to establish infrastructure as per Time
Schedule, where so warranted in accordance with agreed schedule of work implementation to
the satisfaction of ENGINEER-IN-CHARGE/ EMPLOYER.

1.1.32. "COMMISSIONING" shall mean pressing into service of the system including the
plant(s), equipment(s), vessel(s), pipeline, machinery(ies), or any other section or sub-section of
installation(s) pertaining to the work of the CONTRACTOR after successful testing and trial runs
of the same. "COMMISSIONING" can be either for a completed system or a part of system of a
combination of systems or sub-systems and can be performed in any sequence as desired by
EMPLOYER and in a manner established to be made suited according to availability of pre-
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requisites. Any such readjustments made by EMPLOYER in performance of "COMMISSIONING"
activity will not be construed to be violating CONTRACT provisions and CONTRACTOR shall be
deemed to have provided for the same.

SECTION-II GENERAL INFORMATION

2. General Information

2.1 a) Location of Site: The proposed location of Project site is defined in the Special
Conditions of Contract.

b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads to the
actual site of construction for his own work at his own cost. The CONTRACTOR shall be required
to permit the use of the roads so constructed by him for vehicles of any other parties who may
be engaged on the project site. The CONTRACTOR shall also facilitate the construction of the
permanent roads should the construction there of start while he is engaged on this work. He
shall make allowance in his tender for any inconvenience he anticipates on such account. Non-
availability of access roads, railway siding and railway wagons for the use of the CONTRACTOR
shall in no case condone any delay in the execution of WORK nor be the cause for any claim for
compensation against the EMPLOYER.

2.2 Scope of Work: The scope of WORK is defined in the Technical Part of the tender
document. The CONTRACTOR shall provide all necessary materials, equipment, labour etc. for
the execution and maintenance of the WORK till completion unless otherwise mentioned in the
Tender Document.

2.3 Water Supply: Contractor will have to make his own arrangements for supply of water
to his labour camps and for works. All pumping installations, pipe net work and distribution
system will have to be carried out by the Contractor at his own risk and cost. Alternatively the
Employer at his discretion may endeavour to provide water to the Contractor at the Employer's
source of supply provided the Contractor makes his own arrangement for the water meter
which shall be in custody of the Employer and other pipe net works from source of supply and
such distribution pipe network shall have prior approval of the Engineer-in-Charge so as not to
interfere with the layout and progress of the other construction works. In such case, the rate
for water shall be deducted from the running account bills. However, the Employer does not
guarantee the supply of water and this does not relieve the Contractor of his responsibility in
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making his own arrangement and for the timely completion of the various works as stipulated.
2.4 Power Supply:

2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only one point at
the nearest sub-station, from where the CONTRACTOR will make his own arrangement for
temporary distribution. The point of supply will not be more than 500 m away from the
CONTRACTOR'S premises. All the works will be done as per the applicable regulations and
passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after the
completion of work or if there is any hindrance caused to the other works due to the alignment
of these lines, the CONTRACTOR will re-route or remove the temporary lines at his own cost.
The CONTRACTOR at his cost will also provide suitable electric meters, fuses, switches, etc. for
purposes of payment to the EMPLOYER which should be in the custody and control of the
EMPLOYER. The cost of power supply shall be payable to the EMPLOYER every month for
Construction Works power which would be deducted from the running account bills. The
EMPLOYER shall not, however, guarantee the supply of electricity nor have any liability in
respect thereof. No claim for compensation for any failure or short supply of electricity will be
admissible.

2.4.2 It shall be the responsibility of the CONTRACTOR to provide and maintain the complete
installation on the load side of the supply with due regard to safety requirement at site. All
cabling, equipment, installations etc. shall comply in all respects with the latest statutory
requirements and safety provisions i.e., as per the Central/State Electricity Acts and Rules etc.
The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are installed,
modified, maintained by a licensed Electrician/Supervisor. A test certificate is to be produced to
the ENGINEER-IN-CHARGE for his approval, before power is made available.

2.4.3 At all times, IEA regulations shall be followed failing which the EMPLOYER has a right to
disconnect the power supply without any reference to the CONTRACTORNo claim shall be
entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply will be
reconnected only after production of fresh certificate from authorized electrical supervisors.

2.4.4 The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's equipment as
a result of variation in voltage or frequency or interruption in power supply or other loss to the
CONTRACTOR arising therefrom.

2.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed by him are such
that average power factors does not fall below 0.90 at his premises. In case power factor falls

162




GG\PL
TENDER NO. : GGPL/KKD/C&P/LCV/2005/03/VS

below 0.90 in any month, he will reimburse to the EMPLOYER at the penal rate determined by
the EMPLOYER for all units consumed during the month.

2.4.6 The power supply required for CONTRACTOR's colony near the plant site will be
determined by the EMPLOYER and shall be as per State Electricity Board's Rules and other
statutory provisions applicable for such installations from time to time. In case of power supply
to CONTRACTOR's colony, the power will be made available at a single point and the
CONTRACTOR shall make his own arrangement at his own cost for distribution to the occupants
of the colony as per Electricity Rules and Acts. The site and colony shall be sufficiently
illuminated to avoid accidents.

2.4.7 The CONTRACTOR will have to provide and install his own lights and power meters
which will be governed as per Central/State Government Electricity Rules. The metres shall be
sealed by the EMPLOYER.

2.4.8 In case of damage of any of the EMPLOYER’s equipment on account of fault, intentional
or unintentional on the part of the CONTRACTOR, the EMPLOYER reserves the right to recover
the cost of such damage from the CONTRACTOR's bill. Cost of HRC Fuses replaced at the
EMPLOYER's terminals due to any fault in the CONTRACTOR's installation shall be to
CONTRACTOR's account at the rates decided by the ENGINEER-IN-CHARGE.

2.4.9 Only motors upto 3 HP will be allowed to be started direct on line. For motors above 3
HP and upto 100 HP a suitable Starting device approved by the ENGINEER- IN-CHARGE shall be
provided by the CONTRACTORFor motors above 100 HP slipring induction motors with suitable
starting devices as approved by the ENGINEER- IN-CHARGE shall be provided by the
CONTRACTOR

2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and all
installations are approved by the State Electricity Inspector before power can be supplied to the
EMPLOYER.

2.4.11 The total requirement of power shall be indicated by the tenderer alongwith his tender.

2.5 Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER will, at his
own discretion and convenience and for the duration of the execution of the work make
available near the site, land for construction of CONTRACTOR's Temporary Field Office,
godowns workshops and assembly yard required for the execution of the CONTRACT. The
CONTRACTOR shall at his own cost construct all these temporary buildings and provide suitable
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water supply and sanitary arrangement and get the same approved by the ENGINEER-IN-
CHARGE. On completion of the works undertaken by the CONTRACTOR, he shall remove all
temporary works erected by him and have the SITE cleaned as directed by ENGINEER-IN-
CHARGE. If the CONTRACTOR shall fail to comply with these requirements, the ENGINEER-IN-
CHARGE may at he expenses of the CONTRACTOR remove such surplus, and rubbish materials
and dispose off the same as he deems fit and get the site cleared as aforesaid; and
CONTRACTOR shall forthwith pay the amount of all expenses so incurred and shall have no
claim in respect of any such surplus materials disposed off as aforesaid. But the EMPLOYER
reserves the right to ask the CONTRACTOR any time during the pendency of the CONTRACT to
vacate the land by giving 7 days notice on security reasons or on national interest or otherwise.
Rent may be charged for the land so occupied from contractor by the Employer. The
CONTRACTOR shall put up temporary structures as required by them for their office, fabrication
shop and construction stores only in the area allocated to them on the project site by the
EMPLOYER or his authorised representative. No tea stalls/canteens should be put up or allowed
to be put up by any CONTRACTOR in the allotted land or complex area without written
permission of the EMPLOYER. No unauthorised buildings, constructions or structures should be
put up by the CONTRACTOR anywhere on the project site. For uninterrupted fabrication work,
the CONTRACTOR shall put up temporary covered structures at his cost within Area in the
location allocated to them in the project site by the EMPLOYER or his authorised
representative. No person except for authorised watchman shall be allowed to stay in the plant
area/CONTRACTOR's area after completion of the day's job without prior written permission
from ENGINEER-IN-CHARGE.

2.6 Land for Residential Accommodation:-:No Land shall be made available for residential
accommodation for staff and labour of CONTRACTOR.

SECTION-III GENERAL INSTRUCTIONS TO TENDERERS

3. Submission of Tender:

3.1 TENDER must be submitted without making any additions, alterations, and as per details
given in other clauses hereunder. The requisite details shall be filled in by the TENDERER at
space provided under “Submission of Tender at the beginning of GCC of Tender Document. The
rate shall be filled only in the schedule given in this Tender Document.

3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted
alongwith the Tender Document. the tenderer should write clearly the revised quantities in
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Schedule of Rates of Tender Document and should price the WORK based on revised quantities
when amendments of quantities are issued in addenda.

33 Covering letter alongwith its enclosures accompanying the Tender Document and all
further correspondence shall be submitted in duplicate.

3.4 Tenderers are advised to submit quotations based strictly on the terms and conditions
and specifications contained in the Tender Documents and not to stipulate any deviations.

35 Tenders should always be placed in double sealed covers, superscribing ["QUOTATION
DO NOT OPEN" Tender for Project of GODAVARI GAS (P) LTD
due for opening on ]. The Full Name, Address and Telegraphic

Address, Fax No. of the Tenderers shall be written on the bottom left hand corner of the sealed
cover.

4, Documents:
4.1 General: The tenders as submitted, will consist of the following:

(i) Complete set of Tender Documents (Original) as sold duly filled in and signed by the
tenderer as prescribed in different clauses of the Tender Documents.

(ii) Earnest money in the manner specified in Clause 6 hereof.

(iii) Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case an
authorised representative has signed the tender, as required by Clause 14 hereof.

(iv) Information regarding tenderers in the proforma enclosed.

(v) Details of work of similar type and magnitude carried out by the Tenderer in the
proforma provided in the tender document.

(vi) Organisation chart giving details of field management at site, the tenderer proposes to
have for this job.

(vii)  Details of construction plant and equipments available with the tenderer for using in
this work.

(viii)  Solvency Certificate from Scheduled Bank to prove the financial ability to carry out the
work tendered for.
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(ix) Latest Balance Sheet and Profit & Loss Account duly audited.
(x) Details of present commitment as per proforma enclosed to tender.

(xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and other
technical informations the tenderer wish to furnish.

(xii)  Provident fund registration certificate
(xiii)  List showing all enclosures to tender.

4.2 All pages are to be Initiated: All signatures in Tender Documents shall be dated, as well
as, all the pages of all sections of Tender Documents shall be initialed at the lower right hand
corner and signed wherever required in the tender papers by the TENDERER or by a person
holding power of attorney authorising him to sign on behalf of the tenderer before submission
of tender.

4.3 Rates to be in Figures and Words: The tender should quote in English both in figures as
well as in words the rates and amounts tendered by him in the Schedule of Rates of Tender
submitted by the CONTRACTOR for each item and in such a way that interpolation is not
possible. The amount for each item should be worked out and entered and requisite total given
of all items, both in figures and in words. The tendered amount for the work shall be entered in
the tender and duly signed by the Tenderer. If some discrepancies are found between the
RATES in FIGURES and WORDS or the AMOUNT shown in the tender, the following procedure
shall be followed:

a) When there is difference between the rates in figures and words, the rate which
corresponds to the amount worked out by the tenderer shall be taken as correct.

b) When the rate quoted by the tenderer in figures and words tally but the amount is
incorrect the rate quoted by the tenderer shall be taken as correct.

c) When it is not possible to ascertain the correct rate by either of above methods, the
rate quoted in words shall be taken as correct.

4.4 Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender
paper shall be signed in full by the TENDERER with date. No erasure or over writing is
permissible.

4.5 Signature of Tenderer:
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4.5.1 The TENDERER shall contain the name, residence and place of business of person or
persons making the tender and shall be signed by the TENDERER with his usual signature.
Partnership firms shall furnish the full names of all partners in the tender. It should be signed in
the partnership's name by all the partners or by duly authorised representatives followed by
the name and designation of the person signing. Tender by a corporation shall be signed by an
authorised representative, and a Power of Attorney in that behalf shall accompany the tender.
A copy of the constitution of the firm with names of all partners shall be furnished.

4.5.2 When a tenderer signs a tender in a language other than English, the total amount
tendered should, in addition, be written in the same language. The signature should be attested
by at least one witness.

4.6 Witness: Witness and sureties shall be persons of status and property and their names,
occupation and address shall be stated below their signature.

4.7 Details of Experience: The tenderer should furnish, alongwith his tender, details of
previous experience in having successfully completed in the recent past works of this nature,
together with the names of Employers, location of sites and value of contract, date of
commencement and completion of work, delays if any, reasons of delay and other details
alongwith documentary evidence(s).

4.8 Liability of Government of India: It is expressly understood and agreed by and between
Bidder or/Contractor and M/s GODAVARI GAS (P) LTD, and that M/s GGPL (India) Ltd., is
entering into this agreement solely on its own behalf and not on behalf of any other person or
entity. In particular, it is expressly understood and agreed that the Government of India is not a
party to this agreement and has no liabilities, obligations or rights hereunder. It is expressly
understood and agreed that M/s GGPL (India) Ltd. is an independent legal entity with power
and authority to enter into contracts solely on its own behalf under the applicable Laws of India
and general principles of Contract Law. The Bidder/Contractor expressly agrees, acknowledges
and understands that M/s GGPL (India) Ltd. is not an agent, representative or delegate of the
Government of India. It is further understood and agreed that the Government of India is not
and shall not be liable for any acts, omissions, commissions, breaches or other wrongs arising
out of the contract. Accordingly, Bidder/Contractor hereby expressly waives, releases and
foregoes any and all actions or claims, including cross claims, impleader claims or counter
claims against the Government of India arising out of this contract and covenants not to sue to
Government of India as to any manner, claim, cause of action or thing whatsoever arising of or
under this agreement.

167




GG\PL
TENDER NO. : GGPL/KKD/C&P/LCV/2005/03/VS

5. Transfer of Tender Documents:

5.1 Transfer of Tender Documents purchased by one intending tenderer to another is not
permissible.

6. Earnest Money:

6.1 The bidder must pay Earnest Money as given in the letter /notice inviting tenders and
attach the official receipt with the tender failing which the tender is liable to be rejected and
representatives of such tenderers will not be allowed to attend the tender opening. Earnest
Money can be paid in Demand Drafts or Bank Guarantee or Banker’s Cheque or Letter of Credit
from any Indian scheduled bank or a branch of an International bank situated in India and
registered with Reserve Bank of India as scheduled foreign bank. However, other than the
Nationalised Indian Banks, the banks whose BGs are furnished, must be commercial banks
having net worth in excess of Rs. 100 crores and a declaration to this effect should be made by
such commercial bank either in the bank guarantee itself or separately on a letter head. The bid
guarantee shall be submitted in the prescribed format .

Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma prescribed by
the EMPLOYER. No interest shall be paid by the EMPLOYER on the Earnest Money deposited by
the tenderer. The Bank Guarantee furnished in lieu of Earnest Money shall be kept valid for a
period of "SIX MONTHS" from the date of opening of tender.(TWO MONTHS beyond the bid
validity). The Earnest Money deposited by successful tenderer shall be forfeited if the
Contractor fails to furnish the requisite Contract Performance Security as per clause 24 hereof
and /or fails to start work within a period of 15 days or fails to execute the AGREEMENT within
15 days of the receipt by him of the Notification of Acceptance of Tender.

Note: The Earnest Money of the wunsuccessful bidder will be returned by
EMPLOYER/CONSULTANT, directly to the tenderer (s), within a reasonable period of time but
not later than 30 days after the expiration of the period of bid validity prescribed by EMPLOYER.

7 Validity:

7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of "4
MONTHS" from the date of opening of the tender. The tenderers shall not be entitled during
the said period of 4 months, without the consent in writing of the EMPLOYER, to revoke or
cancel his tender or to vary the tender given or any term thereof. In case of tender revoking or
canceling his tender or varying any term in regard thereof without the consent of EMPLOYER in
writing, the EMPLOYER shall forfeit Earnest Money paid by him alongwith tender.
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8 Addenda/Corrigenda

8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the
date of opening of the tenders to clarify documents or to reflect modification in design or
CONTRACT terms.

8.2 Each addenda/ corrigendum issued will be issued in duplicate to each person or
organisation to whom set of Tender Documents has been issued. Recipient will retain
tenderer's copy of each Addendum/Corrigendum and attach original copy duly signed along
with his offer. All Addenda/Corrigenda issued shall become part of Tender Documents.

9 Right of Employer to Accept or Reject Tender:

9.1 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, however,
does not bind himself to accept the lowest

tender, and reserves to itself the authority to reject any or all the tenders received without
assigning any reason whatsoever. At the option of the Employer, the work for which the tender
had been invited, may be awarded to one Contractor or split between more than one bidders,
in which case the award will be made for only that part of the work, in respect of which the bid
has been accepted. The quoted rates should hold good for such eventualities. Tenders in which
any of the particulars and prescribed information are missing or are incomplete in any respect
and/or the prescribed conditions are not fulfilled are liable to be rejected. The Tender
containing uncalled for remarks or any additional conditions are liable to be rejected.
Canvassing in connection with tenders is strictly prohibited and tenders submitted by the
Tenderers who resort to canvassing will be liable to rejection.

10 Time Schedule

10.1 The WORK shall be executed strictly as per the TIME SCHEDULE specified in
TENDER/CONTRACT Document. The period of construction given in Time Schedule includes the
time required for mobilisation as well as testing, rectifications if any, retesting and completion
in all respects to the entire satisfaction of the ENGINEER-IN- CHARGE.

10.2 A joint programme of execution of the WORK will be prepared by the ENGINEER-IN-
CHARGE and CONTRACTOR based on priority requirement of this project. This programme will
take into account the time of completion mentioned in 10.1 above and the time allowed for the
priority works by the ENGINEER-IN-CHARGE.
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10.3  Monthly/Weekly construction programme will; be drawn up by the ENGINEER-IN-
CHARGE jointly with the CONTRACTOR, based on availability of work fronts and the joint
construction programme as per 10.2 above. The CONTRACTOR shall scrupulously adhere to
these targets /programmes by deploying adequate personnel, construction tools and tackles
and he shall also supply himself all materials of his scope of supply in good time to achieve the
targets/programmes. In all matters concerning the extent of targets set out in the weekly and
monthly programmes and the degree of achievements the decision of the ENGINEER-IN-
CHARGE will be final and binding on the CONTRACTOR.

11 Tenderer’s Responsibility

11.1  The intending tenderers shall be deemed to have visited the SITE and familiarised
submitting the tender. Non-familiarity with the site conditions will not be considered a reason
either for extra claims or for not carrying out the works in strict conformity with the DRAWINGS
and SPECIFICATIONS or for any delay in performance.

12 Retired Government or Company Officers

12.1  No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the States/ Central Government or of
the EMPLOYER is allowed to work as a CONTRACTOR for a period of two years after his
retirement from Government Service, or from the employment of the EMPLOYER without the
previous permission of the EMPLOYER. The CONTRACT, if awarded, is liable to be cancelled if
either the CONTRACTOR or any of his employees is found at any time to be such a person, who
has not obtained the permission of the State/Central Government or of the EMPLOYER as
aforesaid before submission of tender, or engagement in the CONTRACTOR'S service as the
case may be.

13 Signing of the Contract:

13.1  The successful tenderer shall be required to execute an AGREEMENT in the proforma
attached with TENDER DOCUMENT within 15 days of the receipt by him of the Notification of
Acceptance of Tender. In the event of failure on the part of the successful tenderer to sign the
AGREEMENT within the above stipulated period, the Earnest Money or his initial deposit will be
forefeited and the acceptance of the tender shall be considered as cancelled.

14 Field Management & Controlling/Coordinating Authority:
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14.1  The field management will be the responsibility of the ENGINEER-IN-CHARGE, who will
be nominated by the EMPLOYER. The ENGINEER-IN-CHARGE may also authorize his
representatives to assist in performing his duties and functions.

14.2  The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged at
site to ensure minimum disruption of work carried out by different agencies. It shall be the
responsibility of the CONTRACTOR to plan and execute the work strictly in accordance with site
instructions to avoid hindrance to the work being executed by other agencies.

15 Note to Schedule of Rates:

15.1  The Schedule of Rates should be read in conjunction with all the other sections of the
tender.

15.2 The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and
details of work to be done within TIME SCHEDULE and to have aquainted himself of the
condition prevailing at site.

15.3  Rates must be filled in the Schedule of Rates of original Tender Documents. If quoted in
separate typed sheets no variation in item description or specification shall be accepted. Any
exceptions taken by the tenderer to the Schedule of Rates shall be brought out in the terms and
conditions of the offer.

15.4  The quantities shown against the various items are only approximate. Any increase or
decrease in the quantities shall not form the basis of alteration of the rates quoted and
accepted.

15.5 The EMPLOYER reserves the right to interpolate the rates for such items of work falling
between similar items of lower and higher magnitude.

16 Policy for Tenders Under Consideration:

16.1 Only Those Tenders which are complete in all respects and are strictly in accordance
with the Terms and Conditions and Technical Specifications of Tender Document, shall be
considered for evaluation. Such Tenders shall be deemed to be under consideration
immediately after opening of Tender and until such time an official intimation of acceptance
/rejection of Tender is made by GGPL to the Bidder.

16.2  Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. GGPL will
appreciate submission of offer based on the terms and conditions in the enclosed General
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Conditions of Contract (GCC), Special Conditions of Contract (SCC), Instructions to Bidders (ITB),
Scope of Work, technical specifications etc. to avoid wastage of time and money in seeking
clarifications on technical/ commercial aspects of the offer. Bidder may note that no technical
and commercial clarifications will be sought for after the receipt of the bids. In case of any
deviation/nonconformity observed in the bid, it will be liable for rejection.

17 Award of Contract:

17.1  The Acceptance of Tender will be intimated to the successful Tenderer by GGPL either
by Telex/ Telegram/ Fax or by Letter or like means-defined as LETTER OF ACCEPTANCE OF
TENDER.

17.2  GGPL will be the sole judge in the matter of award of CONTRACT and the decision of
GGPL shall be final and binding.

18 Clarification of Tender Document:

18.1 The Tender is required to carefully examine the Technical Specifications, Conditions of
Contract, Drawings and other details relating to WORK and given in Tender Document and fully
inform himself as to all conditions and matters which may in any way affect the WORK or the
cost thereof. In case the Tenderer is in doubt about the completeness or correctness of any of
the contents of the Tender Documents he should request in writing for an
interpretation/clarification to  GGPL in triplicate. GGPL  will  then issue
interpretation/clarification to Tenderer in writing. Such clarifications and or interpretations
shall form part of the Specifications and Documents and shall accompany the tender which
shall be submitted by tenderer within time and date as specified in invitations to tender.

18.2  Verbal clarification and information given by GGPL or its employee(s) or its
representatives shall not in any way be binding on GGPL.

19 Local Conditions:

19.1 It will be imperative on each tenderer to inform himself of all local conditions and
factors which may have any effect on the execution of WORK covered under the Tender
Document. In their own interest, the tenderer are requested to familiarise themselves with the
Indian Income Tax Act 1961, Indian Companies Act 1956, Indian Customs Act 1962 and other
related Acts and Laws and Regulations of India with their latest amendments, as applicable
GGPL shall not entertain any requests for clarifications from the tenderer regarding such local
conditions.
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19.2 It must be understood and agreed that such factors have properly been investigated
and considered while submitting the tender. No claim for financial or any other adjustments to
VALUE OF CONTRACT, on lack of clarity of such factors shall be entertained.

20 Abnormal Rates:

20.1 The tenderer is expected to quote rate for each item after careful analysis of cost
involved for the performance of the completed item considering all specifications and
Conditions of Contract. This will avoid loss of profit or gain in case of curtailment or change of
specification for any item. In case it is noticed that the rates quoted by the tenderer for any
item are unusually high or unusually low, it will be sufficient cause for the rejection of the
tender unless the EMPLOYER is convinced about the reasonableness after scrutiny of the
analysis for such rate(s) to be furnished by the tenderer (on demand).

SECTION-IV GENERAL OBLIGATIONS

21 Priority of Contract Documents

21.1  Except if and the extent otherwise provided by the Contract, the provisions of the
General Conditions of Contract and Special Conditions shall prevail over those of any other
documents forming part of the CONTRACT. Several documents forming the CONTRACT are to
be taken as mutually explanatory of one another, but in case of ambiguities or discrepancies
the same shall be explained and adjusted by the ENGINEER-IN-CHARGE who shall thereupon
issue to the Contractor instructions thereon and in such event, unless otherwise provided in the
Contract, the priority of the documents forming the Contract shall be as follows :

(i) The Contract Agreement ;

(ii) The Letter of Acceptance;

(iii) The (Instructions to Bidders)ITB;

(iv) Special Conditions of Contract (SCC);
(v) General Conditions of Contract (GCC)

(vi) Any other document forming part of the Contract. Works shown in the DRAWING but
not mentioned in the SPECIFICATIONS OR described in the SPECIFICATIONS without being
shown in the DRAWINGS shall nevertheless be deemed to be included in the same manner as if
they had been specifically shown upon the DRAWINGS and described in the SPECIFICATIONS.
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21.2  Headings and Marginal Notes: All headings and marginal notes to the clauses of these
General Conditions of Contract or to the SPECIFICATIONS or to any other Tender Document are
solely for the purpose of giving a concise indication and not a summary of the contents thereof,
and they shall never be deemed to be part thereof or be used in the interpretation or
construction thereof the CONTRACT.

21.3  Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated specifically, the
singular shall include the plural and vice versa wherever the context so requires.

21.4  Interpretation: Words implying "Persons' shall include relevant “Corporate Companies /
Registered Associations/ Body of Individuals/ Firm of Partnership' as the case may be.

22 Special Conditions of Contract:

22.1  Special Conditions of Contract shall be read in conjunction with the General Conditions
of Contract, specification of Work, Drawings and any other documents forming part of this
CONTRACT wherever the context so requires.

22.2  Notwithstanding the sub-division of the documents into these separate sections and
volumes every part of each shall be deemed to be supplementary to and complementary of
every other part and shall be read with and into the CONTRACT so far as it may be practicable
to do so.

22.3  Where any portion of the General Condition of Contract is repugnant to or at variance
with any provisions of the Special Conditions of Contract, unless a different intention appears
the provisions of the Special Conditions of Contract shall be deemed to over-ride the provisions
of the General Conditions of Contract and shall to the extent of such repugnancy, or variations,
prevail.

22.4  Wherever it is mentioned in the specifications that the CONTRACTOR shall perform
certain WORK or provide certain facilities, it is understood that the CONTRACTOR shall do so at
his cost and the VALUE OF CONTRACT shall be deemed to have included cost of such
performance and provisions, so mentioned.

22.5 The materials, design and workmanship shall satisfy the relevant INDIAN STANDARDS,
the JOB SPECIFICATIONS contained herein and CODES referred to. Where the job specification
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stipulate requirements in addition to those contained in the standard codes and specifications,
these additional requirements shall also be satisfied.

23 Contractor to obtain his own Information:

23.1 The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be,
deemed to have himself independently obtained all necessary information for the purpose of
preparing his tender and his tender as accepted shall be deemed to have taken into account all
contingencies as may arise due to such information or lack of same. The correctness of the
details, given in the Tender Document to help the CONTRACTOR to make up the tender is not
guaranteed. The CONTRACTOR shall be deemed to have examined the CONTRACT
DOCUMENTS, to have generally obtained his own information in all matters whatsoever that
might affect the carrying out of the works at the schedules rates and to have satisfied himself to
the sufficiency of his tender. Any error in description of quantity or omission therefrom shall
not vitiate the CONTRACT or release the CONTRACTOR from executing the work comprised in
the CONTRACT according to DRAWINGS and SPECIFICATIONS at the scheduled rates. He is
deemed to have known the scope, nature and magnitude of the WORKS and the requirements
of materials and labour involved etc., and as to what all works he has to complete in
accordance with the CONTRACT documents whatever be the defects, omissions or errors that
may be found in the DOCUMENTS. The CONTRACTOR shall be deemed to have visited
surroundings, to have satisfied himself to the nature of all existing structures, if any, and also as
to the nature and the conditions of the Railways, Roads, Bridges and Culverts, means of
transport and communication, whether by land, water or air, and as to possible interruptions
thereto and the access and egress from the site, to have made enquiries, examined and
satisfied himself as to the sites for obtaining sand, stones, bricks and other materials, the sites
for disposal of surplus materials, the available accommodation as to whatever required, depots
and such other buildings as may be necessary for executing and completing the works, to have
made local independent enquiries as to the sub-soil, subsoil water and variations thereof,
storms, prevailing winds, climatic conditions and all other similar matters effecting these works.
He is deemed to have acquainted himself as to his liability of payment of Government Taxes,
Customs duty and other charges, levies etc. Any neglect or omission or failure on the part of the
CONTRACTOR in obtaining necessary and reliable information upon the foregoing or any other
matters affecting the CONTRACT shall not relieve him from any risks or liabilities or the entire
responsibility from completion of the works at the scheduled rates and times in strict
accordance with the CONTRACT. It is, therefore, expected that should the CONTRACTOR have
any doubt as to the meaning of any portion of the CONTRACT DOCUMENT he shall set forth the
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particulars thereof in writing to EMPLOYER in duplicate, before submission of tender. The
EMPLOYER may provide such clarification as may be necessary in writing to CONTRACT, such
clarifications as provided by EMPLOYER shall form part of CONTRACT DOCUMENTS. No verbal
agreement or inference from conversation with any effect or employee of the EMPLOYER either
before, during or after the execution of the CONTRACT agreement shall in any way affect or
modify and of the terms or obligations herein contained. Any change in layout due to site
conditions or technological requirement shall be binding on the CONTRACTOR and no extra
claim on this account shall be entertained.

24 Contract Performance Security:

24.1  The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date of
notification of award, a security in the sum of 7.5% of the accepted value of the tender or the
actual value of work to be done whichever is applicable due to any additional work or any other
reasons, in the form of a Bank draft/Banker’s cheque or Bank Guarantee or irrevocable Letter of
credit (as per proforma enclosed) as Contract Performance Security with the EMPLOYER which
will be refunded after the expiry of DEFECTS LIABILITY PERIOD. However where the contract is
for two years or more , in this case, contractor has to deposit security deposit 7.5% of
annualized contract value and where the contract value is up to 25 lacs, initially SD is to be
deposited 2.5% and remaining 5% to be recovered from RA Bills. Contract/Order value as
mentioned above shall be exclusive of taxes and duties. The SD will be valid for the period of
contract + 90 days beyond the contract period/duration and applicable
Warranty/Guarantee/Defect Liability Period (if any).

24.2  CONTRACTOR can furnish the Contract Performance Security in the form of Demand
Draft or through a Bank Guarantee or through an irrevocable Letter of Credit from any Indian
scheduled bank or a branch of an International bank situated in India and registered with
Reserve Bank of India as scheduled foreign bank. However, other than the Nationalised Indian
Banks, the banks whose BGs are furnished, must be commercial banks having net worth in
excess of Rs. 100 crores and a declaration to this effect should be made by such commercial
bank either in the bank guarantee itself or separately on a letter head. The bank guarantee or
the Letter of Credit shall be submitted in the prescribed format.

24.3 If the CONTRACTOR/SUB-CONTRACTOR or their employees or the CONTRACTOR’s
agents and representatives shall damage, break, deface or destroy any property belonging to
the EMPLOYER or others during the execution of the CONTRACT, the same shall be made good
by the CONTRACTOR at his own expenses and in default thereof, the ENGINEER-IN-CHARGE
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may cause the same to be made good by other agencies and recover expenses from the
CONTRACTOR (for which the certificate of the ENGINEER- IN-CHARGE shall be final).

24.4  All compensation or other sums of money payable by the CONTRACTOR to the
EMPLOYER under terms of this CONTRACT may be deducted from or paid by the encashment or
sale of a sufficient part of his Contract Performance Security or from any sums which may be
due or may become due to the CONTRACTOR by the EMPLOYER of any account whatsoever and
in the event of his Contract Performance Security being reduced by reasons of any such
deductions or sale of aforesaid, the CONTRACTOR shall within ten days thereafter make good in
cash, bank drafts as aforesaid any sum or sums which may have been deducted from or realised
by sale of his Contract Performance Security, or any part thereof. No interest shall be payable
by the EMPLOYER for sum deposited as Contract Performance Security.

24.5  Failure of the successful bidder to comply with the requirements of this Clause shall
constitute sufficient grounds for the annulment of the award and the forfeiture of bid security.

25 Time of Performance:

25.1 Time for Mobilisation: The work covered by this CONTRACT shall be commenced
within fifteen (15) days, the date of letter/Fax of Intent and be completed in stages on or
before the dates as mentioned in the TIME SCHEDULE OF COMPLETION OF WORK. The
CONTRACTOR should bear in mind that time is the essence of this agreement. Request for
revision of construction time after tenders are opened will not receive consideration. The
above period of fifteen (15) days is included within the overall COMPLETION SCHEDULE, not
over and above the completion time to any additional work or any other reasons.

25.2 Time Schedule of Construction:

25.2.1 The general Time Schedule of construction is given in the TENDER DOCUMENT.
CONTRACTOR should prepare a detailed monthly or weekly construction program jointly with
the ENGINEER-IN-CHARGE within 15 days of receipt of LETTER/FAX OF INTENT or ACCEPTANCE
OF TENDER. The WORK shall be executed strictly as per the Time Schedule given in the
CONTRACT DOCUMENT. The period of construction given includes the time required for
mobilisation testing, rectifications, if any, retesting and completion in all respects in accordance
with CONTRACT DOCUMENT to the entire satisfaction of the ENGINEER-IN-CHARGE.

25.2.2 The CONTRACTOR shall submit a detailed PERT network within the time frame agreed
above consisting of adequate number of activities covering various key phases of the WORK
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such as design, procurement, manufacturing, shipment and field erection activities within
fifteen (15) days from the date of LETTER/FAX OF INTENT. This network shall also indicate the
interface facilities to be provided by the EMPLOYER and the dates by which such facilities are
needed.

25.2.3 CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the
agreed network which may be in the form as submitted with the EMPLOYER or in revised form
in line with the outcome of discussions shall form part of the CONTRACT, to be signed within
fifteen (15) days from the date of LETTER OF ACCEPTANCE OF TENDER. During the performance
of the CONTRACT, if in the opinion of the EMPLOYER proper progress is not maintained suitable
changes shall be made in the CONTRACTOR's operation to ensure proper progress. The above
PERT network shall be reviewed periodically and reports shall be submitted by the
CONTRACTOR as directed by EMPLOYER.

26 Force Majeure:

26.1 CONDITIONS FOR FORCE MAJEURE: In the event of either party being rendered unable
by Force Majeure to perform any obligations required to be performed by them under the
CONTRACT the relative obligation of the party affected by such Force Majeures shall upon
notification to the other party be suspended for the period during which Force Majeures event
lasts. The cost and loss sustained by the either party shall be borne by the respective parties.
The term "Force Majeures" as employed herein shall mean acts of God, earthquake, war
(declared or undeclared), revolts, riots, fires, floods, rebellions, explosions, hurricane, sabotage,
civil commotions and acts and regulations of respective Government of the two parties, namely
the EMPLOYER and the CONTRACTORUpon the occurrence of such cause(s) and upon its
termination, the party alleging that it has been rendered unable as aforesaid thereby, shall
notify the other party in writing immediately but not later than 72 (Seventy-two) hours of the
alleged beginning and ending thereof giving full particulars and satisfactory evidence in support
of its claim. Time for performance of the relative obligation suspended by the Force Majeures
shall then stand extended by the period for which such cause lasts. If deliveries of bought out
items and/or works to be executed by the CONTRACTOR are suspended by Force Majeure
conditions lasting for more than 2 (two) months the EMPLOYER shall have the option to
terminate the CONTRACT or re-negotiate the contract provisions.

26.2 OUTBREAK OF WAR
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26.2.1 If during the currency of the CONTRACT there shall be an out-break of war whether
declared or not, in that part of the World which whether financially or otherwise materially
affect the execution of the WORK the CONTRACTOR shall unless and until the CONTRACT is
terminated under the provisions in this clause continue to use his best endeavour to complete
the execution of the WORK, provided always that the EMPLOYER shall be entitled, at any time
after such out-break of war to terminate or re-negotiate the CONTRACT by giving notice in
writing to the CONTRACTOR and upon such notice being given the CONTRACT shall, save as to
the rights of the parties under this clause and to the operation of the clauses entitled
settlement of Disputes and Arbitration hereof, be terminated but without prejudice to the right
of either party in respect of any antecedent breach thereof.

26.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, the
CONTRACTOR shall with all reasonable diligence remove from the SITE all the CONTRACTOR's
equipment and shall give similar facilities to his SUB-CONTRACTORS to do so.

27 Price reduction schedule:

27.1  Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete the
WORK within the stipulated period, then, unless such failure is due to Force Majeure as defined
in Clause 26 here above or due to EMPLOYER's defaults, the Total Contract price shall be
reduced by % % of the total Contract Price per complete week of delay or part thereof subject
to a maximum of 5 % of the Total Contract Price, by way of reduction in price for delay and not
as penalty. The said amount will be recovered from amount due to the Contractor/ Contractor’s
Contract Performance Security payable on demand. The decision of the ENGINEER-IN-CHARGE
in regard to applicability of Price Reduction Schedule shall be final and binding on the
CONTRACTOR.

27.2 All sums payable under this clause is the reduction in price due to delay in completion
period at the above agreed rate.

27.3 Bonus For Early Completion (*) NOT APPLICABLE IN THIS TENDER

BONUS FOR EARLY COMPLETION If the Contractor achieves completion of Works in all respect
prior to the time schedule stipulated in the SCC, the Employer shall pay to the Contractor the
relevant sum, if mentioned specifically in SCC, as bonus for early completion. The bonus for
early completion, if provided specifically in SCC, shall be payable to the maximum ceiling of 2 %
% of the total contract price.
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(*) Partial earlier completion may not always produce net benefits to the Employer, for
example where utilization of the completed Works requires (a) the fulfillment of all parts of the
Contract (e.g. the training of personnel); or (b) the completion of all Sections (e.g. in pipeline
laying, where early completion of the laying of pipeline would not be useful if the compressor is
still under installation); or (c) certain seasonal effects to take place (e.g. onset of the rainy
season, for impounding a reservoir); or (d) other circumstances. Also a more rapid drawdown of
budgeted funds may be required. All such factors should be considered prior to the inclusion of
a bonus clause in the Contract.

28 Rights of the employer to forfeit contract performance security:

28.1  Whenever any claim against the CONTRACTOR for the payment of a sum of money
arises out or under the CONTRACT, the EMPLOYER shall be entitled to recover such sum by
appropriating in part or whole the Contract Performance Security of the CONTRACTORIn the
event of the security being insufficient or if no security has been taken from the CONTRACTOR,
then the balance or the total sum recoverable, as the case may be shall be deducted from any
sum then due or which at any time thereafter may become due to the CONTRACTORThe
CONTRACTOR shall pay to the EMPLOYER on demand any balance remaining due.

29 Failure by the contractor to comply with the provisions of the contract:

29.1 If the CONTRACTOR refuses or fails to execute the WORK or any separate part thereof
with such diligence as will ensure its completion within the time specified in the CONTRACT or
extension thereof or fails to perform any of his obligation under the CONTRACT or in any
manner commits a breach of any of the provisions of the CONTRACT it shall be open to the
EMPLOYER at its option by written notice to the CONTRACTOR:

a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand terminated
and shall cease to be in force and effect on and from the date appointed by the EMPLOYER on
that behalf, whereupon the CONTRACTOR shall stop forthwith any of the CONTRACTOR's work
then in progress, except such WORK as the EMPLOYER may, in writing, require to be done to
safeguard any property or WORK, or installations from damage, and the EMPLOYER, for its part,
may take over the work remaining unfinished by the CONTRACTOR and complete the same
through a fresh contractor or by other means, at the risk and cost of the CONTRACTOR, and any
of his sureties if any, shall be liable to the EMPLOYER for any excess cost occasioned by such
work having to be so taken over and completed by the EMPLOYER over and above the cost at
the rates specified in the schedule of quantities and rate/prices.
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b) WITHOUT DETERMINING THE CONTRACT to take over the work of the CONTRACTOR or
any part thereof and complete the same through a fresh contractor or by other means at the
risk and cost of the CONTRACTORThe CONTRACTOR and any of his sureties are liable to the
EMPLOYER for any excess cost over and above the cost at the rates specified in the Schedule of
Quantities/ rates, occasioned by such works having been taken over and completed by the
EMPLOYER.

29.2  Insuch events of Clause 29.1(a) or (b) above.

a) The whole or part of the Contract Performance Security furnished by the CONTRACTOR
is liable to be forfeited without prejudice to the right of the EMPLOYER to recover from the
CONTRACTOR the excess cost referred to in the sub-clause aforesaid, the EMPLOYER shall also
have the right of taking possession and utilising in completing the works or any part thereof,
such as materials equipment and plants available at work site belonging to the CONTRACTOR as
may be necessary and the CONTRACTOR shall not be entitled for any compensation for use or
damage to such materials, equipment and plant.

b) The amount that may have become due to the CONTRACTOR on account of work
already executed by him shall not be payable to him until after the expiry of Six (6) calendar
months reckoned from the date of termination of CONTRACT or from the taking over of the
WORK or part thereof by the EMPLOYER as the case may be, during which period the
responsibility for faulty materials or workmanship in respect of such work shall, under the
CONTRACT, rest exclusively with the CONTRACTORThis amount shall be subject to deduction of
any amounts due from the CONTRACT to the EMPLOYER under the terms of the CONTRACT
authorised or required to be reserved or retained by the EMPLOYER.

29.3 Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the
judgement of the EMPLOYER, the default or defaults committed by the CONTRACTOR is/are
curable and can be cured by the CONTRACTOR if an opportunity given to him, then the
EMPLOYER may issue Notice in writing calling the CONTRACTOR to cure the default within such
time specified in the Notice.

29.4 The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or (b)
above, in the event that the CONTRACTOR becomes bankrupt, insolvent, compounds with his
creditors, assigns the CONTRACT in favour of his creditors or any other person or persons, or
being a company or a corporation goes into voluntary liquidation, provided that in the said
events it shall not be necessary for the EMPLOYER to give any prior notice to the CONTRACTOR

181




GG\PL
TENDER NO. : GGPL/KKD/C&P/LCV/2005/03/VS

29.5 Termination of the CONTRACT as provided for in sub- clause 29.1(a) above shall not
prejudice or affect their rights of the EMPLOYER which may have accrued upto the date of
such termination.

30 Contractor remains liable to pay compensation if

30.1 In any case in which any of the powers conferred upon the EMPLOYER BY CLAUSE 29.0
thereof shall have become action not taken under clause 29: exercisable and the same had
not been exercised, the non-exercise thereof shall not constitute a waiver of any of the
conditions hereof and such powers shall notwithstanding be exercisable in .the event of
any further case of default by the CONTRACTOR for which by any clause or clauses hereof
he is declared liable to pay compensation amounting to the whole of his Contract Performance

Security, and the liability of the CONTRACTOR for past and future compensation shall
remain unaffected. In the event of the EMPLOYER putting in force the power under above
sub-clause (a), (b) or (c) vested in him under the preceding clause he may, if he so desired, take
possession of all or any tools, and plants, materials and stores in or upon the works or the
site thereof belonging to the CONTRACTOR or procured by him and intended to be used for
the execution of the WORK or any part thereof paying or allowing for the same in account at
the CONTRACT rates or in case of these not being applicable at current market rates to be
certified by the ENGINEER-IN-CHARGE whose certificate thereof shall be final, otherwise
the ENGINEER-IN- CHARGE may give notice in writing to the CONTRACTOR or his clerk of the
works, foreman or other authorised agent, requiring him to remove such tools, plant,
materials or stores from the premises (within a time to be specified in such notice), and in the
event of the CONTRACTOR failing to comply with any such requisition, the ENGINEER-IN-
CHARGE may remove them at the CONTRACTOR's expense or sell them by auction or private
sale on account of the CONTRACTOR and at his risk in all respects without any further notice as
to the date, time or place of sale and the certificate of the ENGINEER-IN-CHARGE as to the
expenses of any such removal and the amount of the proceeds and expenses of any such sale
shall be final and conclusive against the CONTRACTOR.

31 Change in constitution:

31.1 Where the CONTRACTOR is a partnership firm, the prior approval of the EMPLOYER
shall be obtained in writing, before any change is made in the constitution of the firm. Where
the CONTRACTOR is an individual or a Hindu undivided family business concern, such
approval as aforesaid shall, likewise be obtained before such CONTRACTOR enters into
any agreement with other parties, where under, the reconstituted firm would have the
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right to carry out the work hereby undertaken by the CONTRACTORIn either case if prior
approval as  aforesaid is not obtained, the CONTRACT shall be deemed to have been allotted
in contravention of clause 37 hereof and the same action may be taken and the same
consequence shall ensure as provided in the said clause.

32 Termination of contract

32.1 TERMINATION OF CONTRACT FOR DEATH: If the CONTRACTOR is an individual or a
proprietary concern and the individual or the proprietor dies or if the CONTRACTOR is a
partnership concern and one of the partner dies then unless, the EMPLOYER is satisfied
that the legal representative of the individual or the proprietory concern or the surviving
partners are capable of carrying out and completing CONTRACT, he (the EMPLOYER)is entitled
to cancel the CONTRACT for the uncompleted part without being in any way liable for any
compensation payment to the estate of the diseased CONTRACTOR and/or to the
surviving partners of the CONTRACTOR'S  firm on account of the cancellation of CONTRACT.
The decision of the EMPLOYER in such assessment shall be final and binding on the parties. In
the event of such cancellation, the EMPLOYER shall not hold the estate of the diseased
CONTRACTOR and/or the surviving partners of the CONTRACTOR'S firm liable for any damages
for non-completion of CONTRACT.

32.2 TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC. If the
Contractor shall dissolve or become bankrupt or insolvent or cause or suffer any receiver to
be appointed of his business of any assets thereof compound with his Creditors, or being a
corporation commence to be wound up, not being a member’s voluntary winding up for
the purpose of amalgamation or reconstruction, or carry on its business under a Receiver for
the benefits of its Creditors any of them, EMPLOYER shall be at liberty :- To terminate the

contract forthwith upon coming to know of the happening of any such event as
aforesaid by notice in writing to the Contractor or to give the Receiver or liquidator or
other person, the option of carrying out the contract subject to his providing a guarantee
upto an amount to be agreed upon by EMPLOYER for due and faithful performance of the
contract.

32.3 TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND SUBSEQUENTLY PUTTING
THE CONTRACTOR ON HOLIDAY:

In case of termination of CONTRACT herein set forth (under clause 29.0) except under
conditions of Force Majeure and termination after expiry of contract, the CONTRACTOR shall

be put under holiday [i.e. neither any enquiry will be issued to the party by GGPL (India) Ltd.
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against any type of tender nor their offer will be considered by GGPL against any ongoing
tender (s) where contract between GGPL and that particular CONTRACTOR (as a bidder) has not
been finalized] for three years from the date of termination by GGPL (India) Ltd. to such
CONTRACTOR.

33 Members of the employer not individually liable :

33.1 No Director, or official or employee of the EMPLOYER/ CONSULTANT shall in any way be
personally bound or liable for the acts or obligations of the EMPLOYER under the CONTRACT or
answerable for any default or omission in the observance or performance of any of the acts,
matters or things which are herein contained.

34 Employer not bound by personal representations:

34.1 The CONTRACTOR shall not be entitled to any increase on the scheduled rates or any
other right or claim whatsoever by reason of any representation, explanation statement or
alleged representation, promise or guarantees given or alleged to have been given to him by
any person.

35 Contractor's office at site:

35.1 The CONTRACTOR shall provide and maintain an office at the site for the
accommodation of his agent and staff and such office shall be open at all reasonable hours to
receive instructions, notice or other communications. The CONTRACTOR at all time shall
maintain a site instruction book and compliance of these shall be communicated to the
ENGINEER-IN CHARGE from time to time and the whole document to be preserved and handed
over after completion of works.

36 Contractor's subordinate staff and their conduct

36.1 The CONTRACTOR, on or after award of the WORK shall name and depute a qualified
engineer having sufficient experience in carrying out work of similar nature, to whom the
equipments, materials, if any, shall be issued and instructions for works given. The
CONTRACTOR shall also provide to the satisfaction of the ENGINEER-IN- CHARGE sufficient and
gualified staff to superintend the execution of the WORK, competent sub-agents, foremen and
leading hands including those specially qualified by previous experience to supervise the types
of works comprised in the CONTRACT in such manner as will ensure work of the best quality,
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expeditious working. Whenever in the opinion of the ENGINEER-IN- CHARGE additional properly
qualified supervisory staff is considered necessary, they shall be employed by the CONTRACTOR
without additional charge on accounts thereof. The CONTRACTOR shall ensure to the
satisfaction of the ENGINEER-IN-CHARGE that SUB- CONTRACTORS, if any, shall provide
competent and efficient supervision, over the work entrusted to them.

36.2 If and whenever any of the CONTRACTOR's or SUB- CONTRACTOR'S agents, sub-agents,
assistants, foremen, or other employees shall in the opinion of ENGINEER-IN- CHARGE be guilty
of any misconduct or be incompetent or insufficiently qualified or negligent in the performance
of their duties of that in the opinion of the EMPLOYER or the ENGINEER-IN-CHARGE, it is
undesirable for administrative or any other reason for such person or persons to be employed
in the works, the CONTRACTOR, is so directed by the ENGINEER-IN-CHARGE, shall at once
remove such person or persons from employment thereon. Any person or persons so removed
from the works shall not again be employed in connection with the WORKS without the written
permission of the ENGINEER-IN- CHARGE. Any person so removed from the WORK shall be
immediately re-placed at the expense of the CONTRACTOR by a qualified and competent
substitute. Should the CONTRACTOR be requested to repatriate any person removed from the
works he shall do so and shall bear all costs in connection herewith.

36.3 The CONTRACTOR shall be responsible for the proper behaviour of all the staff,
foremen, workmen, and others, and shall exercise a proper degree of control over them and in
particular and without prejudice to the said generality, the CONTRACTOR shall be bound to
prohibit and prevent any employees from trespassing or acting in any way detrimental or
prejudicial to the interest of the community or of the properties or occupiers of land and
properties in the neighborhood and in the event of such employee so trespassing, the
CONTRACTOR shall be responsible therefore and relieve the EMPLOYER of all consequent
claims or actions for damages or injury or any other grounds whatsoever. The decision of the
ENGINEER-IN-CHARGE upon any matter arising under this clause shall be final. The
CONTRACTOR shall be liable for any liability to EMPLOYER on account of deployment of
CONTRACTOR's staff etc. or incidental or arising out of the execution of CONTRACT. The
CONTRACTOR shall be liable for all acts or omissions on the part of his staff, Foremen and
Workmen and others in his employment, including misfeasance or negligence of whatever kind
in the course of their work or during their employment, which are connected directly or
indirectly with the CONTRACT.

36.4 If and when required by the EMPLOYER and CONTRACTOR's personnel entering upon
the EMPLOYER's premises shall be properly identified by badges of a type acceptable to the
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EMPLOYER which must be worn at all times on EMPLOYER's premises. CONTRACTOR may be
required to obtain daily entry passes for his staff/employees from EMPLOYER to work within
operating areas. These being safety requirements, no relaxations on this account shall be given
to CONTRACTOR

37 Sub-letting of works:

37.1 No part of the CONTRACT nor any share or interest therein shall in any manner or
degree be transferred, assigned or sublet by the CONTRACTOR directly or indirectly to any
person, firm or corporation whatsoever without the consent in writing, of the
ENGINEER/EMPLOYER except as provided for in the succeeding sub-clause.

i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: The EMPLOYER may give written
consent to Sub- contract for the execution of any part of the WORK at the site, being entered in
to by CONTRACTOR provided each individual Sub- contract is submitted to the ENGINEER-IN-
CHARGE before being entered into and is approved by him.

i) LIST OF SUB-CONTRACTORS TO BE SUPPLIED: At the commencement of every month the
CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS or other
persons or firms engaged by the CONTRACTOR and working at the SITE during the previous
month with particulars of the general nature of the Subcontract or works done by them.

iii) CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- CONTRACTORS: Notwithstanding any
sub-letting with such approval as aforesaid and notwithstanding that the ENGINEER-I N-
CHARGE shall have received copies of any Subcontracts, the contractor shall be and shall
remain solely responsible for the quality, proper and expeditious execution of the Contract in
all respects as if such sub-letting or Subcontracting had not taken place, and as if such work had
been done directly by the CONTRACTORThe CONTRACTOR shall bear all responsibility for any
act or omission on the part of sub-contractors in regard to work to be performed under the
CONTRACT.

iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS: If any SUB-CONTRACTOR engaged upon
the works at the site executes any works which in the opinion of the ENGINEER-IN-CHARGE is
not in accordance with the CONTRACT documents, the EMPLOYER may by written notice to the
CONTRACTOR request him to terminate such subcontract and the CONTRACTOR upon the
receipt of such notice shall terminate such Subcontract and dismiss the SUB-CONTRACTOR(S)
and the later shall forthwith leave the works, failing which the EMPLOYER shall have the right to
remove such SUB- CONTRACTOR(S) from the site.
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V) NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: No action taken by the
EMPLOYER under the clause shall relieve the CONTRACTOR of any of his liabilities under the
CONTRACT or give rise to any right or compensation, extension of time or otherwise failing
which the EMPLOYER shall have the right to remove such SUB-CONTRACTOR(S) from the site.

38 Power of entry:

38.1 If the CONTRACTOR shall not commence the WORK in the manner previously described
in the CONTRACT documents or if he shall at any time in the opinion of the ENGINEER-I N-
CHARGE.

i) fail to carry out the WORK in conformity with the CONTRACT documents, or
i) fail to carry out the WORK in accordance with the Time Schedule, or

iii) substantially suspend work or the WORK for a period of fourteen days without authority
from the ENGINEER

IN-CHARGE, or

iv) fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-CHARGE,
or

V) fail to supply sufficient or suitable construction plant, temporary works, labour,
materials or things, or vi) Commit, suffer, or permit any other breach of any of the provisions of
the CONTRACT on his part to be performed or observed or persist in any of the above
mentioned breaches of the CONTRACT for fourteen days, after notice in writing shall have been
given to the CONTRACTOR by the ENGINEER-IN-CHARGE requiring such breach to be remedied,
or

vi) if the CONTRACTOR shall abandon the WORK, or

vii) If the CONTRACTOR during the continuance of the CONTRACT shall become bankrupt,
make any arrangement or composition with his creditors, or permit any execution to be levied
or go into liquidation whether compulsory or voluntary not being merely a voluntary liquidation
for the purpose of amalgamation or reconstruction then in any such case, the EMPLOYER shall
have the power to enter upon the WORK and take possession thereof and of the materials,
temporary WORK, construction plant, and stock thereon, and to revoke the CONTRACTOR's
licence to use the same, and to complete the WORK by his agents, other CONTRACTORS or
workmen or to relate the same upon any terms and to such other person, firm or corporation
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as the EMPLOYER in his absolute discretion may think proper to employ and for the purpose
aforesaid to use or authorise the use of any materials, temporary work, CONSTRUCTION PLANT,
and stock as aforesaid, without making payment or allowance to the CONTRACTOR for the said
materials other than such as may be certified in writing by the ENGINEER-IN-CHARGE to be
reasonable, and without making any payment or allowance to the CONTRACTOR for the use of
the temporary said works, construction plant and stock or being liable for any loss or damage
thereto, and if the EMPLOYER shall by reason of his taking possession of the WORK or of the
WORK being completed by other CONTRACTOR (due account being taken of any such extra
work or works which may or be omitted) then the amount of such excess as certified by the
ENGINEER-IN- CHARGE shall be deducted from any money which may be due for work done by
the CONTRACTOR under the CONTRACT and not paid for. Any deficiency shall forthwith be
made good and paid to the EMPLOYER by the CONTRACTOR and the EMPLOYER shall have
power to sell in such manner and for such price as he may think fit all or any of the construction
plant, materials etc. constructed by or belonging to and to recoup and retain the said deficiency
or any part thereof out of proceeds of the sale.

39 Contractor's responsibility with the mechanical, electrical, intercommunication
system, air conditioning contractors and other agencies:

39.1 Without repugnance of any other condition, it shall be the responsibility of the
CONTRACTOR executing the work of civil construction, to work in close cooperation and
coordinate the WORK with the Mechanical, Electrical, Air-conditioning and
Intercommunication Contractor's and other agencies or their authorised representatives, in
providing the necessary grooves, recesses, cuts and opening etc., in wall, slabs beams and
columns etc. and making good the same to the desired finish as per specification, for the
placement of electrical, intercommunication cables, conduits, air-conditioning inlets and outlets
grills and other equipments etc. where required. For the above said requirements in the false
ceiling and other partitions, the CONTRACTOR before starting-up the work shall in consultation
with the Electrical, Mechanical, Intercommunication, Air-conditioning contractor and other
agencies prepare and put-up a joint scheme, showing the necessary openings, grooves,
recesses, cuts, the methods of fixing required for the WORK of the aforesaid, and the finishes
therein, to the ENGINEER-IN-CHARGE and get the approval. The CONTRACTOR before finally
submitting the scheme to the ENGINEER-IN-CHARGE, shall have the written agreement of the
other agencies. The ENGINEER- IN-CHARGE, before communicating his approval to the scheme,
with any required modification, shall get the final agreement of all the agencies, which shall be
binding. No claim shall be entertained on account of the above. The CONTRACTOR shall confirm
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in all respects with provision of any statutory regulations, ordinances or byelaws of any local or
duly constituted authorities or public bodies which may be applicable from time to time to the
WORK or any temporary works. The CONTRACTOR shall keep the EMPLOYER indemnified
against all penalties and liabilities of every kind, arising out of non- adherance to such stains,
ordinances, laws, rules, regulations, etc.

40 Other agencies at site:

40.1 The CONTRACTOR shall have to execute the WORK in such place and conditions where
other agencies will also be engaged for other works such as site grading, filling, and levelling,
electrical and mechanical engineering works, etc. No claim shall be entertained due to WORK
being executed in the above circumstances.

41 Notice:

41.1 TO THE CONTRACTOR: Any notice hereunder may be served on the CONTRACTOR or his
duly authorised representative at the job site or may be served by registered mail direct to the
address furnished by the CONTRACTORProof of issue of any such notice could be conclusive of
the CONTRACTOR having been duly informed of all contents therein.

41.2 TO THE EMPLOYER: Any notice to be given to the EMPLOYER under the terms of the
CONTRACTOR shall be served by sending the same by Registered mail to or delivering the same
at the respective site offices of M/S. GGPL (INDIA) LTD. addressed to the HEAD/SITE-IN-
CHARGE.

42 Right of various interests:

42.1 The EMPLOYER reserves the right to distribute the work between more than one
agency(ies). The CONTRACTOR shall cooperate and afford other agency(ies) reasonable
opportunity for access to the WORK for the carriage and storage of materials and execution of
their works.

42.2  Wherever the work being done by any department of the EMPLOYER or by other
agency(ies) employed by the EMPLOYER is contingent upon WORK covered by this CONTRACT,
the respective rights of the various interests involved shall be determined by the ENGINEER-IN-
CHARGE to secure the completion of the various portions of the work in general harmony.

43 Patents and royalties:
43.1 The CONTRACTOR, if licensed under any patent covering equipment, machinery,
materials or compositions of matter to be used or supplied or methods and process to be
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practised or employed in the performance of this CONTRACT, agrees to pay all royalties and
licence fees which may be due with respect thereto. If any equipment, machinery, materials,
composition of matters, be used or supplied or methods and processes to be practised or
employed in the performance of this CONTRACT, is covered by a patent under which the
CONTRACTOR is not licensed then the CONTRACTOR before supplying or using the equipment,
machinery materials, composition method or processes shall obtain such licences and pay such
royalties and licence fees as may be necessary for performance of this CONTRACT. In the event
the CONTRACTOR fails to pay any such royalty or obtain any such licence, any suit for
infringement of such patents which is brought against the CONTRACTOR or the EMPLOYER as a
result such failure will be defended by the CONTRACTOR at his own expense and the
CONTRACTOR will pay any damages and costs awarded in such suit. The CONTRACTOR shall
promptly notify the EMPLOYER if the CONTRACTOR has acquired the knowledge of any plant
under which a suit for infringement could be reasonably brought because of the use by the
EMPLOYER of any equipment, machinery, materials, process, methods to be supplied
hereunder. The CONTRACTOR agrees to and does hereby grant to EMPLOYER, together with the
right to extend the same to any of the subsidiaries of the EMPLOYER as irrevocable, royalty free
licence to use in any country, any invention made by the CONTRACTOR or his employee in or as
result of the performance of the WORK under the CONTRACT.

43.2  All charges on account of royalty. toilage, rent, octroi terminal or GST and/or other
duties or any other levy on materials obtained for the work or temporary work or part thereof
(excluding materials provided by the EMPLOYER) shall be borne by the CONTRACTOR.

43.3 The CONTRACTOR shall not sell or otherwise dispose of or remove except for the
purpose of this CONTRACT, the sand, stone, clay, ballast, earth, rock or other substances, or
materials obtained from any excavation made for the purpose of the WORK or any building or
produce upon the site at the time of delivery of the possession thereof, but all such substances,
materials, buildings and produce shall be the property of the EMPLOYER provided that the
CONTRACTOR may with the permission of the ENGINEER-IN-CHARGE, use the same for the
purpose of the work by payment of cost of the same at such a rate as may be determined by
the ENGINEER-IN- CHARGE.

43.4  The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any loss on
account of claims against CONTRACTOR for the contributory infringement of patent rights
arising out and based upon the claim that the use of the EMPLOYER of the process included in
the design prepared by the EMPLOYER and used in the operation of the plant infringes on any
patent right. With respect to any subcontract entered into by CONTRACTOR pursuant to the
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provisions of the relevant clause hereof, the CONTRACTOR shall obtain from the SUB-
CONTRACTOR an undertaking to provide the EMPLOYER with the same patent protection that
CONTRACTOR is required to provide under the provisions of this clause.

44 Liens:

44.1 If, at any time there should be evidence or any lien or claim for which the EMPLOYER
might have become liable and which is chargeable to the CONTRACTOR, the EMPLOYER shall
have the right to retain out of any payment then due or thereafter to become due an amount
sufficient to completely indemnify the EMPLOYER against such lien or claim and if such lien or
claim be valid, the EMPLOYER may pay and discharge the same and deduct the amount so paid
from any money which may be or may become due and payable to the CONTRACTORIf any lien
or claim remain unsettled after all payments are made, the CONTRACTOR shall refund or pay to
the EMPLOYER all money that the latter may be compelled to pay in discharging such lien or
claim including all costs and reasonable expenses. EMPLOYER reserves the right to do the same.

44.2 The EMPLOYER shall have lien on all materials, equipments including those brought by
the CONTRACTOR for the purpose of erection, testing and commissioning of the WORK.

44.3 The final payment shall not become due until the CONTRACTOR delivers to the
ENGINEER-IN-CHARGE a complete release or waiver of all liens arising or which may arise out of
his agreement or receipt in full or certification by the CONTRACTOR in a form approved by
ENGINEER-IN-CHARGE that all invoices for labour, materials, services have been paid in lien
thereof and if required by the ENGINEER-IN-CHARGE in any case an affidavit that so far as the
CONTRACTOR has knowledge or information the releases and receipts include all the labour
and material for which a lien could be filled.

44.4  CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two
years after the issue of FINAL CERTIFICATE, from all liens and other encumbrances against the
EMPLOYER on account of debts or claims alleged to be due from the CONTRACTOR or his SUB-
CONTRACTOR to any person including SUB- CONTRACTOR and on behalf of EMPLOYER will
defend at his own expense, any claim or litigation brought against the EMPLOYER or the
CONTRACTOR in connection therewith. CONTRACTOR shall defend or contest at his own
expense any fresh claim or litigation by any person including his SUB-CONTRACTOR, till its
satisfactory settlement even after the expiry of two years from the date of issue of FINAL
CERTIFICATE.

45 Delays by employer or his authorised agents:
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45.1  In case the CONTRACTOR's performance is delayed due to any act or omission on the
part of the EMPLOYER or his authorized agents, then the CONTRACTOR shall be given due
extension of time for the completion of the WORK, to the extent such omission on the part of
the EMPLOYER has caused delay in the CONTRACTOR's performance of his WORK.

45.2  No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and
extensions granted except as provided in TENDER DOCUMENT, where the EMPLOYER reserves
the right to seek indulgence of CONTRACTOR to maintain the agreed Time Schedule of
Completion. In such an event the CONTRACTOR shall be obliged for working by CONTRACTOR's
personnel for additional time beyond stipulated working hours as also Sundays and Holidays
and achieve the completion date/interim targets.

46 Payment if the contract is terminated:

46.1  If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of GCC,
the CONTRACTOR shall be paid by the EMPLOYER in so far as such amounts or items shall not
have already been covered by payments of amounts made to the CONTRACTOR for the WORK
executed and accepted by ENGINEER-IN-CHARGE prior to the date of termination at the rates
and prices provided for in the CONTRACT and in addition to the following:

i) The amount payable in respect of any preliminary items, so far as the Work or service
comprised therein has been carried out or performed and an appropriate portion as certified by
ENGINEER-IN- CHARGE of any such items or service comprised in which has been partially
carried out or performed.

ii) Any other expenses which the CONTRACTOR has expended for performing the WORK
under the CONTRACT subject to being duly recommended by ENGINEER-IN-CHARGE and
approved by EMPLOYER for payment, based on documentary evidence of his having incurred
such expenses.

46.2 The CONTRACTOR will be further required to transfer the title and provide the following
in the manner and as directed by the EMPLOYER.

a) Any and all completed works.

b) Such partially completed WORK including drawings, informations and CONTRACT rights
as the CONTRACTOR has specially performed, produced or acquired for the performance of the
CONTRACTOR.

47 No waiver of rights:
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47.1  Neither the inspection by the EMPLOYER or any of their officials, employees, or agents
nor any order by the EMPLOYER for payment of money or any payment for or acceptance of the
whole or any part of the Work by the EMPLOYER nor any extension of time, nor any possession
taken by EMPLOYER shall operate as a waiver of any provision of the CONTRACT, or of any
power herein reserved to the EMPLOYER, or any right to damages herein provided, nor shall
any waiver of any breach in the CONTRACT be held to be a waiver of any other subsequent
breach.

48 Certificate not to affect right of employer and liability of contractor:

48.1  No interim payment certificate(s) issued by the Engineer-in- Charge of the EMPLOYER,
nor any sum paid on account by the EMPLOYER, nor any extension of time for execution of the
work granted by EMPLOYER shall affect or prejudice the rights of the Employer against the
CONTRACTOR or relieve the CONTRACTOR of his obligations for the due performance of the
CONTRACT, or be interpreted as approval of the WORK done or of the equipment supplied and
no certificate shall create liability for the EMPLOYER to pay for alterations, amendments,
variations or additional works not ordered, in writing, by EMPLOYER or discharge the liability of
the CONTRACTOR for the payment of damages whether due, ascertained, or certified or not or
any sum against the payment of which he is bound to indemnify the EMPLOYER.

49 Language and measures:

49.1 All documents pertaining to the CONTRACT including Specifications, Schedules, Notices,
Correspondence, operating and maintenance Instructions, DRAWINGS, or any other writing
shall be written in English language. The Metric System of measurement shall be used in the
CONTRACT unless otherwise specified.

50 Transfer of title:

50.1 The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on to
the EMPLOYER for all Supplies till the same are finally accepted by the EMPLOYER after the
successful completion of PERFORMANCE TEST and GUARANTEE TEST and issue of FINAL
CERTIFICATE.

50.2 However, the EMPLOYER shall have the lien on all such works performed as soon as any
advance or progressive payment is made by the EMPLOYER to the CONTRACTOR and the
CONTRACTOR shall not subject these works for use other than those intended under this
CONTRACT.

193




GG\PL
TENDER NO. : GGPL/KKD/C&P/LCV/2005/03/VS

51 Release of information:

51.1 The CONTRACTOR shall not communicate or use in advertising, publicity, sales releases
or in any other medium, photographs, or other reproduction of the Work under this CONTRACT
or description of the site dimensions, quantity , quality or other information, concerning the
Work unless prior written permission has been obtained from the EMPLOYER.

52 Brand names:

52.1 The specific reference in the SPECIFICATIONS and documents to any material by trade
name, make or catalogue number shall be construed as establishing standard or quality and
performance and not as limited competition. However, TENDERER may offer other similar
equipments provided it meets the specified standard design and performance requirements.

53 Completion of contract:

53.1 Unless otherwise terminated under the provisions of any other relevant clause, this
CONTRACT shall be deemed to have been completed at the expiration of the PERIOD OF
LIABILITY as provided for under the CONTRACT.

54 Spares:

54.1 The CONTRACTOR shall furnish to the EMPLOYER all spares required for
COMMIISSIONING of the plants, recommendatory and/or mandatory spares, which are
required essential by the manufacturer/supplier. The same shall be delivered at SITE, 3(Three)
months before COMMISSIONING. Also the CONTRACTOR should furnish the manufacturing
drawings for fast wearing spares.

54.2 The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the
equipments, plants and machineries go out of production of spare parts for the equipment
furnished and erected by him, he shall give at least twelve (12) months' advance notice to the
EMPLOYER, so that the latter may order his requirement of spares in one lot, if he so desires.

SECTION-V PERFORMANCE OF WORK

55 Execution of work:

55.1 All the Works shall be executed in strict conformity with the provisions of the
CONTRACT Documents and with such explanatory detailed drawings, specification and
instructions as may be furnished from time to time to the CONTRACTOR by the ENGINEER-IN-
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CHARGE whether mentioned in the CONTRACT or not. The CONTRACTOR shall be responsible
for ensuring that works throughout are executed in the most substantial, proper and
workmanlike manner with the quality of material and workmanship in strict accordance with
the SPECIFICATIONS and to the entire satisfaction of the ENGINEER-IN-CHARGE. The
CONTRACTOR shall provide all necessary materials equipment labour etc. for execution and
maintenance of WORK till completion unless otherwise mentioned in the CONTRACT.

56 Co-ordination and inspection of work:

56.1 The coordination and inspection of the day-to-day work under the CONTRACT shall be
the responsibility of the ENGINEER-IN-CHARGE. The written instruction regarding any particular
job will normally be passed by the ENGINEER-IN-CHARGE or his authorised representative. A
work order book will be maintained by the CONTRACTOR for each sector in which the aforesaid
written instructions will be entered. These will be sighed by the CONTRACTOR or his authorised
representative by way of acknowledgement within 12 hours.

57 Work in monsoon and dewatering:

57.1 Unless otherwise specified elsewhere in the tender, the execution of the WORK may
entail working in the monsoon also. The CONTRACTOR must maintain a minimum labour force
as may be required for the job and plan and execute the construction and erection according to
the prescribed schedule. No extra rate will be considered for such work in monsoon.

57.2  During monsoon and other period, it shall be the responsibility of the CONTRACTOR to
keep the construction work site free from water at his own cost.

58 Work on Sundays and Holidays:

58.1  For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach the
ENGINEER-IN-CHARGE or his representative at least two days in advance and obtain permission
in writing. The CONTRACTOR shall observe all labour laws and other statutory rules and
regulations in force. In case of any violations of such laws, rules and regulations, consequence if
any, including the cost thereto shall be exclusively borne by the CONTRACTOR and the
EMPLOYER shall have no liability whatsoever on this account.

59 General conditions for construction and erection work:

59.1 The working time at the site of work is 48 hours per week. Overtime work is permitted
in cases of need and the EMPLOYER will not compensate the same. Shift working at 2 or 3 shifts
per day will become necessary and the CONTRACTOR should take this aspect into consideration
for formulating his rates for quotation. No extra claims will be entertained by the EMPLOYER no
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this account. For carrying out work beyond working hours the CONTRACTOR will approach the
ENGINEER-IN-CHARGE or his authorized representative and obtain his prior written permission.

59.2 The CONTRACTOR must arrange for the placement of workers in such a way that the
delayed completion of the WORK or any part thereof for any reason whatsoever will not affect
their proper employment. The EMPLOYER will not entertain any claim for idle time payment
whatsoever.

59.3 The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- CHARGE reports at
regular intervals regarding the state and progress of WORK. The details and proforma of the
report will mutually be agreed after the award of CONTRACT. The CONTRACTOR shall provide
display boards showing progress and labour strengths at worksite, as directed by the
ENGINEER-IN-CHARGE.

60 Alterations in specifications, design and extra works:

60.1 The WORK covered under this CONTRACT having to be executed by the CONTRACTOR
on a lumpsum firm price/item rate quoted by him, the EMPLOYER will not accept any proposals
for changes in VALUE OF CONTRACT or extension in time on account of any such changes
which may arise to the CONTRACTOR's scope of WORK as a result of detailed Engineering and
thereafter during the execution of WORK. The only exception to this will be a case where the
EMPLOYER requests in writing to the CONTRACTOR to upgrade the SPECIFICATIONS or the size
of any major pieces of equipments, plant or machinery beyond what is normally required to
meet the scope of WORK as defined in the CONTRACT DOCUMENT. In such cases, a change
order will be initialled by the CONTRACTOR at the appropriate time for the EMPLOYER's prior
approval giving the full back-up data for their review and for final settlement of any impact on
price within 30 (thirty) days thereafter.

60.2 The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from,
additions to or substitutions for, the Schedule of Rates, the original specifications, drawings,
designs and instructions that may appear to him to be necessary or advisable during the
progress of the WORK and the CONTRACTOR shall be bound to carry out the such altered/
extra/ new items of WORK in accordance with any instructions which may be given to him in
writing signed by the ENGINEER-IN- CHARGE, and such alterations, omissions, additions or
substitutions shall not invalidate the CONTRACT and any altered, additional or substituted work
which the CONTRACTOR may be directed to do in the manner above specified as part of the
WORK shall be carried out by the CONTRACTOR on the same conditions in all respects on which

he agreed to do the main WORK. The time of completion of WORK may be extended for the
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part of the particular job at the discretion of the ENGINEER-IN- CHARGE, for only such
alterations, additions or substitutions of the WORK, as he may consider as just and reasonable.
The rates for such additional, altered or substituted WORK under this clause shall be worked
out in accordance with the following provisions:-

l. For Item Rate Contract

a) If the rates for the additional, altered or substituted WORK are specified in the
CONTRACT for the WORK, the CONTRACTOR is bound to carry on the additional, altered or
substituted WORK at the same rates as are specified in the CONTRACT.

b) If the rates for the additional, altered or substituted WORK are not specifically provided
in the CONTRACT for the WORK, the rates will be derived from the rates for similar class of
WORK as are specified in the CONTRACT for the WORK. The opinion of the ENGINEER-IN-
CHARGE, as to whether or not the rates can be reasonably so derived from the items in this
CONTRACT will be final and binding on the CONTRACTOR

c) If the rates for the altered, additional or substituted WORK cannot be determined in the
manner specified in sub-clause(s) and (b) above, then the CONTRACTOR shall, within 7 days of
the date of receipt of order to carry out the WORK, inform the ENGINEER-IN-CHARGE of the
rates which it is his intention to charge for such class of WORK, supported by analysis of the
rate or rates claimed, and the ENGINEER-IN-CHARGE shall determine the rate or rates on the
basis of the prevailing market rates, labour cost at schedule of labour rates plus 10% to cover
contractor's supervision, overheads and profit and pay the CONTRACTOR accordingly. The
opinion of the ENGINEER- IN-CHARGE as to current market rates of materials and the quantum
of labour involved per unit of measurement will be final and binding on the CONTRACTOR

d) Where the item of work will be executed through nominated specialist agency as
approved by the ENGINEER-IN-CHARGE, then the actual amount paid to such nominated agency
supported by documentary evidence and as certified by ENGINEER-IN-CHARGE shall be
considered plus 10% (ten percent) to cover all contingencies, overhead, profits to arrive at the
rates.

e) Provisions contained in the Sub-clause (a) & (d) above shall, however, not apply for the
following:- Where the value of additions of new items together with the value of alterations,
additions/deletions or substitutions does not exceed by or is not less than plus/minus (+)25% of
the VALUE OF CONTRACT. The item rates in the Schedule of Rates shall hold good for all such
variations between the above mentioned limits, irrespective of any increase/decrease of
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guantities in the individual items of Schedule of Rates. Where the value of addition of new
items together with the value of alterations, additions/deletions or substitutions reduces more
than 25% of the contract value but is within the following limits the tenderer shall be paid
compensation for decrease in the value of work, as follows: S.No. Range of Variation
Percentage compensation for decrease in the value of work in the respective range. a) Beyond
(+) 25% No increase and/or upto& inclusive of decrease shall be (+) 50% applicable for the
Schedule of Rates (The rates quoted for this increase shall be valid). b) Beyond (-) 25%
upto&For reduction beyond inclusive of (-) 50% 25%contractor shall be compensated by an
amount equivalent to 10% of the reduction in value of the contract as awarded. For example if
the actual contract value is 70% of awarded value then compensation shall be 10% of (75-70)
i.e. 0.5% of awarded contract value.

1. For Lumpsum Contracts: CONTRACTOR shall, within 7 days of the date of receipt of
order to carry out the WORK, inform the ENGINEER-IN- CHARGE of the rates which it is his
intention to charge for such class of WORK, supported by analysis of the rate or rates claimed,
and the ENGINEER-IN-CHARGE shall determine the rate or rates on the basis of the prevailing
market rates, labour cost at schedule of labour rates plus 10% to cover contractor's supervision,
overheads and profit and pay the CONTRACTOR accordingly. The opinion of the ENGINEER- IN-
CHARGE as to current market rates of materials and the quantum of labour involved per unit of
measurement will be final and binding on the CONTRACTOR.

61 Drawings to be supplied by the employer

61.1 The drawings attached with tender are only for the general guidance to the
CONTRACTOR to enable him to visualize the type of work contemplated and scope of work
involved. The CONTRACTOR will be deemed to have studied the DRAWINGS and formed an idea
about the WORK involved.

61.2 Detailed working drawings on the basis of which actual execution of the WORK is to
proceed, will be furnished from time to time during the progress of the work. The
CONTRACTOR shall be deemed to have gone through the DRAWINGS supplied to him
thoroughly and carefully and in conjunction with all other connected drawings and bring to the
notice of the ENGINEER-IN-CHARGE discrepancies, if any, therein before actually carrying out
the Work.

61.3  Copies of all detailed working drawings relating to the WORK shall be kept at the
CONTRACTOR's office on the site and shall be made available to the ENGINEER-IN- CHARGE at
any time during the CONTRACT. The drawings and other documents issued by the EMPLOYER
shall be returned to the EMPLOYER on completion of the WORK.
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62 Drawings to be supplied by the contractor:

62.1 The drawings/date which are to be furnished by the CONTRACTOR are enumerated in
the special conditions of contract, and shall be furnished within the specified time.

62.2  Where approval/review of drawings before manufacture/ construction/fabrication has
been specified, it shall be CONTRACTOR's responsibility to have these drawings prepared as per
the directions of ENGINEER-IN-CHARGE and got approved before proceeding with
manufacture/construction/fabrication as the case may be. Any change that may have become
necessary in these drawings during the execution of the work shall have to be carried out by
the CONTRACTOR to the satisfaction of ENGINEER-IN-CHARGE at no extra cost. All final
drawings shall bear the certification stamp as indicated below duly signed by both the
CONTRACTOR and ENGINEER-IN-CHARGE. "Certified true for (Name
of Work) Agreement No. Signed:
(CONTRACTOR) (ENGINEER-IN-CHARGE)

62.3 The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEER-IN-
CHARGE as far as practicable within 3 (Three) weeks and shall be modified by the
CONTRACTOR, if any modifications and/or corrections are required by the ENGINEER-IN-
CHARGE. The CONTRACTOR shall incorporate such modifications and/or corrections and submit
the final drawings for approval. Any delays arising out of failure by the CONTRACTOR to rectify

the drawing in good time shall not alter the Contract Completion Time.
62.4  As built drawings showing all corrections, adjustments etc. shall be furnished by the
CONTRACTOR in six copies and one transparent for record purposed to the EMPLOYER.

63 Setting out works:

63.1 The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four corners of
the Works site and a level bench mark and the CONTRACTOR shall set out the Works and shall
provide an efficient staff for the purpose and shall be solely responsible for the accuracy of such
setting out.

63.2 The CONTRACTOR shall provide, fix and be responsible for the maintenance of all
stakes, templates, level marks, profiles and other similar things and shall take all necessary
precautions to prevent their removal or disturbance and shall be responsible for the
consequence of such removal or disturbance should the same take place and for their efficient
and timely reinstatement. The CONTRACTOR shall also be responsible for the maintenance of
all existing survey marks, boundary marks, distance marks and center line marks, either existing
or supplied and fixed by the CONTRACTORThe work shall be set out to the satisfaction of the
ENGINEER-IN-CHARGE. The approval there of joining with the CONTRACTOR by the ENGINEER-
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IN-CHARGE in setting out the work, shall not relieve the CONTRACTOR of any of his
responsibility.

63.3 Before beginning the Works, the CONTRACTOR shall at his own cost, provide all
necessary reference and level posts, pegs, bamboos, flags, ranging rods, strings and other
materials for proper layout of the works in accordance with the schemes for bearing marks
acceptable to the ENGINEER-IN-CHARGE. The center, longitudinal or face lines and cross lines
shall be marked by means of small masonry pillars. Each pillar shall have distinct mark at the
centre to enable theodolite to be set over it. No work shall be started until all these points are
checked and approved by the ENGINEER-IN-CHARGE in writing but such approval shall not
relieve the CONTRACTOR of any of his responsibilities. The CONTRACTOR shall also provide all
labour, material and other facilities, as necessary, for the proper checking of layout and
inspection of the points during construction.

63.4  Pillars bearing geodetic marks located at the sites of units of WORKS under construction
should be protected and fenced by the CONTRACTOR

63.5 On completion of WORK, the CONTRACTOR must submit the geodetic documents
according to which the WORK was carried out.

64 Responsibility for level and alignment:

64.1 The CONTRACTOR shall be entirely and exclusively responsible for the horizontal and
vertical alignment, the levels and correctness of every part of the WORK and shall rectify
effectively any errors or imperfections therein, such rectifications shall be carried out by the
CONTRACTOR, at his own cost, when instructions are issued to that effect by the ENGINEER- IN-
CHARGE.

65 Materials to be supplied by contractor:

65.1 The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the whole
of the materials required for the construction including steels, cement and other building
materials, tools, tackles, construction plant and equipment for the completion and
maintenance of the WORK except the materials which will be issued by the EMPLOYER and shall
make his own arrangement for procuring such materials and for the transport thereof. The
EMPLOYER may give necessary recommendation to the respective authority if so desired by the
CONTRACTOR but assumes no further responsibility of any nature. The EMPLOYER will insist on
the procurement of materials which bear ISI stamp and/or which are supplied by reputed
suppliers.

65.2 The CONTRACTOR shall properly store all materials either issued to him or brought by
him to the SITE to prevent damages due to rain, wind, direct exposure to sun, etc. as also from
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theft, pilferage, etc. for proper and speedy execution of his works. The CONTRACTOR shall
maintain sufficient stocks of all materials required by him.

65.3  No material shall be despatched from the CONTRACTOR's stores before obtaining the
approval in writing of the ENGINEER-IN-CHARGE.

66 Stores supplied by the employer:

66.1 If the SPECIFICATION of the WORK provides for the use of any material of special
description to be supplied from the EMPLOYER's stores or it is required that the CONTRACTOR
shall use certain stores to be provided by the ENGINEER-IN-CHARGE, such materials and stores,
and price to be charged there for as hereinafter mentioned being so far as practicable for the
convenience of the CONTRACTOR, but not so as in any way to control the meaning or effect of
the CONTRACT, the CONTRACTOR shall be bound to purchase and shall be supplied such
materials and stores as are from time to time required to be used by him for the purpose of the
CONTRACT only. The sums due from the CONTRACTOR for the value of materials supplied by
the EMPLOYER will be recovered from the running account bill on the basis of the actual
consumption of materials in the works covered and for which the running account bill has been
prepared. After the completion of the WORK, however, the CONTRACTOR has to account for
the full quantity of materials supplied to him as per relevant clauses in this document.

66.2 The value of the stores/materials as may be supplied to the CONTRACTOR by the
EMPLOYER will be debited to the CONTRACTOR's account at the rates shown in the schedule of
materials and if they are not entered in the schedule, they will be debited at cost price, which
for the purpose of the CONTRACT shall include the cost of carriage and all other expenses
whatsoever such as normal storage supervision charges which shall have been incurred in
obtaining the same at the EMPLOYER's stores. All materials so supplied to the CONTRACTOR
shall remain the absolute property of the EMPLOYER and shall not be removed on any account
from the SITE of the WORK, and shall be at all times open for inspection to the ENGINEER-IN-
CHARGE. Any such materials remaining unused at the time of the completion or termination of
the CONTRACT shall be returned to the EMPLOYER's stores or at a place as directed by the
ENGINEER-IN-CHARGE in perfectly good condition at CONTRACTOR's cost.

67 Conditions for issue of materials:

67.1 Materials specified as to be issued by the EMPLOYER will be supplied to the
CONTRACTOR by the EMPLOYER form his stores. It shall be responsibility of the CONTRACTOR
to take delivery of the materials and arrange for its loading, transport and unloading at the SITE
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of WORK at his own cost. The materials shall be issued between the working hours and as per
the rules of the EMPLOYER as framed from time to time.

67.2 The CONTRACTOR shall bear all incidental charges for the storage and safe custody of
materials at site after these have been issued to him.

67.3  Materials specified as to be issued by the EMPLOYER shall be issued in standard sizes as
obtained from the manufacturers.

67.4 The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for storing the
materials safe against damage by rain, dampness, fire, theft etc. He shall also employ necessary
watch and ward establishment for the purpose.

67.5 It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the time
of taking delivery and satisfy himself that they are in good condition. After the materials have
been delivered by the EMPLOYER, it shall be the responsibility of the CONTRACTOR to keep
them in good condition and if the materials are damaged or lost, at any time, they shall be
repaired and/or replaced by him at his own cost according to the instructions of the ENGINEER-
IN-CHARGE.

67.6 The EMPLOYER shall not be liable for delay in supply or non-supply of any materials
which the EMPLOYER has undertaken to supply where such failure or delay is due to natural
calamities, act of enemies, transport and procurement difficulties and any circumstances
beyond the control of the EMPLOYER. In no case, the CONTRACTOR shall be entitled to claim
any compensation or loss suffered by him on this account.

67.7 It shall be responsibility of the CONTRACTOR to arrange in time all materials required
for the WORK other than those to be supplied by the EMPLOYER. If, however, in the opinion of
the ENGINEER-IN-CHARGE the execution of the WORK is likely to be delayed due to the
CONTRACTOR's inability to make arrangements for supply of materials which normally he has to
arrange for, the ENGINEER-IN-CHARGE shall have the right at his own discretion to issue such
materials, if available with the EMPLOYER or procure the materials from the market or as
elsewhere and the CONTRACTOR will be bound to take such materials at the rates decided by
the ENGINEER-IN-CHARGE. This, however, does not in any way absolve the CONTRACTOR from
responsibility of making arrangements for the supply of such materials in part or in full, should
such a situation occur nor shall this constitute a reason for the delay in the execution of the
WORK.
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67.8 None of the materials supplied to the CONTRACTOR will be utilised by the
CONTRACTOR for manufacturing item which can be obtained as supplied from standard
manufacturer in finished form.

67.9 The CONTRACTOR shall, if desired by the ENGINEER- IN-CHARGE, be required to
execute an Indemnity Bond in the prescribed form for safe custody and accounting of all
materials issued by the EMPLOYER.

67.10 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE sufficiently in advance a
statement showing his requirement of the quantities of the materials to be supplied by the
EMPLOYER and the time when the same will be required by him for the works, so as to enable
the ENGINEER-IN-CHARGE to make necessary arrangements for procurement and supply of the
material.

67.11 Account of the materials issued by the EMPLOYER shall be maintained by CONTRACTOR
indicating the daily receipt, consumption and balance in hand. This account shall be maintained
in a manner prescribed by the ENGINEER-IN-CHARGE along with all connected papers viz.
requisitions, issues, etc., and shall be always available for inspection in the CONTRACTOR's
office at SITE.

67.12 The CONTRACTOR should see that only the required quantities of materials are got
issued. The CONTRACTOR shall not be entitled to cartage and incidental charges for returning
the surplus materials, if any, to the stores wherefrom they were issued or to the place as
directed by the ENGINEER-IN-CHARGE.

67.13 Materials/Equipment(s) supplied by EMPLOYER shall not be utilised for any purpose(s)
than issued for.

68 Material procured with assistance of employer/return of surplus:

68.1 Notwithstanding anything contained to the contrary in any or all the clauses of this
CONTRACT where any materials for the execution of the CONTRACT are procured with the
assistance of the EMPLOYER either by issue from EMPLOYER's stock or purchases made under
order or permits or licences issued by Government, the CONTRACTOR shall hold the said
materials as trustee for the EMPLOYER and use such materials economically and solely for the
purpose of the CONTRACT and not dispose them off without the permission of the EMPLOYER
and return, if required by the ENGINEER-IN-CHARGE, shall determine having due regard to the
condition of the materials. The price allowed to the CONTRACTOR, however, shall not exceed
the amount charged to him excluding the storage charges, if any. The decision of the
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ENGINEER-IN-CHARGE shall be final and conclusive in such matters. In the event of breach of
the aforesaid condition, the CONTRACTOR shall, in terms of the licences or permits and/or
criminal breach of trust, be liable to compensate the EMPLOYER at double rate or any higher
rate, in the event of those materials at that time having higher rate or not being available in the
market, then any other rate to be determined by the ENGINEER-IN-CHARGE and his decision
shall be final and conclusive.

69 Materials obtained from dismantling:

69.1 If the CONTRACTOR in the course of execution of the WORK is called upon to dismantle
any part for reasons other than those stipulated in Clauses 74 and 77 hereunder, the materials
obtained in the WORK of dismantling etc., will be considered as the EMPLOYER's property and
will be disposed off to the best advantage of the EMPLOYER.

70 Articles of value found:

70.1  All gold, silver and other minerals of any description and all precious stones, coins,
treasure relics, antiquities and other similar things which shall be found in, under or upon the
SITE, shall be the property of the EMPLOYER and the CONTRACTOR shall duly preserve the
same to the satisfaction of the ENGINEER-IN-CHARGE and shall from time to time deliver the
same to such person or persons indicated by the EMPLOYER.

71 Discrepancies between instructions:

71.1  Should any discrepancy occur between the various instructions furnished to the
CONTRACTOR, his agent or staff or any doubt arises as to the meaning of any such instructions
or should there be any misunderstanding between the CONTRACTOR's staff and the ENGINEER-
IN- CHARGE's staff, the CONTRACTOR shall refer the matter immediately in writing to the
ENGINEER-IN-CHARGE whose decision thereon shall be 7final and conclusive and no claim for
losses alleged to have been caused by such discrepancies between instructions, doubts, or
misunderstanding shall in any event be admissible.

72 Action where no specification is issued:

72.1 In case of any class of WORK for which there is no SPECIFICATION supplied by the
EMPLOYER as mentioned in the Tender Documents such WORK shall be carried out in
accordance with Indian Standard Specifications and if the Indian Standard Specifications do not
cover the same, the WORK should be carried out as per standard Engineering Practice subject
to the approval of the ENGINEER-IN-CHARGE.
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73 Inspection of works:

73.1  The ENGINEER-IN-CHARGE will have full power and authority to inspect the WORK at
any time wherever in progress either on the SITE or at the CONTRACTOR's premises/workshops
wherever situated, premises/ workshops of any person, firm or corporation where WORK in
connection with the CONTRACT may be in hand or where materials are being or are to be
supplied, and the CONTRACTOR shall afford or procure for the ENGINEER-IN- CHARGE every
facility and assistance to carry out such inspection. The CONTRACTOR shall, at all time during
the usual working hours and at all other time at which reasonable notice of the intention of the
ENGINEER-IN- CHARGE or his representative to visit the WORK shall have been given to the
CONTRACTOR, either himself be present or receive orders and instructions, or have a
responsible agent duly accredited in writing, present for the purpose. Orders given to the
CONTRACTOR's agent shall be considered to have the same force as if they had been given to
the CONTRACTOR himself. The CONTRACTOR shall give not less than seven days notice in
writing to the ENGINEER-IN-CHARGE before covering up or otherwise placing beyond reach of
inspection and measurement of any work in order that the same may be inspected and
measured. In the event of breach of above the same shall be uncovered at CONTRACTOR's
expense for carrying out such measurement or inspection.

73.2  No material shall be despatched from the CONTRACTOR's stores before obtaining the
approval in writing of the Engineer-in-Charge. The CONTRACTOR is to provide at all time during
the progress of the WORK and the maintenance period, proper means of access with ladders,
gangways etc. and the necessary attendance to move and adopt as directed for inspection or
measurements of the WORK by the ENGINEER- IN-CHARGE.

73.3  The CONTRACTOR shall make available to the ENGINEER-IN- CHARGE free of cost all
necessary instruments and assistance in checking or setting out of WORK and in the checking of
any WORK made by the CONTRACTOR for the purpose of setting out and taking measurements
of WORK.

74 Tests for quality of work:

74.1  All workmanship shall be of the respective kinds described in the CONTRACT
DOCUMENTS and in accordance with the instructions of the ENGINEER-IN-CHARGE and shall be
subjected from time to time to such test at CONTRACTOR's cost as the ENGINEER-IN-CHARGE
may direct at the place of manufacture or fabrication or on the site or at all or any such places.
The CONTRACTOR shall provide assistance, instruments, labour and materials as are normally
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required for examining, measuring and testing any workmanship as may be selected and
required by the ENGINEER-IN-CHARGE.

74.2  All the tests that will be necessary in connection with the execution of the WORK as
decided by the ENGINEER- IN-CHARGE shall be carried out at the field testing laboratory of the
EMPLOYER by paying the charges as decided by the EMPLOYER from time to time. In case of
non- availability of testing facility with the EMPLOYER, the required test shall be carried out at
the cost of CONTRACTOR at Government or any other testing laboratory as directed by
ENGINEER-IN-CHARGE.

74.3  If any tests are required to be carried out in conjunction with the WORK or materials or
workmanship not supplied by the CONTRACTOR, such tests shall be carried out by the
CONTRACTOR as per instructions of ENGINEER-IN-CHARGE and cost of such tests shall be
reimbursed by the EMPLOYER.

75 Samples for approval:

75.1 The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when
requested or if required by the specifications, adequate samples of all materials and finished to
be used in the WORK. Such samples shall be submitted before the WORK is commenced and in
ample time to permit tests and examinations thereof. All materials furnished and finishes
applied in actual WORK shall be fully equal to the approved samples.

76 Action and compensation in case of bad work:

76.1  If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with
unsound, imperfect or unskilled workmanship, or with materials of any inferior description, or
that any materials or articles provided by the CONTRACTOR for the execution of the WORK are
unsound, or of a quality inferior to that contracted for, or otherwise not in accordance with the
CONTRACT, the CONTRACTOR shall on demand in writing from the ENGINEER-IN-CHARGE or his
authorised representative specifying the WORK, materials or articles complained of
notwithstanding that the same may have been inadvertently passed, certified and paid for,
forthwith rectify or remove and reconstruct the WORK so specified and provide other proper
and suitable materials or articles at his own cost and in the event of failure to do so within the
period specified by the ENGINEER-IN-CHARGE in his demand aforesaid, the CONTRACTOR shall
be liable to pay compensation at the rate of 1 % (One percent) of the estimated cost of the
whole WORK, for every week limited to a maximum of 10% (ten percent) of the value of the
whole WORK, while his failure to do so shall continue and in the case of any such failure the
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ENGINEER-IN-CHARGE may on expiry of notice period rectify or remove and re-execute the
WORK or remove and replaced with others, the materials or articles complained of to as the
case may be at the risk and expense in all respects of the CONTRACTORThe decision of the
Engineering-in-charge as to any question arising under this clause shall be final and conclusive.

77 Suspension of works:

77.1  Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if
ordered in writing by the ENGINEER-IN-CHARGE, or his representative, temporarily suspend the
WORKS or any part thereof for such written order, proceed with the WORK therein ordered to
be suspended until, he shall have received a written order to proceed therewith. The
CONTRACTOR shall not be entitled to claim compensation for any loss or damage sustained by
him by reason of temporary suspension of the WORKS aforesaid. An extension of time for
completion, corresponding with the delay caused by any such suspension of the WORKS as
aforesaid will be granted to the ONTRACTOR should he apply for the same provided that the
suspension was not consequent to any default or failure on the part of the CONTRACTOR.

77.2  In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-CHARGE, for
a period of more than two months, the CONTRACTOR shall have the option to terminate the
CONTRACT.

78 Employer may do part of work:

78.1  Upon failure of the CONTRACTOR to comply with any instructions given in accordance
with the provisions of this CONTRACT the EMPLOYER has the alternative right, instead of
assuming charge of entire WORK, to place additional labour force, tools, equipments and
materials on such parts of the WORK, as the EMPLOYER may designate or also engage another
CONTRACTOR to carry out the WORK. In such cases, the EMPLOYER shall deduct from the
amount which otherwise might become due to the CONTRACTOR, the cost of such work and
material with ten percent (10%) added to cover all departmental charges and should the total
amount thereof exceed the amount due to the CONTRACTOR, the CONTRACTOR shall pay the
difference to the EMPLOYER.

79 Possession prior to completion:

79.1 The ENGINEER-IN-CHARGE shall have the right to take possession of or use any
completed or partially completed WORK or part of the WORK. Such possession or use shall not
be deemed to be an acceptance of any work completed in accordance with the CONTRACT
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agreement. If such prior possession or use by the ENGINEER-IN- CHARGE delays the progress of
WORK, equitable adjustment in the time of completion will be made and the CONTRACT
agreement shall be deemed to be modified accordingly.

80 Defects Liability Period (Twelve months period of liability from the date of issue of
completion certificate):

80.1 The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months
from the date of completion of WORK as certified by the ENGINEER-IN-CHARGE which is
indicated in the Completion Certificate. Any damage or defect that may arise or lie
undiscovered at the time of issue of Completion Certificate, connected in any way with the
equipment or materials supplied by him or in the workmanship, shall be rectified or replaced by
the CONTRACTOR at his own expense as deemed necessary by the ENGINEER-IN-CHARGE or in
default, the ENGINEER- IN-CHARGE may carry out such works by other work and deduct actual
cost incurred towards labour, supervision and materials consumables or otherwise plus 100%
towards overheads (of which the certificate of ENGINEER-IN-CHARGE shall be final) from any
sums that may then be or at any time thereafter, become due to the CONTRACTOR or from his
Contract Performance Security, or the proceeds of sale thereof or a sufficient part on thereof.

80.2 If the CONTRACTOR feels that any variation in WORK or in quality of materials or
proportions would be beneficial or necessary to fulfil the guarantees called for, he shall bring
this to the notice of the ENGINEER- IN-CHARGE in writing. If during the period of liability any
portion of the WORK/equipment, is found defective and is rectified/ replaced, the period of
liability for such equipment/ portion of WORK shall be operative from the date such
rectification/ replacement are carried out and Contract Performance Guarantee shall be
furnished separately for the extended period of liability for that portion of WORK/ equipment
only. Notwithstanding the above provisions the supplier's, guarantees/warantees for the
replaced equipment shall also be passed on to the EMPLOYER.

80.3  LIMITATION OF LIABILITY Notwithstanding anything contrary contained herein, the
aggregate total liability of CONTRACTOR under the Agreement or otherwise shall be limited to
100% of Agreement / Contract Value. However, neither party shall be liable to the other party
for any indirect and consequential damages, loss of profits or loss of production.

81 Care of works:

81.1 From the commencement to completion of the WORK, the CONTRACTOR shall take full
responsibility for the care for all works including all temporary works and in case any damages,
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loss or injury shall happen to the WORK or to any part thereof or to any temporary works from
any cause whatsoever, shall at his own cost repair and make good the same so that at
completion the WORK shall be in good order and in conformity in every respects with the
requirement of the CONTRACT and the ENGINEER-IN- CHARGE's instructions.

81.2 DEFECTS PRIOR TO TAKING OVER: If at any time, before the WORK is taken over, the
ENGINEER-IN-CHARGE shall: a) Decide that any works done or materials used by the
CONTRACTOR or by any SUB-CONTRACTOR is defective or not in accordance with the
CONTRACT, or that the works or any portion thereof are defective, or do not fulfill the
requirements of CONTRACT (all such matters being hereinafter, called ‘Defects' in this clause),
and b) As soon as reasonably practicable, gives to the CONTRACTOR notice in writing of the said
decision, specifying particulars of the defects alleged to exist or to have occurred, then the
CONTRACTOR shall at his own expenses and with all speed make good the defects so specified.
In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at the cost of the
CONTRACTOR, such steps as may in all circumstances, be reasonable to make good such
defects. The expenditure so incurred by the EMPLOYER will be recovered from the amount due
to the CONTRACTORThe decision of the ENGINEER-IN-CHARGE with regard to the amount to be
recovered from the CONTRACTOR will be final and binding on the CONTRACTORASs soon as the
WORK has been completed in accordance with the CONTRACT (except in minor respects that do
not affect their use for the purpose for which they are intended and except for maintenance
there of provided in clause 80.1 of General Conditions of Contract) and have passed the tests
on completion, the ENGINEER-IN-CHARGE shall issue a certificate (hereinafter called
Completion Certificate) in which he shall certify the date on which the WORK have been so
completed and have passed the said tests and the EMPLOYER shall be deemed to have taken
over the WORK on the date so certified. If the WORK has been divided into various groups in
the CONTRACT, the EMPLOYER shall be entitled to take over any group or groups before the
other or others and there upon the ENGINEER-IN-CHARGE shall issue a Completion Certificate
which will, however, be for such group or groups so taken over only. In such an event if the
group /section/ part so taken over is related, to the integrated system of the work, not
withstanding date of grant of Completion Certificate for group/ section/ part. The period of
liability in respect of such group/ section/ part shall extend 12 (twelve) months from the date of
completion of WORK.

81.3 DEFECTS AFTER TAKING OVER: In order that the CONTRACTOR could obtain a
COMPLETION CERTIFICATE he shall make good, with all possible speed, any defect arising from
the defective materials supplied by the CONTRACTOR or workmanship or any act or omission of
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the CONTRACT or that may have been noticed or developed, after the works or groups of the
works has been taken over, the period allowed for carrying out such WORK will be normally one
month. If any defect be not remedied within a reasonable time, the EMPLOYER may proceed to
do the WORK at CONTRACTOR's risk and expense and deduct from the final bill such amount as
may be decided by the EMPLOYER. If by reason of any default on the part of the CONTRACTOR
a COMPLETION CERTIFICATE has not been issued in respect of any portion of the WORK within
one month after the date fixed by the CONTRACT for the completion of the WORK, the
EMPLOYER shall be at liberty to use the WORK or any portion thereof in respect of which a
completion certificate has not been issued, provided that the WORK or the portion thereof so
used as aforesaid shall be afforded reasonable opportunity for completing these works for the
issue of Completion Certificate.

82 Guarantee/transfer of guarantee:

82.1  For works like water-proofing, acid and alkali resisting materials, pre-construction soil
treatment against termite or any other specialized works etc. the CONTRACTOR shall invariably
engage SUB-CONTRACTORS who are specialists in the field and firms of repute and such a SUB-
CONTRACTOR shall furnish guarantees for their workmanship to the EMPLOYER, through the
CONTRACTORIN case such a SUB-CONTRACTOR/ firm is not prepared to furnish a guarantee to
the EMPLOYER, the CONTRACTOR shall give that guarantee to the EMPLOYER directly.

83 Training of employer's personnel:

83.1 The CONTRACTOR undertakes to provide training to Engineering personnel selected
and sent by the EMPLOYER at the works of the CONTRACTOR without any cost to the
EMPLOYER. The period and the nature of training for the individual personnel shall be agreed
upon mutually between the CONTRACTOR and the EMPLOYER. These engineering personnel
shall be given special training at the shops, where the equipment will be manufactured and/ or
in their collaborator's works and where possible, in any other plant where equipment
manufactured by the CONTRACTOR or his collaborators is under installation or test to enable
those personnel to become familiar with the equipment being furnished by the
CONTRACTOREMPLOYER shall bear only the to and fro fare of the said engineering personnel.
84 Replacement of defective parts and materials:

84.1  If during the progress of the WORK, EMPLOYER shall decide and inform in writing to the
CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of the plant unsound
or imperfect or has furnished plant inferior to the quality specified, the CONTRACTOR on
receiving details of such defects or deficiencies shall at his own expenses within 7 (seven) days
of his receiving the notice, or otherwise within such time as may be reasonably necessary for
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making it good, proceed to alter, re-construct or remove such work and furnish fresh
equipmentsupto the standards of the specifications. In case the CONTRACTOR fails to do so,
EMPLOYER may on giving the CONTRACTOR 7 (seven) day's notice in writing of his intentions to
do so, proceed to remove the portion of the WORK so complained of and at the cost of
CONTRACTOR's, perform all such works or furnish all such equipments provided that nothing in
the clause shall be deemed to deprive the EMPLOYER of or affect any rights under the
CONTRACT, the EMPLOYER may otherwise have in respect of such defects and deficiencies.
84.2 The CONTRACTOR's full and extreme liability under this clause shall be satisfied by the
payments to the EMPLOYER of the extra cost, of such replacements procured including
erection/installation as provided for in the CONTRACT; such extra cost being the ascertained
difference between the price paid by the EMPLOYER for such replacements and the CONTRACT
price portion for such defective plants and repayments of any sum paid by the EMPLOYER to
the CONTRACTOR in respect of such defective plant. Should the EMPLOYER not so replace the
defective plant the CONTRACTOR's extreme liability under this clause shall be limited to the
repayment of all such sums paid by the EMPLOYER under the CONTRACT for such defective
plant.

85 Indemnity

85.1 If any action is brought before a Court, Tribunal or any other Authority against the
Employer or an officer or agent of the EMPLOYER, for the failure, omission or neglect on the
part of the CONTRACTOR to perform any acts, matters, covenants or things under the
CONTRACT, or damage or injury caused by the alleged omission or negligence on the part of the
CONTRACTOR, his agents, representatives or his SUB- CONTRACTOR's, or in connection with
any claim based on lawful demands of SUB-CONTRACTOR's workmen suppliers or employees,
the CONTRACTOR, shall in such cases indemnify and keep the EMPLOYER and/or their
representatives harmless from all losses, damages, expenses or decrees arising out of such
action.

86 Construction aids, equipments, tools & tackles:

86.1 CONTRACTOR shall be solely responsible for making available for executing the WORK,
all requisite CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, all Tools,
Tackles and Testing Equipment and Appliances, including imports of such equipment etc. as
required. In case of import of the same the rates applicable for levying of Custom Duty on such
Equipment, Tools, & Tackles and the duty drawback applicable thereon shall be ascertained by
the CONTRACTOR from the concerned authorities of Government of India. It shall be clearly
understood that EMPLOYER shall not in any way be responsible for arranging to obtain Custom
Clearance and/or payment of any duties and/or duty draw backs etc. for such equipments so
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imported by the CONTRACTOR and the CONTRACTOR shall be fully responsible for all taxes,
duties and documentation with regard to the same. Tenderer in his own interest may contact,
for any clarifications in the matter, concerned agencies/Dept./Ministries of Govt. of India. All
clarifications so obtained and interpretations thereof shall be solely the responsibility of the
CONTRACTOR

SECTION-VI CERTIFICATES AND PAYMENTS

87 Schedule of rates and payments:

87.1 CONTRACTOR'S REMUNERATION: The price to be paid by the EMPLOYER to
CONTRACTOR for the whole of the WORK to be done and for the performance of all the
obligations undertaken by the CONTRACTOR under the CONTRACT DOCUMENTS shall be
ascertained by the application of the respective Schedule of Rates (the inclusive nature of
which is more particularly defined by way of application but not of limitation, with the
succeeding sub-clause of this clause) and payment to be made accordingly for the WORK
actually executed and approved by the ENGINEERIN- CHARGE. The sum so ascertained shall
(excepting only as and to the extent expressly provided herein) constitute the sole and inclusive
remuneration of the CONTRACTOR under the CONTRACT and no further or other payment
whatsoever shall be or become due or payable to the CONTRACTOR under the CONTRACT.

87.2  SCHEDULE OF RATES TO BE INCLUSIVE: The prices/rates quoted by the CONTRACTOR
shall remain firm till the issue of FINAL CERTIFICATE and shall not be subject to escalation.
Schedule of Rates shall be deemed to include and cover all costs, expenses and liabilities of
every description and all risks of every kind to be taken in executing, completing and handing
over the WORK to the EMPLOYER by the CONTRACTORThe CONTRACTOR shall be deemed to
have known the nature, scope, magnitude and the extent of the WORK and materials required
though the CONTRACT DOCUMENT may not fully and precisely furnish them. Tenderer's shall
make such provision in the Schedule of Rates as he may consider necessary to cover the cost of
such items of WORK and materials as may be reasonable and necessary to complete the WORK.
The opinion of the ENGINEER-IN-CHARGE as to the items of WORK which are necessary and
reasonable for COMPLETION OF WORK shall be final and binding on the CONTRACTOR,
although the same may not be shown on or described specifically in CONTRACT DOCUMENTS.
Generality of this present provision shall not be deemed to cut down or limit in any way
because in certain cases it may and in other cases it may not be expressly stated that the

CONTRACTOR shall do or perform a work or supply articles or perform services at his own cost
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or without addition of payment or without extra charge or words to the same effect or that it
may be stated or not stated that the same are included in and covered by the Schedule of
Rates.

87.3  SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, MATERIALS, LABOUR
ETC.: Without in any way limiting the provisions of the preceding sub-clause the Schedule of
Rates shall be deemed to include and cover the cost of all construction equipment, temporary
WORK (except as provided for herein), pumps, materials, labour, insurance, fuel, consumables,
stores and appliances to be supplied by the CONTRACTOR and all other matters in connection
with each item in the Schedule of Rates and the execution of the WORK or any portion thereof
finished, complete in every respect and maintained as shown or described in the CONTRACT
DOCUMENTS or as may be ordered in writing during the continuance of the CONTRACT.

87.4 SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: The Schedule of Rates
(i.e., VALUE OF CONTRACT) shall be deemed to include and cover the cost of all royalties and
fees for the articles and processes, protected by letters, patent or otherwise incorporated in or
used in connection with the WORK, also all royalties, rents and other payments in connection
with obtaining materials of whatsoever kind for the WORK and shall include an indemnity to
the EMPLOYER which the CONTRACTOR hereby gives against all actions, proceedings, claims,
damages, costs and expenses arising from the incorporation in or use on the WORK of any such
articles, processes or materials, octroi or other municipal or local Board Charges, if levied on
materials, equipment or machineries to be brought to site for use on WORK shall be borne by
the CONTRACTOR

87.5 SCHEDULE OF RATES TO COVER TAXES AND DUTIES: No exemption or reduction of
Customs Duties, GST , GST on works Contract quay or any port dues, transport charges, stamp
duties or Central or State Government or local Body or Municipal Taxes or duties, taxes or
charges (from or of any other body), whatsoever, will be granted or obtained, all of which
expenses shall be deemed to be included in and covered by the Schedule or Rates. The
CONTRACTOR shall also obtain and pay for all permits or other privileges necessary to complete
the WORK.

87.6 SCHEDULE OF RATES TO COVER RISKS OF DELAY: The Schedule of Rates shall be
deemed to include and cover the risk of all possibilities of delay and interference with the
CONTRACTOR's conduct of WORK which occur from any causes including orders of the
EMPLOYER in the exercise of his power and on account of extension of time granted due to
various reasons and for all other possible or probable causes of delay.
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87.7 SCHEDULE OF RATES CANNOT BE ALTERED: For WORK under unit rate basis, no
alteration will be allowed in the Schedule of Rates by reason of works or any part of them being
modified, altered, extended, diminished or committed. The Schedule of Rates are fully inclusive
of rates which have been fixed by the CONTRACTOR and agreed to by the EMPLOYER and
cannot be altered. For lumpsum CONTRACTS, the payment will be made according to the WORK
actually carried out, for which purpose an item wise, or work wise Schedule of Rates shall be
furnished, suitable for evaluating the value of WORK done and preparing running account bill.
Payment for any additional work which is not covered in the Schedule of Rates, shall only be
released on issuance of change order.

88 Procedure for measurement and billing of work in progress:

88.1 BILLING PROCEDURE: Following procedures shall be adopted for billing of works
executed by the CONTRACTOR.

88.1.1 All measurements shall be recorded in sextuplicate on standard measurement sheets
supplied by EMPLOYER and submitted to EMPLOYER/CONSULTANT for scrutiny and passing.

88.1.2 EMPLOYER/CONSULTANT shall scrutinise and check the measurements recorded on the
sheets and shall certify correctness of the same on the measurement sheets.

88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive checks in
accordance with the terms and conditions of the CONTRACTS, within 7 days of submission of
the bills, complete in all respects and send the same to the Employer to effect payment to the
CONTRACTOR

88.1.4 GGPL shall make all endeavour to make payments of undisputed amount of the bills
submitted based on the joint measurements within 15 (Fifteen) days from the date of
certification by the Engineer-in-Charge.

88.1.5 Measurements shall be recorded as per the methods of measurement spelt out in
EMPLOYER/CONSULTANT SPECIFICATIONS / CONTRACT DOCUMENT. EMPLOYER/CONSULTANT
shall be fully responsible for checking the measurements quantitatively and qualitatively as
recorded in the Measurement Books/ Bills.

88.1.6 While preparing the final bills overall measurements will not be taken again. Only
volume of work executed since the last measured bill alongwith summary of final
measurements will be considered for the final bill. However, a detailed check shall be made as
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to missing measurements and in case there are any missing items or measurements the same
shall be recorded.

88.1.7 COMPUTERISED BILLING SYSTEM: GODAVARI GAS (P) LTD has introduced Computerised
Billing System whereby when the Bills are submitted in GGPL by a Contractor, a receipt number
is generated. The Contractor can know the status of the Bill through GGPL’s website.

88.2 SECURED ADVANCE ON MATERIAL: Unless otherwise provided elsewhere in the tender,
no ‘Secured Advance' on security of materials brought to site for execution of contracted
items(s) shall be paid to the Contractor whatsoever.

88.3 DISPUTE IN MODE OF MEASUREMENT: In case of any dispute as to the mode of
measurement not covered by the CONTRACT to be adopted for any item of WORK, mode of
measurement as per latest Indian Standard Specifications shall be followed.

88.4 ROUNDING-OFF OF AMOUNTS: In calculating the amount of each item due to the
CONTRACTOR in every certificate prepared for payment, sum of less than 50 paise shall be
omitted and the total amount on each certificate shall be rounded off to the nearest rupees,
i.e., sum of less than 50 paise shall be omitted and sums of 50 paise and more upto one rupee
shall be reckoned as one rupee.

89 Lumpsum in tender:

89.1 The payment against any Lumpsum item shall be made only on completion of that item
as per the provision of the CONTRACT after certification by ENGINEER-IN-CHARGE.

90 Running account payments to be regarded as advance:

90.1  All running account payments shall be regarded as payment by way of advance against
the final payment only and not as payments for WORK actually done and completed and shall
not preclude the requiring of bad, unsound and imperfect or unskilled work to be removed and
taken away and reconstructed or re-erected or be considered as an admission of the due
performance of the CONTRACT, or any part thereof, in this respect, or of the accruing of any
claim by the CONTRACTOR, nor shall it conclude, determine or affect in any way the powers of
the EMPLOYER under these conditions or any of them as to the final settlement and adjustment
of the accounts or otherwise, or in any other way vary or affect the CONTRACT. The final bill
shall be submitted by the CONTRACTOR within one month of the date of physical completion of
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the WORK, otherwise, the ENGINEER-IN-CHARGE's certificate of the measurement and of total
amount payable for the WORK accordingly shall be final and binding on all parties

91 Notice of claims for additional payments:

91.1  Should the CONTRACTOR consider that he is entitled to any extra payment for any
extra/additional WORKS or MATERIAL change in original SPECIFICATIONS carried out by him in
respect of WORK he shall forthwith give notice in writing to the ENGINEER-IN-CHARGE that he
claims extra payment. Such notice shall be given to the ENGINEER-IN-CHARGE upon which
CONTRACTOR bases such claims and such notice shall contain full particulars of the nature of
such claim with full details of amount claimed. Irrespective of any provision in the CONTRACT to
the contrary, the CONTRACTOR must intimate his intention to lodge claim on the EMPLOYER
within 10 (ten) days of the commencement of happening of the event and quantify the claim
within 30 (thirty) days, failing which the CONTRACTOR will lose his right to claim any
compensation/reimbursement/damages etc. or refer the matter to arbitration. Failure on the
part of CONTRACTOR to put forward any claim without the necessary particulars as above
within the time above specified shall be an absolute waiver thereof. No omission by EMPLOYER
to reject any such claim and no delay in dealing therewith shall be waiver by EMPLOYER of any
of this rights in respect thereof.

91.2 ENGINEER-IN-CHARGE shall review such claims within a reasonably period of time and
cause to discharge these in a manner considered appropriate after due deliberations thereon.
However, CONTRACTOR shall be obliged to carry on with the WORK during the period in which
his claims are under consideration by the EMPLOYER, irrespective of the outcome of such
claims, where additional payments for WORKS considered extra are justifiable in accordance
with the CONTRACT provisions, EMPLOYER shall arrange to release the same in the same
manner as for normal WORK payments. Such of the extra works so admitted by EMPLOYER shall
be governed by all the terms, conditions, stipulations and specifications as are applicable for
the CONTRACT. The rates for extra works shall generally be the unit rates provided for in the
CONTRACT. In the event unit rates for extra works so executed are not available as per
CONTRACT, payments may either be released on day work basis for which daily/hourly rates for
workmen and hourly rates for equipment rental shall apply, or on the unit rate for WORK
executed shall be derived by interpolation/ extrapolation of unit rates already existing in the
CONTRACT. In all the matters pertaining to applicability of rate and admittance of otherwise of
an extra work claim of CONTRACTOR the decision of ENGINEER-IN-CHARGE shall be final and
binding.
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92 Payment of contractor's bill:

92.1 No payment shall be made for works estimated to cost less than Rs.10,000/- till the
whole of the work shall have been completed and a certificate of completion given. But in case
of works estimated to cost more than Rs.10,000/-, that CONTRACTOR on submitting the bill
thereof be entitled to receive a monthly payment proportionate to the part thereof approved
and passed by the ENGINEER-IN-CHARGE, whose certificate of such approval and passing of the
sum so payable shall be final and conclusive against the CONTRACTORThis payment will be
made after making necessary corrections/deductions as stipulated elsewhere in the CONTRACT
DOCUMENT for materials, Contract Performance Security, taxes etc.

92.2 Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account Payee
cheque forwarding the same to registered office or the notified office of the CONTRACTORIn no
case will EMPLOYER be responsible if the cheque is mislaid or misappropriated by unauthorised
person/persons. In all cases, the CONTRACTOR shall present his bill duly pre-receipted on
proper revenue stamp payment shall be made in Indian Currency.

92.3 In general payment of final bill shall be made to CONTRACTOR within 60 days of the
submission of bill on joint measurements, after completion of all the obligations under the
CONTRACT.

93 Receipt for payment:

93.1 Receipt for payment made on account of work when executed by a firm, must be
signed by a person holding due power of attorney in this respect on behalf of the
CONTRACTOR, except when the CONTRACTOR's are described in their tender as a limited
company in which case the receipts must be signed in the name of the company by one of its
principal officers or by some other person having authority to give effectual receipt for the
company.

94 Completion certificate:

94.1 APPLICATION FOR COMPLETION CERTIFICATE: When the CONTRACTOR fulfils his
obligation under Clause 81.1 he shall be eligible to apply for COMPLETION CERTIFICATE. The
ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR the COMPLETION CERTIFICATE
within one month after receiving any application therefore from the CONTRACTOR after
verifying from the completion documents and satisfying himself that the WORK has been
completed in accordance with and as set out in the construction and erection drawings, and the
CONTRACT DOCUMENTS. The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is
eligible to present the final bill for the WORK executed by him under the terms of CONTRACT.
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94.2 COMPLETION CERTIFICATE: Within one month of the completion of the WORK in all
respects, the CONTRACTOR shall be furnished with a certificate by the ENGINEER-IN-CHARGE of
such completion, but no certificate shall be given nor shall the WORK be deemed to have been
executed until all scaffolding, surplus materials and rubbish is cleared off the SITE completely
nor until the WORK shall have been measured by the ENGINEER-IN-CHARGE whose
measurement shall be binding and conclusive. The WORKS will not be considered as complete
and taken over by the EMPLOYER, until all the temporary works, labour and staff colonies are
cleared to the satisfaction of the ENGINEER-IN-CHARGE. If the CONTRACTOR fails to comply
with the requirements of this clause on or before the date fixed for the completion of the
WORK, the ENGINEER-IN-CHARGE may at the expense of the CONTRACTOR remove such
scaffolding, surplus materials and rubbish and dispose off the same as he thinks fit and clean off
such dirt as aforesaid, and the CONTRACTOR shall forthwith pay the amount of all expenses so
incurred and shall have no claim in respect of any such scaffolding or surplus materials as
aforesaid except for any sum actually realised by the sale thereof.

94.3 COMPLETION CERTIFICATE DOCUMENTS: For the purpose of Clause 94.0 the following
documents will be deemed to form the completion documents:

(i) The technical documents according to which the WORK was carried out. Six (6) sets of
construction drawings showing therein the modification and correction made during the course
of execution and signed by the ENGINEER-IN-CHARGE.

(ii) COMPLETION CERTIFICATE for ‘embedded' and “covered' up work.

(iii) Certificates of final levels as set out for various works.

(iv) Certificates of tests performed for various WORKS.

(v) Material appropriation, Statement for the materials issued by the EMPLOYER for the
WORK and list of surplus materials returned to the EMPLOYER's store duly supported by
necessary documents.

95 Final decision and final certificate:

95.1 Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being
satisfied that the WORKS have been duly maintained by the CONTRACTOR during monsoon or
such period as hereinbefore provided in Clause 80 & 81 and that the CONTRACTOR has in all
respect duly made-up any subsidence and performed all his obligations under the CONTRACT,
the ENGINEER-IN- CHARGE shall (without prejudice to the rights of the EMPLOYER to retain the
provisions of relevant Clause hereof) otherwise give a certificate herein referred to as the FINAL
CERTIFICATE to that effect and the CONTRACTOR shall not be considered to have fulfilled the
whole of his obligations under CONTRACT until FINAL CERTIFICATE shall have been given by the
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ENGINEER-IN- CHARGE notwithstanding any previous entry upon the WORK and taking
possession, working or using of the same or any part thereof by the EMPLOYER.

96 Certificate and payments on evidence of completion:

96.1  Except the FINAL CERTIFICATE, no other certificates or payments against a certificate or
on general account shall be taken to be an admission by the EMPLOYER of the due performance
of the CONTRACT or any part thereof or of occupancy or validity of any claim by the
CONTRACTOR

97 Deductions from the contract price:

97.1  All costs, damages or expenses which EMPLOYER may have paid or incurred, which
under the provisions of the CONTRACT, the CONTRACTOR is liable/will be liable, will be claimed
by the EMPLOYER. All such claims shall be billed by the EMPLOYER to the CONTRACTOR
regularly as and when they fall due. Such claims shall be paid by the CONTRACTOR within 15
(fifteen) days of the receipt of the corresponding bills and if not paid by the CONTRACTOR
within the said period, the EMPLOYER may, then, deduct the amount from any moneys due i.e.,
Contract Performance Security or becoming due to the CONTRACTOR under the CONTRACT or
may be recovered by actions of law or otherwise, if the CONTRACTOR fails to satisfy the
EMPLOYER of such claims.

SECTION-VII TAXES AND INSURANCE

98 Taxes, Duties, Octroietc:

98.1 The CONTRACTOR agrees to and does hereby accept full and exclusive liability for the
payment of any and all Taxes, Duties, including Excise duty, octroi etc. now or hereafter
imposed, increased, modified, all theGST, duties, octrois etc. now in force and hereafter
increased, imposed or modified, from time to time in respect of WORKS and materials and all
contributions and taxes for unemployment compensation, insurance and old age pensions or
annuities now or hereafter imposed by any Central or State Government authorities which are
imposed with respect to or covered by the wages, salaries, or other compensations paid to the
persons employed by the CONTRACTOR and the CONTRACTOR shall be responsible for the
compliance of all SUB-CONTRACTORS, with all applicable Central, State, Municipal and local law
and regulation and requirement of any Central, State or local Government agency or authority.
CONTRACTOR further agrees to defend, indemnify and hold EMPLOYER harmless from any
liability or penalty which may be imposed by the Central, State or Local authorities by reason or
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any violation by CONTRACTOR or SUB-CONTRACTOR of such laws, suits or proceedings that may
be brought against the EMPLOYER arising under, growing out of, or by reason of the work
provided for by this CONTRACT, by third parties, or by Central or State Government authority or
any administrative sub-division thereof. Tax deductions will be made as per the rules and
regulations in force in accordance with acts prevailing from time to time.

99 GST/ Composite scheme under GST :

99.1 Tenderer should quote all inclusive prices including the liability of GST/ Composite
scheme under GST whether on the works contract as a whole or in respect of bought out
components used by the CONTRACTOR in execution of the CONTRACT. GGPL shall not be
responsible for any such liability of the CONTRACTOR in respect of this CONTRACT.

100  Statutory variations

100.1 Tenderer should quote prices inclusive of GST applicable on finished product. Any
statutory variations in GST on finished product during the contractual completion period, shall
be to the GGPL account for which the Contractor will furnish documentary evidence(s) in
support of their claims to GGPL. However, any increase in the rate of these taxes and duties
(GST beyond the contractual completion period shall be to Contractor's account and any
decrease shall be passed on to GGPL.

101 Insurance:

101.1 GENERAL CONTRACTOR shall at his own expense arrange secure and maintain insurance
with reputable insurance companies to the satisfaction of the EMPLOYER as follows:
CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be necessary and
to its full value for all such amounts to protect the WORKS in progress from time to time and
the interest of EMPLOYER against all risks as detailed herein. The form and the limit of such
insurance, as defined here in together with the under works thereof in each case should be as
acceptable to the EMPLOYER. However, irrespective of work acceptance the responsibility to
maintain adequate insurance coverage at all times during the period of CONTRACT shall be that
of CONTRACTOR alone. CONTRACTOR's failure in this regard shall not relieve him of any of his
responsibilities and obligations under CONTRACT. Any loss or damage to the equipment, during
ocean transportation, port/custom clearance, inland and port handling, inland transportation,
storage, erection and commissioning till such time the WORK is taken over by EMPLOYER, shall
be to the account of CONTRACTORCONTRACTOR shall be responsible for preferring of all claims
and make good for the damage or loss by way of repairs and/or replacement of the parts of the
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Work damaged or lost. CONTRACTOR shall provide the EMPLOYER with a copy of all insurance
policies and documents taken out by him in pursuance of the CONTRACT. Such copies of
document shall be submitted to the EMPLOYER immediately upon the CONTRACTOR having
taken such insurance coverage. CONTRACTOR shall also inform the EMPLOYER at least 60(Sixty)
days in advance regarding the expiry cancellation and/or changes in any of such documents and
ensure revalidation/renewal etc., as may be necessary well in time. Statutory clearances, if any,
in respect of foreign supply required for the purpose of replacement of equipment lost in
transit and/or during erection, shall be made available by the EMPLOYER. CONTRACTOR shall,
however, be responsible for obtaining requisite licences, port clearances and other formalities
relating to such import. The risks that are to be covered under the insurance shall include, but
not be limited to the loss or damage in handling, transit, theft, pilferage, riot, civil commotion,
weather conditions, accidents of all kinds, fire, war risk (during ocean transportation only) etc.
The scope of such insurance shall cover the entire value of supplies of equipments, plants and
materials to be imported from time to time. All costs on account of insurance liabilities covered
under CONTRACT will be to CONTRACTOR's account and will be included in VALUE OF
CONTRACT. However, the EMPLOYER may from time to time, during the currency of the
CONTRACT, ask the CONTRACTOR in writing to limit the insurance coverage risk and in such a
case, the parties to the CONTRACT will agree for a mutual settlement, for reduction in VALUE
OF CONTRACT to the extent of reduced premium amounts CONTRACTOR as far as possible shall
cover insurance with Indian Insurance Companies, including marine Insurance during ocean
transportation.

101.1.1 EMPLOYEES STATE INSURANCE ACT: The CONTRACTOR agrees to and does
hereby accept full and exclusive liability for the compliance with all obligations imposed by the
Employee State Insurance Act 1948 and the CONTRACTOR further agrees to defend, indemnify
and hold EMPLOYER harmless for any liability or penalty which may be imposed by the Central,
State or Local authority by reason of any asserted violation by CONTRACTOR or SUB-
CONTRACTOR of the Employees' State Insurance Act, 1948, and also from all claims, suits or
proceeding that may be brought against the EMPLOYER arising under, growing out of or by
reasons of the work provided for by this CONTRACTOR, by third parties or by Central or State
Government authority or any political sub- division thereof. The CONTRACTOR agrees to fill in
with the Employee's State Insurance Corporation, the Declaration Forms, and all forms which
may be required in respect of the CONTRACTOR's or SUB- CONTRACTOR's employees, who are
employed in the WORK provided for or those covered by ESI from time to time under the
Agreement. The CONTRACTOR shall deduct and secure the agreement of the SUB-
CONTRACTOR to deduct the employee's contribution as per the first schedule of the
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Employee's State Insurance Act from wages and affix the Employees Contribution Card at wages
payment intervals. The CONTRACTOR shall remit and secure the agreement of SUB-
CONTRACTOR to remit to the State Bank of India, Employee's State Insurance Corporation
Account, the Employee's contribution as required by the Act. The CONTRACTOR agrees to
maintain all cards and Records as required under the Act in respect of employees and payments
and the CONTRACTOR shall secure the agreement of the SUB- CONTRACTOR to maintain such
records. Any expenses incurred for the contributions, making contributions or maintaining
records shall be to the CONTRACTOR's or SUB-CONTRACTOR's account. The EMPLOYER shall
retain such sum as may be necessary from the total VALUE OF CONTRACT until the
CONTRACTOR shall furnish satisfactory proof that all contributions as required by the
Employees State Insurance Act, 1948, have been paid. This will be pending on the CONTRACTOR
when the ESI Act is extended to the place of work.

101.1.2 WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE:
Insurance shall be effected for all the CONTRACTOR's employees engaged in the performance
of this CONTRACT. If any of the work is sublet, the CONTRACTOR shall require the SUB-
CONTRACTOR to provide workman's Compensation and employer's liability insurance for the
later's employees if such employees are not covered under the CONTRACTOR's Insurance.

101.1.3 ACCIDENT OR INJURY TO WORKMEN: The EMPLOYER shall not be liable for or in
respect of any damages or compensation payable at law in respect or in consequence of any
accident or injury to any workman or other person in the Employment of the CONTRACTOR or
any SUB-CONTRACTOR save and except an accident or injury resulting from any act or default
of the EMPLOYER, his agents or servants and the CONTRACTOR shall indemnify and keep
indemnified the EMPLOYER against all such damages and compensation (save and except and
aforesaid) and against all claims, demands, proceeding, costs, charges and expenses,
whatsoever in respect or in relation thereto.

101.1.4 TRANSIT INSURANCE In respect of all items to be transported by the
CONTRACTOR to the SITE of WORK, the cost of transit insurance should be borne by the
CONTRACTOR and the quoted price shall be inclusive of this cost.

101.1.5 COMPREHENSIVE AUTOMOBILE INSURANCE This insurance shall be in such a
form as to protect the Contractor against all claims for injuries, disability, disease and death to
members of public including EMPLOYER’s men and damage to the property of others arising
from the use of motor vehicles during on or off the ‘site’ operations, irrespective of the
Employership of such vehicles.
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101.1.6 COMPREHENSIVE GENERAL LIABILITY INSURANCE:
a) This insurance shall protect the Contractor against all claims arising from injuries,

disabilities, disease or death of member of public or damage to property of others due to any
act or omission on the part of the Contractor, his agents, his employees, his representatives and
Sub- Contractor’s or from riots, strikes and civil commotion.

b) Contractor shall take suitable Group Personal Accident Insurance Cover for taking care
of injury, damage or any other risks in respect of his Engineers and other Supervisory staff who
are not covered under Employees State Insurance Act.

c) The policy shall cover third party liability. The third party (liability shall cover the loss/
disablement of human life (person not belonging to the Contractor) and also cover the risk of
damage to others materials/ equipment/ properties during construction, erection and
commissioning at site. The value of third party liability for compensation for loss of human life
or partial/full disablement shall be of required statutory value but not less than Rs. 2 lakhs per
death, Rs. 1.5 lakhs per full disablement and Rs. 1 lakh per partial disablement and shall
nevertheless cover such compensation as may be awarded by Court by Law in India and cover
for damage to others equipment/ property as approved by the Purchaser. However, third party
risk shall be maximum to Rs. 10(ten) lakhs to death.

d) The Contractor shall also arrange suitable insurance to cover damage, loss, accidents,
risks etc., in respect of all his plant, equipments and machinery, erection tools & tackles and all
other temporary attachments brought by him at site to execute the work.

e) The Contractor shall take out insurance policy in the joint name of EMPLOYER and
Contractor from one or more nationalised insurance company from any branch office at Project
site.

f) Any such insurance requirements as are hereby established as the minimum policies and
coverages which Contractor must secure and keep in force must be complied with, Contrator
shall at all times be free to obtain additional or increased coverages at Contractor’s sole
expenses.

101.1.7 ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY
EMPLOYER: CONTRACTOR shall also carry and maintain any and all other insurance(s) which he
may be required under any law or regulation from time to time without any extra cost to
EMPLOYER. He shall also carry and maintain any other insurance which may be required by the
EMPLOYER.
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102 Damage to Property or to any Person or any Third Party

102.1 CONTRACTOR shall be responsible for making good to the satisfaction of the EMPLOYER
any loss or any damage to structures and properties belonging to the EMPLOYER or being
executed or procured or being procured by the EMPLOYER or of other agencies within in the
premises of all the work of the EMPLOYER, if such loss or damage is due to fault and/or the
negligence or willful acts or omission of the CONTRACTOR, his employees, agents,
representatives or SUB-CONTRACTOR:s.

102.2 The CONTRACTOR shall take sufficient care in moving his plants, equipments and
materials from one place to another so that they do not cause any damage to any person or to
the property of the EMPLOYER or any third party including overhead and underground cables
and in the event of any damage resulting to the property of the EMPLOYER or of a third party
during the movement of the aforesaid plant, equipment or materials the cost of such damages
including eventual loss of production, operation or services in any plant or establishment as
estimated by the EMPLOYER or ascertained or demanded by the third party shall be borne by
the CONTRACTORThird party liability risk shall be Rupees One lakh for single accident and
limited to Rupees Ten lakhs.

102.3 The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all claims for
damages to property other than EMPLOYER's property arising under or by reason of this
agreement, if such claims result from the fault and/or negligence or willful acts or omission of
the CONTRACTOR, his employees, agents, representative of SUB-CONTRACTOR.

SECTION-VIII LABOUR LAWS

103  Labour laws:
103.1 No labour below the age of 18 (eighteen) years shall be employed on the WORK.

103.2 The CONTRACTOR shall not pay less than what is provided under law to labourers
engaged by him on the WORK.

103.3 The CONTRACTOR shall at his expense comply with all labour laws and keep the
EMPLOYER indemnified in respect thereof.

103.4 The CONTRACTOR shall pay equal wages for men and women in accordance with
applicable labour laws.

103.5 If the CONTRACTOR is covered under the Contract labour (Regulation and Abolition) Act,
he shall obtain a licence from licensing authority (i.e. office of the labour commissioner) by
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payment of necessary prescribed fee and the deposit, if any, before starting the WORK under
the CONTRACT. Such fee/deposit shall be borne by the CONTRACTOR

103.6 The CONTRACTOR shall employ labour in sufficient numbers either directly or through
SUB- CONTRACTOR's to maintain the required rate of progress and of quality to ensure
workmanship of the degree specified in the CONTRACT and to the satisfaction of the ENGINEER-
IN-CHARGE.

103.7 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the distribution return of
the number and description, by trades of the work people employed on the works. The
CONTRACTOR shall also submit on the 4th and 19th of every month to the ENGINEER-IN-
CHARGE a true statement showing in respect of the second half of the preceding month and
the first half of the current month (1) the accidents that occurred during the said fortnight
showing the circumstances under which they happened and the extent of damage and injury
caused by them and (2) the number of female workers who have been allowed Maternity
Benefit as provided in the Maternity Benefit Act 1961 on Rules made thereunder and the
amount paid to them.

103.8 The CONTRACTOR shall comply with the provisions of the payment of Wage Act 1936,
Employee Provident Fund Act 1952, Minimum Wages Act 1948. Employers Liability Act 1938.
Workmen's Compensation Act 1923, Industrial Disputes Act 1947, the Maternity Benefit Act
1961 and Contract Labour Regulation and Abolition Act 1970, Employment of Children Act 1938
or any modifications thereof or any other law relating thereto and rules made thereunder from
time to time.

103.9 The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting Officer
as defined in Contract Labour (Regulation and Abolition) Act 1970 have the power to deduct
from the money due to the CONTRACTOR any sum required or estimated to be required for
making good the loss suffered by a worker or workers by reason of non- fulfillment of the
Conditions of the Contract for the benefit of workers, non-payment of wages or of deductions
made from his or their wages which are not justified by the terms of the Contract or non-
observance of the said regulations.

103.10 The CONTRACTOR shall indemnify the EMPLOYER against any payments to be made
under and for the observance of the provisions of the aforesaid Acts without prejudice to his
right to obtain indemnity from his SUB-CONTRACTOR's. In the event of the CONTRACTOR
committing a default or breach of any of the provisions of the aforesaid Acts as amended from

time to time, of furnishing any information or submitting or filling and Form/ Register/ Slip
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under the provisions of these Acts which is materially incorrect then on the report of the
inspecting Officers, the CONTRACTOR shall without prejudice to any other liability pay to the
EMPLOYER a sum not exceeding Rs.50.00 as Liquidated Damages for every default, breach or
furnishing, making, submitting, filling materially incorrect statement as may be fixed by the
ENGINEER-IN- CHARGE and in the event of the CONTRACTOR's default continuing in this
respect, the Liquidated Damages may be enhanced to Rs.50.00 per day for each day of default
subject to a maximum of one percent of the estimated cost of the WORK put to tender. The
ENGINEER-IN-CHARGE shall deduct such amount from bills or Contract Performance Security of
the CONTRACTOR and credit the same to the Welfare Fund constitute under these acts. The
decision of the ENGINEER-IN-CHARGE in this respect shall be final and binding.

104 Implementation of Apprentices Act, 1961:

104.1 The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and the
Rules and Orders issued thereunder from time to time. If he fails to do so, his failure will be a
breach of the CONTRACT and the ENGINEER-IN-CHARGE may, at his discretion, cancel the
CONTRACT. The CONTRACTOR shall also be liable for any pecuniary liability arising on account
of any violation by him of the provisions, of the Act.

105  Contractor to indemnify the Employer:

105.1 The CONTRACTOR shall indemnify the EMPLOYER and every member, office and
employee of the EMPLOYER, also the ENGINEER-IN-CHARGE and his staff against all actions,
proceedings, claims, demands, costs and expenses whatsoever arising out of or in connection
with the matters referred to in Clause 102.0 and elsewhere and all actions, proceedings, claims,
demands, costs and expenses which may be made against the EMPLOYER for or in respect of or
arising out of any failure by the CONTRACTOR in the performance of his obligations under the
CONTRACT DOCUMENT. The EMPLOYER shall not be liable for or in respect of or arising out of
any failure by the CONTRACTOR in the performance of his obligations under the CONTRACT
DOCUMENT. The EMPLOYER shall not be liable for or in respect of any demand or
compensation payable by law in respect or in consequence of any accident or injury to any
workmen or other person. In the employment of the CONTRACTOR or his SUB-CONTRACTOR
the CONTRACTOR shall indemnify and keep indemnified the EMPLOYER against all such
damages and compensations and against all claims, damages, proceedings, costs, charges and
expenses whatsoever in respect thereof or in relation thereto.

105.2 PAYMENT OF CLAIMS AND DAMAGES: Should the EMPLOYER have to pay any money in

respect of such claims or demands as aforesaid the amount so paid and the costs incurred by
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the EMPLOYER shall be charged to and paid by the CONTRACTOR and the CONTRACTOR shall
not be at liberty to dispute or question the right of the EMPLOYER to make such payments
notwithstanding the same, may have been made without the consent or authority or in law or
otherwise to the contrary.

105.3 In every case in which by virtue of the provisions of Section 12, Sub-section (i) of
workmen's compensation Act, 1923 or other applicable provision of Workmen Compensation
Act or any other Act, the EMPLOYER is obliged to pay compensation to a workman employed by
the CONTRACTOR in execution of the WORK, the EMPLOYER will recover from the
CONTRACTOR the amount of the compensation so paid, and without prejudice to the rights of
EMPLOYER under Section 12, Sub- section (2) of the said act, EMPLOYER shall be at liberty to
recover such amount or any part thereof by deducting it from the Contract Performance
Security or from any sum due to the CONTRACTOR whether under this CONTRACT or otherwise.
The EMPLOYER shall not be bound to contest any claim made under Section 12, Sub-section (i)
of the said act, except on the written request of the CONTRACTOR and upon his giving to the
EMPLOYER full security for all costs for which the EMPLOYER might become liable in
consequence of contesting such claim.

106  Health and sanitary arrangements for workers:

106.1 In respect of all labour directly or indirectly employed in the WORKS for the
performance of the CONTRACTOR's part of this agreement, the CONTRACTOR shall comply with
or cause to be complied with all the rules and regulations of the local sanitary and other
authorities or as framed by the EMPLOYER from time to time for the protection of health and
sanitary arrangements for all workers.

106.2 The CONTRACTOR shall provide in the labour colony all amenities such as electricity,
water and other sanitary and health arrangements. The CONTRACTOR shall also provide
necessary surface transportation to the place of work and back to the colony for their
personnel accommodated in the labour colony.

SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES

107 Dispute Resolution & Arbitration:

Unless otherwise specified, the matters where decision of the Engineer-in-Charge is
deemed to be final and binding as provided in the Agreement and the issues/disputes
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which cannot be mutually resolved within a reasonable time, all disputes shall be dealt
as per Conciliation Rule 2010 and Arbitration, as under.

107.1 GGPL (INDIA) LTD has framed the condition Rules 2010 in conformity with
supplementary to part- lll of the Indian Arbitration and conciliation Act 1996 for speedier, cost
effective and amicable settlement of disputes through conciliation. A copy of the said rules
made available on GGPL’s web site www.GGPLonline.comfor reference. Unless others specified,

the matters where decision of the Engineer-in-charge is deemed to be final and binding as
provided in the Agreement and the issue/disputes which cannot be mutually resolved within a
reasonable time, all disputes shall be settled in accordance with the conciliation Rules 2010 .

107.2 Any dispute (s)/difference(s)/issue(s) of any kind whatsoever between/amongst the
parties arising under /out/of/in connection with this contract shall be settled in accordance
with the afore said rules.

107.3 In case of any dispute (s)/difference(s)/issue(s), a party shall notify the other party (ies)
in writing about such a disputes (s)/difference(s)/ issue(s) between/amongst the parties and
that such a party wises to refer the disputes(s)/difference(s)/issues(s) to conciliation. Such
Invitation for conciliation shall contain sufficient information as to the dispute(s)/difference(s)
/issue(s) to enable the other party (ies) to be fully informed as to the nature of the
dispute(s)/difference(s) issue(s) , the amount of monetary claim, if any, and apparent causes(s)
of action.

107.4 Conciliation proceedings commence when the other party(ies) accept (s) the invitation
to conciliate and confirmed in writing. If the other party (ies) reject(s) the invitation, there will
be no conciliation proceedings.

107.5 If the party initiating conciliation does not receive a reply within thirty days from the
date on which he/she sends the invitation, or within such other period of times as specified in
the invitation, he/she may elect to treat this as a rejection of the invitation to conciliate. If
he/she so elect he/she shall inform the other party(ies) accordingly.

107.6 Where Invitation for conciliation has been furnished, the parties shall attempt to settle
such dispute (s) amicably under part-1ll of the Indian Arbitration and Conciliation Act,1996 and
GGPL (INDIA) LTD Conciliation Rules,2010. It would be only after exhausting the option of
conciliation as an Alternate Dispute Resolution Mechanism that the parties here to shall go for
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Arbitration. For the purpose of this clause, the option of ‘Conciliation’ shall be deemed to have
been exhausted, even in case of rejection of Conciliation by any of the parties.

107.7 The cost of Conciliation proceeding including but not limited to fees for Conciliator(s),
Airfare, Local Transport, Accommodation, cost towards conference facility etc. shall be borne
by the parties equality.

107.8 The parties shall freeze claims(s) of interest, if any and shall not claim the same during
the pendency of Conciliation proceedings. The Settlement Agreement, as and when
reached/agreed upon, shall be signed between the parties and Conciliation proceedings shall
stand terminated on the date of the Settlement Agreement.

17.9 Arbitration:

The Employer [GGPL (India) Ltd.] shall suggest a panel of three independent and distinguished
persons to the bidder/contractor/supplier/buyer (as the case may be) to select any one among
them to act as the Sole Arbitrator. In the event of failure of the other parties to select the Sole
Arbitrator within 30 days from the receipt of the communication suggesting the panel of
arbitrators, the right of selection of the sole arbitrator by the other party shall stand forfeited
and the EMPLOYER (GGPL) shall have discretion to proceed with the appointment of the Sole
Arbitrator. The decision of Employer on the appointment of the sole arbitrator shall be final and
binding on the parties. The award of sole arbitrator shall be final and binding on the parties and
unless directed/awarded otherwise by the sole arbitrator, the cost of arbitration proceedings
shall be shared equally by the parties. The Arbitration proceedings shall be in English language
and venue shall be Rajahmundry, India. Subject to the above, the provisions of (Indian)
Arbitration & Conciliation ACT 1996 and the Rules framed there under shall be applicable. All
matter relating to this contract are subject to the exclusive jurisdiction of the court situated in
the state of Rajahmundry, East Godavari Dist, A.P. Bidders/suppliers/contractors may please
note that the Arbitration & Conciliation Act 1996 was enacted by the Indian Parliament and is
based on United Nations Commission on International Trade Law (UNCITRAL model law), which
were prepared after extensive consultation with Arbitral Institutions and centers of
International Commercial Arbitration. The United Nations General Assembly vide resolution
31/98 adopted the UNCITRAL Arbitration rules on 15 December 1976.

107.2 FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT
AND ANOTHER AND ONE GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE AND ONE
PUBLIC ENTERPRISE AND ANOTHER THE ARBITRATION SHALL BE AS FOLLOWS:
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"In the event of any dispute or difference between the parties hereto, such dispute or
difference shall be resolved amicably by mutual consultation or through the good offices of
empowered agencies of the Government. If such resolution is not possible, then, the
unresolved dispute or difference shall be referred to arbitration of an arbitrator to be
nominated by Secretary, Department of Legal Affairs ("Law Secretary") in terms of the Office
Memorandum No.55/3/1/75 CF, dated the 19th December 1975 issued by the Cabinet
Secretariat (Department of Cabinet Affairs), as modified from time to time. The Arbitration Act
1940 (10 of 1940) shall not be applicable to the arbitration under this clause. The award of the
Arbitrator shall be binding upon parties to the dispute. Provided, however, any party aggrieved
by such award may make a further reference for setting aside or revision of the award to Law
Secretary whose decision shall bind the parties finally and conclusively.

108 Jurisdiction:

108.1 The CONTRACT shall be governed by and constructed according to the laws in force in
INDIA. The CONTRACTOR hereby submits to the jurisdiction of the Courts situated at
RAJAHMUNDRY, EAST GODAVARI DIST, A.P for the purposes of disputes, actions and
proceedings arising out of the CONTRACT, the courts at RAJAHMUNDRY, EAST GODAVARI DIST,
A.P only will have the jurisdiction to hear and decide such disputed, actions and proceedings.

SECTION-X SAFETY CODES

109 General:

109.1 CONTRACTOR shall adhere to safe construction practice and guard against hazardous,
and unsafe working conditions and shall comply with EMPLOYER's safety rules as set forth
herein. Prior to start of construction, CONTRACTOR will be furnished copies of EMPLOYER's
"Safety Code" for information and guidance, if it has been prepared.

110 Safety regulations:

110.1 In respect of all labour, directly employed in the WORK for the performance of
CONTRACTOR's part of this agreement, the CONTRACTOR shall at his own expense arrange for
all the safety provisions as per safety codes of C.P.W.D., Indian Standards Institution. The
Electricity Act, The Mines Act and such other acts as applicable.
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110.2 The CONTRACTOR shall observe and abide by all fire and safety regulations of the
EMPLOYER. Before starting construction work CONTRACTOR shall consult with EMPLOYER's
safety Engineers or ENGINEER- IN-CHARGE and must make good to the satisfaction of the
EMPLOYER any loss or damage due to fire to any portion of the work done or to be done under
this agreement or to any of the EMPLOYER's existing property.

111  First aid and industrial injuries:

111.1 CONTRACTOR shall maintain first aid facilities for its employees and those of its SUB-
CONTRACTOR

111.2 CONTRACTOR shall make outside arrangements for ambulance service and for the
treatment of industrial injuries. Names of those providing these services shall be furnished to
EMPLOYER prior to start of construction and their telephone numbers shall be prominently
posted in CONTRACTOR's field office.

111.3 All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy of
CONTRACTOR's report covering each personal injury requiring the attention of a physician shall
be furnished to the EMPLOYER.

112 General rules:

112.1 Smoking within the battery area, tank farm or dock limits is strictly prohibited. Violators
of the no smoking rules shall be discharged immediately.

113  Contractor's barricades:
113.1 CONTRACTOR shall erect and maintain barricades required in connection with his
operation to guard or protect:-

a) Excavations

b) Hoisting Areas.

c) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors.

d) EMPLOYER's existing property subject to damage by CONTRACTOR's Operations.

e) Rail Road unloading spots.

113.2 CONTRACTOR's employees and those of his SUB- CONTRACTOR's shall become
acquainted with EMPLOYER's barricading practice and shall respect the provisions thereof.

113.3 Barricades and hazardous areas adjacent to, but not located in normal routes of travel
shall be marked by red flasher lanterns at nights.

114 Scaffolding:
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114.1 Suitable scaffolding should be provided for workmen for all works that cannot safely be
done from the ground or from solid construction except such short period work as can be done
safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the
ladder and if the ladder is used for carrying material as well, suitable footholds and handholds
shall be provided on the ladder and the ladder shall be given an inclination not steeper than 1
in 4 (1 horizontal and 4 vertical).

114.2 Scaffolding or staging more than 4 metres above the ground or floor, swing suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached, bolted, braced and otherwise retarded at least one metre high above the floor or
platform of such scaffolding or staging and extending along the entire length of the outside and
ends thereof with only such openings as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or
structure.

114.3 Working platform, gangway and stairway should be so constructed that they should not
sag unduly or unequally and if the height of platform of the gangway or the stairway is more
than 4 metres above the ground level or floor level, they should be closely boarded, should
have adequate width and should be suitably fastened as in ii) above.

114.4 Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing of railing
whose minimum heights shall be 1 metre.

114.5 Safe-means of access shall be provided to all working platforms and other working
places, every ladder shall be securely fixed. No portable single ladder shall be over 9 metres in
length while the width between side rails in rung ladder shall in no case be less than 30 cms for
ladder upto and including 3 metres in length. For longer ladder this width should be increased
5mm for each additional foot of length. Uniform steps spacing shall not exceed 30 cms.
Adequate precautions shall be taken to prevent danger from electrical equipment. No materials
on any of the sites or work shall be so stacked or placed to cause danger or inconvenience to
any person or public. The CONTRACTOR shall also provide all necessary fencing and lights to
protect the workers and staff from accidents, and shall be bound to bear the expenses of
defense of every suit, action or other proceeding of law that may be brought by any person for
injury sustained owing to neglect of the above precautions and pay any damages and costs
which may be awarded in any such suit or action or proceeding to any such person or which
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may with the consent of the CONTRACTOR be paid to compromise any claim by any such
person.

115  Excavation and trenching:

115.1 All trenches 1.2 metres or more in depth, shall at all times be supplied with at least one
ladder for each 50 metres length or fraction thereof. Ladder shall be extended from bottom of
the trenches to atleast 1 metre above the surface of the ground. The sides of the trenches
which are 1.5M in depth shall be stepped back to give suitable slope or securely held by timber
bracing, so as to avoid the danger of sides to collapse. The excavated materials shall not be
placed within 1.5 metres of the edge of the trench or half of the trench width whichever is
more. Cutting shall be done from top to bottom. Under no circumstances undermining or
under-cutting shall be done.

116 Demolition/general safety:

116.1 Before any demolition work is commenced and also during the progress of the
demolition work

a) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.
b) No electric cable or apparatus which is liable to be a source of danger shall remain

electrically charged.

c) All practical steps shall be taken to prevent danger to persons employed from risk of fire
or explosion or flooding. No floor, roof or other part of the building shall be so overloaded with
debris or materials as to render it unsafe.

116.2 All necessary personal safety equipment as considered adequate by the ENGINEER-IN-
CHARGE, should be kept available for the use of the persons employed on the SITE and
maintained in condition suitable for immediate use, and the CONTRACTOR shall take adequate
steps to ensure proper use of equipment by those concerned.

a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective gloves.

b) Those engaged in white washing and mixing or stacking or cement bags or any material
which are injurious to the eyes be provided with protective goggles.

c) Those engaged in welding and cutting works shall be provided with protective face &
eye shield, hand gloves, etc.

d) Stone breakers shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.
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e) When workers are employed in sewers and manholes, which are in use, the
CONTRACTOR shall ensure that the manhole covers are opened and are ventilated atleast for
an hour before the workers are allowed to get into the manholes, and the manholes so opened
shall be cordoned off with suitable railing and provided with warning signals or

f) board to prevent accident to the public.

g) The CONTRACTOR shall not employ men below the age of 18 years and women on the
work of painting with products containing lead in any form. Wherever men above the age of 18
years are employed on the work of lead painting, the following precautions should be taken.

1) No paint containing lead or lead product shall be used except in the form of paste or
readymade paint.

2) Suitable face masks should be supplied for use by the workers when paint is applied in
the form of spray or a surface having lead paint dry rubbed and scrapped.

3) Overalls shall be supplied by the CONTRACTOR to the workmen and adequate facilities
shall be provided to enable the working painters to wash them during and on cessation of work.
116.3 When the work is done near any place where there is risk of drowning, all necessary
safety equipment should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision should be made for prompt first
aid treatment of all injuries likely to be sustained during the course of the work.

116.4 Use of hoisting machines and tackles including their attachments, anchorage and
supports shall conform to the following standards or conditions:

a. These shall be of good mechanical construction, sound materials and adequate strength
and free from patent defect and shall be kept in good working order.

b. Every rope used in hoisting or lowering materials or as means of suspension shall be of
durable quality and adequate strength and free from patent defects.

b) Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine including any
scaffolding, winch or give signals to the operator.

c) In case of every hoisting machine and of every chain ring hook, shackle, swivel, and
pulley block used in hoisting or lowering or as means of suspension, the safe working load shall
be ascertained by adequate means. Every hoisting machine and all gears referred to above shall
be plainly marked with the safe working load of the conditions under which it is applicable and
the same shall be clearly indicated. No part of any machine or any gear referred to above in this
paragraph shall be loaded beyond safe working load except for the purpose of testing.

d) In case of departmental machine, the safe working load shall be notified by the
ENGINEER-IN-CHARGE. As regards CONTRACTOR's machines, the CONTRACTOR shall notify the
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safe working load of the machine to the ENGINEER-IN-CHARGE whenever he brings any
machinery to SITE of WORK and get it verified by the Engineer concerned.

e) Motors, gears, transmission lines, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should be
provided with such means as to reduce to minimum the accidental descent of the load,
adequate precautions should be taken to reduce the minimum risk of any part or parts of a
suspended load becoming accidentally displaced. When workers are employed on electrical
installations which are already energised, insulating mats, wearing apparel, such as gloves,
sleeves, and boots as may be necessary should be provided. The workers shall not wear any
rings, watches and carry keys or other materials which are good conductors of electricity.

116.5 All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe conditions and no scaffolds, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities should be provided at or near places of
work.

116.6 These safety provisions should be brought to the notice of all concerned by displaying
on a notice board at a prominent place at the work-spot. The person responsible for
compliance of the safety code shall be named therein by the CONTRACTOR

116.7 To ensure effective enforcement of the rules and regulations relating to safety
precautions, the arrangements made by the CONTRACTOR shall be open to inspection by the
Welfare Officer, ENGINEER-IN- CHARGE or safety Engineer of the Administration or their
representatives.

116.8 Notwithstanding the above clauses there is nothing in these to exempt the
CONTRACTOR for the operations of any other Act or rules in force in the Republic of India. The
work throughout including any temporary works shall be carried out in such a manner as not to
interfere in any way whatsoever with the traffic on any roads or footpath at the site or in the
vicinity thereto or any existing works whether the property of the Administration or of a third
party. In addition to the above, the CONTRACTOR shall abide by the safety code provision as
per C.P.W.D. Safety code and Indian Standard Safety Code from time to time.

117 Care in handling inflammable gas:
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117.1 The CONTRACTOR has to ensure all precautionary measures and exercise utmost care in
handling the inflammable gas cylinder/inflammable liquids/paints etc. as required under the
law and/or as advised by the fire Authorities of the EMPLOYER.

118 Temporary combustible structures:
118.1 Temporary combustible structures will not be built near or around work site.

119 Precautions against fire:

119.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums at
worksite as recommended by ENGINEER-IN-CHARGE. They will have to ensure all precautionary
measures and exercise utmost care in handling the inflammable gas cylinders/ inflammable
liquid/ paints etc. as advised by ENGINEER-IN-CHARGE. Temporary combustible structures will
not be built near or around the work-site.

120 Explosives:

120.1 Explosives shall not be stored or used on the WORK or on the SITE by the CONTRACTOR
without the permission of the ENGINEER-IN-CHARGE in writing and then only in the manner
and to the extent to which such permission is given. When explosives are required for the
WORK they will be stored in a special magazine to be provided at the cost of the CONTRACTOR
in accordance with the Explosives Rules. The CONTRACTOR shall obtain the necessary licence
for the storage and the use of explosives and all operations in which or for which explosives are
employed shall be at sole risk and responsibility of the CONTRACTOR and the CONTRACTOR
shall indemnify the EMPLOYER against any loss or damage resulting directly or indirectly
therefrom.

121 Mines act:

121.1 SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety
provisions as required by the ENGINEER-IN-CHARGE in respect of all labour directly employed
for performance of the WORKS and shall provide all facilities in connection therewith. In case
the CONTRACTOR fails to make arrangements and provides necessary facilities as aforesaid, the
ENGINEER-IN- CHARGE shall be entitled to do so and recover the costs thereof from the
CONTRACTOR

121.2 Failure to comply with Safety Code or the provisions relating to report on accidents and
to grant of maternity benefits to female workers shall make the CONTRACTOR liable to pay
Company Liquidated Damages an amount not exceeding Rs.50/- for each default or materially
incorrect statement. The decision of the ENGINEER-IN-CHARGE in such matters based on

reports from the Inspecting Officer or from representatives of ENGINEER-IN-CHARGE shall be
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final and binding and deductions for recovery of such Liquidated Damages may be made from
any amount payable to the CONTRACTOR from all the provisions of the Mines Act, 1952 or any
statutory modifications or re-enactment thereof the time being in force and any Rules and
Regulations made there under in respect of all the persons employed by him under this
CONTRACT and shall indemnify the EMPLOYER from and against any claim under the Mines Act
or the rules and regulations framed there under by or on behalf of any persons employed by
him or otherwise.

122 Preservation of place:

122.1 The CONTRACTOR shall take requisite precautions and use his best endeavors to
prevent any riotous or unlawful behaviour by or amongst his worker and others employed or
the works and for the preservation of peace and protection of the inhabitants and security of
property in the neighborhood of the WORK. In the event of the EMPLOYER requiring the
maintenance of a Special Police Force at or in the vicinity of the site during the tenure of works,
the expenses thereof shall be borne by the CONTRACTOR and if paid by the EMPLOYER shall be
recoverable from the CONTRACTOR.

123 Outbreak of infectious diseases:

123.1 The CONTRACTOR shall remove from his camp such labour and their facilities who
refuse protective inoculation and vaccination when called upon to do so by the ENGINEER-IN-
CHARGE's representative. Should Cholera, Plague or other infectious diseases break out the
CONTRACTOR shall burn the huts, beddings, clothes and other belongings or used by the
infected parties and promptly erect new huts on healthy sites as required by the ENGINEER-IN-
CHARGE failing which within the time specified in the Engineer's requisition, the work may be
done by the EMPLOYER and the cost thereof recovered from the CONTRACTOR.

124  Use of intoxicants:

124.1 The unauthorised sale of spirits or other intoxicants, beverages upon the work in any of
the buildings, encampments or tenements owned, occupied by or within the control of the
CONTRACTOR or any of his employee is forbidden and the CONTRACTOR shall exercise his
influence and authority to the utmost extent to secure strict compliance with this condition. In
addition to the above, the CONTRACTOR shall abide by the safety code provision as per
C.P.W.D. safety code and Indian Standard Code framed from time to time.

PROFORMA OF INDEMNITY BOND

(To be executed on non-judicial stamped paper of appropriate value)

WHEREASGODAVARI GAS PVT. LTD (hereinafterreferredtoasGGPL)whichexpressionshall, unless repugnant

to thecontext includetheirlegal representatives, successors and assigns, having their Registered Office at D.
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No. 85-06-23/2, 2" floor, 40" Ward, Morampudi Junction, Rajahmahendravaram-533 103,
East Godavari Dist, A.P.has entered into a CONTRACT with
M/s.
Incorporated(hereinafterreferredtoasthe(‘CONTRACTOR’)whichexpressionshallunless

repugnanttothecontextincludetheirlegalrepresentatives,successorsandassigns,havingtheirRegistered office
for

Rs. for

foraperiodof

andonthetermsandconditionsassetout,inter-alia in the Work OrderNo.

andvariousdocuments forming

partthereofhereinaftercollectivelyreferredto
ashe'CONTRACT'whichexpressionshallincludeallamendments,modificationsand/orvariationsthereto.

GGPL
hasalsoadvisedtheCONTRACTORtoexecuteanindemnityBondinfavourofGGPLindemnifyingitfromallconseque
nceswhichmayariseoutofanyCasefiledbyanyworkers ~ /Labourers/vendors/  sub-contractors/partneretc.
whomay havebeenengagedbytheCONTRACTORdirectlyor indirectlywithorwithoutconsentofGGPL
foraboveworks,whichmaybependingbeforeanycourtof LawincludingQuasi-
JudicialAuthority,CompetentAuthority,LabourCourt,Arbitrator, Tribunal etc.

NOW, THEREFORE,inconsiderationofthepromisesaforesaid;theCONTRACTORhereby
irrevocablyandunconditionallyundertakestoindemnifyandkeepindemnifiedGGPL
fromanyloss,whichmayariseoutof ~ anysuchcontract/Case.TheCONTRACTORundertaketocompensate  to
GGPLforthwith, on demand, without protest the loss suffered by GGPL togetherdirect/indirect expenses.

AND THECONTRACTOR herebyagreeswithGGPL that:

(i) ThisindemnityBondshallremainvalidandirrevocableforallclaimsofGGPL arising
fromanysuchcontract/caseforwhichGGPL hasbeenmadepartyuntil nowhere- in-after.

(ii) ThisIndemnityBondshallnotbedischarged /
revokedbyanychange/modification/amendment/deletionintheconstitutionofthefirm/contractororanyconditi
onsthereofincludinginsolvencyetc.oftheCONTRACTORbutshallbeinallrespectsand forall
purposesbindingandoperativeuntilanyclaims for paymentaresettled bythecontractor.

The under signed has full power to execute this Indemnity Bond on behalf of the CONTRACTORand
thesamestandsvalid.

SIGNATUREOFAUTHORIZEDREPRESENTATIVE
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Place:

Date:

Seal:
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PROFORMA FOR CONTRACT AGREEMENT

LOA No. GGPL / dated —oeoeme
GGPL’s PAN No. AAACG1209)

Contract Agreement for the work of --—-------eemm- of GGPL (INDIA) Ltd. made on ----------
between (Name and Address)------------- , hereinafter called the “CONTRACTOR” (which term
shall unless excluded by or repugnant to the subject or context include its successors and
permitted assignees) of the one part and GODAVARI GAS (P) LTD hereinafter called the
“EMPLOYER” (which term shall, unless excluded by or repugnant to the subject or context
include its successors and assignees) of the other part.

WHEREAS

A. The EMPLOYER being desirous of having provided and executed certain work mentioned,
enumerated or referred to in the Tender Documents including Letter Inviting Tender,
General Tender Notice, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings, Plans, Time Schedule of completion of jobs, Schedule of Rates,
Agreed Variations, other documents has called for Tender.

B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the
Tender Documents and has satisfied himself by careful examination before submitting his
tender as to the nature of the surface, strata, soil, sub-soil and ground, the form and
nature of site and local conditions, the quantities, nature and magnitude of the work, the
availability of labour and materials necessary for the execution of work, the means of
access to SITE, the supply of power and water thereto and the accommodation he may
require and has made local and independent enquiries and obtained complete
information as to the matters and thing referred to, or implied in the tender documents
or having any connection therewith and has considered the nature and extent of all
probable and possible situations, delays, hindrances or interferences to or with the
execution and completion of the work to be carried out under the CONTRACT, and
has examined and considered all other matters, conditions and things and probable and
possible contingencies, and generally all matters incidental thereto and ancillary
thereof affecting the execution and completion of the WORK and which might have
influenced him in making his tender.

C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions of
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Contract, Special Conditions of Contract, Schedule of Rates, General Obligations,
SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for completion of Jobs, Letter of
Acceptance of Tender and any statement of agreed variations with its enclosures copies
of which are hereto annexed form part of this CONTRACT though separately set out
herein and are included in the expression “CONTRACT” wherever herein used.

AND WHEREAS

The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the execution of
the said WORK at the rates stated in the schedule of quantities of the work and finally approved
by EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms and subject to the
conditions of CONTRACT.

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS FOLLOWS:-

In consideration of the payment to be made to the CONTRACTOR for the WORK to be
executed by him, the CONTRACTOR hereby covenants with EMPLOYER that the
CONTRACTOR shall and will duly provide, execute and complete the said work and shall
do and perform all other acts and things in the CONTRACT mentioned or described or
which are to be implied there from or may be reasonably necessary for the completion
of the said WORK and at the said times and in the manner and subject to the terms and
conditions or stipulations mentioned in the contract.

In consideration of the due provision execution and completion of the said WORK,
EMPLOYER does hereby agree with the CONTRACTOR that the EMPLOYER will pay to the
CONTRACTOR the respective amounts for the WORK actually done by him and approved
by the EMPLOYER at the Schedule of Rates and such other sum payable to the
CONTRACTOR under provision of CONTRACT, such payment to be made at such time in
such manner as provided for in the CONTRACT.

AND

In consideration of the due provision, execution and completion of the said WORK
the CONTRACTOR does hereby agree to pay such sums as may be due to the EMPLOYER
for the services rendered by the EMPLOYER to the CONTRACTOR, such as power
supply, water supply and others as set for in the said CONTRACT and such other
sums as may become payable to the EMPLOYER towards the controlled items of
consumable materials or towards loss, damage to the EMPLOYER'S equipment,
materials construction plant and machinery, such payments to be made at such time
and in such manner as is provided in the CONTRACT.
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It is specifically and distinctly understood and agreed between the EMPLOYER and the
CONTRACTOR that the CONTRACTOR shall have no right, title or interest in the SITE
made available by the EMPLOYER for execution of the works or in the building,
structures or work executed on the said SITE by the CONTRACTOR or in the goods,
articles, materials etc., brought on the said SITE (unless the same specifically belongs
to the CONTRACTOR) and the CONTRACTOR shall not have or deemed to have any lien
whatsoever charge for unpaid bills will not be entitled to assume or retain possession
or control of the SITE or structures and the EMPLOYER shall have an absolute and
unfettered right to take full possession of SITE and to remove the CONTRACTOR, their
servants, agents and materials belonging to the CONTRACTOR and lying on the SITE.

The CONTRACTOR shall be allowed to enter upon the SITE for execution of the WORK
only as a licensee simpliciter and shall not have any claim, right, title or interest in the
SITE or the structures erected thereon and the EMPLOYER shall be entitled to
terminate such license at any time without assigning any reason.

The materials including sand, gravel, stone, loose, earth, rock etc., dug up or excavated
from the said SITE shall, unless otherwise expressly agreed under this CONTRACT,
exclusively belong to the EMPLOYER and the CONTRACTOR shall have no right to
claim over the same and such excavation and materials should be disposed off on
account of the EMPLOYER according to the instruction in writing issued from time to
time by the ENGINEER-IN-CHARGE.

In Witness whereof the parties have executed these presents in the day and the year first above

written.
Signed and Delivered for and on Signed and Delivered for and
on behalf of EMPLOYER. on behalf of the CONTRACTORSs.

GODAVARI GAS (P) LTD.

(NAME OF THE CONTRACTOR)
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Date : Date :
Place: Place:

IN PRESENCE OF TWO WITNESSES
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SECTION — VII
PRICE SCHEDULE
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SCHEDULE OF RATES (SOR)

Hiring of minimum 6 ton payload diesel driven Light Commercial Vehicles for transportation of
CNG Cascades in East & West Godavari Districts, Andhra Pradesh

Sl.
No.

ITEM DESCRIPTION

UNI
T

Est.
Quan
tity

Unit rate
incl. of all
taxes

Total
amount
incl. of all
taxes

A

B

C

D

E

1

Monthly charges for providing 3
nos of minimum 6 ton payload
capacity Diesel / CNG fuelled ligh
commercial vehicles (LCV) of
Model 2017 with monthly fixed
charges for 3500 Km free run, for
round the clock operations as
detailed and as per deployment
schedule given in tender

1 No LCV for 36 Months =36
2 Nos LCV’s for 30 Months = 60
Total LCV Months =96

LCV
Mon
th

96

Extra running charges for
LCV’s over and above monthly
fixed KMs of 3,500 KMs
considering 500 KM extra run
per LCV per month.

96 X 500 Kms = 48,000 Kms

KM

48000

3

Total Amount per Month per LCV (A1+A2)

4

Applicable GST in % and amount

%

Grand Total

Amount in words (Rupees.....

Note: The quantity indicated under item no. 2 of SOR is for the purpose of price evaluation.

Date:

Signature of the Bidder
Name:

Firm name :
With Seal
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