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SECTION-I     
 "INVITATION FOR BID (IFB)” 

 

Ref No: GGPL/KKD/C&P/MDPE/2503/04/VS       Date: 11.08.2017 
 

To,  
 

PROSPECTIVE BIDDERS 
 

SUB: TENDER DOCUMENT FOR MDPE PIPELINE LAYING WORKS. 
 

Dear Sir/Madam, 

1.0 Godavari Gas Private Limited (GGPL) having registered office at D. No.: 85-

06-23/2,2nd Floor, Above Happy Home Furniture Shop, 40th Ward, 

Morumpudi Junction, Rajamahendravaram – 533103, invites bids from 

bidders for the subject job/works, in complete accordance with the following 

details and enclosed tender documents. 

2.0 The brief details of the tender are as under:  

 NAME OF WORK / BRIEF 

SCOPE OF WORK/JOB 

MDPE pipeline laying works in 

Kovvur town 

A TENDER NO. & DATE  GGPL/KKD/C&P/MDPE/2503/04/VS 

Date : 11.08.2017 

B TYPE OF BIDDING SYSTEM   TWO BID SYSTEM 

C TYPE OF TENDER Limited domestic tender 

D CONTRACT  PERIOD 4 Months (Ref clause no. 10 of SCC)  

E TENDER FEE with 18% GST 
(Refer clause no.5.2 of ITB) 

NOT APPLICABLE 

F BID SECURITY / EARNEST 

MONEY DEPOSIT (EMD)  

(Refer clause no.16 of ITB) 

APPLICABLE  

Amount: INR 1,83,000.00 

G AVAILABILITY OF TENDER 

DOCUMENT ON WEBSITE(S) 

From   12.08.2017 (09.00 Hrs, IST) 

to       02.09.2017 (13.30 Hrs, IST) 

on following websites: 

(i) GGPLs Tender Website 
http://www.godavarigas.in 

H PRE-BID MEETING 

 

Date: 21.08.2017/Time  : 15:00 Hrs 

& VENUE : Rajahmundry 

I UN-PRICED BID OPENING Date & time: 02.09.2017/15:00 Hrs 

J CONTACT DETAILS Name : V. Srinivasulu,  

Designation: Dy. Generall  Manager (C&P) 

Phone No. & Extn : 9756603608 

e-mail : vsrinivasulu@gail.co.in  

http://www.godavarigas.in/
mailto:vsrinivasulu@gail.co.in
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In case of the days specified above happens to be a holiday in GGPL, the next 
working day shall be implied. 
 

3.0 Bids must be submitted strictly in accordance with Clause No. 11 of ITB 
depending upon Type of Tender as mentioned at Clause no. 2.0 (D) of IFB. The 
IFB is an integral and inseparable part of the bidding document. 

 
4.0 In case of e-tendering, the following documents in addition to uploading in the 

bid on GAIL’s e-tendering website shall also be submitted in Original (in 
physical form) within 7 (seven) days from the bid due date provided the 
scanned copies of the same have been uploaded in e-tender by the bidder 
along with e-bid within the due date and time to the address mentioned in Bid 
Data Sheet(BDS):- 

 
i) Demand Draft towards Tender fee (if applicable) 
ii) EMD/Bid Security (if applicable) 
iii) Power of Attorney  
iv) Integrity Pact (if applicable) 

 
5.0 In case of Manual Bids, bids complete in all respect should reach at the 

address specified in Bid Data Sheet on or before the due date & time. Bids 
received after the due date and time is liable to be rejected. 

 

6.0 Bidder(s) are advised to quote strictly as per terms and conditions of the tender 
documents and not to stipulate any deviations/exceptions. 
 

7.0 Any bidder, who meets the Bid Evaluation Criteria (BEC) and wishes to quote 
against this Tender Document, may download the complete Tender 
Document along with its amendment(s) if any from websites as mentioned at 
2.0 (G) of IFB and submit their Bid complete in all respect as per terms & 
conditions of Tender Document on or before the Due Date & Time of Bid 
Submission. 

 

8.0 Bid(s) received from bidders to whom tender/information regarding this 
Tender Document has been issued as well as offers received from the 
bidder(s) by downloading Tender Document from above mentioned 
website(s) shall be taken into consideration for evaluation & award provided 
that the Bidder is found responsive subject to provisions contained in Clause 
No. 2 of ITB. 

 
 

 The Tender Document calls for offers on single point “Sole Bidder” 
responsibility basis (except where JV/Consortium bid is allowed pursuant to 
clause no. 3.0 of ITB) and in total compliance of Scope of Works as specified 
in Tender Document. 

 
 

9.0 Clarification(s)/Corrigendum(s) if any shall also be available on above 
referred websites. Any revision, clarification, addendum, corrigendum, time 
extension, etc. to the this Tender Document will be hosted on the above 
mentioned website(s) only. Bidders are requested to visit the website 
regularly to keep themselves updated. 
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10.0 All the bidders including those who are not willing to submit their bid are 

required to submit F-11 (Acknowledgement cum Consent letter) duly filled 
within 7 days from receipt of tender information. 

 
11.0 SAP generated Request for Quotation (RFQ), if any shall also form an integral 

part of the Tender Document.  
 

12.0 GGPL reserves the right to reject any or all the bids received at its discretion 
without assigning any reason whatsoever. 
 

This is not an Order. 
 
For & on behalf of 
Godavari Gas Private Limited 

 
(Authorized Signatory) 
Name           :V SRINIVASULU 
Designation :Dy. General  Manager (C&P). 
E-mail ID    : vsrinivasulu@gail.co.in  
Contact No. : 9756603608 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

mailto:vsrinivasulu@gail.co.in
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DO NOT OPEN - THIS IS A QUOTATION 

 

Bid Document No.  :               ………………… …………………                                     

 

Description    :             ……………………………………… 

 

Due Date& Time  :              ……………………………………….. 

 

From:                                           To: 

 

 

…………………………………… 

 …………………………………… 

 

 

………………………………………………… 

………………………………………………… 

 

(To be pasted on the envelope containing Bid (in case of Manual Tendering)/  

Physical documents (in case of e-Tendering) ) 

 

 



 

 

 

 

 

 

SECTION-II 

 

BID EVALUATION 

CRITERIA & 

EVALUATION 

METHODOLOGY 
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SECTION-II 
 

BID EVALUATION CRITERIA & EVALUATION METHODOLOGY 
 
2.2.1 TECHNICAL BEC: 

A Bidder should have executed work of laying of MDPE pipeline network and GI 

/ Cu installation for domestic PNG for City Gas Distribution Company for a 

value of Rs. 46.00 Lacs under single contract/order in previous 7 (seven) 

years reckoned from the final bid due date. 

For a running contract, if the executed value of contract is equal to or more 
than the value as indicated above in preceding seven years, one day prior to 
techno commercial bid opening date, the same shall also be considered to be 
meeting the single order experience criteria of BEC. 

  
Along with the techno-commercial bid, in support of the above, bidder must 

submit the proof of experience by providing the copies of Work Order/contract 

and its Completion Certificate / Execution Certificate issued by the end user.  

The Completion/ Execution Certificate must contain the reference no. of the 
Work Order, reference of the work, awarded value, actual 
completed/executed value and actual date of completion of work/actual date 
of execution of work up to the required value as above or more. 

 
2.2.2   BEC – FINANCIAL:  
A Turnover  

The Annual Turnover of the bidder should be at least Rs. 46.00 Lakh in any 
one of the three preceding financial years. 

 
B Net Worth  

The bidder must have POSITIVE Net Worth as per latest audited annual 
financial statement.  

 
C  Working Capital  

The bidder should have Working Capital of at least Rs. 9.20 Lakh as per latest 
audited annual financial statement. 

 
If the bidder’s working capital is inadequate, the bidder should supplement the 
same with a letter from their bank, having net worth not less than Rs.100 Cr, 
confirming the availability of line of credit to meet the specified working capital 
requirement as per prescribed format  
 

Bidders, whose financial year and calendar year are same, should submit the 

copies of audited financial results for the year. 
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Note :  
 

(i) Annual Turnover- In case the tenders having the bid closing date up 

to 30th September of the relevant financial year, and audited financial 
results of the immediate three preceding financial years are not 
available, the bidder has an option to submit the audited financial 
results of the three years immediately prior to that. Wherever the 
closing date of the bid is after 30th Sept. of the relevant financial year, 
bidder has to compulsorily submit the audited financial results for the 
immediate three preceding financial years. 

 

(ii) Net worth and Working Capital: In case the tenders having the bid 
closing date up to 30th September of the relevant financial year, and 
audited financial results of the immediate preceding financial year is 
not available, in such case the audited financial results of the year 
immediately prior to that year will be considered as last financial year 
for Net worth/ Working Capital calculation.  Wherever the closing date 
of the bid is after 30th Sept. of the relevant financial year, bidder has to 
compulsorily submit the audited financial results for the immediate 
preceding financial years. 

 

2.2.3 DOCUMENTS REQUIRED:  

 
The documents required to be submitted by the bidder to substantiate 
their qualification under Bid Evaluation Criteria shall be as follows:  

 

2.2.3 (a) For authentication of document(s) submitted in support of above 

mentioned Technical Criteria of Bid Evaluation Criteria (BEC): 

 
All the documents mentioned above towards substantiating Bid 
Evaluation Criteria – Technical, must be duly certified/attested by 
Chartered Engineer and Notary Public with legible stamp failing 
which the bid shall be liable for rejection.  

 

2.2.3.(b) For authentication of document(s) submitted in support of Financial 

Criteria of Bid Evaluation Criteria (BEC): 
  

The bidder shall submit “Details of Financial Capability of Bidder” in 

prescribed format as enclosed duly signed and stamped by Chartered 

accountant. 

 

Further, copy of audited annual financial statements submitted in 

bid shall be duly certified /attested by notary public with legible 

stamp. 
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3.0 EVALUATION AND COMPARISON OF BIDS: 
 

1) Bidders are required to quote for complete scope of services. If any bidder 

quotes for part of scope/quantity given in SOR, their bid shall be 

considered incomplete and shall not be evaluated  

2) The evaluation and comparison of bids shall be made on overall lowest 

basis after considering GST (CGST & SGST/UTGST or IGST) input 

credit if applicable. 

3) In case any unregistered bidder is submitting their bid, their prices will be 

loaded with applicable GST (CGST & SGST/UTGST or IGST) during 

evaluation of bid.  Where GAIL is entitled for input credit of GST (CGST 

& SGST/UTGST or IGST), the same will be considered during evaluation 

as per evaluation methodology of tender document.  
 

4) In case any cess on GST is applicable same shall also be considered in 

evaluation.  
 

5) In case of tie between bidders, job shall be awarded to bidder having 

higher turnover in financial year (FY) 2015-16 

 



 

 

 

 

 

SECTION-III 

 

INSTRUCTION TO 

BIDDERS  

(TO BE READ IN CONJUNCTION WITH 

BIDDING DATA SHEET (BDS) 
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SECTION-III 

INSTRUCTION TO BIDDERS 

 

INDEX 

[A] GENERAL: 

 1. SCOPE OF BID 

 2. ELIGIBLE BIDDERS 

 3. BIDS FROM CONSORTIUM / JOINT VENTURE 

 4. ONE BID PER BIDDER 

 5. COST OF BIDDING & TENDER FEE 

 6. SITE-VISIT 

 

[B] BIDDING DOCUMENTS: 

 7. CONTENTS OF BIDDING DOCUMENTS 

 8. CLARIFICATION OF BIDDING DOCUMENTS 

 9. AMENDMENT OF BIDDING DOCUMENTS 

 

[C] PREPARATION OF BIDS: 

10.  LANGUAGE OF BID 

11. DOCUMENTS COMPRISING THE BID 

12. SCHEDULE OF RATES / BID PRICES 

13 Goods and Service tax  

14. BID CURRENCIES 

15. BID VALIDITY 

16. EARNEST MONEY DEPOSIT 

17. PRE-BID MEETING 

18. FORMAT AND SIGNING OF BID 

19. ZERO DEVIATION & REJECTION CRITERIA 

20. E-PAYMENT 

 

[D] SUBMISSION OF BIDS: 

21. SUBMISSION,SEALING AND MARKING OF BIDS 

22. DEADLINE FOR SUBMISSION OF BIDS 

23. LATE BIDS 

24. MODIFICATION AND WITHDRAWAL OF BIDS 

 

[E] BID OPENING AND EVALUATION: 

25. EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO 

REJECT ANY OR ALL BIDS  

26. BID OPENING 

27. CONFIDENTIALITY 

28. CONTACTING THE EMPLOYER 

29. EXAMINATION OF BIDS AND DETERMINATION OF 

RESPONSIVENESS 

30.  CORRECTION OF ERRORS 
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31. CONVERSION TO SINGLE CURRENCY FOR COMPARISON 

OF BIDS 

32.  EVALUATION AND COMPARISON OF BIDS 

33. COMPENSATION FOR EXTENDED STAY  

34.   PURCHASE PREFERENCE 

 

 [F] AWARD OF CONTRACT: 

35.  AWARD 

36.  NOTIFICATION OF AWARD / FAX OF ACCEPTANCE [FOA] 

37.  SIGNING OF AGREEMENT 

38. CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT 

39. PROCEDURE FOR ACTION IN CASE 

CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE 

PRACTICES 

40. PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL 

ENTERPRISE 

41. AHR ITEMS 

42. VENDOR EVALUATION PROCEDURE 

43. INCOME TAX & CORPORATE TAX 

44. SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT 

DEPARTMENT AND ANOTHER AND ONE GOVERNMENT 

DEPARTMENT AND PUBLIC ENTERPRISE AND ONE 

PUBLIC ENTERPRISE AND ANOTHER 

45. DISPUTE RESOLUTION 

46.  INAM-PRO (PLATFORM FOR INFRASTRUCTURE AND 

MATERIALS PROVIDERS) 

47. PROMOTION OF PAYMENT THROUGH CARDS AND 

DIGITAL MEANS 

48.  CONTRACTOR TO ENGAGE CONTRACT MANPOWER 

BELONGING TO SCHEDULED CASTES AND WEAKER 

SECTIONS OF THE SOCIETY 

49.  QUARTERLY CLOSURE OF THE CONTRACT 

 

[G] ANNEXURES: 

1. ANNEXURE-I: PROCEDURE FOR ACTION IN CASE 

CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE 

PRACTICES 

2. ANNEXURE-II: VENDOR PERFORMANCE EVALUATION 

PROCEDURE  

3. ANNEXURE-III : ADDENDUM TO INSTRUCTIONS TO 

BIDDERS (INSTRUCTION FOR PARTICIPATION IN E-

TENDER) 

4.     ANNEXURE-IV:  BIDDING DATA SHEET (BDS) 
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INSTRUCTIONS TO BIDDERS [ITB] 

(TO BE READ IN CONJUNCTION WITH BIDDING DATA SHEET (BDS) 

[A] – GENERAL 

 

1 SCOPE OF BID 

 

1.1 The Employer as defined in the "General Conditions of Contract [GCC]", 

wishes to receive Bids as described in the Bidding Document/Tender document 

issued by Employer. Employer/Owner/GGPL occurring herein under shall be 

considered synonymous. 

 

1.2 SCOPE OF BID: The scope of work/ Services shall be as defined in the 

Bidding documents. 

 

1.3 The successful bidder will be expected to complete the scope of Bid within the 

period stated in Special Conditions of Contract. 

 

1.4 Throughout the Bidding Documents, the terms 'Bid', 'Tender'& „Offer‟ and 

their derivatives [Bidder/Tenderer, Bid/Tender/Offer etc.] are synonymous. 

Further, 'Day' means 'Calendar Day' and 'Singular' also means 'Plural'. 

 

2 ELIGIBLE BIDDERS 

 

2.1 The Bidder shall not be under a declaration of ineligibility by Employer for 

Corrupt/ Fraudulent/ Collusive/ Coercive practices, as defined in "Instructions to 

Bidders [ITB], Clause No. 39” (Action in case Corrupt/ Fraudulent/ Collusive/ 

Coercive Practices). 

 

2.2 The Bidder is not put on  „Holiday‟ by GAIL or Public Sector Project 

Management Consultant (like EIL, MECON  only due to “poor performance” 

or “corrupt and fraudulent practices”)  or banned/blacklisted by Government 

department/ Public Sector on due date of submission of bid. Further, neither 

bidder nor their allied agency/(ies) (as defined in the Procedure for Action in 

case of Corrupt/ Fraudulent/ Collusive/ Coercive Practices)  are on banning list 

of GAIL or the Ministry of Petroleum and Natural Gas. 

 

If the bidding documents were issued inadvertently/ downloaded from website, 

offers submitted by such bidders shall not be considered for opening/ 

evaluation/Award and will be returned immediately to such bidders.  

  

In case there is any change in status of the declaration prior to award of 

contract, the same has to be promptly informed to GGPL by the bidder.  
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It shall be the sole responsibility of the bidder to inform GGPL in case the 

bidder is put on „Holiday‟ by GAIL or Public Sector Project Management 

Consultant (like EIL, Mecon. only due to “poor performance” or “corrupt and 

fraudulent practices”) or banned/blacklisted by Government department/ 

Public Sector on due date of submission of bid and during the course of 

finalization of the tender. Concealment of the facts shall tantamount to 

misrepresentation of facts and shall lead to action against such Bidders as per 

clause 39 of ITB. 

 

 2.3 The Bidder should not be under any liquidation court receivership or similar 

proceedings on due date of submission of bid.   

 

In case there is any change in status of the declaration prior to award of 

contract, the same has to be promptly informed to GGPL by the bidder.  

 

It shall be the sole responsibility of the bidder to inform GGPL in case the 

bidder is under any liquidation court receivership or similar proceedings on 

due date of submission of bid and during the course of finalization of the 

tender. Concealment of the facts shall tantamount to misrepresentation of facts 

and shall lead to action against such Bidders as per clause no.39 of ITB.  

 

2.4 Bidder shall not be affiliated with a firm or entity: 

 

(i) that has provided consulting services related to the work to the 

Employer during the preparatory stages of the work or of the project of 

which the works/services forms a part of or 

(ii) that has been hired (proposed to be hired) by the Employer as an 

Engineer/ Consultant for the contract. 
 

 2.5 Neither the firm/entity appointed as the Project Management Consultant 

(PMC) for a contract nor its affiliates/ JV‟S/ Subsidiaries shall be allowed to 

participate in the tendering process unless it is the sole Licensor/Licensor 

nominated agent/ vendor.  
 

 2.6 Pursuant to qualification criteria set forth in the bidding document, the Bidder 

shall furnish all necessary supporting documentary evidence to establish 

Bidder‟s claim of meeting qualification criteria.    
 

2.7 Power of Attorney: 

In case of a Single Bidder, Power of Attorney issued by the Board of Directors/ 

CEO / MD / Company Secretary of the Bidder/ all partners in case of 

Partnership firm/Proprietor in favour of the authorised employee(s) of the 

Bidder, in respect of the particular tender for signing the Bid and all 

subsequent communications, agreements, documents etc. pertaining to the 

tender and to act and take any and all decision on behalf of the Bidder, is to be 

submitted. 
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In case of a Consortium/JV, Power of Attorney issued by Board of Directors/ 

CEO / MD / Company Secretary of the Consortium Leader as well as 

Consortium Member(s) of the Consortium/ partners of JV, in favour of the 

authorised employee(s) of the Consortium Leader/Lead member of JV, for 

signing the documents on behalf of the Bidder, in respect of this particular 

tender, to sign the Bid and all subsequent communications, agreements, 

documents etc. pertaining to the tender and act and take any and all decision on 

behalf of the Consortium/JV, are to be submitted. 

 

 The authorized employee(s) of the Bidder shall be signing the Bid and any 

consequence resulting due to such signing shall be binding on the Bidder. 

 

3 BIDS FROM "JOINT VENTURE"/"CONSORTIUM" (FOR 

APPLICABILITY OF THIS CLAUSE REFER BIDDING DATA SHEET 

(BDS)) : Not applicable 

 

3.1 Bids from consortium/ JV of two or more members (maximum three including 

leader) are acceptable provided that they fulfill the qualification criteria and 

requirements stated in the Bidding Documents. Participating Consortium/ JV 

shall submit the Agreement as per the format F-17 clearly defining the scope 

and responsibility of each member. Members of consortium/ JV shall assume 

responsibility jointly & severally.   The EMD shall be submitted by the Bidder 

(Consortium/ JV). 

 

3.2 The Consortium/ JV Agreement must clearly define the leader/ lead partner, 

who shall be responsible for timely completion of work/ services and shall 

receive/ send instructions for and on behalf of the consortium during the period 

the bid is under evaluation as well as during the execution of contract. 

 

3.3 All the members shall authorize the representative from the lead partner by 

submitting a Power of attorney (on a non judicial stamp paper of appropriate 

value) signed by legally authorized signatories of all the member(s). Such 

authorization must be accompanied with the bid. The authorized signatory 

shall sign all the documents relating to the tender/ contract. However, in case 

of award, payment shall be made to the consortium.  

 

3.4 A consortium/JV once established at the time of submitting the Bid shall not be 

allowed to be altered with respect to constituting members of the JV/ 

Consortium or their respective roles/ scope of work, except if and when 

required in writing by owner. If during the evaluation of bids, a consortium/JV 

proposes any alteration/ changes in the orientation of consortium/JV or 

replacements or inclusions or exclusions of any partner(s)/ member(s) which 

had originally submitted the bid, bid from such a consortium/JV shall be liable 

for rejection. 
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3.5 Any member of the consortium/ JV shall not be eligible either in an individual 

capacity or be a part of any other consortium/JV to participate in this tender. 

Further, no member of the consortium/ JV shall be on  „Holiday‟ by GAIL or 

Public Sector Project Management Consultant (like EIL, Mecon  only due to 

“poor performance” or “corrupt and fraudulent practices”)  or 

banned/blacklisted by Government department/ Public Sector on due date of 

submission of bid.Offer submitted by such consortium/ JV shall not be 

considered for opening/ evaluation/Award. 

 

4 ONE BID PER BIDDER 

 

4.1 A Firm/Bidder shall submit only 'one [01] Bid' in the same Bidding Process. A 

Bidder who submits or participates in more than 'one [01] Bid' will cause all 

the proposals in which the Bidder has participated to be disqualified. 

 

4.2 Alternative Bids shall not be considered.  

 

5 COST OF BIDDING & TENDER FEE 

 

5.1 COST OF BIDDING 

 

The Bidder shall bear all costs associated with the preparation and submission 

of the Bid including but not limited to Bank charges all courier charges 

including taxes & duties etc. incurred thereof.  Further, GGPL will in no case, 

be responsible or liable for these costs, regardless of the outcome of the 

bidding process. 

 

5.2 TENDER FEE: NOT APPLICABLE 

 

5.2.1 Tender Fee, if applicable, will be acceptable in the form of „crossed payee 

accounts only‟ Bank Drafts/Banker‟s Cheque[in favor of Godavari Gas 

Private Limited payable at place mentioned in BDS]. The Tender Fee is to be 

submitted as per Clause No. 2.0 (F) & 4.0 of IFB. A Bid without requisite 

Tender Fee will be ignored straightaway.. 

 

5.3 SMEs (Small & Micro Enterprises) are exempted from submission of Tender 

Fee in accordance with the provisions of Public Procurement Policy for MSE-

2012 and Clause 40 of ITB. The Government Departments/PSUs are also 

exempted from the payment of tender fee. 

 

5.4 In the event of a particular tender being cancelled, the tender fee (excluding  

GST, if any) will be refunded to the concerned bidders without any interest 

charges. No plea on interest charges in this regard shall be entertained by the 

Owner.  
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6 SITE VISIT 

 

6.1 The Bidder is advised to visit and examine the site of works and its 

surroundings and obtain for itself on its own responsibility all information that 

may be necessary for preparing the Bid and entering into a Contract for the 

required job. The costs of visiting the site shall be borne by the Bidder. 

 

6.2 The Bidder or any of its personnel or agents shall be granted permission by the 

Employer to enter upon its premises and land for the purpose of such visits, but 

only upon the express conditions that the Bidder, its personnel and agents will 

release and indemnify the Employer and its personnel, agents from and against 

all liabilities in respect thereof, and will be responsible for death or injury, loss 

or damage to property, and any other loss, damage, costs, and expenses 

incurred as a result of inspection. 

 

6.3 The Bidder shall not be entitled to hold any claim against GGPL for non-

compliance due to lack of any kind of pre-requisite information as it is the sole 

responsibility of the Bidder to obtain all the necessary information with regard 

to site, surrounding, working conditions, weather etc. on its own before 

submission of the bid. 

 

[B] – BIDDING DOCUMENTS 

 

7 CONTENTS OF BIDDING DOCUMENTS 

 

7.1 The contents of Bidding Documents / Tender Documents are those stated 

below, and should be read in conjunction with any 'Addendum / Corrigendum' 

issued in accordance with "ITB: Clause-9": 

 Section-I   : Invitation for Bid [IFB] 

 Section-II : BID EVALUATION CRITERIA [BEC] & Evaluation 

methodology 

 Section-III : Instructions to Bidders [ITB] 

 Annexure  

 Forms & Format 

 Section-IV : General Conditions of Contract [GCC] 

 Section-V  : Special Conditions of Contract [SCC] 

 Section-VI : Specifications,  Scope of Work and Drawing  

 Section-VII : Schedule of Rates  

 

*Request for Quotation‟, wherever applicable, shall also form part of the Bidding 

Document.  
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7.2 The Bidder is expected to examine all instructions, forms, terms & conditions 

in the Bidding Documents. The "Request for Quotation [RFQ] &Invitation for 

Bid (IFB)" together with all its attachments thereto, shall be considered to be 

read, understood and accepted by the Bidders. Failure to furnish all 

information required by the Bidding Documents or submission of a Bid not 

substantially responsive to the Bidding Documents in every respect will be at 

Bidder's risk and may result in the rejection of his Bid. 

 

8 CLARIFICATION OF BIDDING DOCUMENTS 

 

8.1 A prospective Bidder requiring any clarification(s) of the Bidding Documents 

may notify GGPL in writing or by fax or email at GGPL's mailing address 

indicated in the BDS no later than 02 (two) days prior to pre-bid meeting (in 

cases where pre-bid meeting is scheduled) or 05 (five) days prior to the due 

date of submission of bid in cases where pre-bid meeting is not held. GGPL 

reserves the right to ignore the bidders request for clarification if received after 

the aforesaid period. GGPL may respond in writing to the request for 

clarification. GGPL's response including an explanation of the query, but 

without identifying the source of the query will be uploaded on GGPL‟s 

tendering web site http://www.godavarigas.in communicated to prospective 

bidders by e-mail/ fax. 

 

8.2 Any clarification or information required by the Bidder but same not received 

by the Employer at clause 8.1 (refer BDS for address) above is liable to be 

considered as "no clarification / information required".  

 

9 AMENDMENT OF BIDDING DOCUMENTS 

 

9.1 At any time prior to the 'Bid Due Date', Owner may, for any reason, whether at 

its own initiative or in response to a clarification requested by a prospective 

Bidder, modify the Bidding Documents by addenda/ corrigendum. 

 

9.2 Any addendum/ corrigendum thus issued shall be integral part of the Tender 

Document and shall be hosted on the websites as provided at clause no. 2.0 (H) 

of IFB  /communicated to prospective bidders by e-mail/ fax. Bidders have to 

take into account all such addendum/ corrigendum before submitting their Bid. 

 

9.3 The Employer, if consider necessary, may extend the date of submissions of 

Bid in order to allow the Bidders a reasonable time to furnish their most 

competitive bid taking into account the amendment issued thereof.  

 

 

 

http://www.godavarigas.in/
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[C] – PREPARATION OF BIDS 

 

10 LANGUAGE OF BID: 
  

The bid prepared by the Bidder and all correspondence, drawing(s), 

document(s), certificate(s) etc. relating to the Bid exchanged by Bidder and 

GGPL shall be written in English language only. In case a document, 

certificate, printed literature etc. furnished by the Bidder in a language other 

than English, the same should be accompanied by an English translation duly 

authenticated by the Chamber of Commerce of Bidders Country, in which 

case, for the purpose of interpretation of the Bid, the English translation shall 

govern.   

 

11. DOCUMENTS COMPRISING THE BID 

 

11.1 In case the Bids are invited under the Manual two Bid system. The Bid 

prepared by the Bidder shall comprise the following components sealed in 2 

different envelopes:  

 

11.1.1 ENVELOPE-I: "TECHNO-COMMERCIAL / UN-PRICED BID"shall 

contain the following: 

(a) 'Covering Letter' on Bidder's 'Letterhead' clearly specifying the enclosed 

contents. 

(b) 'Bidder's General Information', as per 'Form F-1'. 

(c) 'Bid Form', as per 'Form F-2' 

(d) Copies of documents, as required in 'Form F-3' 

(e) As a confirmation that the prices are quoted in requisite format 

complying with the requirements copy of Schedule of Rate (SOR) with 

prices blanked out mentioning quoted / not quoted (as applicable) 

written against each item.  

(f) 'Letter of Authority‟ on the Letter Head, as per 'Form F-5' 

(g) 'No Deviation Confirmation', as per 'Form F-6' 

(h) 'Bidder's Declaration regarding Bankruptcy‟, in 'Form F-7' 

(i) 'Certificate for Non-Involvement of Government of India ' from Bidder, 

as per 'Form F-8' 

(j) 'Agreed Terms and Conditions', as per 'Form F-10' 

(k) 'ACKNOWLEDGEMENT CUM CONSENT LETTER', as per 'Form F-

11' 

(l) Duly attested documents in accordance with the "BID EVALUATION 

CRITERIA [BEC]" establishing the qualification. 

(m) Undertaking on the Letter head, as per the Form F-12. 

(n) Power of Attorney /copy of Board Resolution, in favour of the 

authorized signatory of the Bid, as per clause no.2.7 of ITB 

(o)    Any other information/details required as per Bidding Document 

(p) EMD in original as per Clause 16 of ITB  
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(q)    All forms and Formats including Annexures. 

(r) Original Tender Fee (if applicable) 

(s) List of consortium/ JV member (s), if any, and Consortium Agreement 

(as per format ) clearly defining their involvement & responsibility in 

this work, wherever applicable as specified elsewhere in the 

IFB/RFQ/BEC. 

(t) „Integrity Pact‟ as per „Form F-20‟ 

(u)  „Indemnity Bond‟ as per „Form F-21‟ 

(v)   Tender Document duly signed/ digitally signed by the Authorized 

Signatory. 

(w) Additional document specified in Bidding Data Sheet (BDS).  

  

Note:  All the pages of the Bid must be signed by the "Authorized 

Signatory" of the Bidder. 

 

11.1.2    ENVELOPE-II: Price Bid  
i) The Prices are to be submitted strictly as per the Schedule of Rate of the 

bidding documents. GGPL shall not be responsible for any failure on 

the part of the bidder to follow the instructions. 

 

ii) Bidders are advised NOT to mention Rebate/Discount separately, either 

in the SOR format or anywhere else in the offer. In case Bidder(s) 

intend to offer any Rebate/Discount, they should include the same in the 

item rate(s) itself under the “Schedule of Rates (SOR)” and indicate the 

discounted unit rate(s) only.  

 

iii) If any unconditional rebate has been offered in the quoted rate the same 

shall be considered in arriving at evaluated price. However no 

cognizance shall be taken for any conditional discount for the purpose 

of evaluation of the bids. 

 

iv) In case, it is observed that any of the bidder(s) has/have offered suo-

moto Discount/Rebate after opening of un-priced bid but before opening 

of price bids such discount /rebate(s) shall not be considered for 

evaluation. However, in the event of the bidder emerging as the lowest 

evaluated bidder without considering the discount/rebate(s), then such 

discount/rebate(s) offered by the bidder shall be considered for Award 

of Work and the same will be conclusive and binding on the bidder. 

 

v) In the event as a result of techno-commercial discussions or pursuant to 

seeking clarifications / confirmations from bidders, while evaluating the 

un-priced part of the bid, any of the bidders submits a sealed envelope 

stating that it contains revised prices; such bidder(s) will be requested to 

withdraw the revised prices failing which the bid will not be considered 

for further evaluation.  
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vi) In case any bidder does not quote for any item(s) of “Schedule of Rates” 

and the estimated price impact is more than 10% of the quoted price, 

then the bid will be rejected. If such price impact of unquoted items is 

10% or less of his quoted price, then the unquoted item(s) shall be 

loaded highest of the price quoted by the other bidders . If such bidder 

happens to be lowest evaluated bidder, price of unquoted items shall be 

considered as included in the quoted bid price. 
 

11.2    In case the bids are invited under e-tendering system, bidders are requested to 

refer instructions for participating in E-Tendering enclosed herewith as 

Annexure-III and the ready reckoner for bidders available in 

https://etender.gail.co.in. Bids submitted manually shall be rejected, the bids 

must be submitted on GAIL‟s E-tendering website as follows :- 
 

11.2.1 PART-I: “TECHNO-COMMERCIAL/UN-PRICED BID” comprising all 

the above documents mentioned at 11.1.1 along with copy of EMD/Bid Bond, 

Tender fee (wherever applicable), copy of Power of Attorney and copy of 

integrity pact should be uploaded in the private area earmarked (Tender 

Document) in the GGPL‟s e-tendering portal.  

 

Further,  Bidders must submit the original " EMD & Tender Fee (wherever 

applicable), Power of Attorney, Integrity Pact (wherever applicable) and any 

other documents specified in the Tender Document to the address mentioned in 

IFB, in a sealed envelope, super scribing the details of Tender Document (i.e. 

tender number & tender for) within 7 days from the date of un-priced bid 

opening.  
 

Bidders are required to submit the EMD in original by Due Date and Time of 

Bid Submission or upload a scanned copy of the same in the Part-I of the Bid. 

If the Bidder is unable to submit EMD in original by Due Date and Time of 

Bid Submission, the Bidder is required to upload a scanned copy of the EMD 

in Part-I of Bid, provided the original EMD, copy of which has been uploaded, 

is received within 7 days from the Due Date of Bid Opening, failing which the 

Bid will be rejected irrespective of their status/ranking in tendering process and 

notwithstanding the fact that a copy of EMD was earlier uploaded by the 

Bidder. 
 

11.2.2 PART-II: PRICE BID 
 

The Prices are to be filled strictly in the Schedule of Rate of the bidding 

documents and provision mentioned at para 11.1.2 hereinabove and to 

uploaded in SOR attachment/Conditions of E-tendering portal.  
[In case of online bidding, necessary modifications w.r.t. SOR attachment and 

provisions for online filling the rate and its attachment, should be mentioned] 

 

https://etender.gail.co.in/
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11.3 In case of bids invited under single bid system, a single envelope containing all 

documents specified at Clause 11.1.1 & 11.1.2 of ITB above form the BID. All 

corresponding conditions specified at Clause 11.1.1 & 11.1.2 of ITB shall 

become applicable in such a case. 
 

12 SCHEDULE OF RATES / BID PRICES 

 

12.1 Unless stated otherwise in the Bidding Documents, the Contract shall be for 

the whole works as described in Bidding Documents, based on the rates and 

prices submitted by the Bidder and accepted by the Employer. The prices 

quoted by the Bidders will be inclusive of all taxes except GST ((CGST & 

SGST/UTGST or IGST).  
 

12.2 Prices must be filled in format for "Schedule of Rates [SOR]" enclosed as part 

of Tender document. If quoted in separate typed sheets and any variation in 

item description, unit or quantity is noticed; the Bid is liable to be rejected. 
 

12.3 Bidder shall quote for all the items of "SOR" after careful analysis of cost 

involved for the performance of the completed item considering all parts 

of the Bidding Document. In case any activity though specifically not covered 

in description of item under "SOR" but is required to complete the works as 

per Specifications, Scope of Work / Service, Standards, General Conditions of 

Contract (“GCC"), Special Conditions of Contract ("SCC")or any other part of 

Bidding Document, the prices quoted shall deemed to be inclusive of cost 

incurred for such activity.  
 

12.4 All duties, taxes and other levies [if any] payable by the Contractor under the 

Contract, or for any other cause except final GST (CGST & SGST/UTGST 

or IGST) shall be included in the rates / prices and the total bid-price 

submitted by the Bidder. Applicable rate of GST (CGST & SGST/ UTGST 

or IGST) on the contract value shall be indicated in Agreed Terms & 

Conditions (Format-F10) and SOR 
 

12.5 Prices quoted by the Bidder, shall remain firm and fixed and valid until 

completion of the Contract and will not be subject to variation on any account. 

Any new taxes & Duties, if imposed by the State/ Govt. of India after due date 

of bid submission but before the Contractual Delivery Date, shall be 

reimbursed to the contractor on submission of documentary evidence for proof 

of payment to State/ Govt. Authorities and after ascertaining it‟s applicability 

with respect to the contract. 
 

12.6 The Bidder shall quote the prices in 'figures' & words. There should not be any 

discrepancy between the  prices indicated in figures and the price indicated in 

words. In case of any discrepancy, the same shall be dealt as per clause no. 30 

of ITB.  

12.7 Further, Bidder shall also mention the Service Accounting Codes (SAC) / 

Harmonized System of Nomenclature (HSN)at the designated place in SOR. 
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13 GST (CGST & SGST/UTGST or IGST) 
 

13.1 Bidders are required to submit copy of the GST Registration Certificate while 

submitting the bids wherever GST (CGST & SGST/UTGST or IGST) is 

applicable. 
 

13.2 Quoted prices should be inclusive of all taxes and duties, except GST (CGST 

& SGST or IGST or UTGST).Please note that the responsibility of payment 

of GST (CGST & SGST or IGST or UTGST) lies with the Supplier of 

Goods / Services only. Supplier of Goods / Services (Service Provider) 

providing taxable service shall issue an Invoice/ Bill, as the case may be as per 

rules/ regulation of GST.  Further, returns and details required to be filled 

under GST laws & rules should be timely filed by Supplier of Goods / Services 

(Service Provider) with requisite details. 
 

Payments to Service Provider for claiming GST (CGST & SGST/UTGST or 

IGST) amount will be made provided the above formalities are fulfilled. 

Further, GGPL may seek copies of challan and certificate from Chartered 

Accountant for deposit of GST (CGST & SGST/UTGST or IGST) collected 

from Owner.  
 

13.3 In case CBEC (Central Board of Excise and Customs)/ any equivalent Central 

Government agency/State Government agency  brings to the notice of GGPL 

that the Supplier of Goods / Services (Service Provider)  has not remitted the 

amount towards GST (CGST & SGST/UTGST or IGST) collected from 

GGPL to the government exchequer, then, that Supplier of Goods / Services 

(Service Provider)  shall be put under Holiday list of GGPL for period of six 

months as mentioned in Procedure for Evaluation of Performance of Vendors/ 

Suppliers/Contractors/ Consultants. 
  

13.4 In case of statutory variation in GST (CGST & SGST/UTGST or IGST), 

other than due to change in turnover, payable on the contract value during 

contract period, the Supplier of Goods / Services (Service Provider) shall 

submit a copy of the 'Government Notification' to evidence the rate as 

applicable on the Bid due date and on the date of revision.  
 

Beyond the contract period, in case GGPL is not entitled for input tax credit of 

GST (CGST & SGST/UTGST or IGST), then any increase in the rate of 

GST (CGST & SGST/UTGST or IGST) beyond the contractual delivery 

period shall be to Service Provider‟s account whereas any decrease in the rate 

GST (CGST & SGST/UTGST or IGST) shall be passed on to the Owner.  
 

Beyond the contract period, in case GGPL is entitled for input tax credit of 

GST (CGST & SGST/UTGST or IGST), then statutory variation in 

applicable GST (CGST & SGST/UTGST or IGST) on supply and on 

incidental services, shall be to GGPL‟s account. 
 

Claim for payment of GST (CGST & SGST/UTGST or IGST)/ Statutory 

variation, should be raised within two [02] months from the date of issue of 
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'Government Notification' for payment of differential (in %) GST (CGST & 

SGST/UTGST or IGST), otherwise claim in respect of above shall not be 

entertained for payment of arrears. 
 

The base date for the purpose of applying statutory variation shall be the Bid 

Due Date. 
 

13.5 Where the GGPL is entitled to avail the input tax credit of GST (CGST & 

SGST/UTGST or IGST):-  
 

13.5.1 Owner/GGPL will reimburse the GST (CGST & SGST/UTGST or IGST) to 

the Supplier of Goods / Services(Service Provider) at actuals against 

submission of Invoices as per format specified in rules/ regulation of GST to 

enable Owner/GGPL to claim input tax credit of GST (CGST & 

SGST/UTGST or IGST) paid. In case of any variation in the executed 

quantities, the amount on which the GST (CGST & SGST/UTGST or IGST) 

is applicable shall be modified in same proportion.  Returns and details 

required to be filled under GST laws & rules should be timely filed by supplier 

with requisite details. 
 

13.5.2 The input tax credit of GST (CGST & SGST/UTGST or IGST)quoted shall 

be considered for evaluation of bids, as per evaluation criteria of tender 

document. 
 

13.6 Where the GGPL is not entitled to avail/take the full input tax credit of GST 

(CGST & SGST/UTGST or IGST):-  
 

13.6.1 Owner/GGPL will reimburse GST (CGST & SGST/UTGST or IGST)to the 

Supplier of Goods / Services (Service Provider) at actuals against submission 

of Invoices as per format specified in rules/ regulation of GST subject to the 

ceiling amount of GST (CGST & SGST/UTGST or IGST)as quoted by the 

bidder, subject to any statutory variations, except variations arising due to 

change in turnover. In case of any variation in the executed quantities (If 

directed and/or certified by the Engineer-In-Charge) the ceiling amount on 

which GST (CGST & SGST/UTGST or IGST)is applicable will be modified 

on pro-rata basis.  
 

13.6.2 The bids will be evaluated based on total price including applicable GST 

(CGST & SGST/UTGST or IGST).  
 

13.7 GGPL will prefer to deal with registered supplier of goods/ services under 

GST. Therefore, bidders are requested to get themselves registered under GST, 

it not registered yet.  
 

However, in case any unregistered bidder is submitting their bid, their prices 

will be loaded with applicable  GST (CGST & SGST/UTGST or IGST)while 

evaluation of bid.  Where GGPL is entitled for input credit of GST (CGST & 

SGST/UTGST or IGST), the same will be considered for evaluation of bid as 

per evaluation methodology of tender document. 
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13.8 In case GGPL is required to pay entire/certain portion of applicable GST 

(CGST & SGST/UTGST or IGST) and remaining portion, if any, is to be 

deposited by Bidder directly as per GST (CGST & SGST/UTGST or IGST) 

laws, entire applicable rate/amount of GST (CGST & SGST/UTGST or 

IGST)to be indicated by bidder in the SOR. 
 

Where GGPL has the obligation to discharge GST (CGST & SGST/UTGST 

or IGST)  liability under reverse charge mechanism and GGPL has paid or is 

/liable to pay   GST (CGST & SGST/UTGST or IGST)  to the Government 

on which interest or penalties becomes payable as per GST laws for any reason 

which  is not  attributable to GGPL or  ITC with respect to such payments  is  

not available to GGPL for any reason which  is not  attributable to GGPL, then 

GGPL shall be entitled to  deduct/ setoff / recover such  amounts  against any 

amounts paid or payable by GGPL to Contractor / Supplier. 
 

13.9 Contractor shall ensure timely submission of invoice(s) as per rules/ regulations 

of GST with all required supporting document(s) within a period specified in 

Contracts/ LOA to enable GGPL to avail input tax credit. Further, returns and 

details required to be filled under GST laws & rules should be timely filed by 

supplier with requisite details. 
 

If  input tax credit with respect to GST (CGST & SGST/UTGST or IGST)is  

not available to GGPL for any reason which  is not  attributable to GGPL, then 

GGPL shall not be obligated or liable to pay or reimburse GST (CGST & 

SGST/UTGST or IGST)charged in the invoice(s)  and shall be entitled to / 

deduct/ setoff /recover the such GST (CGST & SGST/UTGST or IGST 

UTGST)thereupon together with all penalties and interest if any, against any 

amounts paid or payable by GGPL to Supplier of Goods / Services. 
 

13.10 Anti-profiteering clause 
  

As per Clause 171 of GST Act it is mandatory to pass on the benefit due to 

reduction in rate of tax or from input tax credit to the consumer by way of 

commensurate reduction in prices. The Supplier of Goods / Servicesmay note 

the above and quote their prices accordingly.  
 

13.11 In case the GST rating of vendor on the GST portal / Govt. official website is 

negative / black listed, then the bids may be rejected by GGPL. Further, in case 

rating of bidder is negative / black listed after award of work for supply of 

goods / services, then GGPL shall not be obligated or liable to pay or reimburse 

GST to such vendor and shall also be entitled to deduct / recover such GST 

along with all penalties / interest, if any, incurred by GGPL. 
 

13.12 GST (CGST & SGST/UTGST or IGST) is implemented w.e.f. 01.07.2017 

which subsumed various indirect taxes and duties applicable before 

01.07.2017. Accordingly, the provisions of General Condition of Contract 

relating to taxes and duties which are subsumed in GST are modified to 

aforesaid provisions mentioned in clause no. 12 and 13 of ITB.   

https://cleartax.in/s/gst-input-tax-credit
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14 BID CURRENCIES:  
  

Bidders must submit bid in Indian Rupees only. 
 

15 BID VALIDITY 

 

15.1 Bids shall be kept valid for period specified in BDS from the final Due date of 

submission of bid'. A Bid valid for a shorter period may be rejected by GGPL 

as 'non-responsive'. 

 

15.2 In exceptional circumstances, prior to expiry of the original 'Bid Validity 

Period', the Employer may request the Bidders to extend the 'Period of Bid 

Validity' for a specified additional period. The request and the responses 

thereto shall be made in writing or by fax/email. A Bidder may refuse the 

request without forfeiture of his EMD. A Bidder agreeing to the request will 

not be required or permitted to modify his Bid, but will be required to extend 

the validity of its EMD for the period of the extension and in accordance with 

"ITB: Clause-16" in all respects. 
 

16 EARNEST MONEY DEPOSIT 
 

16.1 Bid must be accompanied with earnest money (i.e Earnest Money Deposit 

(EMD) also known as Bid Security) in the form of „Demand Draft‟ / 

„Banker‟s Cheque‟[in favour of Godavari Gas Private Limited payable at 

place mentioned in  BDS] or „Bank Guarantee‟ or „Letter of Credit‟ strictly 

as per the format given in form F 4/ F- 4A (as the case may be) of the Tender 

Document. Bidder shall ensure that EMD submitted in the form of „Bank 

Guarantee‟ or „Letter of Credit‟ should have a validity of at least „two [02] 

months‟ beyond the validity of the Bid. EMD submittedin the form of 

„Demand Draft‟ or „Banker‟s Cheque‟ should be valid for three months. 
 

Bid not accompanied with EMD, or EMD not in requisite format shall be liable 

for rejection. The EMD shall be submitted in Indian Rupees only.  
 

16.2 The EMD is required to protect GGPL against the risk of Bidder‟s conduct, 

which would warrant the  forfeiture of EMD, pursuant to clause-16.7 of ITB. 
 

16.3 GGPL shall not be liable to pay any documentation charges, Bank charges, 

commission, interest etc. on the amount of EMD. In case EMD is in the form 

of a „Bank Guarantee‟, the same shall be from any Indian scheduled Bank or a 

branch of an International Bank situated in India and registered with „Reserve 

Bank of India‟ as Scheduled Foreign Bank. However, in case of „Bank 

Guarantee‟ from Banks other than the Nationalized Indian Banks, the Bank 

must be commercial Bank having net worth in excess of Rs. 100 Crores 

[Rupees One Hundred Crores] and a declaration to this effect should be made 

by such commercial Bank either in the „Bank Guarantee‟ itself or separately on 

its letterhead.  
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16.4 Any Bid not secured in accordance with “ITB: Clause-16.1 & Clause-16.3” 

may be rejected by GGPL as non-responsive. 

 

16.5 Unsuccessful Bidder‟s EMD will be discharged/ returned as promptly as 

possible, but not later than „thirty [30] days‟ after finalization of tendering 

process. 
 

16.6 The successful Bidder‟s EMD will be discharged upon the Bidder‟s 

acknowledging the „Award‟ and signing the „Agreement‟ (if applicable) and 

furnishing the „Contract Performance Security (CPS)/ Security Deposit‟ 

pursuant to clause no. 38 of ITB.  
 

16.7 Notwithstanding anything contained herein, the EMD may also be forfeited in 

any of the following cases: 
 

(a) If a Bidder withdraws his Bid during the „Period of Bid Validity‟ 

(b)      If a Bidder has indulged in corrupt/fraudulent /collusive/coercive 

practice 

(c) If the Bidder modifies Bid during the period of bid validity (after Due 

Date and Time for Bid Submission). 

(d) Violates any other condition, mentioned elsewhere in the Tender 

Document, which may lead to forfeiture of EMD.   

(e) In the case of a successful Bidder, if the Bidder fails to: 

(i) to acknowledge receipt of the “Notification of Award” /  Fax of 

Acceptance[FOA]”,  

(ii) to furnish “Contract Performance Security / Security Deposit”, in 

accordance with “ITB: Clause-38” 

(iii) to accept „arithmetical corrections‟ as per provision of the clause 

30 of ITB. 
 

16.8 In case EMD is in the form of „Bank Guarantee‟ or „Letter of Credit‟, the same 

must indicate the Tender Document No. and the name of Tender Document for 

which the Bidder is quoting. This is essential to have proper correlation at a 

later date.  
 

16.9 MSEs (Micro & Small Enterprises) are exempted from submission of EMD in 

accordance with the provisions of PPP-2012 and Clause 40 of ITB. The 

Government Departments/PSUs are also exempted from the payment of EMD. 

However, Traders/Dealers/ Distributors /Stockiest /Wholesaler are not entitled 

for exemption of EMD. 
 

17 PRE-BID MEETING (IF APPLICABLE) 

 

17.1 The Bidder(s) or his designated representative are invited to attend a "Pre-Bid 

Meeting" which will be held at address specified in IFB. It is expected that a 

bidder shall not depute more than 02 representatives for the meeting.   



 

 

TENDER NO: GGPL/KKD/C&P/MDPE/2503/04/VS                                     
-------------------------------------------------------------------------------------------------------------------------------------- 

28 
 
 

 

17.2 Purpose of the meeting will be to clarify issues and to answer questions on any 

matter that may be raised at that stage and give hands-on e-tendering. 

 

17.3 Text of the questions raised and the responses given, together with any 

responses prepared after the meeting, will be uploaded on GGPL e-tendering 

website against the Tender. Any modification of the Contents of Bidding 

Documents listed in "ITB: Clause-7.1", that may become necessary as a result 

of the Pre-Bid Meeting shall be made by the Employer exclusively through the 

issue of an Addendum / Corrigendum pursuant to "ITB: Clause-9", and not 

through the minutes of the Pre-Bid Meeting. 

 

17.4 Non-attendance of the Pre-Bid Meeting will not be a cause for disqualification 

of Bidder. 

 

18 FORMAT AND SIGNING OF BID 

 

18.1 The original and all copies of the Bid shall be typed or written in indelible ink 

[in the case of copies, photocopies are also acceptable] and shall be signed by a 

person or persons duly authorized to sign on behalf of the Bidder (as per POA). 

The name and position held by each person signing, must be typed or printed 

below the signature. All pages of the Bid except for un-amended printed 

literature where entry(s) or amendment(s) have been made shall be initialed by 

the person or persons signing the Bid. 

 

18.2 The Bid shall contain no alterations, omissions, or additions, unless such 

corrections are initialed by the person or persons signing the Bid.  

 

18.3 In case of e-tendering, digitally signed documents to be uploaded as detailed in 

addendum to ITB.  

 

19 ZERO DEVIATION AND REJECTION CRITERIA 

 

19.1  ZERO DEVIATION: Deviation to terms and conditions of "Bidding 

Documents" may lead to rejection of bid. GGPL will accept bids based on 

terms & conditions of "Bidding Documents" only. Bidder may note GGPL will 

determine the substantial responsiveness of each bid to the Bidding Documents 

pursuant to provision contained in clause 29 of ITB. For purpose of this, a 

substantially responsive bid is one which conforms to all terms and conditions 

of the Bidding Documents without deviations or reservations. GGPL's 

determination of a bid's responsiveness is based on the content of the bid itself 

without recourse to extrinsic evidence. GGPL reserves the right to raise 

technical and/or commercial query(s), if required, may be raised on the 

bidder(s). The response(s) to the same shall be in writing, and no change in the 

price(s) or substance of the bids shall be sought, offered or permitted. The 
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substance of the bid includes but not limited to prices, completion, scope, 

technical specifications, etc. Bidders are requested to not to take any 

deviation/exception to the terms and conditions laid down in this "Tender 

Documents", and submit all requisite documents as mentioned in this "Tender 

Documents", failing which their offer will be liable for rejection. If a bidder 

does not reply to the queries in the permitted time frame then its bid shall be 

evaluated   based on the documents available in the bid. 
 

19.2 REJECTION CRITERIA: Notwithstanding the above, deviation to the 

following clauses of Tender document shall lead to summarily rejection of Bid: 

(a) Firm Price 

(b) Earnest Money Deposit / Bid Security 

(c) Specifications & Scope of Work  

(d) Schedule of Rates / Price Schedule / Price Basis 

(e) Duration / Period of Contract/ Completion schedule 

(f) Period of Validity of Bid 

(g) Price Reduction Schedule  

(h) Contract Performance Security   

(i) Guarantee / Defect Liability Period   

(j) Arbitration / Resolution of Dispute/Jurisdiction of Court 

(k) Force Majeure & Applicable Laws 

(l)     Integrity Pact, if Applicable  

(m) Any other condition specifically mentioned in the tender document 

elsewhere that non-compliance  of the clause lead to rejection of bid 
 

Note: Further, it is once again reminded not to mention any condition in the 

Bid which is contradictory to the terms and conditions of Tender document. 

 

20 E-PAYMENT 
  

Godavari Gas Private Limited has initiated payments to Suppliers and 

Contractors electronically, and to facilitate the payments electronically through 

'e-banking'. The successful bidder should give the details of his bank account 

as per the bank mandate form.  
 

[D] – SUBMISSION OF BIDS 

 

21 SUBMISSION, SEALING AND MARKING OF BIDS  
 

21.1 In case of e-tendering, bids shall be submitted through e-tender mode in the 

manner specified elsewhere in tender document. No Manual/ Hard Copy 

(Original) offer shall be acceptable.  
 

21.2 In case of manual tendering bid must be submitted in sealed envelope. If the 

envelope is not sealed & marked as per Clause No. 11 of ITB, the employer 

will assume no responsibility for misplacement or pre-mature opening of the 

bid. 
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21.3 All the bids shall be addressed to the owner at address specified in IFB. 

 

21.4 Bids submitted under the name of AGENT/CONSULTANT 

/REPRESENTATIVE/RETAINER/ASSOCIATE etc. on behalf of a 

bidder/affiliate shall not be accepted. 

 

22 DEADLINE FOR SUBMISSION OF BIDS 

 

22.1 In case of e-bidding, the bids must be submitted through e-tender mode not 

later than the date and time specified in the tender documents/BDS. 

 

22.2 In case of manual tendering EMD along with bid must be submitted within the 

due date & time. 
 

22.3 GGPL may, in exceptional circumstances and at its discretion, extend the 

deadline for submission of Bids (clause 9 of ITB refers). In which case all 

rights and obligations of GGPL and the Bidders, previously subject to the 

original deadline will thereafter be subject to the deadline as extended. Notice 

for extension of due date of submission of bidwill be uploaded on GGPL‟s 

website/ communicated to the bidders.  
 

23 LATE BIDS 

 

23.1 Any bids received after the notified date and time of closing of tenders will be 

treated as late bids.  
 

23.2 In case of e-tendering, e-tendering system of GGPL shall close immediately 

after the due date for submission of bid and no bids can be submitted 

thereafter.  
 

In case of manual tendering, bids received by GGPL after the due date for 

submission of bids shall not be considered. Such late bids shall be returned to 

the bidder within “10 days” in „unopened conditions‟. The EMD of such 

bidders shall be returned along with the un-opened bid. In case of e-tendering, 

where the bid bond/physical documents has been received but the bid is not 

submitted by the bidder in the e-tendering portal, such bid bond/ physical 

documents shall be returned immediately.    
 

23.3 Unsolicited Bids or Bids received to address other than one specifically 

stipulated in the tender document will not be considered for 

evaluation/opening/award if not received to the specified destination within 

stipulated date & time. 
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24 MODIFICATION AND WITHDRAWAL OF BIDS 
 

24.1 Modification and withdrawal of bids shall be as follows:- 

24.1.1 IN CASE OF E- TENDERING 

 The bidder may withdraw or modify its bid after bid submission but before the 

due date and time for submission as per tender document. 
 

24.1.2 IN CASE OF MANUAL BIDDING 

 The bidder may withdraw or modify its bid after bid submission but before the 

due date for submission as per tender document provided that the written 

notice of the modification/ substitution/ withdrawal in received by GGPL prior 

to the deadline for submission of bid. 
 

24.2 The modification shall also be prepared, sealed, marked and dispatched in 

accordance with the provisions of the clause 11 & 22 of ITB with relevant 

„Cut-Out Slip‟ duly pasted and mentioning on top of the envelope as 

“MODIFICATION”. In case of withdrawal of bid, the Envelope containing 

withdrawal letter duly super scribing the envelope as “WITHDRAWAL” and 

“Tender Document number :….”/ communication regarding withdrawal of bid 

with “Tender Document number :….”/ must reach concerned dealing official 

of GGPL within Due date & Time of submission of Bid. No bid shall be 

modified/ withdrawn after the Due Date & Time for Bid submission. 
 

24.3 Any withdrawal/ modification/substitution of Bid in the interval between the 

Due Date & Time for Bid submission and the expiration of the period of bid 

validity specified by the Bidder in their Bid shall result in the Bidder‟s 

forfeiture of EMD pursuant to clause 16 of ITB and rejection of Bid. 
 

24.4 The latest Bid submitted by the Bidder shall be considered for evaluation and 

all other Bid(s) shall be considered to be unconditionally withdrawn. 
 

24.5 In case after price bid opening the lowest evaluated bidder (L1) is not awarded 

the job for any mistake committed by him in bidding or withdrawal of bid or 

modification of bid or varying any term in regard thereof leading to re-

tendering, GGPL shall forfeit EMD paid by the bidder and such bidders shall 

be debarred from participation in re-tendering of the same job(s)/item(s).  

Further, such bidder will be put on holiday for a period of six months after 

following the due procedure. 
 

25 EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY 

OR ALL BIDS 
 

GGPL reserves the right to accept or reject any Bid, and to annul the Bidding 

process and reject all Bids, at any time prior to award of Contract, without 

thereby incurring any liability to the affected Bidder or Bidders or any 

obligations to inform the affected Bidder or Bidders of the ground for GGPL's 

action. However, Bidder if so desire may seek the reason (in writing) for 

rejection of their Bid to which GGPL shall respond quickly. 
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 [E] – BID OPENING AND EVALUATION 
 

26 BID OPENING 

 

26.1 Unpriced Bid Opening : 
  

GGPL will open bids, in the presence of bidders‟ designated representatives 

who choose to attend, at date, time and location stipulated in the BDS.  The 

bidders‟ representatives, who are present shall sign a bid opening register 

evidencing their attendance.  
 

26.2 Priced Bid Opening: 
 

26.2.1 GGPL will open the price bids of those bidders who meet the qualification 

requirement and whose bids is determined to be technically and commercially 

responsive. Bidders selected for opening of their price bids shall be informed 

about the date of price bid opening. Bidders may depute their authorized 

representative to attend the bid opening.  The bidders‟ representatives, who are 

present shall sign a register evidencing their attendance and may be required to 

be present on a short notice.    
 

26.2.2 The price bids of those Bidders who were not found to be techno-commercially 

responsive shall not be opened in both manual tendering and e-tendering. In 

case of Manual Tender, the envelope containing Price Bid shall be returned 

unopened after opening of the price bids of techno-commercially responsive 

Bidders. 
 

26.3 In case of bids invited under the single bid system, bid shall be opened on the 

specified due date & time. 

 

27 CONFIDENTIALITY 
  

Information relating to the examination, clarification, evaluation and 

comparison of Bids, and recommendations for the award of a Contract, shall 

not be disclosed to Bidder(s) or any other persons not officially concerned with 

such process.  
 

28 CONTACTING THE EMPLOYER 
 

28.1 From the time of Bid opening to the time of award of Contract, if any Bidder 

wishes to contact the Employer on any matter related to the Bid, it should do so 

in writing. Information relating to the examination, clarification, evaluation & 

recommendation for award shall not be disclosed. 
 

28.2 Any effort by the Bidder to influence the Employer in the Employer's 'Bid 

Evaluation', 'Bid Comparison', or 'Contract Award' decisions may result in the 

rejection of the Bidder's Bid and action shall be initiated as per procedure in 

this regard. 
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29 EXAMINATION OF BIDS AND DETERMINATION OF 

RESPONSIVENESS 

 

29.1 The owner‟s determination of a bid‟s responsiveness is based on the content of 

the bid only. Prior to the detailed evaluation of Bids, the Employer will 

determine whether each Bid:- 
 

(a) Meets the "Bid Evaluation Criteria"  of the Bidding Documents; 

(b) Has been properly signed; 

(c) Is accompanied by the required 'Earnest Money / Bid Security'; 

(d) Is substantially responsive to the requirements of the Bidding 

Documents; and 

(e) Provides any clarification and/or substantiation that the Employer may 

require to determine responsiveness pursuant to "ITB: Clause-29.2" 
 

29.2 A substantially responsive Bid is one which conforms to all the terms, 

conditions and specifications of the Bidding Documents without material 

deviations or reservations or omissions for this purpose employer defines the 

foregoing terms below:- 

a)  “Deviation” is departure from the requirement specified in the tender 

documents. 

b)  “Reservation” is the setting of limiting conditions or withholding from 

complete acceptance of the requirement in the tender documents.  

c)  “Omission” is the failure to submit part or all of the information or 

documentation required in the tender document. 
 

29.3 A material deviation, reservation or omission is one that, 

 

a)   If accepted would, 

i)   Affect in any substantial way the scope, quality, or performance 

of the job as specified in tender documents. 

ii)  Limit, in any substantial way, inconsistent with the Tender 

Document, the Employer‟s rights or the tenderer‟s obligations 

under the proposed Contract. 

b) If rectified, would unfairly affect the competitive position of other 

bidders presenting substantially responsive bids. 

 

29.4 The employer shall examine all aspects of the bid to confirm that all 

requirements have been met without any material deviation, reservation or 

omission. 

 

29.5 If a Bid is not substantially responsive, it may be rejected by the Employer and 

may not subsequently be made responsive by correction or withdrawal of the 

of material deviation, reservation or omission. 
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30 CORRECTION OF ERRORS 
 

30.1 Bids determined to be substantially responsive will be checked by the 

Employer for any arithmetic errors. Errors will be corrected by the Employer 

as follows: 
 

(i) When there is a difference between the rates in figures and words, the 

rate which corresponds to the amount worked out by the Bidder (by 

multiplying the quantity and rate) shall be taken as correct.  
 

(ii)  When the rate quoted by the Bidder in figures and words tallies but the 

amount is incorrect, the rate quoted by the contractor shall be taken as 

correct and not the amount and the amount shall be re-calculated/ 

corrected accordingly.  
 

(iii)  When it is not possible to ascertain the correct rate, in the manner 

prescribed above, the rate as quoted in words shall be adopted and the 

amount worked out, for comparison purposes  
 

30.2 The amount stated in the bid will be adjusted by the Employer in accordance 

with the above procedure for the correction of errors. If the bidder does not 

accept the corrected amount of bid, its bid will be rejected, and the bid security 

shall be forfeited. 
 

31 CONVERSION TO SINGLE CURRENCY FOR COMPARISON OF BIDS 
  

Not Applicable. All bids submitted must be in the currency specified at clause 

14 of ITB. 
 

32 EVALUATION AND COMPARISON OF BIDS 
  

Bid shall be evaluated as per evaluation criteria mentioned in Section-II of 

bidding documents. 
 

33 COMPENSATION FOR EXTENDED STAY (FOR APPLICABILITY 

OF THIS CLAUSE REFER BDS):- 
 

33.1 In the event of the time of completions of work getting delayed beyond the 

time schedule indicated in the bidding document plus a grace period equivalent 

to 1/5
th

 of the time schedule or 2 months whichever is more, due to reasons 

solely attributable to Employer, the Contractor shall be paid compensation for 

extended stay (ESC) to maintain necessary organizational set up and 

construction tools, tackles, equipment etc. at site of work. 

33.2 The bidder is required to specify the rate for ESC on per month basis in the 

“PRICE PART” of his bid, which shall be considered for loading on total 

quoted price during price bid evaluation. The loading shall be done of a period 

of 1/5
th

 of the time schedule or 1 month whichever is less. In case bidder does 

not indicate the rate for ESC in price part of his bid, it will be presumed that no 

ESC is required by the bidder and evaluation shall be carried out accordingly. 
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34 PURCHASE PREFERENCE 
  

Purchase preference to Central government public sector Undertaking and 

Micro and Small Enterprises (MSEs) shall be allowed as per Government 

instructions in vogue.  
 

[F] – AWARD OF CONTRACT  
 

35 AWARD 
 

Subject to "ITB: Clause-29", GGPL will award the Contract to the successful 

Bidder whose Bid has been determined to be substantially responsive and has 

been determined as the lowest provided that bidder, is determined to be 

qualified to satisfactorily perform the Contract.  
  

36 NOTIFICATION OF AWARD / FAX OF ACCEPTANCE 
 

36.1 Prior to the expiry of „Period of Bid Validity‟, Notification of Award for 

acceptance of the Bid will be intimated to the successful Bidder by GGPL 

either by Fax / E - mail /Letter or like means defined as the “Fax of Acceptance 

(FOA)”. The Contract shall enter into force on the date of FOA and the same 

shall be binding on GGPL and successful Bidder (i.e. Contractor/Service 

Provider).  The Notification of Award/FOA will constitute the formation of a 

Contract. The detailed Letter of Acceptance shall be issued thereafter 

incorporating terms & conditions of Tender Document, Corrigendum, 

Clarification(s), Bid and agreed variation(s)/acceptable deviation(s), if any. 

GGPL may choose to issue Notification of Award in form of detailed Letter of 

Acceptance without issuing FOA and  in such case the Contract shall enter into 

force on the date of detailed Letter of Acceptance only. 
 

36.2 Contract period shall commence from the date of "Notification of Award" or as 

mentioned in the Notification of Award. The "Notification of Award" will 

constitute the formation of a Contract, until the Contract has been effected 

pursuant to signing of Contract as per "ITB: Clause-37".  
 

Upon the successful Bidder's / Contractor's furnishing of 'Contract 

Performance Security / Security Deposit', pursuant to "ITB: Clause-38", GGPL 

will promptly discharge his 'Earnest Money / Bid Security', pursuant to "ITB: 

Clause-16" 
 

37 SIGNING OF AGREEMENT 
 

37.1 GGPL will award the Contract to the successful Bidder, who, within 'fifteen 

[15] days' of receipt of the same, shall sign and return the acknowledged copy 

to GGPL. 
 

37.2 The successful Bidder/Contractor shall be required to execute an 'Agreement' 

in the proforma given in this Bidding Document on a 'non-judicial stamp paper' 

of appropriate value [cost of the 'stamp-paper' shall be borne by the successful 
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Bidder/Contractor] and of 'state' specified in Bidding Data Sheet (BDS)only, 

within 'fifteen [15] days' of receipt of the "Fax of Acceptance [FOA]" of the 

Tender by the successful Bidder/Contractor failure on the part of the successful 

Bidder/Contractor to sign the 'Agreement' within the above stipulated 

period,shall constitute sufficient grounds for forfeiture of EMD/Security 

Deposit. 
 

38 CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT   
 

38.1 Within 30 days of the receipt of the notification of award/ Fax of Acceptance 

from GGPL, the successful bidder shall furnish the Contract Performance 

Security (CPS) in accordance with of General Conditions of the Contract. The 

CPS shall be in the form of either Banker‟s Cheque or Demand Draft or Bank 

Guarantee or Letter of Credit and shall be in the currency of the Contract. 

However, CPS shall not be applicable in cases where in the order value as 

specified in Notification of Award is less than INR 2 Lakh (exclusive of taxes 

& duties). 
 

38.2 The contract performance security shall be for an amount equal to specified in 

Bidding Data Sheet (BDS) towards faithful performance of the contractual 

obligations and performance of equipment. For the purpose of CPS, 

Contract/order value shall be exclusive of GST (CGST & SGST/UTGST or 

IGST)to be reimbursed by the Owner. 
 

Bank Guarantee towards CPS shall be from any Indian scheduled bank or a 

branch of an International bank situated in India and registered with Reserve 

bank of India as scheduled foreign bank in case of Indian bidder as well as 

foreign bidder. However, in case of bank guarantees from banks other than the 

Nationalized Indian banks, the bank must be a commercial bank having net 

worth in excess of Rs 100 crores and a declaration to this effect should be 

made by such commercial bank either in the Bank Guarantee itself or 

separately on its letterhead. This bank guarantee shall be valid for a period as 

three months beyond the DLP specified in Bid Data Sheet. 
 

38.3 Failure of the successful bidder to comply with the requirements of this article 

shall constitute sufficient grounds for the annulment of the award and 

forfeiture of the EMD.  

38.4 The CPS has to cover the entire contract value including extra works/services 

also. As long as the CPS submitted at the time of award take cares the extra 

works/ services executed and total executed value are within the awarded 

contract price, there is no need for additional CPS. As soon as the total 

executed value is likely to burst the ceiling of awarded contract price, the 

contractor should furnish additional CPS.   
 

39 PROCEDURE FOR ACTION IN CASE CORRUPT/ 

FRAUDULENT/COLLUSIVE/ COERCIVE PRACTICES 
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39.1 Procedure for action in case Corrupt/ Fraudulent/Collusive/Coercive Practices 

is enclosed at Annexure-I. 
 

39.2 The Fraud Prevention Policy document is available on GAIL‟s website 

(www.gailonline.com) 
 

39.3 NON-APPLICABILITY OF ARBITRATION CLAUSE IN CASE OF 

BANNING OF VENDORS/ SUPPLIERS / CONTRACTORS/BIDDERS/ 

CONSULTANTS INDULGED IN FRAUDULENT/ COERCIVE 

PRACTICES 
 

Notwithstanding anything contained contrary in GCC and other "CONTRACT 

DOCUMENTS", in case it  is found that the Vendors/ Suppliers / 

Contractors/Bidders/ Consultants indulged in fraudulent/ coercive practices at 

the time of bidding, during execution of the contract etc., and/or on other 

grounds as mentioned in GAIL‟s “Procedure for action in case 

Corrupt/Fraudulent/Collusive/Coercive Practices” (Annexure-I), the 

contractor/bidder shall be banned (in terms of aforesaid procedure) from the 

date of issuance of such order by GAIL (India) Ltd., to such Vendors/ 

Suppliers / Contractors/Bidders/ Consultants. 

 

 The Vendor/ Supplier / Contractor/ Bidder/Consultant understands and agrees 

that in such cases where  Vendor/ Supplier / Contractor/ Bidder/Consultant has 

been banned (in terms of  aforesaid procedure) from the date of issuance of 

such order by GAIL (India) Limited, such decision of GAIL (India) Limited 

shall be final and binding on such Vendor/ Supplier / Contractor/ 

Bidder/Consultant and the „Arbitration clause‟ in the GCC and 

other "CONTRACT DOCUMENTS"  shall not be applicable for any 

consequential issue /dispute arising in the matter. 
 

40 PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL 

ENTERPRISES 
 

40.1 Following provision has been incorporated in tender for MSEs, in line with 

notification of Government of India, vide Gazette of India No. 503 dated 

26.03.2012 proclaiming the Public Procurement Policy on procurement of 

goods, works and services from Micro and Small Enterprises (MSEs)  

 

i) Issue of tender document to MSEs free of cost. 

ii) Exemption to MSEs from payment of EMD/Bid Security. 

iii) In Tender participating Micro and Small Enterprises quoting price 

within the price band of L1 + 15% shall also be allowed to supply a 

portion of requirement by bringing down their prices to L1 price in a 

situation where L1 price is from someone other than a micro and small 

enterprise and such micro and small enterprises shall be allowed to 

supply upto 20% of the tendered value. In case of more than one such 

http://www.gailonline.com/
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Micro and Small Enterprises, the supply shall be shared proportionately 

(to tendered quantity). Further, out of above 20%, 4% shall be from 

MSEs owned by SC/ST entrepreneurs. This quota is to be transferred to 

other MSEs in case of non-availability of MSEs owned by SC/ST 

entrepreneurs. 

 

The quoted prices against various items shall remain valid in case of 

splitting of quantities of the items above. 

 

In case tendered item is non-splitable or non- dividable (specified in Bid 

Data Sheet) , MSE quoting lowest price  within price band L1 ( other 

than MSE) + 15% , may be awarded for full/ complete supply of total 

tendered  value subject to matching of  L1 price.  

 

40.2 The MSEs owned by SC/ST entrepreneurs shall mean:- 

 

a) In case of proprietary MSE, Proprietor(s) shall be SC/ST.  

b) In case of partnership MSE, the SC/ST partners shall be holding atleast 

51% share in the unit 

c) In case of private Limited Companies, at least 51%share is held by 

SC/ST. If the MSE is owned by SC/ST entrepreneurs, the bidder shall 

furnish appropriate documentary evidence in this regard. 

 

40.3 In case bidder is a Micro or Small Enterprise under the Micro, Small and 

Medium Enterprises Development Act, 2006, the bidder shall submit the 

following : 

 

a) Documentary evidence that the bidder is a Micro or Small Enterprises 

registered with District Industries Centers or Khadi and Village 

Industries National Small Industries Corporation or Directorate of 

Handicrafts and Handloom or any other body specified by Ministry of 

Micro, Small and Medium Enterprises or UdyogAadhaar Memorandum.  

b) If the MSE is owned by SC/ST Entrepreneurs, the bidder shall furnish 

appropriate documentary evidence in this regard.  

 

The above documents submitted by the bidder shall be duly certified by the 

Chartered Accountant (not being an employee or a Director or not having any 

interest in the bidder‟s company/firm) and notary public with legible stamp. 
 

If the bidder does not provide the above confirmation or appropriate document 

or any evidence, then it will be presumed that they do not qualify for any 

preference admissible in the Public Procurement Policy (PPP) 2012. 
 

Further, MSEs who are availing the benfits of the Public Procurement Policy 

(PPP) 2012 get themselves registered with MSME Data Bank being operated 
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by NSIC, under SME Division, M/o MSME, in order to create proper data base 

of MSEs which are making supplies to CPSUs.  
 

40.4 If against an order placed by GGPL, successful bidder(s) (other than 

Micro/Small Enterprise) is procuring material/services from their sub-vendor 

who is a Micro or Small Enterprise  registered with District Industries Centers 

or Khadi and Village Industries Commission or Khadi and Village Industries 

Board or Coir Board or National Small Industries Corporation or Directorate of 

Handicrafts and Handloom or any other body specified by Ministry of Micro, 

Small and Medium Enterprises with prior consent in writing of the purchasing 

authority/Engineer-in-charge, the details like Name, Registration No., Address, 

Contact No. details of material & value of procurement made, etc. of such 

Enterprises shall be furnished by the successful bidder at the time of 

submission of invoice/Bill.  
 

40.5 The benefit of policy are not extended to the traders/dealers/ 

Distributors/Stockiest/Wholesalers. 
 

41 AHR ITEMS 

In item rate contract where the quoted rates for the items exceed 50% of the 

estimate rates, such items will be considered as Abnormally High Rates (AHR) 

items and payment of AHR items beyond the SOR stipulated quantities shall be 

made at the lowest amongst the following rates: 
 

I) Rates as per SOR, quoted by the Contractor/Bidder. 
 

II) Rate of the item, which shall be derived as follows: 
 

a. Based on rates of Machine and labour as available from the 

contract (which includes contractor‟s supervision, profit, 

overheads and other expenses). 

b. In case rates are not available in the contract, rates will be 

calculated based on prevailing market rates of machine, material 

and labour plus 15% to cover contractor‟s supervision profit, 

overhead & other expenses. 

42 VENDOR  PERFORMANCE EVALUATION 
 

 Shall be as stipulated Annexure II to ITB herewith. 
 

43 INCOME TAX & CORPORATE TAX 

43.1 Income tax deduction shall be made from all payments made to the contractor 

as per the rules and regulations in force and in accordance with the Income Tax 

Act prevailing from time to time. 
 

43.2 Corporate Tax liability, if any, shall be to the contractor‟s account. 
 

43.3 Work Contract tax/ GST as may be applicable shall be deducted as per trade 

tax. 
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43.4 TDS, wherever applicable, shall be deducted as per applicable act/law/rule. 
 

43.4 MENTIONING OF PAN NO. IN INVOICE/BILL  

As per CBDT Notification No. 95/2015 dated 30.12.2015, mentioning of PAN 

no. is mandatory for procurement of goods / services/works/consultancy 

services exceeding Rs. 2 Lacs per transaction.  
 

Accordingly, supplier/ contractor/ service provider/ consultant should mention 

their PAN no. in their invoice/ bill for any transaction exceeding Rs. 2 lakhs. 

As provided in the notification, in case supplier/ contractor/ service provider/ 

consultant do not have PAN no., they have to submit declaration in Form 60 

along with invoice/ bill for each transaction.    
 

Payment of supplier/ contractor / service provider/ consultant shall be 

processed only after fulfillment of above requirement 
 

44. SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT 

DEPARTMENT AND ANOTHER AND ONE GOVERNMENT 

DEPARTMENT AND PUBLIC ENTERPRISE AND ONE PUBLIC 

ENTERPRISE AND ANOTHER 
In the event of any dispute or difference relating to the interpretation and 

application of the provisions of the contracts, such dispute or difference shall 

be referred by either party for Arbitration to the sole Arbitrator in the 

Department of Public Enterprises to be nominated by the Secretary to the 

Government of India in-charge of the Department of Public Enterprises. The 

Arbitration and Conciliation Act, 1996 shall not be applicable to arbitrator 

under this clause. The award of the Arbitrator shall be binding upon the parties 

to the dispute, provided, however, any party aggrieved by such award may 

make a further reference for setting aside or revision of the award to the Law 

Secretary, Department of Legal Affairs, Ministry of Law & Justice, 

Government of India. Upon such reference the dispute shall be decided by the 

Law Secretary or the Special Secretary / Additional Secretary, when so 

authorized by the Law Secretary, whose decision shall bind the Parties finally 

and conclusively.  The parties to the dispute will share equally the cost of 

arbitration as intimated by the Arbitrator. 
 

45  DISPUTE RESOLUTION (ADDENDUM TO  PROVISION REGARDING 

APPLICABLE LAWS AND SETTLEMENT OF DISPUTES OF GCC) 

45.1 GAIL (India) Limited has framed the Conciliation Rules 2010 in conformity 

with supplementary to Part – III of the Indian Arbitration and Conciliation Act 

1996 for speedier, cost effective and amicable settlement of disputes through 

conciliation. A copy of the said rules made available on GAIL‟s web site 

www.gailonline.com for reference. Unless otherwise specified, the matters 

where decision of the Engineer-in-Charge is deemed to be final and binding as 

provided in the Agreement and the issues/disputes which cannot be mutually 

resolved within a reasonable time, all disputes shall be settled in accordance 

with the Conciliation Rules 2010. 
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45.2 Any dispute(s)/difference(s)/issue(s) of any kind whatsoever between/amongst 

the Parties arising under/out of/in connection with this contract shall be settled 

in accordance with the aforesaid rules. 

45.3 In case of any dispute(s)/difference(s)/issue(s), a Party shall notify the other 

Party (ies) in writing about such a dispute(s) / difference(s) / issue(s) between / 

amongst the Parties and that such a Party wishes to refer the 

dispute(s)/difference(s)/issue(s) to Conciliation. Such Invitation for 

Conciliation shall contain sufficient information as to the 

dispute(s)/difference(s)/issue(s) to enable the other Party (ies) to be fully 

informed as to the nature of the dispute(s)/difference(s)/issue(s), the amount of 

monetary claim, if any, and apparent cause(s) of action. 

45.4 Conciliation proceedings commence when the other Party(ies) accept(s) the 

invitation to conciliate and confirmed in writing. If the other Party (ies) 

reject(s) the invitation, there will be no conciliation proceedings. 
 

45.5 If the Party initiating conciliation does not receive a reply within thirty days 

from the date on which he/she  sends the invitation, or within such other period 

of time as specified in the invitation, he/she may elect to treat this as a rejection 

of the invitation to conciliate. If he/she so elects, he/she shall inform the other 

Party(ies) accordingly. 
 

45.6 Where Invitation for Conciliation has been furnished, the Parties shall attempt 

to settle such dispute(s) amicably under Part-III of the Indian Arbitration and 

Conciliation Act, 1996 and GAIL (India) Limited Conciliation Rules, 2010. It 

would be only after exhausting the option of Conciliation as an Alternate 

Dispute Resolution Mechanism that the Parties hereto shall go for Arbitration. 

For the purpose of this clause, the option of „Conciliation‟ shall be deemed to 

have been exhausted, even in case of rejection of „Conciliation‟ by any of the 

Parties. 

45.7 The cost of Conciliation proceedings including but not limited to fees for 

Conciliator(s), Airfare, Local Transport, Accommodation, cost towards 

conference facility etc. shall be borne by the Parties equally. 
 

45.8 The Parties shall freeze claim(s) of interest, if any, and shall not claim the same 

during the pendency of Conciliation proceedings. The Settlement Agreement, 

as and when reached/agreed upon, shall be signed between the Parties and 

Conciliation proceedings shall stand terminated on the date of the Settlement 

Agreement. 
 

46.0 INAM-PRO (PLATFORM FOR INFRASTRUCTURE AND 

MATERIALS PROVIDERS) 
 

INAM-Pro (Platform for infrastructure and materials providers) is a web based 

platform for infrastructure provides and materials suppliers and was developed 

by Ministry of Road Transport and Highways (MoRT&H)  with a view to 

reduce project execution delays on account of supply shortages and inspire 
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greater confidence in contractors to procure cement to start with directly from 

the manufacturers. Presently, numerous cement companies are registered in the 

portal and offering cement for sale on the portal with a commitment period of 3 

years. These companies have bound themselves by ceiling rates for the entire 

commitment period, wherein they are allowed to reduce or increase their 

cement rates any number of times within the ceiling rate, but are not permitted 

to exceed the said ceiling rate.  
 

MoRT&H is expanding the reach of this web-portal by increasing both the 

product width as well as the product depth. They are working on incorporating 

60 plus product categories. The product range will span from large machineries 

like Earth Movers and Concrete Mixers, to even the smallest items like road 

studs. MoRT&H intend to turn it into a portal which services every 

infrastructure development related need of a modern contractor. 
 

GGPL‟s contractors may use this innovative platform, wherever applicable. 

The usage of web – Portal is a completely voluntary exercise. The platform, 

however, can serve as a benchmark for comparison of offered prices and 

products. 
 

47 PROMOTION OF PAYMENT THROUGH CARDS AND DIGITAL 

MEANS 

To promote cashless transactions, the onward payments by Contractors to their 

employees, service providers, sub-contractors and suppliers may be made 

through Cards and Digital means to the extent possible 
 

48  CONTRACTOR TO ENGAGE CONTRACT MANPOWER 

BELONGING TO SCHEDULED CASTES AND WEAKER SECTIONS 

OF THE SOCIETY 
 

While engaging the contractual manpower, Contractors are required to make 

efforts to provide opportunity of employment to the people belonging to 

Scheduled Castes and weaker sections of the society also in order to have a   

fair representation of these sections. 

49.     QUARTERLY CLOSURE OF THE CONTRACT (FOR 

APPLICABILITY OF THIS CLAUSE REFER BDS):- 
 

During execution of contracts/orders, various issues may arise. In order to 

timely detect and to address the contractual issue (s) during the execution of 

contracts, GGPL has introduced a mechanism of quarterly closure of the 

contract, under which all the issues related to the contract execution will be 

monitored on quarterly basis for resolution. 
 

Vendors/Contractors are required to co-operate with EIC for proper 

implementation of this mechanism for smooth execution of the contract.” 

  

=================== X ================== 
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Annexure-I 
 

PROCEDURE FOR ACTION IN CASE 

CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES 
 

A Definitions: 
 

A.1 “Corrupt Practice” means the offering, giving, receiving or soliciting, directly 

or indirectly, anything of value to improperly influence the actions in selection 

process or in contract execution. 
 

“Corrupt Practice” also includes any omission for misrepresentation that may 

mislead or attempt to mislead so that financial or other benefit may be obtained 

or an obligation avoided. 

A2 “Fraudulent Practice” means and include any act or omission committed by a 

agency or with his connivance or by his agent by misrepresenting/ submitting 

false documents and/ or false information or concealment of facts or to deceive 

in order to influence a selection process or during execution of contract/ order. 
 

A3 “Collusive Practice amongst bidders (prior to or after bid submission)”  means a 

scheme or arrangement designed to establish bid prices at artificial non-

competitive levels and to deprive the Employer of the benefits of free and open 

competition.  

A.4 “Coercive practice” means impairing or harming or  threatening to impair or 

harm  directly or indirectly, any agency or its property to influence the 

improperly actions of an agency, obstruction of any investigation or auditing of 

a procurement process. 

A.5 “Vendor/Supplier/Contractor/Consultant/Bidder” is herein after referred as 

“Agency” 
 

A.6 ”Appellate Authority” shall mean Committee of Directors consisting of Director 

(Finance) and Director (BD) for works centers under Director (Projects). For all 

other cases committee of Directors shall consist of Director (Finance) & 

Director (Projects).  

A.7   “Competent Authority” shall mean the authority, who is competent to take final 

decision for Suspension of business dealing with an Agency/ (ies) and Banning  

of business dealings with Agency/ (ies) and shall be the “Director” concerned. 

A.8 “Allied Agency” shall mean all the concerns within the sphere of effective 

influence of banned/ suspended agencies. In determining this, the following 

factors may be taken into consideration:   
 

(a) Whether the management is common; 

(b) Majority interest in the management is held by the partners or directors 

of banned/ suspended firm.  

(c ) substantial or majority shares are owned by banned/ suspended agency 

and by virtue of this it has a controlling voice.  
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A.9 “Investigating Agency” shall mean any department or unit of GAIL 

investigating into the conduct of Agency/ party and shall include the Vigilance 

Department of the GAIL, Central Bureau of Investigation, State Police or any 

other agency set up by the Central or state government having power to 

investigate.  

 

B Actions against bidder(s) indulging in corrupt /fraudulent/ collusive/ 

coercive practice  

 

B.1 Irregularities noticed during the evaluation of the bids :  

 

If it is observed during bidding process/ bids evaluation stage that a bidder has 

indulged in corrupt/fraudulent /collusive/coercive practice, the bid of such 

Bidder (s)   shall be rejected and its Earnest Money Deposit (EMD) shall be 

forfeited.  
 

Further, such agency shall be banned for future business with GGPL for a 

period specified in para B 2.2 below from the date of issue of banning order. 
 

B.2 Irregularities noticed after award of contract 
 

 (i) During execution of contract: 

 

If an agency, is found to have indulged in corrupt/fraudulent/ 

collusive/coercive practices, during execution of contract, the agency 

shall be banned for future business with GGPL for a period specified in 

para B 2.2 below from the date of issue of banning order.    

 

The concerned order (s)/ contract(s) where corrupt/fraudulent/collusive 

practices is observed, shall be suspended with immediate effect by 

Engineer-in-Charge (EIC)/ Employer whereby the supply/ work/ service 

and payment etc. will be suspended. The action shall be initiated for 

putting the agency on banning.  
 

After conclusion of process, the order (s)/ contract (s) where it is 

concluded that such irregularities have been committed shall be 

terminated and Contract cum Performance Bank Guarantee (CPBG)/ 

Contract Performance Security(CPS) submitted by agency against such 

order (s)/ contract (s) shall also be forfeited. The amount that may have 

become due to the contractor on account of work already executed by 

him shall be payable to the contractor and this amount shall be subject to 

adjustment against  any amounts due from the contractor under the 

terms of the contract. 
 

No risk and cost provision will be enforced in such cases.  
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(ii) After execution of contract and during Defect liability period 

(DLP)/ Warranty/Guarantee Period:   
 

If an agency is found to have indulged in corrupt/fraudulent/ 

collusive/coercive practices, after execution of contract and during DLP/ 

Warranty/Guarantee Period,   the agency  shall be banned for future 

business with GAIL for a period specified in para B 2.2 below from the 

date of issue of banning order.    
 

Further, the Contract cum Performance Bank Guarantee 

(CPBG)/Contract Performance Security (CPS) submitted by agency 

against such order (s)/ contract (s) shall be forfeited.  
 

(iii) After expiry of  Defect liability period (DLP)/ Warranty/Guarantee 

Period   
 

If an agency is found to have indulged in corrupt/fraudulent/ 

collusive/coercive practices, after expiry of  Defect liability period 

(DLP)/ Warranty/Guarantee Period,   the agency  shall be banned for 

future business with GGPL for a period specified in para B 2.2 below 

from the date of issue of banning order.    
 

B.2.2 Period of Banning 
 

Banning period shall be reckoned from the date of banning order and shall be 3 

years. 
 

In exceptional cases where the act of vendor/ contractor is a threat to the 

National Security, the banning shall be for indefinite period.  
 

C Effect of banning on other ongoing contracts/ tenders 
 

C.1 If an agency is put on Banning, such agency should not be considered in 

ongoing tenders/future tenders.   
 

C.2 However, if such an agency is already executing other order (s)/ contract (s) 

where no corrupt/fraudulent/ collusive/coercive practice is found, the agency 

should be allowed to continue till its completion without any further increase in 

scope except those incidental to original scope mentioned in the contract.  
 

C.3 If an agency is put on the Banning List during tendering and no irregularity is 

found in the case under process: 
 

C.3.1  after issue of the enquiry /bid/tender but before opening of Technical bid, the 

bid submitted by the agency shall be ignored.  
 

C.3.2  after opening Technical bid but before opening the Price bid, the Price bid of 

the agency shall not be opened and BG/EMD submitted by the agency shall be 

returned to the agency. 
 

 C.3.3  after opening of price, BG/EMD made by the agency shall be returned; the 

offer of the agency shall be ignored & will not be further evaluated. If the 
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agency is put on banning list for fraud/ mis-appropriation of facts committed in 

the same tender/other tender where errant agency emerges as the lowest (L1), 

then such tender shall also be cancelled and re-invited.  

 

D. Procedure for Suspension of Bidder 

 

  D.1 Initiation of Suspension  

 

Action for suspension business dealing with any agency/(ies) shall be initiated 

by Corporate C&P Department when 

 

(i) Corporate Vigilance Department based on the fact of the case gathered 

during investigation by them recommend for specific immediate action 

against the agency. 
 

(ii) Corporate Vigilance Department based on the input from Investigating 

agency, forward for specific immediate action against the agency. 
 

(iii) Non performance of Vendor/Supplier/Contractor/Consultant leading to 

termination of Contract/ Order. 
 

  D.2     Suspension Procedure:  
 

D.2.1     The order of suspension would operate initially for a period not more than 

six months and is to be communicated to the agency and also to Corporate 

Vigilance Department. Period of suspension can be extended with the 

approval of the Competent Authority by one month at a time with a ceiling 

of six months pending a conclusive decision to put the agency on banning 

list.  
 

D.2.2     During the period of suspension, no new business dealing may be held with 

the agency. 
 

D.2.3     Period of suspension shall be accounted for in the final order passed for 

banning of business with the agency. 
 

D.2.4  The decision regarding suspension of business dealings should also be 

communicated to the agency. 
 

D.2.5 If a prima-facie, case is made out that the agency is guilty on the grounds 

which can result in banning of business dealings, proposal for issuance of 

suspension order and show cause notice shall be put up to the Competent 

Authority.  The suspension order and show cause notice must include that 

(i) the agency is put on suspension list and (ii) why action should not be 

taken for banning the agency for future business from GAIL. 
 

The competent authority to approve the suspension will be same as that for 

according approval for banning.  
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D 3      Effect of Suspension of business:   
 

      Effect of suspension on other on-going/future tenders will be as under: 
 

D.3.1 No enquiry/bid/tender shall be entertained from an agency as long as the 

name of agency appears in the Suspension List. 
 

D.3.2 If an agency is put on the Suspension List during tendering: 
 

D.3.2.1   after issue of the enquiry /bid/tender but before opening of Technical bid, 

the bid submitted by the agency shall be ignored.  
 

D.3.2.2   after opening Technical bid but before opening the Price bid, the Price bid 

of the agency shall not be opened and BG/EMD submitted by the agency 

shall be returned to the agency. 
 

 D.3.2.3  after opening of price, BG/EMD made by the agency shall be returned; the 

offer of the agency shall be ignored & will not be further evaluated. If the 

agency is put on Suspension list for fraud/ mis-appropriation of facts 

conducted in the same tender/other tender where errant agency emerges as 

the lowest (L1), then such tender shall also be cancelled and re-invited.  
 

D.3.3  The existing contract (s)/ order (s) under execution shall continue. 
 

D.3.4 Tenders invited for procurement of goods, works and services shall have 

provision that the bidder shall submit a undertaking to the effect that (i) 

neither the bidder themselves nor their allied agency/(ies) are on banning 

list of GAIL or  the Ministry of Petroleum  and Natural Gas and (ii)  bidder 

is not banned by any Government department/ Public Sector. 
  

F. Appeal against the Decision of the Competent Authority:  
 

F.1 The agency may file an appeal against the order of the Competent Authority for 

putting the agency on banning list. The appeal shall be filed to Appellate 

Authority. Such an appeal shall be preferred within one month from the of 

receipt of banning order.  
 

F.2 Appellate Authority would consider the appeal and pass appropriate order 

which shall be communicated to the party as well as the Competent Authority.  
 

F.3 Appeal process may be completed within 45 days of filing of appeal with the 

Appellate Authority.  
 

G. Wherever there is contradiction with respect to terms of „Integrity pact‟ , GCC 

and „Procedure for action in case of Corrupt/Fraudulent/ Collusive/Coercive 

Practice‟, the provisions of „Procedure for action in case of Corrupt/Fraudulent/ 

Collusive/Coercive Practice‟ shall prevail. 
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Annexure-II 
 

PROCEDURE FOR EVALUATION OF PERFORMANCE OF VENDORS/ 

SUPPLIERS/ CONTRACTORS/ CONSULTANTS 
 

1.0 OBJECTIVE 
 

 The objective of Evaluation of Performance aims to recognize, and develop 

reliable Vendors/ Suppliers/Contractors/ Consultants so that they consistently 

meet or exceed expectations and requirements.  
 

 The purpose of this procedure is to put in place a system to monitor 

performance of Vendors/ Suppliers/Contractors/ Consultants associated with 

GAIL in Projects and in O&M so as to ensure timely completion of various 

projects, timely receipt of supplies including completion of works & services 

for operation and maintenance of operating plants and quality standards in all 

respects. 
 

2.0 METHODOLOGY 
 

 i) Preparation of Performance Rating Data Sheet 

 

 Performance rating data Sheet for each and every Vendor/ 

Supplier/Contractor/ Consultant for all orders/Contracts with a value of 

Rs. 7 Lakhs and above is recommended to be drawn up.  These data 

sheets are to be separately prepared for orders/ contracts related to 

Projects and O&M.  Format, Parameters, Process, responsibility for 

preparation of Performance Rating Data Sheet are separately mentioned.  
 

 ii) Measurement of Performance 
 

 Based on the parameters defined in Data Sheet, Performance of 

concerned Vendor/ Supplier/Contractor/ Consultant would be computed 

and graded accordingly.  The measurement of the performance of the 

Party would be its ability to achieve the minimum scoring of 60% points 

in the given parameters.  
 

 iii) Initiation of Measures: 
   

 Depending upon the Grading of Performance, corrective measures 

would be initiated by taking up the matter with concerned Vendor/ 

Supplier/Contractor/ Consultant.  Response of Vendor/ 

Supplier/Contractor/ Consultant would be considered before deciding 

further course of action. 
 

 iv) Implementation of Corrective Measures: 
 

 Based on the response of Vendor/ Supplier/Contractor/ Consultant, 

concerned Engineer-in-Charge for the Projects and/or OIC in case of 

O&M would recommend for continuation or discontinuation of such 

party from the business of GGPL.   
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v) Orders/contracts placed on Proprietary/OEM basis for O&M will be 

evaluated and, if required, corrective action will be taken for 

improvement in future. 
 

3.0 PROCESS OF EVALUATION OF PERFORMANCE OF VENDORS/ 

SUPPLIERS/ CONTRACTORS/ CONSULTANTS 
 

3.1 FOR PROJECTS 
 

i) Evaluation of performance of Vendors/ Suppliers/Contractors/ 

Consultants in case of PROJECTS shall be done immediately with 

commissioning of any Project. 
 

ii) On commissioning of any Project, EIC (Engineer-in-charge)/ Project-in-

charge shall prepare a Performance Rating Data Sheet (Format at 

Annexure-1) for all Orders and Contracts. 
 

iii) Depending upon the Performance Rating, following action need to be 

initiated by Engineer-in-charge/Project-in-charge: 

   

Sl.No. Performance 

Rating 

Action 

1 POOR Seek explanation for Poor 

performance 

2 FAIR Seek explanation for Fair performance 

3 GOOD Letter to the concerned for improving 

performance in future 

4 VERY GOOD No further action 

 

iv) Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be 

examined.  In case of satisfactory reply, Performance Rating data Sheet 

to be closed with a letter to the concerned for improving performance in 

future. 
 

v) When no reply is received or reasons indicated are unsatisfactory, the 

following actions need to be taken: 

 

  A) Where Performance rating is “POOR”: 
 

Recommend such defaulting Vendor/ Supplier/Contractor/ 

Consultant for putting on Holiday for a period from one to three 

years as given below:  
 

(i) Poor Performance due to reasons other than Quality : One 

Year  

(ii) Poor Performance on account of Quality (if any mark 

obtained against Quality parameter is less than 30):  Two 

Years 
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(iii) Poor Performance leading to termination of contract or 

Offloading of contract due to poor performance solely 

attributable to Vendor/ Supplier/Contractor/ Consultant or 

Repeated Offence: Three Years 
 

Non performance of a Vendor/Supplier/Contractor/Consultant 

leading to termination of Contract/ Order, such Vendor/ Supplier/ 

Contractor/Consultant are also to be considered for Suspension.  
 

In all such cases, concerned site will put up recommendation for 

issuance of SCN and putting the party on suspension list as per 

process defined for suspension in “Procedure for Action in case 

of Corrupt/ Fraudulent/ Collusive/ Coercive Practices” 

 

  (B) Where Performance rating is “FAIR”: 

 

Recommend for issuance of warning to such defaulting Vendor/ 

Supplier/Contractor/ Consultant to improve their performance. 

 

3.2      FOR CONSULTANCY JOBS 

 

 Monitoring and Evaluation of consultancy jobs will be carried out in the same 

way as described in para 3.1 for Projects. 

 

3.3 FOR OPERATION & MAINTENANCE 

 

i) Evaluation of performance of Vendors/ Suppliers/Contractors/ 

Consultants in case of Operation and Maintenance shall be done 

immediately after execution of order/ contract.  

 

ii) After execution of orders a Performance Rating Data Sheet (Format at 

Annexure-2) shall be prepared for Orders by Site C&P and for 

Contracts/Services by respective Engineer-In-Charge. 

 

iii) Depending upon Performance Rating, following action need to be 

initiated by Site C&P:  
  

Sl. No. Performance 

Rating 

Action 

 

1 POOR Seek explanation for Poor 

performance  

2. FAIR Seek explanation for Fair 

performance 

3 GOOD Letter to the concerned for 

improving performance in future. 

4 VERY GOOD No further action 
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iv) Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be 

examined. In case of satisfactory reply, Performance Rating data Sheet 

to be closed with a letter to the concerned for improving performance in 

future.  
 

v) When no reply is received or reasons indicated are unsatisfactory, the 

following actions need to be taken: 
 

  A) Where performance rating is “POOR” 

 

Recommend such defaulting Vendor/Supplier/Contractor/ 

Consultant for putting on Holiday for a period from one to three 

years as given below:  
 

(i) Poor Performance due to reasons other than Quality : One 

Year  

(ii) Poor Performance on account of Quality (if any mark 

obtained against Quality parameter is less than 30):  Two 

Years 

(iv) Poor Performance leading to termination of contract or  

Offloading of contract due to poor performance solely 

attributable to Vendor/Supplier/Contractor/Consultant or  

Repeated Offence: Three Years 
 

Non-performance of a Vendor/Supplier/Contractor/Consultant 

leading to termination of Contract/ Order such Vendor/ Supplier/ 

Contractor/Consultant are also to be considered for Suspension.  
 

In all such cases, concerned site will put up recommendation for 

issuance of SCN and putting the party on suspension list as per 

process defined for suspension in “Procedure for Action in case 

of Corrupt/ Fraudulent/ Collusive/ Coercive Practices” 
 

  (B) Where Performance rating is “FAIR” 
 

 Recommend for issuance of warning to such defaulting 

Vendors/Contractors/Consultants to improve their performance. 
 

4.0 EXCLUSIONS: 

 The following would be excluded from the scope of evaluation of performance 

of Vendors/ Suppliers/Contractors/ Consultants: 

 i) Orders/Contracts below the value of Rs. 7 Lakhs. 

 ii) One time Vendor/ Supplier/Contractor/ Consultant. 

 iii) Orders for Misc./Administrative items/ Non stock Non valuated items. 
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 However, concerned Engineer-in-Charge /OICs will continue to monitor such 

cases so as to minimize the impact on Projects/O&M plants due to non 

performance of Vendors/ Suppliers/Contractors/ Consultants in all such cases. 

5.0 REVIEW & RESTORATION OF PARITES PUT ON HOLIDAY 
 

5.1 An order for Holiday passed for a certain specified period shall deemed to have 

been automatically revoked on the expiry of that specified period and it will not 

be necessary to issue a specific formal order of revocation. 
 

Further, in case Vendor/ Supplier/Contractor/ Consultant is put on holiday due 

to quality, and new order is placed on bidder after  restoration of Vendor/ 

Supplier/Contractor/ Consultant, such order will be properly monitored during 

execution stage by the concerned site.  

 

6.0 EFFECT OF HOLIDAY 
 

6.1  If a Vendor/ Supplier/Contractor/ Consultant is put on Holiday, such Vendor/ 

Supplier/Contractor/ Consultant should not be considered in ongoing 

tenders/future tenders.   
 

6.2  However, if such Vendor/ Supplier/Contractor/ Consultant is already executing 

any other order/ contract and their performance is satisfactory in terms of the 

relevant contract, should be allowed to continue till its completion without any 

further  increase in scope except those incidental to original scope mentioned in 

the contract. In such a case CPBG will not be forfeited and payment will be 

made as per provisions of concerned contract.  However, this would be without 

prejudice to other terms and conditions of the contract.  

 

6.3.  Effect on other ongoing tendering:  

 

6.3.1  After issue of the enquiry /bid/tender but before opening of Technical bid, the 

bid submitted by the party shall be ignored.  

 

6.3.2  after opening Technical bid but before opening the Price bid, the Price bid of 

the party shall not be opened and BG/EMD submitted by the party shall be 

returned to the party. 

 

6.3.3 after opening of price, BG/EMD made by the party shall be returned; the offer 

of the party shall be ignored & will not be further evaluated. If errant party 

emerges as the lowest (L1), then such tender shall also be cancelled and re-

invited.  

 

7.0 While putting the Vendor/ Supplier/Contractor/ Consultant on holiday as per 

the procedure, the holding company, subsidiary, joint venture, sister concerns, 
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group division of the errant Vendor/ Supplier/Contractor/ Consultant shall not 

be considered for putting on holiday list. 

 

Any bidder, put on holiday, will not be allowed to bid through consortium 

route also in new tender during the period of holiday. 

 

8.0 If an unsuccessful bidder makes any vexatious, frivolous or malicious 

complaint against the tender process with the intention of delaying or defeating 

any procurement or causing loss to GAIL or any other bidder, such bidder will 

be put on holiday for a period of six months, if such complaint is proved to be 

vexatious, frivolous or malicious, after following the due procedure.   

 

9.  APPEAL AGAINST THE DECISION OF THE COMPETENT 

AUTHORITY: 

 

(a) The party may file an appeal against the order of the Competent 

Authority for putting the party on Holiday list. The appeal shall be filed 

to Appellate Authority. Such an appeal shall be preferred within one 

month from the of receipt of Holiday order.  
 

(b) Appellate  Authority would consider the appeal and pass appropriate 

order which shall be communicated to the party as well as the 

Competent Authority.  
 

(c) Appeal process may be completed within 45 days of filing of appeal 

with the Appellate Authority.  
 

(d)   “Appellate Authority” shall mean Committee of Directors consisting of 

Director (Finance) and Director (BD) for works centers under Director 

(Projects). For all other cases committee of Directors shall consist of 

Director (Finance) & Director (Projects). 
 

10. ERRANT BIDDER  

 

In case after price bid opening the lowest evaluated bidder (L1) is not awarded 

the job for any mistake committed by him in bidding or withdrawal of bid or 

modification of bid or varying any term in regard thereof leading to re-

tendering, GAIL shall forfeit EMD paid by the bidder and such bidders shall be 

debarred from participation in re-tendering of the same job(s)/item(s).   
 

Further, such bidder will be put on holiday for a period of six months after 

following the due procedure.   
 

11. In case GST department brings to the notice of GGPL that a Party has not paid 

to the credit of the Government the GST collected from GGPL, then party will 

be put on holiday for a period of six months after following the due procedure.   
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Annexure-1 

GGPL  

PERFORMANCE RATING DATA SHEET 

(FOR PROJECTS/ CONSULTANCY JOBS) 

 

i) Project/Work Centre  : 
 

ii) Order/ Contract No. & date  : 
 

iii) Brief description of Items  : 

 Works/Assignment 
 

iv) Order/Contract value (Rs.)  : 
 

v) Name of Vendor/Supplier/  : 

 Contractor/ Consultant 
 

vi) Contracted delivery/   : 

 Completion Schedule 
 

vii) Actual delivery/    : 

 Completion date 

 

Performance 

Parameter 

Delivery/ 

Completion 

Performance 

Quality 

Performance 

Reliability 

Performance# 

Total 

Maximum 

Marks 

40 40 20 100 

Marks Allocated 

 

    

Note:  

Remarks (if any) 

  PERFORMANCE RATING (**)     
Note : 

(#) Vendor/Supplier/Contractor/Consultant who seek repeated financial assistance or 

deviation beyond contract payment term or seeking direct payment to the sub-

vendor/sub-contractor due to financial constraints, then „0‟ marks should be allotted 

against Reliability Performance.  

(*) Allocation of marks should be as per enclosed instructions 

(**) Performance rating shall be classified as under : 

 

Sl. 

No. 

Range (Marks) Rating Signature of 

Authorised Signatory: 

 

Name: 

 

Designation: 

1 60 & below POOR 

2 61-75 FAIR 

3 76-90 GOOD 

4 More than 90 VERY 

GOOD 



 

 

TENDER NO: GGPL/KKD/C&P/MDPE/2503/04/VS                                     
-------------------------------------------------------------------------------------------------------------------------------------- 

55 
 
 

 

Instructions for allocation of marks 

 

1. Marks are to be allocated as under : 

 

 1.1 DELIVERY/ COMPLETION PERFORMANCE  40 Marks 

 

  Delivery Period/  Delay in Weeks   Marks 

  Completion Schedule 

 

  a) Upto 3 months  Before CDD    40 

      Delay upto 4 weeks   35 

       ”     8 weeks   30 

       ”     10 weeks   25 

       ”     12 weeks   20 

       ”     16 weeks   15 

      More than  16 weeks  0 

  

  b) Above 3 months  Before CDD    40 

      Delay upto 4 weeks   35 

       ”     8 weeks   30 

       ”     10 weeks   25 

       ”     16 weeks   20 

       ”     20 weeks   15 

       ”     24 weeks   10 

      More than  24 weeks  0 

 

 1.2 QUALITY PERFORMANCE    40 Marks 

 

  For Normal Cases : No Defects/ No Deviation/ No failure: 40 marks 

 

  i) Rejection/Defects  Marks to be allocated on 10 marks 

      Pro-rata basis for acceptable 

      Quantity as compared to total 

      Quantity for normal cases 

  ii) When quality  Failure of severe nature 0 marks 

      failure endanger   - Moderate nature 5 marks 

      system integration  - low severe nature 10-25 marks 

      and safety of the  

      system 

  iii) Number of   1. No deviation  5 marks 

        deviations   2. No. of deviations < 2 2 marks 

                 3. No. of deviations > 2 0 marks 

 

1.3 RELIABILITY PERFORMANCE    20 Marks 
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A. FOR WORKS/CONTRACTS 

 

 

i) Submission of order acceptance, agreement, 

PBG, Drawings and other documents within 

time 

 

4 marks 

ii) Mobilization of resources as per Contract and 

in time 

 

4 marks 

iii) Liquidation of Check-list points 4 marks 

 

iv) Compliance to statutory and HS&E 

requirements 

 

or 

 

Reliability of Estimates/Design/Drawing etc. 

in case of Consultancy jobs 

 

4 marks 

v) Timely submission of estimates and other 

documents for Extra, Substituted & AHR 

items 

 

4 marks 

B. FOR SUPPLIES 

 

 

i) Submission of order acceptance, PBG, 

Drawings and other documents within time 

 

5 marks 

 

ii) Attending complaints and requests for after 

sales service/ warranty repairs and/ or query/ 

advice (upto the evaluation period). 

 

5 marks 

iii) Response to various correspondence and 

conformance to standards like ISO 

5 marks 

 

iv) Submission of all required documents 

including Test Certificates at the time of 

supply 

5 marks 
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Annexure-2 

GGPL  

PERFORMANCE RATING DATA SHEET 

(FOR O&M) 

 

i) Location    : 
 

ii) Order/ Contract No. & date  : 
 

iii) Brief description of Items  : 

 Works/Assignment 
 

iv) Order / Contract value (Rs.)  : 
 

v) Name of Vendor/Supplier/  : 

 Contractor/ Consultant 
 

vi) Contract delivery/   : 

 Completion Schedule 
 

vii) Actual delivery/    : 

 Completion date 

 

Performance 

Parameter 

Delivery 

Performance 

Quality 

Performance 

Reliability 

Performance# 

Total 

Maximum Marks 40 40 20 100 

Marks Allocated 

(*) 

    

Remarks (if any) 

  PERFORMANCE RATING (**)     

Note : 

(#) Vendor/Supplier/Contractor/Consultant who seek repeated financial assistance 

or deviation beyond contract payment term or seeking direct payment to the 

sub-vendor/sub-contractor due to financial constraints, then „0‟ marks should 

be allotted against Reliability Performance 

(*) Allocation of marks should be as per enclosed instructions 

(**) Performance rating shall be classified as under : 

 

Sl. 

No. 

Range (Marks) Rating Signature of 

Authorised Signatory: 

 

Name: 

 

Designation: 

1 60 & below POOR 

2 61-75 FAIR 

3 76-90 GOOD 

4 More than 90 VERY 

GOOD 
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Instructions for allocation of marks (For O&M) 

 

1. Marks are to be allocated as under : 

 

 1.1 DELIVERY/ COMPLETION PERFORMANCE  40 Marks 

 

  Delivery Period/  Delay in Weeks   Marks 

  Completion Schedule 

 

  a) Upto 3 months  Before CDD    40 

      Delay upto 4 weeks   35 

       ”     8 weeks   30 

       ”     10 weeks   25 

       ”     12 weeks   20 

       ”     16 weeks   15 

      More than  16 weeks  0 

  

  b) Above 3 months  Before CDD    40 

      Delay upto 4 weeks   35 

       ”     8 weeks   30 

       ”     10 weeks   25 

       ”     16 weeks   20 

       ”     20 weeks   15 

       ”     24 weeks   10 

      More than  24 weeks  0 

 

 1.2 QUALITY PERFORMANCE    40 Marks 

 

  For Normal Cases : No Defects/ No Deviation/ No failure: 40 marks 

 

  i) Rejection/Defects  Marks to be allocated on  10 marks 

      prorata basis for acceptable 

      quantity as compared to total 

      quantity for normal cases 

  ii) When quality  Failure of severe nature  0 marks 

      failure endanger   - Moderate nature  5 marks 

      system integration  - low severe nature     10-25 marks 

      and safety of the  

      system 

  iii) Number of   1. No deviation  5 marks 

        deviations   2. No. of deviations < 2 2 marks 

                 3. No. of deviations > 2 0 marks 
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1.3 RELIABILITY PERFORMANCE    20 Marks 

 

   

A. FOR WORKS/CONTRACTS 

 

 

i) Submission of order acceptance, agreement, 

PBG, Drawings and other documents within 

time 

 

4 marks 

ii) Mobilization of resources as per Contract and 

in time 

 

4 marks 

iii) Liquidation of Check-list points 4 marks 

 

iv) Compliance to statutory and HS&E 

requirements 

 

or 

 

Reliability of Estimates/Design/Drawing etc. 

in case of Consultancy jobs 

 

4 marks 

v) Timely submission of estimates and other 

documents for Extra, Substituted & AHR 

items 

 

4 marks 

B. FOR SUPPLIES 

 

 

i) Submission of order acceptance, PBG, 

Drawings and other documents within time 

 

5 marks 

 

ii) Attending complaints and requests for after 

sales service/ warranty repairs and/ or query/ 

advice (upto the evaluation period). 

 

5 marks 

iii) Response to various correspondence and 

conformance to standards like ISO 

5 marks 

 

iv) Submission of all required documents 

including Test Certificates at the time of 

supply 

 

5 marks 
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ANNEXURE-IV 

BIDDING DATA SHEET (BDS)  

 

(TO BE FILLED BY THE CONCERNED DEALING OFFICER BEFORE 

ISSUANCE OF TENDER) 

 

ITB TO BE READ IN CONJUNCTION WITH THE FOLLOWING:  

A.  GENERAL 

ITB  clause  Description  

1.2 

 

The Invitation for Bids/ Tender no is : 

GGPL/KKD/C&P/MDPE/2503/04/VS 

1.1 

 

The Employer/Owner is: Godavari Gas Private Limited,  

2.1 

 

The name of the Works/Services to be performed is: Contract for 

laying MDPE pipelines in Kovvur Town  

3 BIDS FROM CONSORTIUM/ JOINT VENTURE  

NOT APPLICABLE 

5.2.1 Demand Draft/ Banker‟s Cheque  towards Tender fee (if applicable)  

shall be in favour of Godavari Gas Private Limited  payable at 

Rajamahendravaram, E.G Dist Andhra Pradesh 

B.  BIDDING DOCUMENT 

ITB  clause  Description  

8.1 For clarification purposes only, the communication address is: 

Attention:  V. Srinivasulu, Chief manager (C&P) 

Street Address: 2
nd

 Floor, Door No. 13-1-51 

Floor/Room number: Surya Rao Peta, 

City: Kakinada- 533001East Godavari Dist.,  

Andhra Pradesh 

Country: India 

Email: v.srinivasulu@gail.co.in  

 

mailto:v.srinivasulu@gail.co.in
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C.  PREPARATION OF BIDS 

ITB  clause  Description  

11.1.1 (u) 

 

The Bidder shall submit with its Techno-commercial/ Un priced bid the 

following additional documents (SCC Refers):  

Indemnity Bond   

12 

 

Additional Provision for Schedule of Rate/ Bid Price are as under:  

NIL 

12. & 13 Whether GGPL will be able to avail input tax credit in the instant 

tender: Currently no.  

 

 

 

 

YES 

 

 

NO  

 

 

 

14  The currency of the Bid shall be INR  

15 The bid validity period shall be 3 Months from final 'Bid Due Date'. 

16.1 In case 'Earnest Money / Bid Security' is in the form of 'Demand 

Draft' or 'Banker's Cheque', the same should be favor of Godavari 

Gas Private Limited  payable at Rajamahendravaram, E.G Dist Andhra 

Pradesh. Details of GGPL‟s Bank is Canara Bank,  

 

D.  SUBMISSION AND OPENING OF BIDS 

ITB  clause  Description  

18 In addition to the original of the Bid, the number of copies required is 

one. Not applicable in case of e-tendering.  

22 The E-Tender No. of this bidding process is:  Not applicable 
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 22.3 and 4.0 

of IFB 

For bid submission purposes only (Manual) or the submission of 

physical document as per clause no. 4.0 of IFB, the Owner‟s address is : 

Attention:  V. Srinivasulu, Chief manager (C&P) 

Street Address: 2
nd

 Floor, Door No. 13-1-51 

Floor/Room number: Surya Rao Peta, 

City: Kakinada- 533001East Godavari Dist.,  

Andhra Pradesh, Country: India 

26 
The bid opening shall take place at: 

Godavari Gas Private Limited   

Street Address: 2
nd

 Floor, Door No. 13-1-51 

Floor/Room number: Surya Rao Peta, 

City: Kakinada- 533001East Godavari Dist.,  

Andhra Pradesh, Country: India 

Date: 02.09.2017 / Time: 15:00 Hrs 

E.  EVALUATION, AND COMPARISON OF BIDS 

ITB  clause  Description  

32 Evaluation Methodology is mentioned in Annexure-II. 

33 Compensation for Extended Stay: NOT APPLICABLE 

F.  AWARD OF CONTRACT 

ITB  clause  Description  

37 State of which stamp paper is required for Contract Agreement:  

Andhra Pradesh 

38 Contract Performance Security/ Security Deposit : Applicable 

If applicable: 10 % of contract value. 

40 Whether tendered item is non-split able or not-divisible : NO 

41 Provision of AHR Item : Applicable 

Clause no. 

27.3 of GCC  

Bonus for Early Completion: Not applicable 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

FORMS & FORMAT  
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LIST OF FORMS & FORMAT  

 

Form No. Description 

F-1 BIDDER‟S GENERAL INFORMATION 

F-2 BID FORM 

F-3 LIST OF ENCLOSURES 

F-4 PROFORMA OF "BANK GUARANTEE" FOR "EARNEST 

MONEY / BID SECURITY" 

F-4A PROFORMA OF "LETTER OF CREDIT" FOR "EARNEST 

MONEY / BID SECURITY" 

F-5  LETTER OF AUTHORITY 

F-6 NO DEVIATION CONFIRMATION 

F-7 DECLARATION REGARDING HOLIDAY/BANNING AND 

LIQUIDATION, COURT RECEIVERSHIP ETC.  

F-8 CERTIFICATE FOR NON-INVOLVMENT OF GOVT. OF INDIA 

F-9 PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT 

PERFORMANCE SECURITY / SECURITY DEPOSIT" 

F-10 AGREED TERMS & CONDITIONS 

F-11 ACKNOWLEDGEMENT CUM CONSENT LETTER 

F-12 UNDERTAKING ON LETTERHEAD 

F-13 BIDDER‟S EXPERIENCE 

F-14 CHECK LIST 

F-15 FORMAT FOR CERTIFICATE FROM BANK 

IF BIDDER‟S WORKING CAPITAL IS INADEQUATE 

F-16 FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE 

FOR FINANCIAL CAPABILITY OF THE BIDDER 

F-17 FORMAT FOR CONSORTIUM/JV AGREEMENT 

F-18 BIDDER'S QUERIES FOR PRE BID MEETING 

 F-19 E-BANKING FORMAT 

F-20 INTEGRITY PACT 

F-21 INDEMNITY BOND 
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F-1 

 

BIDDER'S GENERAL INFORMATION 
 

To, 

M/s GGPL 

Rajahmahendravaram 
 

TENDER NO:  

1 Bidder Name  

2 Status of Firm  Proprietorship Firm/Partnership firm/ 

Limited/Others 

If Others Specify:_________________ 

[Enclose certificate of Registration] 

3 Name of 

Proprietor/Partners/Directors  of the 

firm/company 

 

 

 

4 Number of Years in Operation  

5 Address of Registered Office:     

*In case of Partnership firm, 

enclose letter mentioning current 

address of the firm and the full 

names and current addresses of all 

the partners of the firm. 

 

City: 

District: 

State: 

PIN/ZIP: 

 

6 

Operation Address 

(if different from above) 

 

City: 

District: 

State: 

PIN/ZIP: 

8 Telephone Number _____________________ 

(Country Code)       (Area Code)      

(Telephone No.) 

9 E-mail address  

10 Website  

11 Fax Number: ___________________________________ 

(Country Code)       (Area Code)      

(Telephone No.) 
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12 ISO Certification, if any {If yes, please furnish details} 

13 Bid Currency   

14 Banker‟s Name  

15 Branch  

17 Bank account number  

18 PAN No.  

[Enclose copy of PAN Card] 

19  GST no.  

[Enclose copy of GST Registration 

Certificate] 

20 EPF Registration No.  

[Enclose copy of EPF Registration Certificate] 

21 ESI code No.  

[Enclose copy of relevant document] 

22 We (Bidder) are cover under the 

definition of section 2 (n) of the 

MSMED Act 

Yes / No  

(If the response to the above is ‘Yes”, Bidder 

to provide Purchaser a copy of the 

Enterpreneurs Memorandum (EM) filled 

with the authority specified by the respective 

State Government.) 

23 Whether Micro/Small/Medium 

Enterprise 

(Bidder to submit documents as specified it 

ITB) 

24 Type of Entity Corporate/ Non-Corporate (As per Service 

tax Act).  

(In case of Non-Corporate Entity, bidder 

will submit documentary evidence for 

same). 

 

 

 

Place:     [Signature of Authorized Signatory of Bidder]  

Date:     Name: 

     Designation: 

     Seal: 
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F-2 

BID FORM 

To, 

 

M/s Godavari Gas Private Limited 

Rajahmahendram 

 

SUB:  

TENDER NO:  

 

Dear Sir, 

After examining / reviewing the Bidding Documents for the tender of 

“_________________________________________________________________ including 

"Specifications & Scope of Work", "General Conditions of Contract [GCC]", "Special 

Conditions of Contract [SCC]" and "Schedule of Rates [SOR]", etc. the receipt of which is 

hereby duly acknowledged, we, the undersigned, are pleased to offer to execute the whole 

part of the job and in conformity with the said Bid Documents, including Addenda / 

Corrigenda Nos. ____________. 

 

We confirm that this Bid is valid for a period as specified in BDS from the date of opening of 

"Techno-Commercial / Un-priced Bid", and it shall remain binding upon us and may be 

accepted by any time before the expiry of that period. 

 

If our Bid is accepted, we will provide the "Contract Performance Security / Security 

Deposit" equal to "___________ of the Contract Price" or as mentioned in Tender Document 

for the due performance within "thirty [30] days" of such Award. 

 

Until a final Agreement/Letter of Award is prepared and executed, the tender document 

(including addenda/ corrigenda) together with the "Notification of Award" shall constitute a 

binding Agreement between us. 

 

We understand that Bidding Document is not exhaustive and any action and activity not 

mentioned in Bidding Documents but may be inferred to be included to meet the intend of the 

Bidding Documents shall be deemed to be mentioned in Bidding Documents unless otherwise 

specifically excluded and we confirm to perform for fulfillment of Agreement and 

completeness of the Work in all respects within the time frame and agreed price.  

 

We understand that you are not bound to accept the lowest priced or any Bid that you may 

receive. 

 

 

Place:     [Signature of Authorized Signatory of Bidder]  

Date:     Name: 

     Designation: 

     Seal: 
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F-3 

LIST OF ENCLOSURES 

To, 

 
M/s Godavari Gas Private Limited 

Rajahmahendram 

 

 

SUB:  

TENDER NO:  

 

 

Dear Sir, 

 

We are enclosing the following documents as part of the bid: 

1. Power of Attorney of the signatory to the Bidding Document. 

2. Document showing annual turnover for the last three years such as annual 

reports, profit and loss account, net worth etc. along with information as sought 

in enclosed format F-16 

3. Document showing Financial Situation Information as sought in enclosed 

format F-16 

4. Copy of Bidding Documents along with addendum/corrigendum duly signed 

and sealed on each page, in token of confirmation that Bid Documents are 

considered in full while preparing the bid and in case of award, work will be 

executed in accordance with the provisions detailed in Bid Documents. 

5. Documentary Evidences showing the Bidder‟s claim of meeting Technical 

Criteria as mentioned in Clause 4 of ITB. 

6. Bid Security/EMD* 

7. Tender Fee* 

8. Integrity Pact*  

9. Power of Attorney* 

10. Duly certified document from chartered engineer and or chartered accountant. 

 

Note:  

* In case of e-bidding the bidder has the option to submit specified documents in 

physical form on/before the bid due date or within seven days from the bid opening date. 

However, scanned copy of these (same) documents must be submitted on-line as part of 

e-bid before the bid due date/time.  

 

 

Place:     [Signature of Authorized Signatory of Bidder]  

Date:     Name: 

     Designation: 

     Seal: 
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FORMAT F-4 

 

PROFORMA OF "BANK GUARANTEE"  

FOR "EARNEST MONEY / BID SECURITY"  

(To be stamped in accordance with the Stamp Act) 
 

Ref...............      Bank Guarantee No......... 
       Date...................... 

To, 
M/s Godavari Gas Private Limited 

Rajahmahendram 
 

SUB:  

TENDER NO:  
 

Dear Sir(s), 

In accordance with Letter Inviting Tender under your reference No 

__________________M/s. ________________  having  their Registered / Head Office at 

_____________ (hereinafter called the Tenderer), wish to participate in the  

said tender for______________________________________________ 
 

As an irrevocable Bank Guarantee against Earnest Money for the amount of 

______________ is required to be submitted by the Tenderer as a condition precedent 

for participation in the said tender which amount is liable to be forfeited on the 

happening of any contingencies mentioned in the Tender Document. 
 

We, the _____________________ Bank at ________________having our Head Office 

____________________________ (Local Address) guarantee and undertake to pay 

immediately on demand without any recourse to the tenderers by Godavari Gas Private 

Limited, the amount ________________ ____________________ without any 

reservation, protest, demur and recourse. Any such demand made by GAIL, shall be 

conclusive and binding on us irrespective of any dispute or difference raised by the 

Tenderer. 
 

This guarantee shall be irrevocable and shall remain valid up to ____________ [this date 

should be two (02) months beyond the validity of the bid].If any further extension of this 

guarantee is required, the same shall be extended to such required period on receiving 

instructions from M/s. _____________________________________________ whose 

behalf this guarantee is issued. 
 

In witness whereof the Bank, through its authorized officer, has set its hand and stamp 

on this ___________day of ____________ 20__ at ____________. 
 

WITNESS: 
 

(SIGNATURE)       (SIGNATURE) 

(NAME)        (NAME) 

        Designation with Bank Stamp 
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(OFFICIAL ADDRESS)   Attorney as per    

     Power of Attorney No. ________ 

      Date: ________________________ 

 

INSTRUCTIONS FOR FURNISHING "BID SECURITY / EARNEST 

MONEY" BY "BANK GUARANTEE" 

 

1. The Bank Guarantee by Bidders will be given on non-judicial stamp paper as 

per "Stamp Duty" applicable. The non-judicial stamp paper should be in the 

name of the issuing Bank. In case of foreign Bank, the said Bank's Guarantee to 

be issued by its correspondent Bank in India on requisite non-judicial stamp 

paper 

2. The expiry date should be arrived at in accordance with "ITB: Clause-15.1". 

3. The Bank Guarantee by bidders will be given from Bank as specified in "ITB". 

4. A letter from the issuing Bank of the requisite Bank Guarantee confirming that 

said Bank Guarantee / all future communication relating to the Bank Guarantee 

shall be forwarded to the Employer at its address as mentioned at "ITB". 

5. Bidders must indicate the full postal address of the Bank along with the Bank's 

E-mail / Fax / Phone from where the Earnest Money Bond has been issued. 

6. If a Bank Guarantee is issued by a commercial Bank, then a letter to Employer 

confirming its net worth is more than Rs. 1,000,000,000.00 [Rupees One 

Hundred Crores] or equivalent along with documentary evidence. 
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F-4A 

PROFORMA OF "LETTER OF CREDIT"  

FOR "EARNEST MONEY / BID SECURITY" 

 

To, 

 
M/s Godavari Gas Private Limited 

Rajahmahendram 

 

 

SUB:  

TENDER NO:  

 

Irrevocable and confirmed Letter of Credit No. …………………… Amount: Rs. 

_________________ 

 

Validity of this Irrevocable: ………………………………………… (in India) 

Letter of Credit   (2 months beyond validity of Offer) 

 

Dear Sir, 

1. You are here by authorized to draw on ………………….. (Name of 

Applicant/Bidder with full address) for a sum not exceeding 

…………………… available by your demand letter (draft) on them at sight 

drawn for Rs. ………… accompanied by a certificate by Godavari Gas Private 

Limited, with the Tender No. duly incorporated therein, that one or more of the 

following conditions has/have occurred, specifying the occurred condition(s): 

 

(i) The Bidder withdraws its Bid during the period of Bid validity or any extension 

thereof duly agreed by the Bidder. 

(ii) The Bidder varies or modifies its Bid in a manner not acceptable to Godavari 

Gas Private Limited during the period of bid validity or any extension thereof 

duly agreed by the Bidder. 

(iii) The Bidder, having been notified of the acceptance of its Bids, 

(a) Fails or refuses to execute the Supply Order/Contract 

(b) Fails or refuses to furnish the Contract Performance Security within 30 days 

before expiry of Bid Security. 

(c) Fails to accept arithmetic corrections as per tender conditions. 

(iv) The Bidder defaults w.r.t. any terms & conditions of Tender Document which 

call for forfeiture of Earnest Money Deposit (EMD).  

 

2. This Irrevocable Letter of Credit has been established towards EMD/Bid 

Security against Tender No ……………… for ……………….. (Name of 

Tender Document) 

3. We hereby guarantee to protect the Drawers, Endorsers and bonafide holders 

from any consequences, which may arise in the event of the non-acceptance or 
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non-payment of Demand Letter (draft) in accordance with the terms of this 

credit. 

4. This Credit is issued subject to the Uniform Customs and Practices for 

Documentary Credits (1993 Revised) International Chamber of Commerce 

brochure No. 500. 

5. Please obtain reimbursement as under: …………………………………………. 

6. All foreign as well as Indian bank charges will be on the account of M/s. 

…………………………… (Applicant/Bidder) 

       

 FOR ……………………….. 

        Authorized Signature 

          (Original Bank) 

Counter Signature 
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F-5 

LETTER OF AUTHORITY 
 

[Pro forma for Letter of Authority for Attending Subsequent 'Negotiations' / 'Pre-Bid 

Meetings' /'Un-priced Bid Opening' / 'Price Bid Opening'] 
 

Ref:         Date: 

To, 
M/s Godavari Gas Private Limited 

Rajahmahendram 
 

SUB:  

TENDER NO:  
 

Dear Sir, 

I/We, _____________________________________ hereby authorize the following 

representative(s) for attending any 'Negotiations' / 'Meetings [Pre-Bid Meeting]', 'Un-

priced Bid Opening', 'Price Bid Opening' and for any subsequent correspondence / 

communication against the above Bidding Documents: 

 

[1] Name & Designation ____________________ Signature ___________________ 

Phone/Cell:  

 Fax:  

 E-mail: ………………………………….. @ ……………………………… 
 

[2] Name & Designation ____________________ Signature ___________________ 

 Phone/Cell:  

 Fax:  

 E-mail: ……………………………………….. @ ……………………………… 

 

We confirm that we shall be bound by all commitments made by aforementioned 

authorised representative(s). 

 

 

Place:     [Signature of Authorized Signatory of Bidder]  

Date:     Name: 

     Designation: 

     Seal: 

 

Note:  This "Letter of Authority" should be on the "letterhead" of the Firm / Bidder 

and should be signed by a person competent and having the 'Power of Attorney' 

to bind the Bidder. Not more than 'two [02] persons per Bidder' are permitted to 

attend "Techno-commercial / Un-priced" & "Price Bid" Openings. Bidders 

authorized representative is required to carry a copy of this authority letter 

while attending the un-priced and priced bid opening, the same shall be 

submitted to Godavari Gas Private Limited. 
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F-6 

"NO DEVIATION" CONFIRMATION 

 

To, 

 
M/s Godavari Gas Private Limited 

Rajahmahendram 

 

 

SUB:  

TENDER NO:  

 

 

Dear Sir, 

 

We understand that any 'deviation / exception' in any form may result in rejection of 

Bid. We, therefore, certify that we have not taken any 'exception / deviation' anywhere 

in the Bid and we agree that if any 'deviation / exception' is mentioned or noticed, our 

Bid may be rejected. 

 

 

 

 

 

Place:     [Signature of Authorized Signatory of Bidder]  

Date:     Name: 

     Designation: 

     Seal: 
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F-7 

DECLARATION REGARDING HOLIDAY/BANNING AND LIQUIDATION, 

COURT RECEIVERSHIP  

 

 

To, 

 
M/s Godavari Gas Private Limited 

Rajahmahendram 

 

SUB:  

TENDER NO:  

 

 

 

Dear Sir, 

 

We hereby confirm that we are noton „Holiday‟ by GAIL or Public Sector Project 

Management Consultant (like EIL, Mecon only due to “poor performance” or “corrupt 

and fraudulent practices”)  or banned by Government department/ Public Sector on 

due date of submission of bid. 

 

Further, we confirm that neither we nor our allied agency/(ies) (as defined in the 

Procedure for Action in case of Corrupt/ Fraudulent/ Collusive/ Coercive Practices) 

 are on banning list of GAIL or the Ministry of Petroleum and Natural Gas. 

 

We also confirm that we are not under any liquidation, court receivership or similar 

proceedings or 'bankruptcy'.   

 

In case it comes to the notice of GAIL that the bidder has given wrong declaration in 

this regard, the same shall be dealt as „fraudulent practices‟ and action shall be 

initiated as per the Procedure for action in case of 

Corrupt/Fraudulent/Collusive/Coercive Practices. 

 

Further, we also confirm that in case there is any change in status of the declaration 

prior to award of contract, the same will be promptly informed to GAIL by us.  

 

 

 

 

Place:     [Signature of Authorized Signatory of Bidder]  

Date:     Name: 

     Designation: 

     Seal: 
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F-8 

CERTIFICATE FOR NON-INVOLVMENT OF GOVT. OF INDIA 

 

 

To, 

 
M/s Godavari Gas Private Limited 

Rajahmahendram 

 

SUB:  

TENDER NO:  

 

Dear Sir, 

 

If we become a successful Bidder and pursuant to the provisions of the Bidding 

Documents, award is given to us for the tender for“ 

_____________________________________________________”,the following 

Certificate shall be automatically enforceable: 

 

"We agree and acknowledge that the Employer is entering into the Agreement solely 

on its own behalf and not on behalf of any other person or entity. In particular, it is 

expressly understood & agreed that the Government of India is not a party to the 

Agreement and has no liabilities, obligations or rights thereunder. It is expressly 

understood and agreed that the Employer is authorized to enter into Agreement, solely 

on its own behalf under the applicable laws of India. We expressly agree, 

acknowledge and understand that the Employer is not an agent, representative or 

delegate of the Government of India. It is further understood and agreed that the 

Government of India is not and shall not be liable for any acts, omissions, 

commissions, breaches or other wrongs arising out of the Agreement. Accordingly, we 

hereby expressly waive, release and forego any and all actions or claims, including 

cross claims, VIP claims or counter claims against the Government of India arising 

out of the Agreement and covenants not to sue to Government of India as to any 

manner, claim, cause of action or things whatsoever arising of or under the 

Agreement." 

 

 

 

Place:     [Signature of Authorized Signatory of Bidder]  

Date:     Name: 

     Designation: 

     Seal: 
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F-9 

PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT 

PERFORMANCE SECURITY / SECURITY DEPOSIT" 

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 
 

To, 
M/s Godavari Gas Private Limited 

Rajahmahendram 
 

Dear Sir(s), 

 

M/s. _______________________________________________ having registered office 

at ______________________ (herein after called the “contractor/supplier” which 

expression shall wherever the context so require include its successors and assignees) 

have been placed/ awarded the job/work of 

__________________________________________ vide PO/LOA  /FOA No. 

_______________________________dated______ for Godavari Gas Private 

Limitedhaving registered office at …………………………………(herein after called 

the “GGPL” which expression shall wherever the context so require include its 

successors and assignees). 
 

The Contract conditions provide that the SUPPLIER/CONTRACTOR shall pay a sum 

of Rs. __________________ (Rupees ___________________________________) as 

full Contract Performance Guarantee in the form therein mentioned. The form of 

payment of Contract Performance Guarantee includes guarantee executed by 

Nationalized Bank/Scheduled Commercial Bank, undertaking full responsibility to 

indemnify Godavari Gas Private Limited, in case of default. 
 

The said M/s._____________________________________ has approached us and at 

their request and in consideration of the premises we having our office at 

______________________ have agreed to give such guarantee as hereinafter mentioned. 

 

1. We ___________________________________________________________ hereby undertake to give the 

irrevocable & unconditional guarantee to you that if default shall be made by M/s. 

__________________________________ in performing any of the terms and 

conditions of the tender/order/contract or in payment of any money payable to 

Godavari Gas Private Limitedwe shall on first demand pay without demur, 

contest, protest and/ or without any recourse to the contractor  to GGPL in such 

manner as GGPL may direct the said amount of Rupees 

_______________________ only or such portion thereof not exceeding the said 

sum as you may require from time to time. 
 

2. You will have the full liberty without reference to us and without affecting this 

guarantee, postpone for any time or from time to time the exercise of any of the 

powers and rights conferred on you under the order/contract with the said                                                         

M/s. ____________________________ and to enforce or to forbear from 

endorsing any powers or rights or by reason of time being given to the said 
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M/s.__________________________ and such postponement forbearance would 

not have the effect of releasing the bank from its obligation under this debt. 

 

3. Your right to recover the said sum of Rs. _______________________________ 

(Rupees _______________________________________) from us in manner 

aforesaid is absolute & unequivocal and will not be affected or suspended by 

reason of the fact that any dispute or disputes have been raised by the said M/s. 

___________________________ and/or that any dispute or disputes are pending 

before any officer, tribunal or court or arbitrator or any other authority/forum and 

any demand made by you in the bank shall be conclusive and binding. The bank 

shall not be released of its obligations under these presents by any exercise by 

you of its liberty with reference to matter aforesaid or any of their or by reason or 

any other act of omission or commission on your part or any other indulgence 

shown by you or by any other matter or changed what so ever which under law 

would, but for this provision, have the effect of releasing the bank. 
 

4. The guarantee herein contained shall not be determined or affected by the 

liquidation or winding up dissolution or changes of constitution or insolvency of 

the said supplier/contractor but shall in all respects and for all purposes be 

binding and operative until payment of all money due to you in respect of such 

liabilities is paid. 
 

5. This guarantee shall be irrevocable and shall remain valid upto 

___________________ (this date should be 90 days after the expiry of defect 

liability period/ Guarantee period) _______________. The bank undertakes not to 

revoke this guarantee during its currency without your previous consent and 

further agrees that the guarantee shall continue to be enforceable until it is 

discharged by GGPL in writing. However, if for any reason, the 

supplier/contractor is unable to complete the supply/work within the period 

stipulated in the order/contract and in case of extension of the date of 

delivery/completion resulting extension of defect liability period/guarantee period 

of the supplier/contractor fails to perform the supply/work fully, the bank hereby 

agrees to further extend this guarantee at the instance of the supplier/contractor 

till such time as may be determined by GGPL. If any further extension of this 

guarantee is required, the same shall be extended to such required period on 

receiving instruction from M/s.  _______________________________________ 

(contractor) on whose behalf this guarantee is issued. 

 

6.       Bank also agrees that GGPL at its option shall be entitled to enforce this 

Guarantee against the bank (as principal debtor) in the first instant, without 

proceeding against the supplier/contractor and notwithstanding any security or 

other guarantee that GGPL may have in relation to the suppplier‟s/contractor‟s 

liabilities. 
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7. The amount under the Bank Guarantee is payable forthwith without any delay 

by Bank upon the written demand raised by GGPL. Any dispute arising out of 

or in relation to the said Bank Guarantee shall be subject to the exclusive 

jurisdiction of courts at New Delhi.  

 

7. Therefore, we hereby affirm that we are guarantors and responsible to you on 

behalf of the Supplier/Contractor up to a total amount of __________(amount 

of guarantees in words and figures) and we undertake to pay you, upon your 

first written demand declaring the Supplier/Contractor to be in default under 

the order/contract and without caveat or argument, any sum or sums within the 

limits of (amounts of guarantee) as aforesaid, without your needing to prove or 

show grounds or reasons for your demand or the sum specified therein.  

 

8. We have power to issue this guarantee in your favor under Memorandum and 

Articles of Association and the undersigned has full power to do under the Power 

of Attorney, dated ___________ granted to him by the Bank. 

 

         Yours faithfully, 

        _______________ 

      Bank by its Constituted Attorney 

 

        Signature of a person duly 

        Authorized to sign on behalf of 

the Bank 

 

 

INSTRUCTIONS FOR FURNISHING  

"CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT" BY "BANK 

GUARANTEE" 

 

1. The Bank Guarantee by successful Bidder(s) will be given on non-judicial 

stamp paper as per 'stamp duty' applicable. The non-judicial stamp paper 

should be in name of the issuing bank. In case of foreign bank, the said Bank 

Guarantee to be issued by its correspondent bank in India on requisite non-

judicial stamp paper and place of Bid to be considered as Delhi. 

2. The Bank Guarantee by Bidders will be given from bank as specified in 

Tender. 

3. A letter from the issuing bank of the requisite Bank Guarantee confirming that 

said Bank Guarantee and all future communication relating to the Bank 

Guarantee shall be forwarded to Employer. 

4. If a Bank Guarantee is issued by a commercial bank, then a letter to Employer 

and copy to Consultant (if applicable) confirming its net worth is more than Rs. 

100,00,00,000.00 [Rupees One Hundred Crores] or its equivalent in foreign 

currency alongwith documentary evidence.  
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F-10 

AGREED TERMS & CONDITIONS 
To, 
 

M/s Godavari Gas Private Limited 

Rajahmahendram 
 

SUB:  

TENDER NO:  
 

This Questionnaire duly filled in, signed & stamped must form part of Bidder‟s Bid 

and should be returned along with Un-priced Bid. Clauses confirmed hereunder need 

not be repeated in the Bid. 

Sl. DESCRIPTION BIDDER'S 

CONFIRMATION 

1 Bidder's name and address  

2.  Please confirm the currency of quoted prices is in Indian 

Rupees. 

 

3. Confirm quoted prices will remain firm and fixed till 

complete execution of the order. 

 

4 Rate of applicable  GST  CGST:…………..% 

SGST:…………..% 

IGST:…………….% 

Total : ……………..% 

4.1 Whether in the instant tender GST is covered in reverse 

charge rule of Goods and service tax  

Yes/ No 

 

In case of Yes, please 

specify GST) payable by:  

GGPL:………….%  

Bidder:…………..% 

5.  i) Confirm acceptance of relevant Terms of Payment 

specified in the Bid Document. 

ii) In case of delay, the bills shall be submitted after 

deducting the price reduction  due to delay.  

 

6. Confirm that Contract Performance Security will be 

furnished as per Bid Document.  

 

7. Confirm that Contract Performance Security shall be from 

any Indian scheduled bank or a branch of an International 

bank situated in India and registered with Reserve bank of 

India as scheduled foreign bank. However, in case of bank 

guarantees from banks other than the Nationalised Indian 

banks, the bank must be a commercial bank having net 

worth in excess of Rs 100 crores and a declaration to this 

effect shall be made by such commercial bank either in the 

Bank Guarantee itself or separately on its letterhead. 
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Sl. DESCRIPTION BIDDER'S 

CONFIRMATION 

8. Confirm compliance to Completion Schedule as specified 

in Bid document. Confirm contract period shall be reckoned 

from the date of Fax of Acceptance.  

 

9. Confirm acceptance of Price Reduction Schedule for delay 

in completion schedule specified in Bid document.  

 

10. a) Confirm acceptance of all terms and conditions of Bid 

Document (all sections). 

b) Confirm that printed terms and conditions of bidder are 

not applicable. 

 

11. 

 

 

Confirm your offer is valid for period specified in BDS 

from Final/Extended due date of opening of Techno-

commercial Bids. 

 

12. Please furnish EMD/Bid Security details : 

a) EMD/ Bid Security No. & date 

b) Value 

c) Validity 

 

13. Confirm acceptance to all provisions of ITB read in 

conjunction with Bid Data Sheet (BDS). 

 

14. Confirm that Annual Reports for the last three financial 

years are furnished alongwith the Un-priced Bid. 

 

15. Confirm that, in case of contradiction between the 

confirmations provided in this format and terms & 

conditions mentioned elsewhere in the offer, the 

confirmations given in this format shall prevail. 

 

16. Confirm the none of Directors of bidder is a relative of any 

Director of Owner or the bidder is a firm in which any 

Director of Owner/ GGPL or his relative is a partner. 

 

17. All correspondence must be in ENGLISH language only.  

18. Owner reserves the right to make any change in the terms & 

conditions of the TENDER/BIDDING DOCUMENT and 

to reject any or all bids.  

 

19. Confirm that all Bank charges associated with Bidder‟s 

Bank shall be borne by Bidder. 

 

 

 

 

Place:     [Signature of Authorized Signatory of Bidder]  

Date:     Name: 

     Designation: 

     Seal: 
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F-11 

ACKNOWLEDGEMENT CUM CONSENT LETTER 

 

(On receipt of tender document/information regarding the tender, Bidder shall 

acknowledge the receipt and confirm his intention to bid or reason for non-

participation against the enquiry /tender through e-mail/fax to concerned 

executive in GGPL issued the tender, by filling up the Format) 

 

To, 

 
M/s Godavari Gas Private Limited 

Rajahmahendram 

 

 

SUB:  

TENDER NO:  

 

Dear Sir, 

 

We hereby acknowledge receipt of a complete set of bidding document along with 

enclosures for subject item/job and/or the information regarding the subject tender. 

 

 We intend to bid as requested for the subject item/job and furnish following 

details with respect to our quoting office: 

 

Postal Address with Pin Code : .................... 

Telephone Number   : .................... 

Fax Number    : .................... 

Contact Person    : .................... 

E-mail Address    : .................... 

Mobile No.    : .................... 

Date     : .................... 

Seal/Stamp    : .................... 

 

 We are unable to bid for the reason given below: 

 

Reasons for non-submission of bid: 

_____________________________________________________________________ 

 

Agency‟s Name    : .................... 

Signature     : .................... 

Name      : .................... 

Designation     : .................... 

Date      : .................... 

Seal/Stamp     : .................... 
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F-12 

UNDERTAKING ON LETTERHEAD 

 

To, 

 
M/s Godavari Gas Private Limited 

Rajahmahendram 

 

 

SUB:  

TENDER NO:  

 

Dear Sir 

 

We hereby confirm that “The contents of this Tender Document No.  

_____________________ have not been modified or altered by M/s. …………….( 

Name of the bidder with complete address). In case, it is found that the tender 

document has been modified / altered by the bidder, the bid submitted by 

M/s……………(Name of the bidder) shall be liable for rejection”. 

 

 

 

 

 

 

Place:     [Signature of Authorized Signatory of Bidder]  

Date:     Name: 

     Designation: 

     Seal: 
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F-13 

BIDDER‟S EXPERIENCE 

To, 

 
M/s Godavari Gas Private Limited 

Rajahmahendram 

 

 

SUB:  

TENDER NO:  

 

 

 
Sl. 
No 

Descript
ion of   

the 

Services 

LOA 
/WO 

No. and 

date 

Full Postal 
Address & 

phone nos. of 

Client. Name, 
designation 

and address of 

Engineer/ 

Officer-in-
Charge (for 

cases other 

than purchase) 

Value of 
Contract

/Order 

(Specify 
Currency 

Amount) 

Date of 
Commenc

ement of 

Services  

Scheduled 
Completion 

Time  

(Months) 

Date of 
Actual 

Comple

tion 

Reasons 
for delay 

in 

executio
n, if any 

(1) (2) (3) (5) (6) (7) (8) (9) (10) 

         

         

         

         

 

 

 

 

 

 

Place:     [Signature of Authorized Signatory of Bidder]  

Date:     Name: 

     Designation: 

     Seal: 
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F-14 

CHECK LIST 

   

Bidders are requested to duly fill in the checklist. This checklist gives only certain 

important items to facilitate the bidder to make sure that the necessary 

data/information as called for in the bid document has been submitted by them along 

with their offer. This, however, does not relieve the bidder of his responsibilities to 

make sure that his offer is otherwise complete in all respects. 

 

Please ensure compliance and tick (√) against following points: 

 

S. No. DESCRIPTION CHECK 

BOX 

REFERENCE PAGE 

NO. OF THE BID 

SUBMITTED  

1.0 Digitally Signing (in case of e-bidding)/ 

Signing and Stamping (in case of maual 

bidding) on each sheet of offer, original 

bidding
 document including SCC, ITB, GCC 

,SOR drawings, addendum (if any) 

  

2.0 Confirm that the following details have been 

submitted in the  Un-priced
 part of  the bid 

  

i Covering Letter, Letter of Submission   

ii Bid Security   

iii Signed and stamped original copy of bidding 

document
 along with drawings and 

addendum (if any) 

  

iv Power of Attorney in the name of person 

signing the bid. 

  

v Copies of documents defining constitution or 

legal status, place of
 registration and 

principal place of business of the company 

  

vi Bidders declaration that regarding, Holiday/ 

Banning,  liquidation court
 receivership or 

similar proceedings  

  

vii Details and documentary proof required 

against qualification criteria
 along with 

complete documents establishing ownership 

of
 equipment as per SCC are enclosed 

  

viii Confirm submission of document along with 

unpriced bid as per bid requirement. 
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3.0 Confirm that all forms duly filled in are 

enclosed with the bid duly
 signed by 

authorised person(s) 

  

4.0 Confirm that the price part as per Price 

Schedule format submitted with Bidding 

Document/ uploaded in case of e-bid.   

  

7.0 Confirm that annual reports for last three 

financial years & duly
 filled in Form 16 are 

enclosed in the offer for financial assessment 

(where financial criteria of BEC is applicable). 

  

 

 

 

 

Place:     [Signature of Authorized Signatory of Bidder]  

Date:     Name: 

     Designation: 

     Seal: 
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F-15 

   FORMAT FOR CERTIFICATE FROM BANK 

IF BIDDER‟S WORKING CAPITAL IS INADEQUATE/NEGATIVE 

(To be provided on Bank‟s letter head) 

                                                                                                                                Date: 

To, 

M/s. Godavari Gas Private Limited 

--------------------- 

-------------------- 

------------------- 

 

Dear Sir, 

 

This is to certify that M/s ………………………………….. (name of the bidder with 

address) (hereinafter referred to as Customer) is an existing customer of our Bank. 

 

The Customer has informed that they wish to bid for GGPL‟s RFQ/Tender no. 

.................................................. dated …………… for 

……………………………………..(Name of the supply/work/services/consultancy) 

and as per the terms of the said RFQ/Tender they have to furnish a certificate from 

their Bank confirming the availability of line of credit. 

 

Accordingly M/s ………………………….. (name of the Bank with address) confirms 

availability of line of credit to M/s …………………….. (name of the bidder) for at 

least an amount of Rs. _________  

 

It is also confirmed that the net worth of the Bank is more than Rs. 100 Crores (or 

Equivalent USD) and the undersigned is authorized to issue this certificate. 

 

Yours truly 

 

for …………………………… (Name & address of Bank) 

 

(Authorized signatory) 

Name of the signatory : 

Designation    : 

Stamp  
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F-16  

FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE/ CERTIFIED PUBLIC 

ACCOUNTANT (CPA) FOR FINANCIAL CAPABILITY OF THE BIDDER 

 

We have verified the Audited Financial Statements and other relevant records of 

M/s……………………………… (Name of the bidder) and certify the following: 

 

A. AUDITED ANNUAL TURNOVER* OF LAST 3 YEARS: 
 

Year Amount (Currency) 

Year 1:  

Year 2:  

Year 3:  

  

B. NETWORTH* AS PER LAST AUDITED FINANCIAL STATEMENT: 
 

Description Year _____ 

 Amount (Currency) 

1. Net Worth  

 

C. WORKING CAPITAL* AS PER LAST AUDITED FINANCIALSTATEMENT : 
 

Description Year _____ 

 Amount (Currency) 

1. Current Assets   

2. Current Liabilities   

3. Working Capital (Current 

Assets-Current liabilities) 

 

 

*Refer Instructions 

 

Note: It is further certified that the above mentioned applicable figures are 

matching with the returns filed with Registrar of Companies (ROC) [Applicable only 

in case of Indian Companies] 
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Name of Audit Firm:     [Signature of Authorized Signatory] 

Chartered Accountant/CPA    Name: 

Date:                                                                   Designation: 

          Seal: 

  Membership No.: 

 

Instructions: 

 

1. The Separate Pro-forma shall be used for each member in case of JV/ 
Consortium.  

2. The financial year would be the same as one normally followed by the bidder 
for its Annual Report. 

3. The bidder shall provide the audited annual financial statements as required 
for this Tender document. Failure to do so would result in the Proposal being 
considered as non- responsive. 

4. For the purpose of this Tender document:  
 

(i) Annual Turnover shall be “Sale Value/ Operating Income”  
(ii) Working Capital shall be “Current Assets less Current liabilities” and  
(iii) Net Worth shall be Paid up share capital plus Free Reserves & Surplus 

less accumulated losses, deferred expenditure and miscellaneous 
expenditure not written off, if any. 

5. Above figures shall be calculated after considering the qualification, if any, 
made by the statutory auditor on the audited financial statements of the 
bidder including quantified financial implication. 

6. This certificate is to be submitted on the letter head of Chartered 
Accountant/CPA.  
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(TO BE INCLUDED ONLY WHERE CONSORTIUM/JV ARE 

ALLOWED) 
 

FORMAT FOR CONSORTIUM/JV AGREEMENT 

(ON NON- JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 

 

CONSORTIUM/JV AGREEMENT 

 

This Consortium/JV Agreement executed on this ….. Day of ……. Between M/s 

…………, a company incorporated under the law of …… and having its 

registered/principal office at……………………….. (herein after called the 

„”Member-I‟/ „Lead Member‟ which expression shall include its successors, executors 

and permitted assigns) and                    M/s ………………., a company incorporated 

under the laws of …….., and having its registered/principal office at 

……………………………………….. (herein after called the „Member – II‟/ „Second 

Member‟ which expression shall include its successors, executors and permitted 

assigns) ……………………………. „and    M/s ………………., a company 

incorporated under the laws of …….., and having its registered/principal office at 

……………………………………….. (herein after called the „Member – III‟/ „Third 

Member‟ which expression shall include its successors, executors and permitted 

assigns), for the purpose of making a bid and entering into a contract (in case of 

award) in response to bid document no…………………………………………  for the 

work of ………………………… 

(Name of Project) of M/s ………………………. (herein after called the „Owner‟). 

 

WHEREAS, the Owner invited bids vide its bid document no. …………… for the 

work of …………………………. 

 

AND WHEREAS as per tender documents, Consortium/JV entities will also be 

considered by the Owner provided they meet the specific requirements in that regard. 

As a pre-condition of bidding documents, the Consortium/JV bidder shall provide in 

its bid a Consortium/JV Agreement in an acceptable format in which the Members to 

the Consortium/JV are jointly and severally liable to the Owner to bind themselves to 

the bid conditions accept the contract award, if selected and perform all the 

contractual obligations thereto. 

AND WHEREAS the bid is being submitted to the Owner vide our proposal dated 

…….. based on the Consortium/JV Agreement being these presents and the bid with 

its bid forms and submission documents, in accordance with the requirement of tender 

conditions and requirements have been signed by both the Members and submitted to 

the Owner.  

NOW THIS INDENTURE WITNESSETH AS UNDER: 

In consideration of the above premises and agreements  all the Members to this 

Consortium/JV do hereby now agree as follows: 
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1. We the Members in the Consortium/JV hereby confirm that the name and style 

of the Consortium/JV shall be …………… Consortium/JV. 

2. In consideration of the bid submission by us to the Owner and the award of 

Contract by the Owner to the Consortium/JV (if selected by the Owner),we the 

Members to the Consortium/JV, hereby agree that the Member-I (M/s………) 

shall act as the lead Member for self, and for and on behalf of Member-II/ 

Member-III and further declare and confirm that we shall jointly and severally 

be bound unto the Owner for execution of the contract in accordance with the 

contract terms and shall jointly and severally be liable to the Owner to perform 

all contractual obligations including technical guarantees. Further, the lead 

Member is authorized to incur liabilities and receive instructions for and on 

behalf of any or both Members of the Consortium/JV and the entire execution 

of the Contract.  

3. In case of any breach of the said Contract by any of the Members of the 

CONSORTIUM/JV, we hereby agree to be fully responsible for the successful 

execution/performance of the Contract in accordance with the terms of the 

Contract. 

4. Further, if the Owner suffered any loss or damage on account of any breach of 

the Contract or any shortfall in the completed equipment/plant, meeting the 

guaranteed performance parameters as per the technical specifications/ contract 

documents, the Second & Third Member of these presents undertakes to 

promptly make good such loss or damage caused to the Owner, on the Owner‟s 

demand without any demure. It shall neither be necessary nor obligatory on the 

part of the Owner to proceed against the Lead Member to these presents before 

proceeding against the Second & Third Member.  

5. The financial liability of the Member (s) to this Consortium/JV Agreement, to 

the Owner with respect to the any or all claims arising out of the performance 

or non-performance of the Contract  shall, however be not limited in any way 

so as to restrict or limit the liabilities of either of the Member.  

6. Division of responsibilities of Scope of work among different Consortium/JV 

members is as per APPENDIX I (Responsibility Matrix) to this 

Consortium/JV Agreement. 

7. It is expressly understood and agreed between the Members to this agreement 

that the responsibilities and obligations of each of the Members shall be as 

delineated in „APPENDIX I‟ to this agreement. It is further agreed by the 

Members that the above sharing of responsibilities and obligations shall not in 

any way be a limitation of the joint and several responsibilities of the Members 

under the Contract.  

8. This Consortium/JV Agreement shall be governed, construed and interpreted in 

accordance with Laws of India courts of Delhi shall have exclusive jurisdiction 

in all matters arising thereunder.  

9. In case of award of contract, we the Member s to this Consortium/JV 

Agreement do hereby agree that we shall furnish the contract performance 

guarantee in favour of the Owner from a bank acceptable / approved by the 
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Owner for a value as stipulated in the Contract Award and such guarantee shall 

be in the names of Consortium/JV.  

10. It is further agreed that this CONSORTIUM/JV Agreement shall be irrevocable 

and shall form an integral part of the Contract and shall continue to be 

enforceable till the Owner discharges the same. It shall be effective date first 

above mentioned for all purposes and intents.  

11. In case bid submitted by Joint Venture, the details of equity partnership and 

assets of the JV shall be attached as a separate annexure to this agreement. 

12. This agreement remains in force till the end of Defects Liability Period.  

IN WITNESS WHEREOF, the Members to this Consortium/JV agreement have, 

through their respective authorized representatives, have executed these presents and 

affixed their hands and common seal of their respective companies on the day, month 

and year first abovementioned.  

 

       For M/s. (………….. Member 

1. Seal of      …………………………………… 

M/s.       (Signature of authorised 

Representative) 

has been affixed in my/our presence 

pursuant to Board Resolution dated   Name: 

……………………………………….. 

Signature …………………………..  Designation: 

Designation  

        For M/s. (………….. Member-II 

1. Seal of      …………………………………… 

M/s.       (Signature of authorised 

Representative) 

has been affixed in my/our presence 

pursuant to Board Resolution dated   Name: 

……………………………………….. 

Signature …………………………..  Designation: 

Designation  

 

        For M/s. (………….. Member-III 

1. Seal of      …………………………………… 

M/s.       (Signature of authorised 

Representative) 

has been affixed in my/our presence 

pursuant to Board Resolution dated   Name: 

……………………………………….. 
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F-18 

BIDDER'S QUERIES FOR PRE BID MEETING 
To,  

M/s Godavari Gas Private Limited 

Rajahmahendram 
 

Sub  :  

Tender No :  

 

SL. 

NO. 

 

REFERENCE OF BIDDING DOCUMENT 

 

BIDDER'S QUERY 

 

GGPL'S REPLY 

 

SEC. NO. 

 

Page No. 

 

Clause No. 

Subje

ct 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

NOTE: The Pre-Bid Queries may be sent by fax and also by e-mail before due date for receipt 

of Bidder's queries. 

SIGNATURE OF BIDDER:    ___________________________    

NAME OF BIDDER           :     ___________________________ 
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F-19 

E-Banking Mandate Form 

(To be issued on vendors letter head) 

1. Vendor/customer Name : 

 

2. Vendor/customer Code: 

 

3. Vendor /customer Address: 

 

4. Vendor/customer e-mail id: 

 

5. Particulars of bank account 

a) Name of Bank 

b) Name of branch 

c) Branch code: 

d) Address: 

e) Telephone number: 

f) Type of account (current/saving etc.) 

g) Account Number: 

h) RTGS IFSC code of the bank branch 

i) NEFT IFSC code of the bank branch 

j) 9 digit MICR code 

 

I/We hereby authorize Godavari Gas Private Limited to release any amount due to 

me/us in the bank account as mentioned above. I/We hereby declare that the 

particulars given above are correct and complete. If the transaction is delayed or lost 

because of incomplete or incorrect information, we would not hold the GAIL (India) 

Limited responsible. 

 

 

(Signature of vendor/customer) 

 

BANK CERTIFICATE 

 

We certify that --------------------------- has an Account no. ---------------------------- 

with us and we confirm that the details given above are correct as per our records. 

Bank stamp 

 

 

 

Date                (Signature of authorized officer of 

bank) 
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F-20 

INTEGRITY PACT 
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F-21 

INDEMNITY BOND 
 

WHERE AS Godavari Gas Private Limited. (hereinafter referred to as “GGPL”) 

which expression shall, unless repugnant to the context include its successors and 

assigns, having its registered office at D. No.: 85-06-23/2,2nd Floor, Above Happy 

Home Furniture Shop, 40th Ward, Morumpudi Junction, Rajamahendravaram – 

533103]has entered into a contract with M/s*…………………………. (hereinafter 

referred to as the “Contractor”) which expression shall unless repugnant to the 

context include its representatives, successors and assigns, having its registered office 

at *………………….. and on the terms and conditions as set out, inter-alia in the [ 

mention the work order/LOA/Tender No.]and various documents forming part thereof, 

hereinafter collectively referred to as the „CONTRACT‟ which expression shall 

include all amendments, modifications and / or variations  thereto. 

 

GGPL has also advised the Contractor to execute an Indemnity Bond in general in 

favour of GGPL indemnifying GGPL and its employees and Directors including 

Independent Directors from all consequences which may arise out of any prospective 

litigation or proceedings filed or may be initiated by any third party, including any 

Banker / financial institution / worker(s) /vendor(s)/ subcontractor(s) etc. who may 

have been associated or engaged by the Contractor directly or indirectly with or 

without consent of GGPL for above works. 

 

NOW, THEREFORE, in consideration of the promises aforesaid, the Contractor 

hereby irrevocably and unconditionally undertakes to indemnify and keep indemnified 

GGPL and all its employees, Directors, including Independent Directors, from and 

against all/any claim(s), damages, loss, which may arise out of any litigations/ 

liabilities that may be raised by the Contractor or any third party against GGPL under 

or in relation to this contract. The Contractor undertakes to compensate and pay to 

GGPL and/or any of its employees, Directors including Independent Directors, forth 

with on demand without any protest the amount claimed by GGPL for itself and for 

and on behalf of its employees, Directors including Independent Directors together 

with direct/indirect expenses including all legal expenses incurred by them or any of 

them on account of such litigation or proceedings. 
 

AND THE CONTRACTOR hereby further agrees with GGPLthat: 
 

(i)  This Indemnity shall remain valid and irrevocable for all claims of GGPLL 

and/or any of its employees and Directors including Independent Directors 

arising out of said contract with respect to any such litigation / court case for 

which GGPL and/or its employees and Directors including Independent 

Directors has been made party until now or here-in-after. 

 

(ii)  This Indemnity shall not be discharged/revoked by any change/ 

modification/amendment/assignment of the contract or any merger of the 

Contractor with other entity or any change in the constitution/structure of the 
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Contractor‟s firm/Company or any conditions thereof including insolvency etc. 

of the Contractor, but shall be in all respects and for all purposes binding and 

operative until any/all claims for payment of GGPL are settled by the 

Contractor and/or GGPL discharges the Contractor in writing from this 

Indemnity. 

 

The undersigned has full power to execute this Indemnity Bond for and on behalf of 

the 

Contractor and the same stands valid. 

 

SIGNED BY : 

 

For [ Contractor] 

 

Authorised Representative 

 

Place: 

 

Dated: 

 

Witnesses: 

1. 

2. 

 

 

 

 



 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION – IV 

 

SCOPE OF WORK  
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NAME OF THE CONTRACT:   

MDPE PIPELINE LAYING WORKS IN KOVVUR TOWN 

A. INTRODUCTION  

 

GODAVARI GAS PRIVATE LIMITED (GGPL), a joint venture company of 

Andhra Pradesh Gas Distribution Corporation (APGDC) &HPCL, has been setup to 

provide CNG (Compressed Natural Gas) as fuel to vehicles through CNG filling 

stations and PNG (Piped Natural Gas) to Industrial, Commercial & Domestic Sectors 

in Kovvur and adjoining areas. For that, GGPL plans to install CNG & PNG 

Distribution network in Kovvur.  

 

GGPL through this tender is seeking contractors to lay an underground Medium 

Density Polyethylene (MDPE) pipelines, Installation of GI pipe, Installation of 

Domestic Meter & regulator inside Kitchen and provide Natural Gas connections to 

Commercial & Domestic consumers in Kovvur 

 

B. SCOPE OF  WORKS  

 

The main scope of this specification comprises of Laying, testing and commissioning 

of underground Medium Density Polyethylene (MDPE) main pipelines and services 

pipelines of sizes ranging from 20 mm to 125 mm OD from the DRS to PE / GI 

transition Fitting & installation of GI/Cu Pipelines for Natural Gas supply to 
Domestic and commercial consumers. 

The scope also covers supply & installation of the GI fitting & other associated 

fittings for aboveground installation and all MDPE Pipeline‟s associated Fittings, 

Valves, HDPE Casing, Warning Mat, etc. for underground installation for City gas 
project of Godavari Gas Pvt Ltd (GGPL) for Kovvur. 

The scope also covers the laying of MDPE service pipelines and GI & Copper piping 

to connect new customers in the various areas of Kovvur. The scope also includes the 

residual engineering of MDPE Pipeline network from the downstream of Service 
Regulators within the colonies. 

The scope of work shall generally be, but not limited to the following:- 

1. Procurement  

CONTRACTOR shall procure and supply all the materials other than OWNER 
supplied materials, required for permanent installation of main pipeline and 
aboveground GI/Cu Installation in sequence and at appropriate time. All 
equipment, materials, components etc. shall be suitable for the intended service. 
Approved vendor list has been indicated in the bid package for various items. For 
items which are not covered in the vendor list, CONTRACTOR shall obtain 
OWNER's prior approval for the vendor. 
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CONTRACTOR shall procure all materials, components, equipment, consumable 
etc. required for successful completion of the pipeline system. CONTRACTOR 
shall also procure and supply spares required for pre-commissioning and 
commissioning/ start up as recommended for all items supplied by him as per 
specifications provided in the bid package. Where no specification is available in 
the contract, the same shall be prepared by the CONTRACTOR based on the 
piping material specification and shall be subject to OWNER's approval. 

 
Material take-off with complete description of size, rating, material, thickness and 
specifications. 

 
Only single offer shall be provided by the bidder fully complying to 
specifications/ drawings/ requirements for OWNER's review and approval. 
CONTRACTOR shall provide for inspection of the items at vendor's works by the 
OWNER/ OWNER's REPRESENTATIVE or by a reputed inspection agency and 
shall submit inspection reports for OWNER's clearance. 

Stores management including receipt, warehousing, preserving the material in 
good condition, issue of material to construction site, reconciling/ handing over 
surplus material to OWNER for OWNER supplied items. 
 
Carryout proper documentation of inspection and quality assurance programs for 
all equipment and bulk materials duly approved by OWNER. CONTRACTOR 
shall maintain an accurate and traceable listing of procurement records for the 
location, quality and character of all permanent materials in the Project. 

 
 CONTRACTOR shall immediately report to the OWNER of all changes which 

will affect material quality, and recommend any necessary corrective actions to be 

taken. 
 
Submit periodic manufacturing progress reports highlighting hold ups and 
slippages, if any, to OWNER and take remedial measures. 

 
Interact with authorities such as Sales Tax, Octroi, Excise, Customs etc. as 
necessary and arrange for transportation of the materials under his scope of supply 
to site. 

 
All purchase requisitions including purchase orders shall be approved by 
OWNER/ OWNER's REPRESENTATIVE. 

 

Compliance with vendor's and supplier's instructions and recommendations for 

transportation, handling, installation & commissioning. 
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2. Construction 

 

 General: 

All construction works shall be carried out as per “Approved for Construction” 

drawings, procedures, specification and applicable codes and standards. Any 

changes at site shall also need prior approval from the OWNER and revision of 

drawings. Construction drawings will be submitted by the Contractor in a phased 

manner for owner‟s approval in accordance with the procurement and 

construction plan prepared and furnished by contractor & agreed by Owner. 

Owner will take minimum 7 working days from the date of submission of the 
documents / drawings submitted by the contractor for owner‟s comments / 

approval. 

Statutory Approvals: 

The Owner shall provide to the Contractor the basic / in principal approval for 

laying the pipeline. However, the Contractor at his own initiative shall obtain all 

permissions, permits and licenses necessary for the performance of the work. If 
any such permission, permit or license required for the performance of the work 

by the contractor can only be granted at the request or recommendation of the 

Owner, the Owner shall at the request of the Contractor, provide 

recommendatory letters to the contractor to obtain or procure the same. The 

contractor shall not, however be entitled to any additional compensation over and 
above contracted rates of services for any hardship or increased cost caused by 

any idleness, suspension or disruption of work or any other account whatsoever 

as a result of the inability of the contractor to obtain the permission(s), permit(s), 

license(s) aforesaid to match with the progress of the work nor shall the same 
constitute a ground for extension of time. 

The approval from any authority required as per statutory rules and regulations of 

Central/ State Government, PWD, Irrigation Dept. etc. shall be the contractor‟s 
responsibility unless otherwise specified in the tender document. The application 

on behalf of the Owner for submission to relevant authorities along with copies 

of required certificates complete in all respects shall be prepared and submitted 

by the Contractor well ahead of time so that the actual construction/ 
commissioning of the work is not delayed for want of the approval/ inspection by 

concerned authorities. The Contractor shall arrange the inspection of the works 

by the authorities and necessary coordination and liaison work in this respect 

shall be the responsibility of the Contractor. However statutory fees paid, if any, 
for all inspections and approvals by such authorities shall be reimbursed at actual 

by the Owner to the Contractor on production of documentary evidence. 

The defective work resulting from poor workmanship and/ or material supplied 
by contractor, as pointed out by any statutory authority shall be rectified by the 

contractor at no extra cost to the Owner. Any change/ addition required to be 
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made to meet the requirements of the statutory authorities, the same shall be 

carried out by the contractor free of charge. The inspection and acceptance of the 

work by statutory authorities shall, however, not absolve the contractor from any 

of his responsibilities under this contract. 

The Contractor shall comply with all the conditions and requirements issued by 
Authorities having jurisdiction in the area where the work is to be performed. 

 
It shall be the Contractor‟s sole responsibility to make arrangements for land for 
setting up of its string fabrication yards, all storage areas for line pipe and other 
materials, wherever required, and all other work areas. 

The Contractor shall make all arrangements for access to his work site at his own 
cost and responsibility. If no public road exists Contractor shall arrange on his 
own for access to his work area at no extra cost to the COMPANY. 

The CONTRACTOR shall be responsible for claims if any arising out of damage/ 
obstruction to public utilities like lines of DOT etc. where the claims will cover 
the restoration costs as well as loss of revenue due to down time. 

Providing schedules, progress reporting, organization chart at construction site, 
quality assurance plan and developing quality control procedures, as per 
requirements indicated elsewhere in the bid package. 
 
Coordination and supervising the work of sub-contractors. 
 
Transportation of appropriate materials and taking delivery of Company supply 
materials, store, worksite, intermediate storage points, maintaining and operating 
an adequate material control procedure at worksite. 
 

 Fabrication of all GI piping, structural components as per approved drawing 

 
 All civil/ structural works, electrical and instrumentation, laying and 

commissioning works shall be performed in accordance with relevant 
specifications and requirements enclosed elsewhere in the bid package. 

 
CONTRACTOR shall provide complete details of manpower, equipment etc. to 
be deployed. Mobilizing and providing all equipments, manpower (skilled and 
unskilled), consumable and other resources etc. for each spread as required for the 
execution of the complete job defined herein and thereafter demobilizing the same 
upon completion of work. 

 
Provide, maintain and operate all temporary facilities required for the construction 
related works and remove after completion of work. Providing barricading at 
trench in city area as per instruction of Engineer-in-charge for safety. 
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 Hook up/ tie-in of pipeline and piping system with other facilities like DRS/MRS 
etc. 

  
All works related to cleaning, testing, dewatering, swabbing, drying pre-
commissioning and commissioning of the work tendered. Idle time preservation of 
pipeline, if required. 

 
 All incidental and associated works and any other works not specifically listed 

therein but are required to be carried out to complete entire work related to 
pipelines and terminals. 

 

3. Main Pipeline 

Topographic Survey: 

The contractor shall be deemed to have been familiarized themselves with route 
prior to quoting and take care of all the eventualities. No extra cost shall be 
admissible in any form at a later date. The survey drawings & details to the extent 
available are being furnished to the Bidder along with bid document. Any 
additional survey/ route survey and their details required either for local detours 
during execution or for which pipeline section/ sections of pipeline, survey work 
has not been carried out by owner for the above project shall be carried out by 
contractor in similar manner without any extra cost to the owner. However, laying 
and construction of entire pipeline including detoured portion and pipeline section/ 
sections of pipeline for which survey work has not been carried out by Owner, 
shall be within the scope of contractor and governed by SOR of tender without any 
cost implication. Contractor shall be deemed to have considered such eventualities 
while formulating his bid. Pipeline route map showing the pipeline tentative route 
are also enclosed with the bid package. These drawings are indicative & tender 
purpose only and are furnished to enable Bidder to estimate the quantum of work 
and to quote a firm price for the work. Final construction drawings of all type shall 
be prepared and submitted for approval to Owner by successful bidder / contractor 
at or before project execution stage. Approved for Construction drawings may vary 
to some extent from the drawings included in the Bid Package. Contractor shall 
carry out all works in accordance with the construction drawings duly approved by 
Owner without any extra time & cost implication to the Owner. 

 Familiarization of Pipeline Route: 

Bidders are advised to make site visits to familiarize themselves with all the 

salient features of terrain and available infrastructure along the pipeline route. 

Contractor shall be deemed to have considered all constraints and eventualities on 
account of site conditions along pipeline route while formulating his bid. 

Contractor shall not be eligible for any compensation in terms of cost and/ or time, 

on account of site conditions along pipeline route varying to any extent from 

whatever described in the Bid Package and the drawings furnished along with the 
Package. 



 

 

TENDER NO: GGPL/KKD/C&P/MDPE/2503/04/VS                                     
-------------------------------------------------------------------------------------------------------------------------------------- 

104 
 
 

Soil Investigation – VOID: 

Kovvur city is Covered with Black cotton soil area.. It shall be Bidder‟s 
responsibility to familiarize himself with sub-soil conditions along the pipeline 
route, and work out the lengths of pipeline to be laid in different subsoil 
conditions including quantum of rock excavation by control blasting (Permission / 
approval / NOC / work permit will however be obtained by the contractor) / 
cutting and chiseling of hard soil / rock / stone, that would be necessary and shall 
be required while formulating their bid. Unit rates for pipeline construction as 

quoted by Bidder shall include the above and be inclusive of all excavation. 
Contractor shall not be entitled for any extra compensation in terms of time 

and cost for any kind of excavation and variation in actual site condition 

from the data furnished in the tender document, whatsoever. 
 
The survey drawings / documents detail to the extent available are being furnished 
to the bidder along with tender document. It shall be bidder‟s responsibility to 

verify the available data and satisfy himself with regard to accuracy and utility of 
data. 

The city condition field / other fields may have lots of PVC, PE & utility pipelines 

or other pipelines & cables being used for city utility / other utilities purposes. 
CONTRACTOR shall ensure that these lines shall not be damaged/ cut affecting 

the water / power / communication / other supply to concerned Users / Owners / 
Authorities. Wherever required temporary necessary precautions had to be 

maintained for uninterrupted supply. 

Right of Way (ROW)/ Right of Use (ROU): 
For MDPE Pipeline construction purposes, in city condition like Kovvur, pipeline 
restricted ROU / Corridor will be made available to Contractor by the Owner, the 
pipeline shall be laid in restricted ROU / Corridor along side of the existing road, 
inside available corridor, below road / rail / utility culvert, etc. in city areas. 
 
Where the pipeline passes through city areas / industrial areas / forest areas etc., 

the ROU will be restricted to required width may reduced up to 1 meter as made 
available by concerned department. Contractor shall carry out construction work 

in the width as made available to him with no time and cost implication to the 

Owner. It shall be Contractor's sole responsibility to make arrangement for any 

additional land required for fabrication, construction, storage and all other work 
areas, if required. 

The contractor shall notify the owner the probable date of commencement of work 

at ROU site at least three (3) weeks in advance to enable the owner to arrange 
handing over of the ROU/ site on the date requested. Should contractor fail in 

such notification, the owner shall not be liable for any claim by contractor, of 

whatsoever nature, for delay in the available of a ROU/ site. 
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"Receiving and Taking-over" as defined in the specifications of OWNER supplied 

pipes at OWNER's designated stacking yards/ dump site. Management of 

dumpsite after receiving and taking over of pipes transportation including loading/ 

unloading, handling, stacking, hauling and stringing of pipes from OWNER's 
stacking yards to CONTRACTOR's worksite(s)/ workshop(s)/ pipeline Right-of-

use (ROU), including arranging all necessary intermediate storage area(s) required 

thereof till the pipes are installed in permanent installation. 

Carrying out inspection of OWNER supplied pipes, fitting & valves etc. at the 

time of receiving and taking - over. Carrying out all handling, lifting, stacking of 

above materials required during inspection. 

Loading, unloading, handling, stacking, storing and transportation to workshop/ 

work site of all materials that may be used for the construction of pipeline system 

either supplied by OWNER at their designated stack yard/ dump site/ store and/ or 

by CONTRACTOR as the case may be. 

ROU acquisition / principal permission of laying the pipeline including 

permission for all crossing i.e. rail, road, river, foreign hydrocarbon & utility 

pipelines, utility cables etc. will be responsibility of the Owner. However 
obtaining all necessary approvals, work permits and liasioning / coordination 

works for ROU acquisition / permission for laying of pipeline and its all crossing 

from concerned local authorities and respective OWNER‟s having jurisdiction, as 

applicable for performing the work including shifting/ relocation and restoration 
of telephone/ electrical poles and underground pipes and other utilities etc. as 

required by local authorities and as directed by OWNER shall be responsibility of 

contractor. 

Stacking, clearing, grading, fencing of Right-of-Use (ROU) as required, trenching 

to all depths in all types of soil including soft & hard rock, controlled rock 

blasting (if permitted, however, permission / approval / NOC / work permit will 

be obtained by the contractor) by special techniques, chiseling or otherwise 
cutting etc. to a width to also accommodate the MDPE pipeline as per relevant 

standards, drawings, specification etc. transportation of MDPE pipes to ROU 

along the route, stringing, aligning, bending, jointing including testing, inspection, 

field jointing including supply of all materials as per specifications, sand padding, 

laying and lowering of the pipeline, back filling, slope breakers as required, 
carrying out road, canal, utility and submerged minor water course crossings 

including bank stabilization of water course crossings as required, crossing of nala 

/ conventional method. 

Installation of casing pipes (by open cut/ moling/ HDD) assembly, including 

supply of all materials (excluding free issue material if any) viz. as per the 

drawings/ specifications enclosed with bid package. 

Cased crossings shall be installed at locations indicated in alignment sheets or as 

per instruction of Engineer-in-charge. The number of crossings indicated in 
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drawings is subject to change based on engineering, construction and statutory 

requirements or the requirements of the authority having jurisdiction over a utility 

crossing. 

All works/ provisions including installation of slope breakers to be provided 
in the trench in areas where slope is more than 1 in 10. 
 

 Sand / soft soil padding around pipe wherever required in areas where trenching 
has been done in hard soil area / rocky area including supply of sand/ soft soil. 
The thickness of sand/ soft soil padding at the top of coated pipe shall be 
minimum 150 mm and bottom of coasted pipe shall be of minimum 150 mm or as 
per standard drawing. 

  

 Installation of all inline/ online instruments/ valves/ fittings/ transition fittings/ 

appurtenances etc. as per requirements of approved drawings. 

  

4. Crossings 

 

Road Crossings: The method of crossing of roads such as open cut/ boring shall 

be firmed up by Contractor in consultation with concerned authorities and 

Company. The Contractor shall also take due care to identify and take due 

precautions so as not to disturb or damage the utilities like cables, water lines and 
other structures. 

After laying the pipeline in a road crossing by open cut method, the Contractor 
shall completely restore the road to its original condition. 

While laying the pipeline in road crossings by open cut method the Contractor 

should ensure that the traffic is not stopped during the execution of work. This 

may be done by cutting half of the road at a time so as to enable the traffic to pass 

on the remaining half of the road. Alternatively, the Contractor can provide 
diversion roads to maintain the flow of traffic. 

The Contractor shall provide proper caution boards during day time and danger 

lights during night time when the cutting operation of the road is going on. 

For all type of crossing and where ever instruction given by EIC of GGPL the 

contractor has to supply the HDPE or Hume pipe as a casing pipe of required 
strength and length through approved make only. 

For cased crossings, the pipeline should be taken through the casing pipe which 

should be at least 1.5 metres below the road top as specified or as per the 

requirements of local authorities, whichever is higher. All national highway and 

state highway as indicated in relevant drawings/ alignment sheets/ or as directed by 
Engineer-in-charge shall be cased crossing. 

Crossings of rivers/ streams/ canals by conventional method : 
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No damage should be caused to any irrigation sources, while laying the pipeline 

through canal crossings. 

The flood banks of the River/ Canal should be brought to the original condition, if 

they are damaged by the laying of the pipeline. Stabilization of banks shall be 
carried out as per requirements of concerned authorities. 

In general the top of the pipeline shall be taken at least 2.5 metre below the scour 

level of river crossing. If scour level is not known minimum 3.5 m cover should be 

kept unless specified otherwise. 

The top of pipeline shall be at least 1.5m to 2.0m below the drain/ canal bed unless 
specified otherwise. 

Pre-construction survey, preparation of the detailed construction methodology/ 

plan and time etc. shall have to be finalized by Contractor in consultation with 

concerned authorities having jurisdiction over canals/ rivers. Company shall 

provide assistance by providing introductory letters. 

Pre-construction surveys, preparation of detailed construction method statement 
and calculations for OWNER's approval. 

Geo-technical investigations, if required. Site preparation, arranging required land 

for setting up of string fabrication yard and obtaining necessary permissions from 
concerned authorities. 

5. Testing & Purging 

Testing 

Pressure testing will be carried out with compressed air. Compressed air will be 

provided by Contractor for testing purposes and is to be included in the rates. 

For main pipelines work the Contractor shall perform progressive pressure testing 

to avoid having to find leaks in long lengths of pipe. The test pressure shall be 6.0 
bar(g), and there shall be no unaccountable pressure loss during the test period. 

Test procedure with sketches showing the pipeline to be tested, vent points, gauge 
location, and inlet pressure print is to prepared & got approved by EIC. 

For main line the test duration shall be 24 hrs. With these tests the pressure should 

be allowed to stabilize for a period of 30 minutes after pressurization. The holding 

period may then commence and continue for 24 hours. Measuring instruments 

shall have been calibrated and their accuracy and sensitivity confirmed. For 

testing of Network, calibrated pressure gauges of suitable range shall be supplied 

by the contractor. The pressure gauges shall be calibrated from time to time as 

desired by Engineer-in-Charge. All testing shall be witnessed and approved by the 

EIC or his delegated representative. Tie-in joints may be tested at working 

pressure following commissioning. 
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For service lines in some cases testing will be carried out independently of the 

testing of the mains for which the test duration may be reduced to 4 hrs. The 

length of the service line testing shall not be more than 1.0KM. The service testing 

in this case will be performed after the service installation is complete but before 

the service tee has been tapped. Also in some cases the tapping of the service tee 
will be delayed pending the completion and purging of the main pipelines. 

After Successful completion of testing and certified by EIC the tested length of 
pipe line shall be kept on a positive pressure of 2.0 bar(g) with Nitrogen. 

Purging 

Purging shall be carried out in accordance with the principles defined in the 
American Gas Association publication „Purging Principles and Practice”. 

Nitrogen required for purging will also be provided by the Contractor. Nitrogen 

shall be supplied in labeled, tested and certified cylinders, and completed with all 

necessary regulators, hoses and connections, which will be in good condition and 
working order. 

In addition the Contractor shall submit and get approved a Purging Plan before 

commencing any purging work. The Plan shall include, but not be limited to, the 

provision of the following materials and equipment: Personal safety equipment, 

Fire extinguisher, Purging adaptor, Purge stack with flame trap and gas sampling 

point, Gas sampling equipment (may be gas leak detector), squash-off tool, 
Polyethylene connecting pipe work. 

The Plan shall also include the purging process along with detail on the sequence 
of events. The process is to also specifically mention the need to lay a wet cloth 

over the PE main and in contact with the ground, to disperse static electricity 
during the purging work. 

A purge stack with flame trap shall be used when purging services. Care shall be 
taken to ensure that the purge outlet is so located that vent gas cannot drift into 

buildings. 

6. Markers 
 
Installation of all types of markers including all associated civil works. Any other 
work not specifically mentioned above but required for making the entire pipeline 

system ready for operation.  

The plate type of Route Markers will be installed at every 100 meters as per the 

guidelines of PNGRB. Also in addition to this where ever there is a change in 

alignment of Pipeline, Road Crossing, Nalla crossing or as per the instruction of 

Engineer – In – Charge the contractor has to install the route marker 
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7. Priorities  

The Contractor shall start the execution work for entire length of mainline 
simultaneously and shall deploy adequate manpower, machinery, tool & tackles 
etc. accordingly. 

However, Owner may, at its sole option, assign priority of construction to either 

any spread or any section in spread of total pipeline length or to any part/ segment 
of the work. Contractor shall comply with such priority of execution and their 

deployment without any time and cost implication to the Owner. 

8. Survey Pillars  

Owner has got the entire pipeline route surveyed and survey pillars have been 
established along the pipeline centre-line or the ROW centre-=line and along the 

pipeline route. However, the pipeline route survey had been carried out sometime 

back and when Contractor mobilizes at site, the survey pillars may be missing 

from ground. It shall be Contractor's responsibility to re-establish all missing 

survey pillars based on the survey data furnished by the Owner. Such work shall 
be done at no extra cost or time to Owner. 

9. Restoration of ROU 

Clean-up and restoration of ROW and other conveniences like road, rail, canals, 

cultivable land etc. to original conditions as per specification and drawings to the 

entire satisfaction of OWNER and/ or Authorities having jurisdiction over the 
same, including disposal of surplus construction materials to a location identified 

by CONTRACTOR approved by local authority without causing any disturbance 

to environment, locals and to the entire satisfaction of OWNER. 

Upon restoration of ROU the Contractor shall furnish documentary evidence in 

support of acceptance of the same duly signed by land Owner without any extra 
cost. 

Preparation and submission of as built drawings, pipe books, documents, 
photographs of major activities, and project records as per specification and 
instructions of the OWNER including furnishing of all Test Certificates/ 

Inspection Reports for all materials used for permanent installation in requisite 
numbers as mentioned elsewhere in this document. 

  
10.   ROW Clearing  

  
During ROU clearing, the vegetation shall be cut off at ground level leaving the 
roots intact. Only stumps and roots directly over the trench shall be removed for 
pipeline installation. 
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11.   Pre-commissioning and Commissioning Assistance 

Pre-commissioning including supply of all materials, consumables and manpower 
of the complete pipeline system 

Making the entire system ready for commissioning and providing assistance 
during the complete duration of commissioning operations. 
 
Completion of all mainline activities as detailed in SOR. 

  
12. Civil Works  

Civil works shall be carried out as per scope mentioned at SOR and as per Indian 
Standard norms. 

13. Other Works 

Obtaining all necessary approvals and work permits, as applicable, for performing 

the work. Carrying out all additional surveys, test and collection of data not 

furnished by company but required for construction of facilities. Any other work 

not specifically listed herein but required for the construction of the terminals and 

making it ready for the operation. 

 

C. SCOPE OF SUPPLY 

       Material to be Supplied by Company as Free Issue  

Owner‟s scope of supply shall be as specified in Particular Job Specification, 
Technical Specifications, Schedule of Rates & various other parts of the Bidding 
Document. 

Free Issue Materials shall be issued to the Contractor from the designated store(s) 

of Owner. Contractor shall be responsible for lifting the free issue materials from 
Owner‟s storage point(s) and transporting the same to work site(s) at his own cost. 

GGPL‟s storage point for free issue material of this project shall be located in 

Kovvur City or its nearby region. 

Contractor shall also return materials after completion of work to GGPL‟s 
designated store in Kovvur City or its nearby region or as directed by GGPL / 
Engineer-in-charge. 

The following free issue item will be supplied by the owner. 

 MDPE Pipes PE 100 SDR 11 and SDR 17.6 
MDPE pipe (20mm) 

MDPE Pipes (32mm OD) 

MDPE Pipes (63mm OD) 

MDPE Pipes (90mm OD) 

MDPE Pipes (125mmOD) 
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Meters 
Commercial Meter (Diaphragm Meter) – 6 

m3/hr 

Domestic Meter (Diaphragm Meter) – 2.5 m3/hr 

Regulator 

Commercial Regulator 4 kg/cm
2
 to 300 mbar, Flow rate of 6m

3
/hr 

Service Regulator 4 kg/cm
2
 to 100 mbar, Flow rate of 12 & 25 m

3
/hr 

Domestic Regulator 100 mbar to 21 mbar, Flow rate of 2.5 m
3
/hr 

 
Conditions for issue of Company Supplied Material 

Contractor shall prepare and submit Material Issue Vouchers to enable stage wise 

issue of materials. All materials shall be issued for incorporation in permanent 

works only and shall not be used for any temporary or ancillary works without the 

written consent of Engineer-in-charge. These materials shall be issued to the 

contractor from the Owner‟s storage points. Contractor shall be responsible, at this 

own cost, for lifting of the materials from Owners issue points, measuring, 

weighing, loading, unloading, transportation and return of materials to designated 

storage points. Contractor shall also be responsible for constructing covered 
godowns with adequate supports and clearances for safe storage of materials. 

Every month the contractor shall submit an account for all the materials issued by 
the owner in the Proforma prescribed by the Engineer-in-charge. On completion 

of the work, the contractor shall submit materials appropriation statement for all 
materials issued by Owner. 

All materials issued by the COMPANY to the CONTRACTOR shall be preserved 
against deterioration and corrosion. Any damages/losses suffered on account of 
poor or improper storage while under CONTRACTOR'S custody and non-
compliance with the requirements stipulated herein shall be considered as losses 
suffered due to willful negligence on the part of the CONTRACTOR and he shall 
be liable to compensate the COMPANY, for the losses suffered, at penal rates as 
elaborated elsewhere in the bid document. 
 
Various equipments/ materials intended for the installation will be received by 

COMPANY in unpacked, skidded, crated, packed or loose condition and will be 

stored in the COMPANY warehouses & open yards. In general, material will be 
issued to the CONTRACTOR in "as-received" condition. It will be the 

CONTRACTOR'S responsibility to draw, load and transport all materials from 

Company‟s designated place (s) of issue to the point of installation. 

All materials supplied by the COMPANY shall be duly protected by the 

CONTRACTOR at his own cost with appropriate preservative like primer/lacquer 
coating, grease etc, if required. 
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The Contractor shall be required to take Insurance Cover in terms of general 
conditions of contract. 

      The CONTRACTOR shall check that valves, fittings and specials are not subject 
to corrosion from hydrostatic test liquid remaining saturated in the packing. Any 
such conditions when detected should be brought to the notice of the Engineer-in-
charge and remedial measures taken as directed. Small and medium size pipe 
fittings shall be stored in rack to be constructed from this purpose in a covered 
godown. When large size pipe fittings are to be stored, these may be kept in the 
open on surfaced storage yards on proper wooden supports. 

  
All machined surfaces shall be properly greased and shall be maintained and 
protected from damages. 

 
Openings of equipment, machinery, valves etc. shall be kept blocked/ covered 
with blinds to prevent entry of foreign matter. 

 
All valves supplied independently, as well as along with equipment and 
machinery shall be stored separately, inside the covered godown on racks. 

 

As far as possible materials shall be transported to the erection site, just prior to 

their actual erection and shall not be left laying around indefinitely. Instructions 

for the Engineer-in-charge shall be followed strictly in this regard. 
  
      Material to be supplied by Contractor 

The procurement and supply, in sequence and at the appropriate time, of all 

materials and consumables required for completion of the work as defined in this 

Bid document except the materials specifically listed under para 4.1 above, shall 

be entirely the CONTRACTOR'S responsibility and item rates quoted for the 
execution of the CONTRACT shall be inclusive of supply of all these materials. 

The material to be supplied by the Contractor shall be as per specification and 

preferred make as indicated in Appendix-I or duly approved / recommended for 

use by GGPL. The materials will be, but not by way of limitations, as follows:- 

All  materials  except  what  is  under  Owner‟s  scope  of  supply  (Free  Issue 

Materials) as mentioned in Clause No. 4.1 above, and required for successful 

completion of works in all respects shall be supplied by the Contractor and the cost 

of such supply shall be deemed to have been included in the quoted price without 

any additional liability on the part of Owner. 

The following indicative materials to be supplied by the contractor as required to 

complete the work. The contractor shall submit the Test Certificates of all the free 
issue materials used at site.  

The materials shall be procured as per the standards specified in the PNGRB 

Regulations for Technical Standards and Specifications including Safety 
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Standards for City or Local Natural Gas Distribution Networks and GGPL 

standards. 

Material under Contractor‟s Scope of Supply 

  HDPE Casing Pipes PE 63, PN 6 
 HDPE Ducting Pipes (50mm) 

 HDPE Ducting Pipes (75mm) 

 HDPE Ducting Pipes (125mm) 

 HDPE Ducting Pipes (250mm) 

 

 MDPE Valves 
 MDPE Ball Valve 32mm OD 

 MDPE Ball Valve (W/O Stem) 63 mm OD 

 MDPE Ball Valve (W/O Stem) 90 mm OD 
 MDPE Ball Valve (W/O Stem) 125 mm OD 
 

               Warning Grid 
Warning Mat 300mm Wide-1mm Thick 

   MDPE Fittings: 
Bends 
Bends (90 Degree), 32mm, 90mm, 63mm, 125 mm 
(MDPE) 
Bends (45 Degree), 32mm, 90mm, 63mm, 125 mm 
(MDPE) 
 

Coupler 
Coupler 20mm (MDPE) 

Coupler 32 mm (MDPE) 

Coupler 63mm (MDPE) 

Coupler 90mm (MDPE) 

Coupler 125 mm (MDPE) 
 

End Caps 
Ends caps 20mm (MDPE) 

Ends caps 32mm (MDPE) 

Ends caps 63mm (MDPE) 

Ends caps 90mm (MDPE) 

Ends caps 125 mm (MDPE) 

  

Equal Tee 
Equal Tee 20mm OD (MDPE) 

Equal Tee 32mm OD (MDPE) 

Equal Tee 63mm OD (MDPE) 

Equal Tee 90mm OD (MDPE) 
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Equal Tee 125 mm OD (MDPE) 

  
Saddle Tapping Tee 
Saddle Tapping Tee 63 x32 (MDPE) 

Saddle Tapping Tee 90x32 (MDPE) 

Saddle Tapping Tee 125x63 (MDPE) 

Saddle Tapping Tee 125x32 (MDPE) 
Saddle Tapping Tee 180x63 (MDPE) 
  
Reducer 

Reducers 32x20 (MDPE) 

Reducers 63x32 ( MDPE) 

Reducing Tee 90x63 (MDPE) 

Reducing Tee 125x63 (MDPE) 
Reducing Tee 125x90 (MDPE) 
  

Transition Fitting 
PE to G.I. (20 mm to 1/2") 

PE to G.I. (32 mm to 1") 

PE to G.I. (32 mm to 1/2") 

PE to G.I. (32 mm to 3/4") 
CS to PE (4” or 6” to 125mm) - Steel weld adaptor 
  

 GI Fittings 
Elbows F End (½") (GI) 

Elbows F End (¾") (GI) 

Elbows F End (1") (GI) 

Elbows F End (1½") (GI) 

M & F Elbows End (½") (GI) 

M & F Elbows End (¾") (GI) 

M & F Elbows End (1") (GI) 

M & F Elbows End (1½") (GI) 

Equal Tee (½") (GI) 

Equal Tee (¾") (GI) 

Equal Tee (1") (GI) 

Equal Tee (1½") (GI) 

Union (½") (GI) 

Union (¾") (GI) 

Union (1") (GI) 

 

Union (1½") (GI) 

Sockets (½") (GI) 

Sockets (¾") (GI) 

Sockets (1") (GI) 

Sockets (1½") (GI) 
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Reduced Elbows (¾” x ½") (GI) 

Reduced Elbows (1" x ¾") (GI) 

Reduced Elbows (1½" x ¾") (GI) 

Reduced Elbows (1½" x 1") (GI) 

Reduced Elbows (2" x 1½") (GI) 

Hex Nipple Size (½" x 2") Long (GI) 

Hex Nipple Size (½" x 3") Long (GI) 

Hex Nipple Size (¾" x 2") Long (GI) 

Hex Nipple Size (1" x 2") Long (GI) 

Hex Nipple Size (1½" x 2") long (GI) 

Reduced Sockets (¾" x ½") long (GI) 

Reduced Sockets (1" x ¾") (GI) 

Reduced Sockets (1½" x ¾") (GI) 

Reduced Sockets (1½" x 1") (GI) 

Reduced sockets (2" x 1½") (GI) 

GI Plugs ¾" 

PVC Sleeve to protect GI nipple connecting to MCV. 

 Anaconda/Flexible hose ¾” 

         Anaconda/Flexible hose ½” 
 

Copper Tube of 12mm diameters and 0.6 mm thickness as per GGPL technical 
specifications and associated fittings including brass fittings at the inlet/outlet of 
the meter and at the entry/exit of isolation valve/Appliance Valves. 
 
HDPE Ducts (permanently lubricated), 40 mm OD, # 6 kg/cm2. 
 
All supports and fixture for GI Raisers, Copper Tube, Regulators and Meters as 
approved by the EIC 
 

 Steel braided hose of min 1.0 Mtrs length (Suraksha/equivalent make as per ISI 
standard) 

 Burner nozzles for conversion of burners as approved by the EIC 

 Pipeline route markers as approved by the EIC  

 Transition fitting Guard / GI Sleeve / Concrete Sleeves / MS Sleeve as per the 
instructions of EIC  

 All types of Brass fittings 3/4 x ¾ and ¾ x ½ for connection of Valves and Meter and 
Regulators for Domestic Connection. 

S.S. Back Plate to be installed near MCV. 
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D. DOCUMENTS, SPECIFICATION, STANDARDS AND DRAWINGS 

 
Owner shall furnish tender purpose drawings as listed in content of Volume-II of II 
of the tender document and other typical standard drawings attached with 
respective technical specifications enclosed with Volume-II of II of the tender 
document. Contractor shall prepare detail engineering drawing, bill of materials 
and all construction drawings and submit to Consultant for approval prior to start 
of the job / any procurement. 
 
Contractor shall prepare isometric drawings, any specific detail drawings (if 
required by Engineer-in-charge) & bill of materials and submit the same for 
Owner‟s approval/ record. 
 
Contractor shall prepare drawing for utilities line as required or as per SOR and 
submit the same for Owner‟s approval/ record. 

No construction small or big shall be carried out without proper construction / 
standard drawings duly approved by Owner's Engineers at Delhi or site office or 
Owner's representative duly authorized to do so. 
 
For Mainline route network survey shall be furnished along with bid by Owner. 

However, detail crossing drawings with crossing methodology shall be submitted 
by Contractor for prior approval. Any additional survey and data required to 

complete above shall be done by Contractor without any extra cost. 

After Completion of construction & commissioning of pipeline system, Contractor 

shall incorporate all the correction in drawings, prepare and issue the drawings "as 
built drawings" as listed below to Owner as final submission of drawings. For 

Mainline pipeline alignment sheet, all block valves location & details, all X-ing 
details, pipe book etc. and for tap-off point & consumers premises, various DRS, 

MRS at Commercial Consumer‟s Stations – layout drawing, piping GAD, 
Isometric and all civil drawings including hook-up arrangement with DRS / MRS / 

Meter Regulator. For final submission only 2 sets of documents plus the original 
transparencies shall be handed over by Contractor. Any construction done by 

Contractor without duly approved drawings shall be wholly at his risk and cost. 
Contractor shall also submit soft copy of pipe book in excel along with hard copy. 

Soft copy of all as-built drawings shall be also submitted in AutoCAD. For details 
of documentation to be submitted for mainline and terminal refer enclosed 

specification for documentation for pipeline construction enclosed elsewhere with 
the tender. 

Specifications 

The work shall be carried out by CONTRACTOR strictly in accordance with the 
following specifications enclosed in Volume-II & II of this document :- 

Laying of Underground MDPE Main Pipeline Installation of Aboveground GI 

Piping for Domestic & Commercial Consumers 
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GI Fittings 

HDPE Pipes 

 

 Drawings  

The drawings are included in Vol.-II of the bid package for BIDDER‟s reference 

purpose only; Bidders are advised to go through these drawings and also visit the 

site before submitting their bids. The Contractor shall develop the drawings for all 
crossings and detour of pipeline alignment along with the all type of drawings 

required for construction works as detailed in respective SCC, PJS & SOR etc. 

E. RESOURCES FACILITIES 

Recruitment of Personnel by Contractor  

The Contractor shall not recruit personnel of any category from among those who 

are already employed by the other agencies working at the sites but shall make 
maximum use of local labour available. 

Construction Water and Power Supply  

No water and power will be provided by the owner. It should be the 
responsibilities of the contractor to arrange water and power at his own cost. 

Land for Residential Accommodation  

Owner shall not provide any land for residential accommodation of contractors‟ 
staff and labour. 

F. PROJECT SCHEDULING & MONITORING 

The following schedules/documents/reports shall be prepared and submitted by 
the Bidder/Contractor for review/approval at various stages of the contract. 

Along with Bid 
Time Schedule  

The Completion Time Schedule for the work (including mobilization period) as 

per Appendix-I to Invitation for bid, PART-A of Tender in all respect, from the 
date of issue of telex/telegram/letter/Fax of Intent. 

The Bidder is required to submit a Project Time Schedule in Bar Chart Form, 

along with the Bid. The Schedule shall cover all aspects like sub-ordering, 
manufacturing and delivery, indicated in the Bid Document. The Owner interface 

activities shall be clearly identified with their latest required dates. Owner reserves 

the right to disqualify the Bidder if the above Schedule submitted by the Bidder is 

not in line with the overall Project requirement. 
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Scheduling & Monitoring System  

The Bidders should describe their system of Project Scheduling and monitoring, 

the extent of computerization, level of detailing, tracing methodology etc. with the 
name of computer package and sample outputs. 

After the Award of Contract 
Overall Project Schedule  

The Contractor shall submit within 1 week of Fax of Intent, a sufficiently detailed 

overall Project Schedule in the activity network form, clearly indicating the major 
milestones, interrelationship/ interdependence between various activities together 

with analysis of critical path and floats. 

The network will be reviewed and approved by Engineer- in-Charge and the 
comments if any shall be incorporated in the network before issuing the same for 

implementation. The network thus finalized shall form part of the contract 
document and the same shall not be revised without the prior permission from 

Engineer-in- Charge during the entire period of contract. 

The contractor has to start the construction activity within seven days from 

the date of issue of Job Order by the GGPL Engineer – In – Charge, and if 

contractor fails to start the activity within the stipulated period the GGPL 

reserves the right to complete the work by another contractor on the risk and 

cost of the original contractor. 

Progress Measurement Methodology  

The contractor is required to submit within 1 week of award of WORK, the 

methodology of progress measurement of sub-ordering, manufacturing/ delivery, 

sub- contracting construction and commissioning works and the basis of 

computation of overall services/physical progress informed. Owner reserves the 
right to modify the methodology in part or in full. 

Functional Schedules 
The contractor should prepare detailed functional schedules in line with network 
for functional monitoring and control and submit scheduled progress covers for 
each function viz. ordering, delivery and construction. 

Project Review Meetings 
The Contractor shall present the programme and status at various review meetings 
as required. 

 Weekly Review Meeting                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                     
Level of Participation                    :   Contractor‟s Site Incharge & GGPL 
  Job Engineers. 

Agenda                                            :       a)   Weekly programme v/s actual achieved 

  

in the past week & programme for next 

week 
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                                                                                    b) Remedial Actions and hold up analysis. 

        c) Client query/ approval. 

 

Venue : Site Office 

     Monthly Review Meeting 

 

Level of Participation : Senior Officers of GGPL and Contractors. 
Agenda 
 : a) Progress Status/ Statistics 
  b) Completion Outlook 
Progress Reporting Performa 

Monthly Progress Report  

This report shall be submitted on a monthly basis within 10(ten) calendar days 
from cut-off date, as agreed upon covering overall scenarios of the work. The 
report shall include, but not limited to the following: 

Brief Introduction of the work. 

Activities executed/ achievements during the month.  

Schedule versus actual percentage progress and progress curves for Detail Engg. 
Sub-ordering, Manufacturing/ Delivery, Subcontracting, Construction, 

Commissioning and Overall and quantum wise status & purchase orders against 
schedule.  

Area of concern/ problem/ hold-ups, impacts and action plans. 

Resources deployment status.  

Annexure giving status summary for drawings, MRs, deliveries, sub-contracting 
and construction. 

Procurement status for items to be supplied by Contractor. 

 

Weekly Reports 
The report will be prepared and submitted by the Contractor on weekly basis and 
will cover following items: 

Activities programmed and completed during the week. 

Resource deployed men and machines. 

Quantities achieved against target in construction 

Record of Man-days lost. 

Construction percentage progress schedule and actual. 

 

Daily Repots 

Activity programme for the day 

Progress of the previous day and commutative progress. 
Manpower & machinery deployed. 
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Progress Reports  

CONTRACTOR shall make every effort to keep the OWNER adequately 
informed as to the progress of the WORK throughout the CONTRACT period. 

 
CONTRACTOR shall keep the OWNER informed well in advance of the 
construction schedule so as to permit the OWNER to arrange for requisite 
inspection to be carried out in such a manner as to minimize interference with 
progress of WORK. It is imperative that close coordination be maintained with 
the OWNER during all phases of WORK. 

By the 10th (tenth) of each month, CONTRACTOR shall furnish the OWNER a 
detailed report covering the progress as of the last day of the previous month. 

These reports will indicate actual and scheduled percentage of completion of 

construction as well as general comments of interest or the progress of various 

phases of the WORK. The frequency of progress reporting by the 
CONTRACTOR shall be weekly. 

 

Once a week, CONTRACTOR shall submit a summary of the WORK 

accomplished during the preceding week in form of percentage completion of the 
various phases of the WORK, to the OWNER. 

 

Progress reports shall be supplied by CONTRACTOR with documents such as 
chart, networks, photographs, test certificate etc. Such progress reports shall be in 

the form and size as may be required by the OWNER and shall be submitted in at 
least 3 (three) copies. 

 
Contractor shall prepare daily progress report (DPR) in the desired format and 
submit it to Engineer-in-charge along with schedule of next day to Engineer-
incharge. 

G. CONSTRUCTION  

OWNER reserves the right to inspect all phases of CONTRACTOR's operations 

to ensure conformity to the SPECIFICATIONS. Owner will have Engineers, 

Inspectors or other duly authorized representatives, made known to the 

CONTRCTOR present during progress of the WORK and such representatives 

shall have free access to the WORK at all times. The presence or absence of a 

OWNER's representative does not relieve the CONTRACTOR of the 

responsibility for quality control in all phases of the WORK. In the event that any 

of the WORK being done by the CONTRACTOR or any SUB-CONTRACTOR is 

found by OWNER's representatives to be unsatisfactory or not in accordance with 

the DRAWINGS, procedures and SPECIFICATIONS, the CONTRACTOR shall, 

upon verbal notice of such, revise the work in a manner to conform to the relevant 

DRAWINGS, procedures and SPECIFICATIONS. 
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Rules & Regulations  

CONTRACTOR shall observe in addition to Codes specified in respective 

specification, all National and Local Laws, Ordinances, Rules and Regulations 
and requirements pertaining to the WORK and shall be responsible for extra costs 

arising from violations of the same. 

Procedures  

Various procedures and method statements to be adopted by CONTRACTOR 

during the construction as required in the respective specifications shall be 
submitted to OWNER in due time for APPROVAL. No such construction activity 

shall commence unless approved by OWNER in writing. 

Field Inspection 
CONTRACTOR shall have at all times during the performance of the WORK, a 
Competent Superintendent on the premises. Any instruction given to such 
superintendent shall be construed as having been given to the CONTRACTOR. 

Erection and Installation 

The CONTRACTOR shall carry out required supervision and inspection as per 
quality Assurance plan and furnish all assistance required by the OWNER in 
carrying out inspection work during this phase. The OWNER will have engineers, 
inspectors or other authorised representatives present who are to have free access 

to the WORK at all times. If an OWNER's representative notifies the 
CONTRACTOR's authorised representative not lower than a Foreman of any 
deficiency, or recommends action regarding compliance with the 
SPECIFICATIONS, the CONTRACTOR shall make every effort to carry out 

such instructions to complete the WORK conforming to the SPECIFICATIONS 
and approved DRAWINGS in the fullest degree consistent with best industry 
practice. 

Construction Aids, Equipment, Tools & Tackles 

CONTRACTOR shall be solely responsible for making available for executing the 

work, all requisite Construction Equipments, Special Aids, Tools, Tackles and 

testing equipments and appliances. Such construction equipments etc. shall be 

subject to examination by owner and approval for the same being in first class 
operating condition. Any discrepancies pointed out by OWNER shall be 

immediately got rectified, repaired or the equipment replaced altogether, by 

CONTRACTOR. OWNER shall not in any way be responsible for providing any 

such equipment, machinery, tools and tackles. 

The OWNER reserves the right to rearrange such deployment depending upon the 
progress and priority of work in various sections. 

Tie-end between main line and starting point of terminal is included in the scope 
of contract, as and when main line section is available for Tie-ins. 



 

 

TENDER NO: GGPL/KKD/C&P/MDPE/2503/04/VS                                     
-------------------------------------------------------------------------------------------------------------------------------------- 

122 
 
 

H. DOCUMENTATION 

"As Built" Drawings  

Notwithstanding the provisions contained in standard specifications, upon 
completion of WORK, the CONTRACTOR shall complete all of the related 
drawings to the "AS BUILT" stage and provide the OWNER, the following :- 

One complete set of all original tracings. 

Six complete bound sets of CONTRACTOR's specifications including design 
calculations.  

Six complete sets, in the form of hand bound volumes, of the manufacturer's data 

book for all the equipments, instruments etc. including certified prints and data. 
Data books shall be completed with index as to tag numbers associated with 

manufacturer's data shown, Equipment data shall include as a minimum 

requirement the principle and descriptions of operations, installation and 

maintenance instructions, drawings and dimensions, parts list and priced purchase 
orders including those of major sub-vendors and suppliers. Requirements 

pertaining to "VENDOR DATA REQUIREMENT" attached with standard 

specifications for the documents to be included in the Data Book for each 

equipment, instruments etc. shall also be complied with. 
 

Six bound copies each of the Spare Parts Data Books and the Lubricants Inventory 
Schedule.  

Soft copy of all the as built drawings prepared in AutoCAD in one set of 
rewritable compact Disc and photographs covering measure activities at site.  

The Contractor shall submit colored photographs covering all the activities of 
pipeline constructions highlighting the progress or other areas of work in 2 sets to 
Engineer-in-charge at site office along with monthly progress report. Similarly 
photographs for problem areas should be submitted well in advance with a 
proposed methodology to execute the works and meet the construction schedule. 
The cost of same shall be deemed to be inclusive in the rates and no separate 
payment shall be made. 
 
All as-built drawings as mentioned in specification for documentation enclosed 
elsewhere in the tender. 

 

Completion Document – MDPE & GI  

The following documents shall be submitted in hard binder by the BIDDER in 
THREE sets, as a part of completion documents :- 

Copies of the Inspection reports, Laying Graphs and valve pit drawings.  

Pre testing, final Hydrostatic / pneumatic and other Test results and reports. 
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Consumption statements of PE / GI certified by Owner‟s Site Engineer. 

Material Reconciliation, stores issue & return statements 

All other requirements as specified in the respective specifications. 

Completion Certificate issued by Owner‟s Site Engineer. 

No claim certificate by the BIDDER.  

Completion certificate for embedded and covered up works wherever applicable. 

Recovery statement, if any. 

Deviation statement.  

Statement for reconciliation of all the payments and recoveries made in the 
progress bills.  

Copies of deviation statement and order of extension of time, if granted. 

Any other contractual documents required on completion.  

Total list of houses & commercial establishments in the area allotted to him 
giving details of connections provided & reasons where connection could not be 
given / completed.  

The details recorded in measurement cards of every domestic house. 

Details of houses where extra piping done along with materials used.  

Total material consumption report. 

 

 Material reconciliation with respect to the materials issued. 

Test reports & test certificates of gauges etc. 

Any other documents / records required. 

 

I. SURVEY AND LEVEL/SETTING OUT WORK 
Before the WORK or any part thereof are begun, the CONTRACTOR's agent and 

the Engineer-in-Charge's representative shall together survey and take levels of 

the SITE and decide all particulars on which the survey is to be made, and on 
which measurements of the WORK are to be based. Such particulars shall be 

plotted by the CONTRACTOR and after agreement the drawings shall be signed 

by the Engineer-in-Charge. 

The CONTRACTOR shall be entirely responsible for the horizontal and vertical 

alignment, the level and correctness of every part of the WORK and shall rectify 
any errors or imperfections therein. Such rectifications shall be carried out by the 

CONTRACTOR at his own cost, when instructions are issued to this effect by the 

Engineer-in-Charge or his representative. 

The Engineer-in-Charge shall furnish the relevant existing grid point with Bench 

Mark on the land. It shall be CONTRACTOR's responsibility to set out the 

necessary control points in and to set out the alignment of the various works. The 

CONTRACTOR shall have to employ efficient survey team for this purpose and 

the accuracy of such setting out work shall be CONTRACTOR's responsibility.  
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The CONTRACTOR shall give the Engineer-in-Charge not less than 24 (twenty 

four) hours notice in writing of his intention to set out or give levels for any part 
of the WORK so that arrangements may be made checking the same. 
 

WORK shall be suspended for such times as necessary for checking lines and 
levels on any part of the WORK. 
 
The CONTRACTOR shall at his own expense provide all assistance, which the 
Engineer-in-Charge may require for checking the setting out ot WORKS. 
 
Before commencement of any activity, contractor's quality control set up duly 
approved by company must be available at site. 
 

J. ORDER OF WORKS/PERMISSIONS/RIGHT OF ENTRY/CARE OF 
EXISTING SERVICES.   

The order in which the WORK shall be carried out shall be subject to the approval 

of the Engineer-in-charge and shall be so as to suit the detailed method of 

construction adopted by the CONTRACTOR, as well as the agreed joint 
programme. The WORK shall be carried out in a manner so as to enable the other 

contractors, if any, to work concurrently. 
 

OWNER reserves right to fix up priorities which will be conveyed by Engineer-
in-Charge and the CONTRACTOR shall plan and execute work accordingly. 
Existing Service  

Drains, pipes, cables, overhead wires and similar services encountered in course 

of the works shall be guarded from injury by the CONTRACTOR at his own cost, 

so that they may continue in full and uninterrupted use to the satisfaction of the 
Owners thereof, or otherwise occupy any part of the SITE in a manner likely to 

hinder the operation of such services. 
 

Should any damage be done by the CONTRACTOR to any mains, pipes, cables or 
lines (whether above or below ground etc.), whether or not shown on the drawings 

the CONTRACTOR must make good or bear the cost of making good the same 
without delay to the satisfaction of the Engineer-in-Charge. 
 
K. MAKE OF MATERIAL/BOUGHT OUT ITEMS  

Approved vendors for various major items is enclosed as Appendix-I to Particular 

Job Specification with this tender documents. The bidder shall consider such 

names only as indicated in the aforesaid list and clearly indicate in the bid the 
name(s) as selected against these items. For any other item not covered in the list 

enclosed with this tender document, prior approval shall be obtained by the 

contractor for its make/ supplier‟s name. 
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L. INSPECTION OF SUPPLY ITEMS  

All inspections and tests shall be made as required by the specifications forming 

part of this contract. Contractor shall advise to GGPL in writing at least 10 days in 

advance of the date of final inspection/tests. Manufactures inspection or testing 

certificates for equipment and materials supplied, may be considered for 
acceptance at the discretion of Owner. All costs towards testing etc. shall be borne 

by the contractor within their quoted rates. All inspection of various items shall be 

carried out based on Quality Assurance Plan, which will be submitted by the 

Contractor and duly approved by Owner. 

M. ESCALATION  

The Unit Rates quoted shall be kept firm till completion of work and no price 
Escalation shall be paid. 

N. DOCUMENTS TO BE SUBMITTED/ PRODUCED ALONGWITH R.A. 

BILLS  

Computerized R.A. Bill/ Manual Bill, with IT No./ ST No./ Labour Licence No. 
printed thereon.  

ESI/ EPF clearance certificates for the last month along with R.A. Bills. 

Insurance Policy as per relevant clauses of Contract Agreement. 

Attendance Register and Salary Records. 

Photocopy of the measurement book to be attached with R.A. Bills. 

Any other document required for the purpose of processing the bills. 

Registration Certificate with Sales tax authorities of state concerned.  

O. INSURANCE FOR FREE ISSUE MATERIAL 
 

Insurance for Free Issue Material  

Contractor shall at his own expense arrange, secure and maintain insurance cover 

for Owner‟s supplied free issue materials as defined in Tender Document. 

Contractor‟s quoted price shall be inclusive of all costs on account of insurance 

liabilities covered under the Contract. Contractor to note that the beneficiary of 

insurance cover shall be GGPL. (The approximate cost of free issues material will 
be notified at the time of handing over by GGPL). The Contractor may take the 

insurance as per the following schedule. 

Upto 2 months – 40.0% of the value 
Upto 4 months – 100.0% of the value  
 

Insurances in India 
 

In addition to the insurance covers specified in the General conditions of Contract 

to be obtained and maintained by the Contractor, Contractor shall at his own 

expense arrange, secure and maintain insurance with Indian insurance companies 

to the satisfaction of the owner as may be necessary and to its full value for all 
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such amounts to protect the works in progress from time to time and the interest of 

Owner against all risks as detailed herein. The form and the limit of such 

insurance as defined herein together with the under writer works thereof in each 

case should be as acceptable to the Owner. However, irrespective of work 

acceptance the responsibility to maintain adequate insurance coverage at all times 

during the period of Contract shall be that of Contractor alone.  

Contractor‟s failure in this regard shall not relieve him of any of this 
responsibilities and obligations under Contractor. 

Any loss of damage to the equipment during inland transportation, storage, 

erection and commissioning till such time the Work is taken over by Owner shall 

be to the account of Contractor. Contractor shall be responsible for preferring of 

all claims and make good for the damage or loss by way of repairs and/ or 

replacement of the parts of the Work damaged or lost. Contractor shall provide the 

Owner with a copy of all insurance policies and documents shall be submitted to 

the owner immediately upon the Contractor having taken such insurance 

coverage. Contractor shall also inform the Owner regarding the expiry 

cancellation and/ or changes in any of such documents and ensure revalidation/ 

renewal etc., as may be necessary well in time. 
 

The risks that are to be covered under the insurance shall include, but not be 
limited to the loss or damage in handling, transit, theft, pilferage, riot, civil 

commotion, weather conditions, accidents of all kinds, fire, war risk etc. The 

scope of such insurance shall cover the entire value of supplies of equipments, 

plants and materials. 
 

Contractor‟s account and will be included in Contract Price. However, the Owner 

may from time to time, during the currency of the Contract, ask the Contractor in 

writing to limit the insurance coverage risk and in such a case, the parties to the 

Contract will agree for a mutual settlement, for reduction in Value of Contract to 
the extent of reduced premium amounts. 

 

 Contractor as far as possible shall cover insurance with Indian Insurance 

Companies. 
 

P. SPECIAL POINTS PERTAINING TO SPECIFICATION 
 

Following new clauses are also to be considered wherever required which are 

specific to city conditions laying. 

Preliminary Activities, Design and Detailed Engineering 

Contractor shall carry out all preliminary activities, surveys of utilities to the 

extent required for main pipeline and distribution/ branch lines, laying 

underground pipelines and prepare alignment sheets, crossing drawings along with 

bill of material with all details necessary for construction of the main and branch 

lines. The minimum pipeline cover shall be kept as follows: 
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Pipeline Burial Requirements 
 

The entire pipeline shall be buried and provided with a minimum cover as given 
in Table below : 

 

                Pipeline Burial Requirement 

Location 
Min. Cover 
(m) 

a) Stream / Canal / Nala and other minor water 1.5 

Crossing   

(below firm bed level)  

b) Cased/ Uncased Road/ cart track crossings 1.2 

c) Cased railway crossings 1.7 

d) Drainage, ditches at roads/ railway crossings 1.0 

e)  Industrial,  Commercial,  Residential  and  other 1.0 

locations  

including rocky areas  

f) Major water crossings (below scour level) 2.5 

g) Major water crossing with rocky bed (below 
scour 1.5 

level)  

 

Note: 
 

The depth of cover shall be measured from the top of the pipe to the top of the 

undisturbed surface of soil or the top of graded working strip, whichever is lower.  
The fill material in the working strip shall not be considered in the depth of cover. 

The cover shall be measured from the top of road or top of rail, as the case may 

be; 

For river / water courses that are prone to scour and erosion, adequate safe cover 

as mentioned above or as advised by concerned authorities (whichever is 
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stringent) shall be provided below the predicted scour profile expected during the 

life time of the pipeline. 

When scour level is not known, an additional cover of at least 1 m or as advised 

by concerned authorities shall be provided from the existing firm bed of the river / 

water course except in case or rocky river bed; 

Minimum cover category may be increased based on the statutory requirements 

from concerned authorities and authorities‟ requirement shall be final and binding 

to the contractor. 

Soft soil / sand padding of minimum 150 mm thickness or as mentioned in 

standard drawing (whichever is stringent) to be provided around the pipeline 

where gravel / hard soil or rocky area is encountered. 

Contractor shall carry out detailed engineering as required for preparation of 

General Arrangement Drawings (GADs) for DRS/ MRS Stations, Piping at 

consumer ends, connection at existing tap-off location and for future connections 

along with bill of materials. 

Owner will provide typical sketches for above ground installation (i.e. at DRS/ 

MRS etc.) Contractor shall develop General Arrangement Drawings (GADs) good 

for construction for various sizes and locations based on typical sketches/ 

drawings along with bill of materials and submit to Owner for reviews/ approval. 

Construction work shall be carried out based on construction drawings duly 

approved by Owner. 

The detailed engineering for above ground installation shall include detail 

engineering pertaining to all disciplines along with bill of materials. 

All the documents/ drawings prepared by the Contractor shall be submitted to 

Owner/ Engineer-in-charge for review and approval. All works shall be executed 

based on the approved drawings/ documents only. 

Contractor shall obtain all clearance from Government authorities. However bank 

guarantee/ required fee or charges shall be submitted by Owner. 

If any ambiguity arises between SCC (Tech.) & Particular Job Specification in 

that case later shall govern. However in some cases, decision of Engineer-in-

charge shall be final and binding to the contractor. 

Following points shall be taken care by the contractor before during execution 

works. 
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Contractor shall be responsible for taking necessary precautions regarding traffic 
(installation of notice / warning boards). 
 

Contractor shall be totally responsible for the occurrence of any accident during 
excavation of road and shall be liable for damages / expenses due to the same.  

Concerned authority / Owner shall not be responsible for any loss / damage.  

One copy of the permission shall be made available with contractor‟s responsible 
workman at the place where excavation is undertaken. 
 

While executing the subject work, excavation shall be done in consultation with 
the concerned authority engineer of that area. 
 

Necessary safety measures shall be taken for the gas pipeline, since high tension 

lines and other services carriers are running along with in gas pipeline route in the 
area. 

Q. SPECIAL NOTES PERTAINING TO SCHEDULE OF RATES (SOR) 

All SOR item shall be quoted by the bidder in the price part of the bid, otherwise 
bid will be rejected. 

The quantities given above against individual items are indicative and shall not be 

considered to be binding. The quantities may be increased, decreased or deleted at 

site at the time of actual execution and as per discretion of Owner/ Engineer-in-
charge. The unit rate shall be operated to work out the final payment due to 

Contractor. 

The payment will be made as per actual certified measurement at site. 

The scope as mentioned in the SOR is of indicative nature only and shall include 
all activities as detailed in the relevant clauses of the respective Particular Job 

Specifications, Technical Specifications, Data Sheets & drawings, etc. 

Installation of MDPE Pipes of all size mentioned above are to be laid 
underground considering for more than 500 domestic consumers, 2 nos. 
commercial consumers. 

Restoration works of pipeline trench made by open cut method along ROU 
including pipeline crossings are excluded from Contractor‟s scope in SOR. 

However, if any private road / footpath / pavement etc. falls under proposed 
pipeline route and if crossed by open cut method, in that case restoration works 
shall be done by the contractor and pavement shall be made as per respective item 
mentioned elsewhere in the SOR. Owner‟s /Engineer-in- Charge‟s decision in this 
regard shall be final and binding to the contractor. 
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R. LIST OF APPROVED SUPPLIER FOR BOUGHT OUT ITEMS 

PE FITTINGS & PE VALVES 

M/s Friatech AG, Germany (represented by M/s Sherman Sales in India) 

M/s Jain Irrigation systems Ltd. Jalgaon (Fusion, UK) 

M/s George Fisher 

M/s Plasson Ltd. 

M/s Agru, Australia 

M/sKimplasPipingSystems,Nashi 

 
HDPE PIPES & DUCT 

M/s Climax Synthetics (P) Ltd., Vadodra 

M/s Indian Poly Pipes, Calcutta 

M/s Jain Irrigation Systems Ltd., Jalgaon 

M/s Kirti Industries (India) Ltd., Indore 

M/s Ori Plast Limited, Calcutta 

M/s Phoel Industries Limited, Delhi 

M/s Sangir Plastics (P) Ltd., Mumbai 

M/s Veekay Plast,Jaipur 

M/s Kisan Irrigation 

M/s Dutron Polymers Ltd. 

M/s Manikya Plastichem (P) Ltd 

WARNING GRID 

M/s. Bina Enterprises, Mumbai 

M/s. K.B. Industries, Nashik 

M/s. M.N.C. Industrial Corporation, New Delhi 

M/s. Pooja Packaging, Mumbai 

M/s. Rolls Packs Pvt. Ltd., Mumbai 

M/s. Shubham Paperplas, Mumbai 

 

GI FITTINGS 

M/s Jainsons Industries, Jalandhar 

M/s RAJNESH Malleables Ltd.,Delhi 

M/s Industrial Valves & Components, Delhi 

M/s Sarin industries, Delhi 

Anaconda/Flexible hose 

M/s KPC Flexi Tubes, New Delhi 

M/s Gayatri Industrial Corporation, Mumbai 

M/s Delta Flexibles, New Delhi 

M/s Indo Thai Flexible Tubes Limited, Calcutta 

M/s Madras Hydraulic Hose (P) Ltd., Chennai 

M/s Senior Flexonics (I) Ltd., Gurgaon 



 

 

TENDER NO: GGPL/KKD/C&P/MDPE/2503/04/VS                                     
-------------------------------------------------------------------------------------------------------------------------------------- 

131 
 
 

Notes: 

For procuring bought out items from vendors other than those listed above, the 
same may be acceptable subject to the following:-  

The vendor/supplier of bought out item(s) is a regular and reputed 
manufacturer/supplier of said item(s) for intended services and the sizes being 

offered is in their regular manufacturing/supply range. 

The vendor/supplier should not be in the Holiday list of GGPL. Should have 

supplied at least 50% of required quantity or minimum 1 number whichever is 

higher of maximum size and rating of item(s) as required for intended services. 
The bidder should enclose documentary evidences i.e. PO copies, Inspection 

Certificate, end-user certificate etc. for all the bought out components, along with 
their bids. 

For any other item(s) for which the vendor list is not provided, bidders can supply 
those item(s) from reputed vendors/ suppliers who have earlier supplied same 

item(s) for the intended services in earlier projects and the item(s) offered is in 
their regular manufacturing/ supply range. 

The bidder is not required to enclose documentary evidences (PO copies, 
Inspection Certificate, end-user certificate etc.) along with their offer. However in 

case of successful bidder, these documents shall be required to be submitted by 
them for prior approval of GGPL within 15 days from date of Placement of Order. 

 



 

 

 

 

 

SECTION-V 

MARKETING  
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A. SCOPE OF WORK  

Contractor shall identify the housing societies where piped gas can be made available  

and then approach them by giving them letter/brochures provided by GGPL pertaining to 

registration scheme, benefits of PNG etc. Contractor shall do follow-ups with society 

committee and shall arrange meeting with them to explain and resolve queries about 

PNG. 

Contractor shall obtain all permissions from Society / private roads to carry out mktg. & 

engineering activity. 
 
Contractor shall appoint smart, presentable sales representatives as required. All Sales  

Executives shall be in formal dress. Contractor shall provide mobile to all Sales 

Executives.  

“Marketing Representatives” trained by GGPL shall make cold calls to residents in 

Housing Societies on a door-to-door basis.  

 

Persuading the customers by giving sales talk, explaining the benefits of Piped Natural 

Gas during cold calls.  

 

Sales Executives shall maintain daily visit report as per the prescribed format and shall 

plan out the work for every week. 

Assisting the customers to fill up registration form and collecting cheques towards 

registrations charges proposed by GGPL from time to time. Contractor will ensure that 

the registration form is duly filled along with customer‟s signature.  
 

The A/c Payee Cheque in favor of Godavari Gas Pvt Ltd duly filled along with customer 

signature & issue receipts.  

 

Contractor shall chalk out the plan for the entire year to achieve the target given by 

Marketing Dept and agreed by the GGPL EIC.  

 

Buildings in a particular area will be released progressively in stages by the EIC. 

 The contractor shall perform following activities after collection of pre-registration: 

The registration connection charges prescribed herein are applicable at present. However 

GGPL shall have absolute discrete /liberty to amend, vary modify the charges and / or 

terms and conditions /manner in which the same are to be administered/ collected. he 

CONTRACTOR shall be required to abide by the decision of GGPL in this regard. 

Contractor shall not make any registrations from the areas declared /specified as 

technically non-feasible by GGPL as they are required to do marketing only in areas for 

which GGPL has released drawings.     

In case it is observed that Contractor has collected registrations from technically non-

feasible area and the same are to be refunded by GGPL then the administrative charges 

of Rs. 500/- pre registration shall be recovered from the Contractor. 

Contractor shall not collect pre-registration/registration from any Institutions, Builders 

property and buildings not mentioned in block diagram, without written approval of HOD 
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(Mktg.), GGPL. The approval for marketing activities for the above categories is solely at 

the discretion of GGPL. 

The contractor shall conduct marketing activities for collection of pre-registrations as  

follows:  

Contractor shall collect the deposits as decided by GGPL. 

All deposits charges are to be collected by way of A/c Payee Cheque/ DD only in favor 

of Godavari Gas Pvt Ltd Gas Limited. Under no circumstances cash will be collected. 

Any deviation from this policy will attract penalty as decided by GGPL. 

In the event of cheques not clearing CONTRACTOR is required to follow up the matter 

at no extra charges or cost till cheques are cleared into GGPL account. 

Contractor should submit all the cheques of balance installments (2
nd

 & 3
rd

) at GGPL 
data center in the manner and format prescribed by GGPL on weekly basis. 

The Contractor would be responsible for recruitment of Sales Manager. 

Appointment of Sales Manager having qualification of Diploma (Mktg) with min 1-2 

years experience in Sales or Graduate with Min. 3-4 years experience in Sales, within 15 

days of LOI. The Sales manager will be empowered by the Contractor to deal with 

GGPL Mktg. In-charge on a day-to-day basis for all marketing related issue and 

activities. Sales Manager shall be provided with Mobile Phone. The contractor would be 

responsible for recruitment of Sales Manager, with Gazetted officer certification.  

Job Profile of Sales Manager: 

1. Appointment of smart, presentable and experienced Marketing Teams as required. 

2. Daily review of Sales Team regarding the status of loop wise registrations 

quantity, penetration etc.  

3. To attend weekly meeting as per day and time specified by concerned Marketing 

In-charge.  

4. Ensure smooth operation of Sales Admin officer  

5. Ensure following reports to be submitted to GGPL. 

a. DPR daily (Before 10.00 am every day)  

b. Loop wise status weekly (at the time of attending the weekly meeting)  

c. Beat wise status fortnightly.  

d. Building wise status monthly.  

e. Maintaining the DVR of every sales representative as per prescribed 

format.  
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f. Maintaining database of the acknowledgement copy of introductory letter 

of GGPL duly signed by Chairman or Secretary with society seal. 

g. Any other activities prescribed by GGPL from time to time. 

 
h. Sales Manager shall report to respective Marketing In-charge of GGPL. 

 

6. Appointment of Sales admin 

Officer Job profile:  

a. Keeping track of the POP material, banner etc. and plans for inventories.  

b. Data entry of registration forms collected by Sales Teams.  

c. Keeping track of receipt books and preparing receipt reconciliation report and 

submitting to GGPL every Monday. 

 

d. Maintaining database for all payment related matter & construction activities.  

e. Depositing cheques, soft data along with registration forms at Data Center 

once in a week.  

f. Properly maintaining the permission letters loop wise/ correspondence 
received from the societies. 

 

g. Updating the reports required by the Sales Manager from time to time.  

h. All backroom related matter shall be the responsibility of the Sales admin. 
Officers.  

i. CRN reconciliation / Form reconciliation as per the formats prescribed from 

time to time 

j. Any other activities prescribed by GGPL from time to time.  
k. Sales Admin. Officer shall report to Sales Manager and ensure all reports to GGPL without fail. 

Pre-registration activities: 

To conduct demand generation activity through: 

Contractor will provide the banners s and display the banners as per instruction of Mktg-

in-charge within Housing Societies after obtaining permission from the Society. In the 

event of the banner being displayed on any public property, the necessary permissions 

and sanctions of any local Authority, as and where required, shall be procured by the 

contractor without involving GGPL at any stage. 
 

“Direct mailer‟ i.e brochures, handbills etc. dropping of such printed matter shall be 

arranged by the contractor. The contractor shall not in any event print any matter on 

behalf of GGPL unless otherwise approved by GGPL in writing. Coordination with 

Chairman/Secretary of Housing, Societies for any permissions and requirements 

necessary for such a direct marketing assignment and GGPL activities. 
 

Contractor shall assist GGPL to procure at least two tents of size 6ft X 6ft for conducting 

road shows at strategic location. Tent should be designed as suggested by GGPL. 
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Arranging presentations – Audio Visual Presentation at every Housing Society. The 

contractor shall provide all such equipment necessary for an Audio-Visual Presentation. 

In any such presentation the contractor shall at least provide a Colour T.V GGPL 

approved V.C.D. V.C.D players. The contractor shall ensure attendance by undertaking 

activities such as : 
 

a. Placing the presentation invitation on the Society Notice Board and / or 

sending invitation through Society office. 

 

b. Sending out invitation on behalf on GGPL. 

 

c. Personal invitations just before starting the presentation etc. 

 

d. Make Cold calls through “Sales Representatives”, trained by GGPL, to 

residents in Housing Societies on a door-to-door basis. Persuading the 

customers by giving sales talk, explaining the benefits of Pipe natural Gas 

during cold calls. 

Institutional & Builders Marketing:  

In this category, Contractor shall not collect pre-registration/registration without written 

approval of HOD (Mktg.), GGPL. The approval for marketing activities is solely at the 

discretion of GGPL. 

In this category, all the registrations should be done by institution/builder. Need min. 25 

registrations & above 50% penetration in available potential of particular 

project/complex. In this category of Marketing, the Contractor shall be required to follow 

up the Institution, Builder and any other corporate whose building/s are located in the 

project areas. The subsequent follow up and getting payment along with required 

registration shall be responsibility of the Contractor. Generally institutional customers 

release total payment at a time. GGPL Marketing Dept. shall contact the institutions & 

introduce the Contractor. The Contractor will do the following: 

Persuade & convince the concerned officials by giving sales talk, explaining the benefits 

of Pipe Natural Gas for the residents of housing colonies /Flats. 

Follow up the concerned officials till payment is released.  

Update GGPL about status on weekly basis with written report separately for each 

institution in prescribed format 

All the registrations should be from the area released to the Contractor.  

Should communicate CRN Nos. to the engineering division of GGPL.  

Should update the flat nos. to the respective CRN and update the data. 
 
Penalties: 
In case the Contractor fails to achieve the target as set by Marketing Department in the 

respective sectorial area, GGPL retains the right to carry out the Marketing Activities in 

the given area by appointing DMAs or any other means, at the Contractors risk & cost. 

The contractor will be paid as per the pre priced SOR for different stages of collection of 

connection charges. 
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LIST OF SPECIFICATION/ STANDARDS 

Technical Specification 

SR No Document No Description 

1 GGPL/CON/MDPE -01 Laying of Underground MDPE Main 

  Pipeline 

2 GGPL/CON/GI-01 Installation of Aboveground GI Piping for 

  Domestic & Commercial Consumers 

3 GGPL/ENG/PE/05 MDPE Electro fusion fittings 

4 GGPL/ENG/PE/06 Crimping Fittings 

5 GGPL/ENG/PE/09 GI Fittings 

6 GGPL/ENG/PE/010 Copper Fittings 

7 GGPL/ENG/PE/011 Copper pipes 

8 GGPL/ENG/PE/012 Warning Tape 

9 GGPL/ENG/PE/013 Flux 

10 GGPL/ENG/PE/014 Solder Wire 

11 GGPL/ENG/PE/015 Brass Fittings 

 

Tender/ Standard Drawings 
Description Drawing No. 

1) Schematic Diagram for Domestic                                   
GGPL/PLNG./DWG-01 

Connections in Multistoried Housing Complex 

  

2) Scheme of High Pressure Service Installation GGPL/PLNG./DWG-02 

3) Regulator Box, Meter Brackets & Clamps GGPL/PLNG./DWG-03 

4) 

 

Road/ Highway Cased Crossing for MDPE 
Pipe GGPL/PLNG./DWG-04 
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5) Typical Detail of Marker GGPL/PLNG./DWG-05 

6) Pipeline Warning Sign GGPL/PLNG./DWG-06 

7)       Warning Plate without Foundation GGPL/PLNG./DWG-07 

8) Commercial Connection Scheme (Type-I) GGPL/PLNG./DWG-08 

9) Reinstatement Specification Trench Cross GGPL/PLNG./DWG-09 

Section (Typical) Single MDPE Pipeline       Laying  

10) Typical Details of Valve Pit GGPL/PLNG./DWG-10 

11) Restoration of Roads, Footpath, Channel GGPL/PLNG./DWG-11 

12) Standard Details of Backfill for Drain Crossing GGPL/PLNG./DWG-12 
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TECHNICAL SPECIFICATION FOR LAYING OF MDPE MAIN AND SERVICE 

PIPELINES (GGPL/CON/MDPE -01) 

C O N T E N T S 

GENERAL INFORMATION 

 

SCOPE OF WORK 

 

MATERIAL, LABOUR, PLANT AND EQUIPMENT 

Supplied by Contractor 

Plant and Equipment 

Imported Backfill and Material 

Other Materials 

 

PROGRESS OF WORK 

 

APPROVALS 

 

REFERENCE SPECIFICATION, CODES AND STANDARDS 

 

SAFETY 

 

ROUTE SURVEY 

 

ORGANISATION OF WORK 

 

STRUCTURES, SERVICES AND OTHER PROPERTY 

Location of underground Utilities 

Protection of Structures and Utilities 

Interference with Traffic, Street Drainage and General Public 

 

TRENCHING 

Depth of Trench 

Width of Trench 

Trench Base 

Clearances 

Underground Interference 

Others 

Bedding 
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LAYING 

 

LAYING OF OPTICAL FIBER CABLES/ CONDUIT  

 

JOINTING OF PE PIPE 

 

BACK FILLING 

 

MOLING 

 

BORING /RAMMING /DIRECTIONAL DRILLING 

 

CASING PIPE 

 

RESTORATION 

 

TESTING 

 

PURGING 

 

VALVE PIT 

 

PERMANENT MARKER 

 

ASSISTANCE IN COMMISSIONING 

 

RESIDUAL ENGINEERING 

 

STANDARD OF WORK 

 

RECORDING (AS-BUILT DRAWINGS) 
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TECHNICAL SPECIFICATION 

GENERAL INFORMATION 

 

INTRODUCTION  

Godavari Gas Pvt Ltd(GGPL) is a Joint Venture company between Gail (India) 
Limited and Hindustan Petroleum Corporation Ltd. (HPCL). GGPL has been setup to 

provide CNG (Compressed Natural Gas) as fuel vehicles through CNG filling stations 
and PNG (Piped Natural Gas) to Industrial, Commercial & Domestic Sectors in 

Kovvur. 

For that, GGPL plans to install a PNG Distribution network in Kovvur. GGPL 

through this tender is seeking contractors to lay an underground Medium Density 
Polyethylene (MDPE) pipelines and provide Natural Gas connections to domestic and 

commercial consumers. 

The main scope of this specification comprises of laying of underground Medium 

Density Polyethylene (MDPE) main pipelines and services pipelines from the DRS to 
PE / GI transition fitting (inclusive). All the materials shall be supplied by contractor, 

except MDPE pipes, gas meters and regulators. The scope covers the activities 

associated with supply laying, testing and commissioning of MDPE main pipelines 

and services pipelines of sizes ranging from 20 mm to 125 mm OD up to and 
including the PE / GI transition fitting above ground level. 

In Kovvur, GGPL is planning to connect 500 Domestic connections through this 
tender. However the pipe route & number of connections planned is tentative & may 

undergo changes as per actual requirement as decided by the Engineer-in-Charge. 

 Nature of Contract 

The contractor shall be paid on a Schedule of Rates basis. He shall execute the work 

and perform his obligations under the contract, and GGPL shall pay the contractor for 

measured quantity of each item of work actually carried out under the contract. 
Payment shall be at the rate for the work set out in the agreed Schedule of Rates. 

 SCOPE OF WORK 

Generally the following shall constitute the Contractor‟s scope of work : 

Plan and prepare a schedule for execution and work implementation as per QA/QC 
plans to be issued by GGPL. Contractor has to submit the Construction/ Execution 
procedures before commencement of work. 
 
Assist in obtaining permissions from land owing agencies for road cutting for laying 
of pipelines. Liaising with concerned authorities during execution of the job. 
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Receipt of free issue items from GGPL's designated stores, loading, transportation, 
unloading at Contractor‟s stores near project sites. 
Proper storing, stacking, identification, providing security, and insurance, during 
storage, laying and up to handing over of pipelines. 
 
Making trial pits to determine the underground utilities /services such as existing 
pipelines, Cables (Electrical/Communication), Conduits, U/G drainage, Sewers, 
tunnels, Subways foundations etc, and deciding optimum routes and depths for laying 
the pipelines based on the route plans provided in the tender. 
 
Obtaining the approval for optimum route and ROU from the concerned authority 
and EIC. Grading the ROU as per requirement for proper movement of workmen, 

equipment and QA/QC personnel. 
 
Wherever required the grass/ turning, pavement, linings, drains roads and other such 
'pucca' area shall be locally removed to facilitate trenching and pipe laying works. 

The same is to be reinstated as original. 
 
Supply & Installation of Safety/ Warning Signs, barricading of the entire route to be 
trenched. Pits to be similarly barricaded along the warning sign. 

 
To make trenches with stable slopes but restricting minimum disturbance to above 
ground/underground services/ installation as per specifications and approved route 
plans; keep the trenches free from water and soil till placement of pipes; 
 
Uncoiling/ stringing the PE pipes of required sizes (i.e. 20, 32, 63, 90, &125 mm) 
pipes into trenches as per specification. 
Joining the pipe ends with fittings and valves by approved electro-fusion techniques 
as per specification. 
 

Installation of pipe fittings/installation like elbow, tee, reducers, tapping saddles, 
joints, connectors, transition fittings, valves etc. including construction of supports, 
valves pits, inspection chambers etc. as per specification. 
 

Laying pipeline using trench less technology methods with or without casing pipes as 
per specification and as directed by EIC.  

Supply & Laying of HDPE duct as casing pipe wherever applicable, along with 
MDPE Pipe. 
 

Supply of all the equipment for laying of MDPE pipeline. 
 

Supply of good quality GI sleeves, Transition Fitting Guard, MS enamel coated 
sleeves, concrete casing pipes, sand and other material, fittings to be supplied by the 
Contractor as per provisions of tender. 
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Back filling and compaction by jumping jack compactor using approved 'good' soil or 

using excavated earth or borrow earth as per requirement and specification and 
replacement of tiles, slabs removed during the excavation. Cleaning all unserviceable 

material, debris, excess earth near trenches etc to designated disposal area. 
 

Carrying out pneumatic testing and purging as per specifications and approved 
procedures; providing all tools, tackles, instruments, manpower and other related 
accessories for carrying out the testing of pipes. 
  

Nitrogen purging (including supply), commissioning & gas charging of tested 
pipeline as per approved procedure. 
 

Restoration of existing ground features such as grass/ turfing, paving, roads, drains, 
concrete, floral beds, fencing, titles, flooring masonry etc. to original condition and to 
match with adjoining conditions- functionally and aesthetically up to the entire 
satisfaction of GGPL any other third party agency designated by GGPL and local 
authorities, failing which, it will be done at the risk and cost of the contractor. 
Obtaining satisfactory completion certificates for the restoration work done from the 
concerned authorities. 
 

Installing of permanent site markers, warning signs, valve chamber etc. 
 

Returning surplus material to GGPL stores, reconciliation of free issue material/ 
consumables and obtaining 'no objection certificates' from GGPL 
 

Handing over the completed works to GGPL for their operation / use purposes. 
 

Maintaining the completed pipelines/installation for any defect, failures during defect 
liability period. 
 

Preparation and submission of As–built drawings, details of crossings, utility graphs, 
measurement sheets and deviation statements on completion / commissioning of work 
by way of drawing, sketches and tables. 
 

Any other activities not mentioned/ covered explicitly above, but otherwise required 

for satisfactory completion/ operation/ safety/ statutory/ maintenance of the works 
shall also be covered under the Scope of work and has to be completed by the 

Contractor within specified schedule at no extra cost to GGPL. 
 

MATERIAL, LABOUR, PLANT AND EQUIPMENT 
 

Supplied by the Contractor 
Unless otherwise specified contractor will supply all size of HDPE casing pipe GI 

fittings and other materials as per SOR & scope of supply necessary to complete the 

laying of gas main pipelines and service pipelines. However free issue item would be 
supplied to the contractor as per Owner‟s scope of supply mentioned in the tender 

documents.  

The contractor is to procure all bought out items from approved vendors and 
accordingly keep GGPL informed. The inspection of bought out items would be 
carried out by GGPL / Third Party Inspection or as instruction by EIC. 
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 The Contractor shall provide the skilled labour, tools, material and equipment 

necessary for the proper execution of the Work. This will include but not be limited 
to list of specialized items included in the enclosure furnished herewith. 

Equipment & Machinery  

All vehicular type machinery shall be in good working order and shall not cause 
spillage of oil or grease. To avoid damage to paved surfaces the Contractor will 

provide pads of timber or thick rubber under the hydraulic feet or outriggers of 
machinery. 

In addition to above, the contractor must have dedicated bar coded electro fusion 

(Automatically readable) machine with power generator (at any point of time 

minimum 2 nos.), Pipe Cutters (like circular guillotine), End Scrapers, Pipe 

Straightener, approved Top loading clamp for fusing saddle tapping tee, clamps of all 

sizes for Electro-fusion fittings, re-rounding tools and test ends etc. for pipes of 

following diameters 125mm, 90mm 63mm, 32mm & 20mm for this project. 

Contractor has to arrange his own all equipments for trenchless crossings such as 

HDD, Moling & rock cutting equipment, HDPE fusion equipment at the site 
whenever required. 

Contractor must also have to arrange his own equipment for restoration work like 

water tanker and jumping jack compactor for compaction of backfilled trenches and 
roller and other required equipment/ machinery for asphalting/ road works. 

Imported Backfill and Material  

The Contractor shall be responsible to arrange the supply of any imported backfill 
including approved Sweet earth/ Coarse Sand and aggregate etc. Payment for the 

supply of sand only is included in Schedule of Rates. The other soils shall be supplied 
without any cost implication to Owner.  

In case specified trench depths are not achieved & if directed by Engineer-in-charge 

Contractor to provide concrete casing pipes/ slabs or cement concrete, without any 
cost implication to Owner. 

Other Materials 

The Contractor shall supply the following items where required. 

All materials required for form work, trench support, and temporary trench crossings. 

All sign boards, barricades, tin sheets, lights and protective equipment. 

All minor items not expressly mentioned in the Contract but which are necessary for 
the satisfactory completion and performance of the Work under this Contract. 

 Permanent markers as shown in the drawings enclosed in the tender. 
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 PROGRESS OF WORK 

The Contractor shall proceed with the Work under the Contract with due expedition 
and without delay. 

 The EIC may direct in what order and at what time the various stages or parts of the 
work under the Contract shall be performed. 
 

Contractor has to regularly submit daily progress reports, weekly progress reports, 

graphs with utilities, testing reports, material consumption and inventory reports, 
deviation statements etc. 

LAISIONING 

Contractor has to assist in getting permissions, obtain statutory approval/ clearances 

for laying of pipelines. However, GGPL will pay the departmental charges for getting 
the clearance s. It is the contractor‟s responsibility to inform and co-ordinate the 

concerned local authorities and also other utility agencies before commencement of 

work at site. To ensure smooth execution of the work on a day to day basis, the 

contractor has to liaison with respective authorities and obtains necessary approvals. 
No separate rate will be provided for the same job. 

 REFERENCE SPECIFICATION, CODES AND STANDARDS 

The contractor shall carry out the work in accordance with the requirement of latest 
relevant applicable standards, this specification, GGPL‟s Engineering 

Standards; relevant Oil India Safety Directorate (OISD) norms, PNGRB Regulations 

for Technical Specifications(T4S), ASME B31.8 – Gas Transmission and 
Distribution Piping Systems; Australian Standard 3723 – Installation and 

Maintenance of Plastics Pipe Systems for Gas; and the American Gas Association 

Document – Purging Principles and Practice. ISO:4437/ IS:14885 for underground 

polyethylene pipes and GGPL‟s approved procedures 

Should the contractor find any discrepancy, ambiguity or conflict in or between any 

of the Standards and the contract documents, then this should be promptly referred to 
the Engineer-in-Charge (EIC) for his decision, which shall be considered binding on 

the contractor. 

SAFETY 
 

The Contractor shall conform to the requirements outlined elsewhere in the tender 

document. In addition, the Contractor shall observe safe working practices in the 

storage and handling of cleaning fluids, flammable fluids, etc, and ensure smoking or 

naked flames are not permitted in the vicinity when these materials are being used. 

 

 Trench walls shall be battered with sufficient slope in order to minimize a trench 

collapse. Where there is a danger of an earth slide or collapse, the trench shall remain 
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open for the minimum time possible with proper barricading. The Contractor is to 

ensure that no person enters a trench, which is of a depth of 1.5 metres or greater, 

unless the trench has adequate shoring or the sides are battered to such an extent as to 

prevent a trench collapse 
The Contractor shall also protect all work sites with warning signs, barricades ( As 

per the drawing attached in tender document) and night lighting. The Contractor shall 
inspect all fenced excavations daily, and maintain them in good order.  

The trenches/ pits shall not be kept open in night times. However in case the same is 
essential the same shall be properly barricaded with proper lighting arrangements & 
manned. 

The Contractor shall provide all safety equipments (Personal Protective Equipment) 

like helmets, Safety Shoes, etc. to the labour which are necessary for safe working 
practice. The contractor shall ensure that the crow bar will be properly insulated ¾ th 

of length of crow bar.  

Any accident causing injury to any person or damage to property or equipment shall 
be reported to the EIC.  

Where the EIC determines that the work is being performed by the Contractor in an 

unsafe manner, he may suspend the Work until corrective action is taken by the 
Contractor. 

ROUTE SURVEY  

Plans detailing the size, operating pressure and approximate location of the proposed 
mains, connections and associated regulator installations will be issued to the 
contractor at the start of the works. 

  
The final alignment of mains will be worked out at site in consultations with the site 

engineers after route survey and trial pits, at his cost, have been carried out. Any 
change in routing from the issued drawings due to site constraint will be notified to 

EIC & his specific written approval shall be obtained before carrying out the job. 

Service Lines  

A survey will be conducted jointly by GGPL/ third party inspection and the 
contractor at each premises or housing colony to be supplied. The survey record 

will note customer details, the potential gas supply points and proposed regulator 
positions and estimates of material quantities. The contractor‟s representatives will 
make as sketch of the agreed pipe routes if necessary. 

 The contractor will be responsible for contacting the customer and making the 
necessary arrangements for access, and appointments to carry out the work. 
Contractor shall maintain job card and complaint books at site. GGPL will not be 
responsible for any time lost due to broken appointments or disputes with customers. 
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ORGANIZATION OF WORK  

All construction work will be carried out as per direction of EIC, and this will be the 

primary point of contact between the contractor and GGPL on site. All work will be 

issued and sanctioned through the EIC and site control exercised by Site Engineer 

GGPL. The contractor shall ensure that technical quality standards are maintained, 
that construction is carried out cost effectively and that a good customer and public 

image of GGPL is maintained. 

 

The contractor will appoint his own supervisors of minimum number instructed by 
EIC. These personnel will be responsible to the SE for monitoring construction 

standards and for ensuring that all detailed technical requirements are met on each 

and every job which is undertaken. The contractor's supervisor(s) will have day to 

day liaison with the SE, and will provide the SE with technical reports and audits, and 

other management information as is required on work progress and construction 
quality standards. 

 

The contractor‟s supervisor shall have mobile telephones or pagers to ensure that they 

can be contacted at all times. The contractor will also nominate one person who can 
be contacted if necessary out of hours, for the duration of the works. The contractor's 

supervisor will have access to transport at all times to allow them to visit sites and 

attend meetings with GGPL as is required. The normal day to day issue of work 

instructions, communication between GGPL and the contractor‟s supervisor and the 
SE.No deviation from the approved technical specification / issued construction 

drawings shall be undertaken without written approval of EIC. 

 

STRUCTURES, SERVICES AND OTHER PROPERTY 

 

Location of Underground Utilities  

The contractor shall locate all buried utility pipes, underground cables, water mains 

and other obstructions intersecting or adjacent to the Works, and shall make available 
the necessary labour to expose and record the depth of cover over all obstructions in 

advance of excavation. This shall be done far enough in advance of excavation to 

facilitate gradual change in grade or position found necessary to clear any 

obstructions.  

In addition, the contractor shall excavate trial pits as necessary to determine the pipe 
route. The number of trial pits will be agreed with the EIC in advance of any 

excavation. In any event, trial pits shall be made at intervals of a maximum of 30 
meters. Restoration of the abandoned trial pits and trenches shall be the contractor‟s 
responsibility. No payments shall be made for such type of jobs.  

There will be no additional payments in respect of abandoned trenches incurred 
because of insufficient or inadequate trial pits, or any associated lost time or delays. 
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 Protection of Structures and Utilities 

The Contractor shall at his own cost, support and protect all buildings, walls, fences 

or other structures and all utilities e.g. Electrical cables, Telephone Cables, Water 

pipelines, Sewer pipelines etc., and property which may, unless so protected, be 

damaged as a result of the execution of the works. He shall also comply with the 
requirements in the specification relating to protective measures applicable to 

particular operations or kind of work. Special care shall be taken while laying 

Pipelines near the trees. 

 Interference with Traffic, Street Drainage and General Public 

The Work shall be executed in such a manner as to cause a minimum of 
inconvenience to persons requiring to use public or private roads, lanes, 

thoroughfares, walkways, rights-of use or passages through which the Works are to 

be executed. The trench shall be back filled, compacted, levelled and extra earth shall 

be removed immediately after laying of pipeline to avoid public inconvenience. 

Closure of roads, etc, shall not be permitted without the approval of the EIC.  

The Contractor shall comply with all local Authorities requirements to traffic, and 
keep roads open to traffic, and maintain access to and within any private property. 

Wherever the pipe route crosses driveways, access tracks or entrances to private 

properties, the Contractor shall give the owner, occupier or relevant authority at least 
24 hours prior notice of intended commencement of excavation and shall be restricted 

to pass through. 

The Contractor shall not, in any circumstance, use a private driveway, access track or 
entrance without the prior approval of the EIC. 

 The Contractor shall provide suitable access where necessary in the form of 
temporary bridges, culverts, flumes, etc, of a size and type approved by the EIC.  

The Contractor shall comply with all relevant road Laws. Where limits and/or speed 

limits have been placed in the vicinity of the Works, the Contractor shall provide for 
the necessary movement of plant and equipment in accordance with the requirements 

of the relevant authority.  

The Contractor shall not obstruct any drainage pipes or channels in any road but shall 
deviate them where necessary and use all proper measures to provide for the free 
passage of water.  

The Contractor shall deliver the completed works after proper cleaning of the site.  

The contractor shall conduct his operations at all times, with a view to minimizing as 
far as practicable noise from plant and other objectionable nuisance ( e:g oil leakage). 
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TRENCHING 
The schematic diagram with the detail of trench is enclosed as Annexure. 

The Contractor shall perform the excavation works so as to enable the pipe to be laid 
in conformity with the levels, depths, slopes, curves, dimensions and instructions 

shown on the Drawings, Specifications or as otherwise directed by the EIC. 

Contractor shall excavate and maintain the pipeline trench on staked centreline as per 
approved alignment sheets taking into account the horizontal curves of the pipelines. 

While trenching care shall be taken to ensure that all underground structures and 

utilities are disturbed to the minimum. Suitable crossing shall be provided and 
maintained over the ROU wherever necessary to permit general public, property 

owners or his tenants to cross or move stock or equipment from side of the trench or 

another. 

Trenching shall be made with sufficient slopes on sides in order to minimize 
collapsing of the trench. On slopes wherever there is danger of landslides, the 

pipeline trench shall be maintained open only for the time strictly necessary. GGPL 

may require excavation by hand tools, local rerouting and limiting the period of 

executing of the works. Before trench cuts through water table, proper drainage shall 

be ensured, both near the ditch and ROU in order to guarantee the soil stability. 

The Contractor shall ensure that trench bottom is maintained in the square form as far 

as possible, with equipment, so as to avoid/ minimize the hand grading at the bottom 

of the trench. The Contractor shall do all such handwork in the trench as required to 
free the bottom of trench from loose rock, pebbles and to trim protruding roots from 

the bottom and sidewalls of the trench. 

Depth of Trench  

The minimum depth of cover shall be measured from top of pipe to the top of 
undisturbed surface of the soil or top of the graded working strip or top of road or top 
of rail, whichever is lower. 

The depth of the trench will be such as to provided minimum top cover above pipe as 
stipulated below: 

For Distribution Main and Service Lines 
i) Minor Water Crossing/ Canal 1.5 meter 

ii) Uncased/ Cased Road Crossing 1.5 meter 

iii) Rail/ Road Cased Crossing 1.5 meter 

iv) Normal Areas 1.0 meter 

The minimum depth as mentioned above may be greater than as may be required by 

Government/ Public authorities under jurisdictions. The Contractor shall perform 
such work without extra compensation, according to the requirement of concerned 

authorities. 
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In cases of Drain/ Culvert crossing through open cut where excavation cut is more 
than 1.5m, the extra excavation shall be paid in quantity basis. The rate shall include 
backfilling as specified 

In case the depth could not be achieved due to practical problems and the same is 

demonstrated, EIC after examining thoroughly and considering the codes and 

standards may allow the contractor to provide suitable protection by way of concrete 

casing pipes or slabs without extra cost to GGPL. 

Width of Trench  

The width of the trench shall be wide enough to provide bedding around the pipe and 

to prevent damage to the pipe inside the trench. Unless otherwise directed by the EIC 

and where ground conditions permit, the minimum distance from the inside edge of 

the trench wall to the outside of the pipe shall be as per drawing enclosed herewith 

.The following table specifies the maximum trench widths and minimum depth of 

cover for the various size of pipes to be laid. Any deviation from trench widths 

specified will not alter the linear rates of SOR. In case the statutory authority applies 

any type of penalty or extra rate to GGPL for excess excavation beyond the specified 

width the same shall be recovered from contractors RA Bills. However in a special 

case the laying of pipeline is not possible in the approved width, variation up to 5% 
will be admissible on case to case basis subject to prior approval from EIC. 

 Pipe size (Dia) Max Trench Width Minimum top caver 

 32,63,90,125 mm 450 mm 1000 mm 

Trench Base 

The trench bottom shall be cut or trimmed to provide a uniform bedding for the pipe, 
and shall be free of stones, metal, wood, vegetation, clods of earth or other debris 
before placement of the pipe.  

Hard rock is defined as trench material with a single piece dimension exceeding 1.5 
m in length which cannot be removed other than by the use of pneumatic chisel/drill 
or sledge hammer and chisel. Additional Rates will be paid for hard rock excavation 
as per the SOR. 

 Excavation through soil mixed with boulders that have been used for a road base will 
not be considered as hard rock for the purposes of payment. 

Clearances 
Unless otherwise approved, the following clearances shall be maintained between the 
external wall of the gas pipe and the external surface of other underground assets in 
the vicinity of the Works. 

 150mm where the gas pipe crosses other assets, other than electric cables, 
whereupon the clearance shall be 300 mm. 
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 300mm where the gas pipe is on a similar alignment to the other assets. Where the 
above clearances cannot be achieved, or in other special circumstances, the EIC may 
approve/specify protection with concrete/MS coated pipe, etc. The protective material 
shall be supplied and installed by the Contractor at his cost. 

Under Ground Interferences 
The Contractor shall locate and expose manually all underground facilities if any 

during trenching. Safety barriers, if required shall be erected to prevent any damages 
or accident. On locations where pipeline is laid under the existing facilities and near 

the approaches to the crossing, the trench shall be gradually deepened to avoid sharp 

bends.  

All sewers, drains, ditches and other natural waterways encountered while trenching 

shall be maintained open and functional by providing proper temporary installations 
if required. Suitable dewatering pumps shall be deployed to dewater, if required.  

Whenever it is permitted by Authorities and/ or GGPL to open cut paved road 
crossing, or where line is routed within the road pavement, the Contractor shall 

remove the paving in accordance with the restrictions and requirements of the 

authorities having jurisdiction thereof as directed by GGPL. After laying the pipeline, 

backfilling shall be immediately performed and all the areas connected with the 
works shall be temporarily restored. 

In case of damage to any of above referred structures/ utilities the contractor shall be 
responsible for repairs/ replacement at his own cost, which shall be carried out to 
satisfaction of concerned authorities, resident and GGPL. 

Others  

Throughout the period of execution of such work, the Contractor shall provide and 

use warning signs, traffic lights or lanterns, barricades, fencing, watchman etc. as 
required by the local authorities having jurisdiction and/ or GGPL. 

For all roads, paths, walkways etc. that are open-cut, the Contractor shall provided 
temporary diversions properly constructed to allow the passage of normal traffic with 
the minimum of inconvenience and interruptions. 

The paving shall be restored to its original condition after the pipeline is installed. 

The Contractor shall excavate to additional depth at all the points where the contour 

of the earth may require extra depth, or where as deep trench is required at the 
approaches to crossings of roadways, railroads, rivers, streams, drainage ditches 

without any extra cost implication to GGPL. 

The Contractor shall excavate all such aforesaid depths as may be required at no extra 
cost of GGPL. 
The trench shall be cut to a grade that will provide a firm, uniform and continuous 
support for the pipe. 



 

 

TENDER NO: GGPL/KKD/C&P/MDPE/2503/04/VS                                     
-------------------------------------------------------------------------------------------------------------------------------------- 

153 
 
 

The Contractor shall take conducive measures to ensure the protection of 
underground utilities as per the instructions of GGPL or relevant authorities. 

Where the pipeline crosses underground utilities/ structures, Contractor shall first 
manually excavate to a depth and in such a manner that the utilities/ structures are 
located, then proceed with the conventional methods.  

The locations, where the pipeline has to be laid more or less parallel to an existing 

pipeline cable and/ or other utilities in the Right-of-way the Contractor shall maintain 

proper distances and perform the work to the satisfaction of GGPL and other utility 

agencies. In such locations, the Contractor shall perform work in such a way that 
even under the worst weather and flooding conditions, the existing pipeline/ utilities 

remain stable and shall neither become undermined nor have the tendency to slide 

towards the trench. 

Bedding 

The contractor shall ensure that the pipe when placed in the trench is supported and 

surrounded by a bed of screened excavated soil, which shall be stone free and have a 

maximum grit size of 5mm in order to ensure no damage occurs to the pipe. 

However in case of rocky soil, the bedding shall be done with approved/ good quality 

packing sand, subject to the approval of the EIC, the size distribution of the sand/ 

shall be the same as per soil. The packing sand shall be placed to a minimum 
thickness of 150mm around the pipe in case of rocky terrain. The payment for supply 

of sand will be as per SOR item. 

Unless directed by the EIC the quantity of bedding & surrounding sand shall confirm 
to specifications. There shall be no void space in packing sand around the pipe. 

LAYING 

Laying of MDPE pipelines shall commence only after ensuring proper dimensions 

and clean surface of the trench. The trench bottom shall be free from the presence of 

cuts, stones, roots, debris, stakes, rock projections up to 150mm below underside of 

pipe and any other material which could lead of perforation/ tearing of the pipe wall. 
After ensuring above the MDPE pipe coil shall be uncoiled smoothly through proper 

equipment's/ care inside the trench ensuring no damage to pipe coil during laying. 

The Contractor must ensure that pipe caps are provided before lowering of pipeline. 

The trench after this can be released for back filling leaving adequate lengths open at 
the ends, for jointing. 

Where given specific approval by the EIC a pipe may pass through an open drain or 

nallah. Where this is permitted the pipe shall be installed inside a concrete or steel 

sleeve for protection. The sleeve material shall be procured and laid by the 

Contractor. In general the GI Sleeve and MS sleeves material specification shall be 

confirming to IS 1239 (Heavy Duty) specification of reputed make. The payment for 

the length of pipe in the sleeve will be made as per SOR. All other work necessary to 

break through the walls of the obstruction, and to seal the annulus between the pipe 
and the sleeve and the sleeve and the wall, shall be deemed to be included in the rates. 
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Open ends of pipe placed in the trench shall be securely capped or plugged to prevent 

the ingress of water or other matter. The Contractor is to ensure that nothing enters 
the inside of the pipe during the laying process as this could cause a future blockage 

or regulator malfunction due to dust, etc. 

Service lines shall be installed in accordance with the drawings. Note that the service 
pipe rises out of the ground at the customer‟s premises within a GI sleeve pipe. The 
vertical portion of the sleeve shall be fixed to the wall of the premises in a secure 
manner. A bending tool shall be used to bend the GI sleeve pipe so that it has the 
appropriate curvature and is free of kinks. The bending of the sleeve, its fitting and 
clamping, and the installation of the transition fitting excluding service-isolating 
valve, is all included in the service connection rate. A rate is included in the SOR for 
the provision of sleeves for PE laying. 

The installation of the GI sleeve for service lines shall be done by sealing the 
annulus, firm fixing of the GI sleeves with concrete mix, breaking through any 
obstructions & their subsequent restoration to the satisfaction of the EIC. 

Valves shall be installed at locations shown on the Design Plan or as directed by the 
EIC and joined with PE pipes by electro-fusion techniques. The valves shall be 

supported on a bed of fine fill of grit size not greater than 5mm to achieve equivalent 
support as the incoming and outgoing pipe work. 

Laying graphs with details of depth, length, offsets from fixed references, other utility 
crossings, fittings, size of casing pipe used for the pipeline shall be prepared on daily 

basis and submitted to Site Engineers of the Owner for approval. These details will be 
further incorporated into As-Built Drawings. 

BACKFILLING 

Backfilling shall be done after ensuring that appurtenance have been properly fitted 

and the pipe is following the ditch profile at the required depth that will provide the 
required cover and has a bed which is free of extraneous material and which allows 

the pipe to rest smoothly and evenly. Dewatering shall be carried out prior to 

backfilling. No backfilling shall be allowed if the trench is not completely dewatered. 

Prior to backfilling it should be ensured that the post padding where required of 

compacted thickness 150mm is put over and around the pipe immediately after 
lowering. 

Backfilling shall be carried out immediately after the post padding where required has 
been completed in the trench, inspected and approved by GGPL, so as to provide a 

natural anchorage for the pipe, avoiding, sliding down of trench sides and pipe 
moment in the trench. If immediate backfilling is not possible, a padding of at least 

200mm of earth, free of rock and hard lumps shall be placed over and around the pipe 
and coating. 

The backfill material shall contain no extraneous material and/ or hard lumps of soil, 
which could damage the pipe and/ or coating or leave voids in the backfilled trench. 
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In case, it is required and directed by EIC, screening of the backfill material shall be 

carried out with specified equipment before backfilling the trench. 

The surplus material shall be neatly crowned directly over the trench and the adjacent 

excavated areas on both sides of the trench to such a height which will, in GGPL 

opinion of provide adequately for future settlement of the trench backfill during the 

maintenance period and thereafter. The down shall be high enough to prevent the 

formation of the depression in the soil when backfill has settled into its permanent 
position should depression occur after backfill, Contractor shall be responsible for 

remedial work at no extra cost to Company. Surplus material, including rock, left 

from this operation shall be disposed off to the satisfaction of land owner or authority 

having jurisdiction at no extra cost to GGPL. 

Where small pieces of rock, gravel, lumps of hard soil or like materials are 

encountered at the time of trench excavation, sufficient earth or select backfill 

materials shall be placed around and over the pipe to form a protective cushion 
extending at least to a height of 150mm above the top of the pipe. Select backfill 

materials for padding that are acceptable shall be screened soil, containing no gravel. 

All these works shall be carried out by Contractor at no extra cost to GGPL. Loose 

rock may be returned to the trench after the required selected backfill material has 
been placed, provided the rock placed in the ditch will not interfere with the use of 

the land by landowner, or tenant. 

In case where hard rock is encountered or as desired by EIC sand padding is to be 
provided upto height of 150mm around the pipe and the same shall be paid as per 

SOR. 

When the trench has been dug through drive ways or roads, all backfilling shall be 
executed with suitable material in layers as approved by GGPL and shall be 

thoroughly compacted. Special compaction methods as specified may be adopted. All 
costs incurred there upon shall be borne by the Contractor. 

Trenches excavated in dikes which are the properties of railways or which are parts 
of main roads shall be graded and backfilled in their original profile and condition. If 

necessary, new and/ or special backfill materials shall be supplied and worked-up to.  

PE Warning Grid/Mat 1mm thick and 300mm wide will be placed on distribution 
main and on service lines inside premises, after backfill of the trench up to a height of 

300mm on the top of the carrier pipes. The warning grid is to be unrolled centrally 

over the pipe section and thereafter further backfilling will commence.  

Backfilling activity shall include proper compaction by jumping jack compactor 
and watering in layers of 150mm above the warning mat. Proper crowning of not 
more than 150mm shall be done. All the excavated material required to be used 
during the Restoration process shall be stacked and kept separately and properly. 
Wherever Road cutting/ Tiles removal/ PCC cutting has been done during excavation 
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for laying, the area shall be back filled and compacted immediately so that no 
inconvenience is caused to the general public. 

Electro-fusion of joints is to be undertaken immediately after lowering and the 
activity shall not be kept pending for lack of Electro-fusion jointing. The backfilling 
shall be considered complete only after the joint in completed. The Electro fusion 
fittings as per the technical standards are supplied by the contractor.  

Debris and other surplus material shall be removed immediately after the back filling. 

The contractor shall not be entitled for 30% payment on laying & backfilling till the 
above activities are completed. 

MOLING:  

The Moling shall be carried out as per the requirement specified by GGPL, and 
approved procedures. The contractor has to carry out thorough survey of the 

underground utilities before going for the Moling, to avoid the damage to the other 
utilities.  

No extra payment will be made for any trial/ abandoned pits made during the survey. 
The supply of all equipment, power required for carrying out moling work, is in 
contractor‟s scope. The type of moling to be carried out i.e., Manual/Machine with or 
without casing shall be at the discretion of GGPL. A prior approval is to be taken 
before starting the Moling.  

For manual Moling the contractor shall ensure that the size of the hole shall not be 

more than 20% of the size of the casing / carrier pipe whichever is applicable. After 

completion of Manual Moling the hole shall be properly compacted / filled with soil 

by watering and by approved procedures, the pits shall be backfilled, compacted & 

restored . The rate for such crossing work by using casing pipe & carrier pipe or only 
carrier pipe shall be payable as per Schedule of Rates. No separate payment shall be 

made for pulling the carrier pipe.  

In case of Machine Moling a standard procedure is attached herewith in Annexure 

for reference. The rate for such crossing work by using casing pipe shall be provided 
in Schedule of Rates. No separate payment shall be made for pulling the carrier 

pipe. In case Casing pipe is not laid during Moling then rates payable shall be as per 
Schedule of Rates.  

The rates for Moling, as indicated in SOR, are payable as per the size of the casing/ 
carrier pipe and are inclusive of excavation of pits, backfilling, compaction, 

restoration, jointing and insertion of carrier pie.  
Any damages occurred to other utilities during the Moling operation shall be 
immediately notified and rectified by the contractor without any cost implication to 

GGPL.  
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The length of the Hole (excluding the sizes of the pits on both ends) shall be 

considered for the measurement of Moling length. However, intermediate pits will 
consider in the moling length. 

CASING PIPE 
The tentative sizes of the HDPE casing pipe for Moling/ HDD shall be as follows:- 

Size of MDPE pipe Size of HDPE pipe 

20 mm 50 mm 

32 mm 75 mm 

63 mm 125 mm 

90 mm 200 mm 

125 mm 250 mm 

However, size of the casing pipe may vary according to length of the carrier pipe and 
requirement of laying of OFC Duct. 

RESTORATION 

Wherever the restoration is required, the roads, footpaths (including roads and 

footpaths inside colonies) shall be restored to original condition, and the same shall 
be done as per concerned local authority‟s norms and to the satisfaction of the 

concerned local Authority. To retard curing of the installed concrete, wet sack cloth is 

to be placed on the finished surface and kept damp for a period of 36 hours. 

Where slabs and blocks are to be restored, the level of the compacted sub base is to be 

adjusted according to the slab/block thickness. The slabs or blocks should be laid on 

moist bedding material, which should be graded sand, mortar or mortar mix. The 

slabs or blocks should be tapped into position to ensure they do not rock after laying. 

The restored slabs or blocks should match the surrounding surface levels. Joint 
widths should match the existing conditions, and be filled with a dry or wet mix of 
mortar. 

The sketch for restoration of Road, Footpath, and Channel is enclosed herewith and is 

indicative. However, the restoration shall be done in accordance with the norms of 
concerned land owning agencies. 

Turf shall be replaced in highly developed grassed area. In lesser-developed grassed 
areas topsoil should be replaced during the restoration process. 

Where permanent surface restorations cannot be completed immediately, the 

Contractor shall provide and maintain a suitable temporary running surface for 

vehicular traffic and pedestrians. The Contractor will be responsible for the 

maintenance of all restoration carried out, for the duration of the Contract guarantee 

period. 



 

 

TENDER NO: GGPL/KKD/C&P/MDPE/2503/04/VS                                     
-------------------------------------------------------------------------------------------------------------------------------------- 

158 
 
 

The Contractor is to ensure the restoration work is properly supervised, and that the 

material used is suitable for the purpose and properly compacted. Where the required 
standards are not achieved the Contractor will be required to replace the defective 

restoration work. 

Note that Payment for pipe laying will only be authorized on satisfactory restoration, 

and where the sites has been cleared of all surplus materials, etc. Contractor has to 

obtain the clearance certificate from the concerned local authorities after completion 
of the restoration work. The restoration specification specified in the tender is only a 

typical specification and the contractor has to carry out restoration as per latest 

version of the (PWD/ IRC) specification to its original condition and also to the entire 

satisfaction of land owner (Private/Public). 

The expenditure incurred towards testing of the material used for restoration as per 
applicable standards, shall be born by the contractor. 

TESTING 
Pressure testing will be carried out with compressed air. Compressed air will be 

provided by Contractor for testing purposes and is to be included in the rates. For 
main pipelines work the Contractor shall perform progressive pressure testing to 

avoid having to find leaks in long lengths of pipe. The test pressure shall be 6.0 

bar(g), and there shall be no unaccountable pressure loss during the test period. 

Test procedure with sketches showing the pipeline to be tested, vent points, gauge 

location, and inlet pressure print is to prepared & got approved by EIC. For main line 
the test duration shall be 24 hrs . With these tests the pressure should be allowed to 
stabilize for a period of 30 minutes after pressurization. The holding period may then 
commence and continue for 24 hours. Measuring instruments shall have been 

calibrated and their accuracy and sensitivity confirmed. For testing of Network, 
calibrated pressure gauges of suitable range shall be supplied by the contractor. The 
pressure gauges shall be calibrated from time to time as desired by Engineer-in-
Charge. All testing shall be witnessed and approved by the EIC or his delegated 

representative. Tie-in joints may be tested at working pressure following 
commissioning. 

For service lines in some cases testing will be carried out independently of the testing 

of the mains for which the test duration may be reduced to 4 hrs. The service testing 
in this case will be performed after the service installation is complete but before the 

service tee has been tapped. The length of the service line shall not be more than 1.0 

KM. Also in some cases the tapping of the service tee will be delayed pending the 

completion and purging of the main pipelines.  

After Successful completion of testing and confirmed by EIC, the main or service 
line shall be kept on positive pressure of 2 bar with Nitrogen. 

 PURGING 

Purging shall be carried out in accordance with the principles defined in the American 

Gas Association publication “Purging Principles and Practice”. Nitrogen required for 
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purging will also be provided by the Contractor. Nitrogen shall be supplied in labels‟, 

tested and certified cylinders, and completed with all necessary regulators, hoses and 
connections, which will be in good condition and working order.  

In addition the Contractor shall submit and get approved a Purging Plan before 

commencing any purging work. The Plan shall include, but not be limited to, the 
provision of the following materials and equipment: Personal safety equipment, Fire 

extinguisher, Purging adapter, Purge stack with flame trap and gas sampling point, 

Gas sampling equipment (may be gas leak detector), squash-off tool, Polyethylene 

connecting pipe work.  

The Plan shall also include the purging process along with detail on the sequence of 

events. The process is to also specifically mention the need to lay a wet cloth over the 
PE main and in contact with the ground, to disperse static electricity during the 

purging work.  

A purge stack with flame trap shall be used when purging services. Care shall be 
taken to ensure that the purge outlet is so located that vent gas cannot drift into 
buildings. 

 VALVE PIT 
The valve pit shall be constructed in accordance with enclosed drawing & payment 
shall be as per the SOR.  

The construction of valve chambers shall be taken up immediately after installation 
of valve pit. 

Workmanship 
The excavation work shall be done at a location given by Engineer–in-Charge. All 
care shall be taken not to damage existing facilities and surface of construction shall 

be restored to its original state.  
Sandbags to be placed below pipeline without disturbing the laid pipe. Gunny bags 
and Sand should be of approved quality.  

Precast RC slab shall be placed as indicated in the drawing issued to the contractor. 

PCC to be placed below the pipe as indicated. Once PCC is set sand is to be filled and 
properly rammed so that pipe and pre-cast concrete blocks are firmly placed. 

Surrounding area to be properly cleared and PCC to be placed around the location 

where precast slab with CI Manhole cover is placed. The RC precast slab to be laid in 
level and finished smooth. 

PERMANENT MARKERS 
Permanent Marker (As per typical Drawings Placed at Tender) shall be installed on 

the ROU at regular intervals as per the instructions of the EIC immediately after 
laying of the pipeline. The installation of the type of the Permanent Marker shall be 

decided by the EIC depending on the site condition. The Markers shall be painted 
before installation as per the approved procedure. The supply of the paint and 
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painting as per the specification is in contractor‟s scope. Separate payment for 

installation of the markers shall be paid to the Contractor as per the SOR item. 
 The artwork shown in the drawing is typical for all the markers. The contractor must 

take prior approval for the artwork from EIC before installation of Markers. The 
artwork must have GGPL‟s logo and specify the location of the pipeline from the 

marker. 

ASSISTANCE IN COMMISSIONING 

Contractor shall provide the required personnel, Vehicles, labour, supervision, tools, 
equipment, instruments and technical assistance for performance tests and 

commissioning activities as per requirement of GGPL. 

RESIDUAL ENGINEERING 

The contractor is required to carry out the design of the LP Network in case there are 

any minor changes in the routing and change in the location of the Service Regulator 

without any additional cost to GGPL. The contractor shall submit the same to EIC for 
approval before commencement of the work.  

STANDARD OF WORK 
All work carried out under this contract shall be to standards, codes of practice, 

construction procedures and other technical requirements as defined in the technical 

specifications. Over and above, the contractor shall strictly follow the relevant part of 
Technical Standards/Specifications notified by Petroleum Natural Gas Regulatory 

Board(PNGRB) specified for Laying of MDPE Network and GI Installation. 

The manpower deployed on the respective work shall be adequately trained & shall 
have necessary skills to executive / supervise the work. However, the assessment on 

the qualification of the personal shall be at the discretion of EIC. Fusion operators 

and other skilled personnel shall be approved by GGPL and identification cards duly 

signed by EIC shall be issued to them. Only those personnel who are approved by 
EIC shall be allowed to execute the critical activities like joining of PE Pipes. 

RECORDING (AS-BUILT DRAWINGS)  

The Contractor will be required to submit computerized as-built drawings duly 

certified by EIC in A0/ A1 sheet form at 1:500 scale, and one set of tracing film with 

six sets of prints plus soft copy. The as-built drawing shall be submitted on area wise 

as specified. The bill of materials used for the particular area shall be specified on the 

drawings. The Contractor may use the route plans provided by GGPL as the basis for 

recording mains installation. Soft copies of route plans shall be provided to the 

successful bidder. On-site sketches, picking up key reference points, shall be made 

during the installation of services. The lengths, depths of installed pipe work, changes 

in direction, major fittings, etc, shall be recorded together with appropriate references 

to other services crossed and in the proximity of the gas pipe.  
The details shall be prepared in standard format using Map Info/AUTOCAD Map 
and submitted in CD ROM. Contractor shall also make the item wise material 

consumption report for the respective areas in a soft copy and to be submitted along 
with the as-built drawings. 
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TECHNICAL SPECIFICATION FOR INSTALLATION OF ABOVE GROUND GI 

/Cu PIPING FOR DOMESTIC AND COMMERCIAL CONSUMERS AS PER GGPL 

SPECIFICATION  
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GENERAL INFORMATION 

 

INTRODUCTION 
The main intent of the specification is installation of above ground GI pipes, fittings, 

valves, meters and regulators, from the outlet of 'PE/GI transition fitting' up to the 

DOMESTIC consumers 'Appliance / stove/ oven valve' including the supply of Hose 

pipe as per the Distribution Schedule enclosed herewith. 

  

The scope for commercial consumer includes installation of above ground GI pipes 
and associated fittings, valves, regulator up to and including meter. However, the 

piping may have to be carried out up to Appliance valve, in case of some commercial 
customers.  

In case of large commercials, completely assembled metering skids would be 

supplied to the contractor who would be required to install and provide inlet & outlet 
connection.  

This technical specification defines the basic guidelines to develop an acceptable 
design and suitable construction methodology for carrying out different activities 

listed out in the schedule of rates of this tender.  

Compliance with these specifications and / or approval of any of the Contractor‟s 
documents shall in no case relieve the Contractor of his contractual obligations. 

SCOPE OF WORK 
Generally the following shall constitute the contractor's scope of work: 

Plan and prepare a detailed execution schedule and procedure for implementation 
based on QA / QC formats plans issued by GGPL. 

Receipt of Appliance Valve, Isolation Valves from GGPL‟s stores, providing 
security, and insurance, during and before installation and commissioning of 
pipelines. Obtaining the approval for optimum route and permission for work from 
the society/owner, concerned authority and EIC. 

Selection of route and marking on walls / floors between 'transition fitting' to 'cooking 
oven / stove / appliance' making openings and making provisions for fixing clamps. 
Making temporary but stable platforms / scaffolding / rope ladder etc., required for 
installation of pipes / fittings at all heights / multi storied flats and locations. 
Providing safety equipment to workers / plumbers. 

Installation of GI pipes of ½”, ¾”, 1”, 1½” dia. between transition fittings and 
customer's kitchen appliances which would include NPT threading of pipes, and 
jointing of fittings such as elbows, tees, connectors, regulators, meters, isolation 
valves etc., the contractor may use Teflon tapes for sealing of joints. Supply and 
installation of SS back plate inside the kitchen before installation of MCV. The 
contractor has to ensure the closing of hole after installation of MCV by white cement 
from outside of the building wall. 
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Supply and Installation of Copper pipes of ½” (12 mm) OD from the downstream of 
Meter up to the isolation valve prior to the customers appliance, including the 
installation of valves including application of lacquer paint etc. to the satisfaction of 
EIC.As per the instruction of the EIC the contractor may need to supply and install 
the CU pipe connecting to MCV and inlet to Domestic regulator inside kitchen. 

Supply & Installation of clamps for fixing pipes, box for regulator wherever required, 
painting of steel pipes & fittings. Providing consumables grout material, repair / 
restoration of walls / floors / holes including the materials required for 

Conversions along with tools and tackles etc. complete as per specification. 

Conversion of all types of LPG kitchen appliances to NG based appliances inclusive 

of supply of nozzles. Signing of Joint Meter Records (JMRs) with customers. 

To demonstrate to the customer regarding use, safety and maintenance related aspects 
of NG based appliances and installations.  

Testing & Commissioning of GI Pipes and Cu Pipe installations including purging as 
per specification and handling over the installation of GGPL / customer to the entire 
satisfaction of GGPL.  

Dismantling of scaffolding / temporary structures and cleaning of site.  

Restoration of walls, flooring and other damages while executing the above ground 
installation.  

Preparation and submission of above ground installation card for each house / 
commercial establishment indicating the list of materials used, reasons of not 

providing connections, testing pressure and date etc.. Deviation statements, if any, on 
completion / commissioning of work.  

Any other activity (i.e.) not mentioned / covered explicitly above, but otherwise 

required for satisfactory completion / operation / safety / statutory/ maintenance of 
the works shall also be covered under the Scope of work and has to be completed by 

the Contractor within specified schedule at no extra cost to GGPL. 

 

MATERIAL, LABOUR, PLANT AND EQUIPMENT SUPPLIED BY GGPL: 
Unless otherwise specified GGPL will supply to the contractor, free of charge, 

MDPE pipes of various sizes and all types of Meters & Regulators. 

SUPPLIED BY THE CONTRACTOR: 

The contractor has to supply the following material from approved vendors: 

GI Fittings, 

CU Pipes with 12 mm diameter and CU fittings, 
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SS Back plate 

PVC Clamps for installation of CU pipes, 

Steel reinforced Rubber Hose – 8mm NB, 

Nozzles for change in Burner,
 

 

Fixtures of Brass for installation of Meters and Regulators etc.
  

All type of consumables
  

As per the instruction given by EIC.
 

 

The contractor shall provide the labour, tools (such as Hammer Drill, Piston Drill, 

Pipe cutters, Dies for threading, Pipe wrenches, spanners, all types of clamps, Plant 

and equipment necessary for the proper execution of the work. This will include but 
not be limited to list of specialized tools & tackles enclosed herewith. Contractor 

shall submit the specification of all the material to be supplied by him to EIC for 
approval and get the material checked & approved by him before commencement of 

execution. 

The contractor is to procure all bought out items from approved vendors and 
accordingly keep GGPL informed. The inspection of bought out items would be 

carried out by GGPL / Third Party Inspection or as instruction by EIC. 

Plant and Equipment 

All vehicular type machinery shall be in good working order and shall not cause 

spillage of oil or grease. To avoid damage to paved surfaces the contractor will 
provide pads of timber or thick rubber under the hydraulic feet or outriggers of 

machinery. 

Sealant, grout 
The contractor shall be responsible to arrange the supply of any consumable sealant 

or ready mix grout material required for execution of work. The sealant / grout 
supplied by the contractor shall be compatible with the area to be restored / rectified. 

No separate payment for the supply of sealant and grout shall be made to the 
contractor. 

Clamps, Rawal Plugs, Screws, Nozzles etc.  

The Clamps, Rawal Plugs, Screws, Nozzles, etc shall be approved lot wise by EIC 
prior to installation. Re-drilling of existing appliance nozzles is strictly not permitted.  

The indicative sketch of the Brackets for Meter and GI Pipe Clamps is enclosed 
herewith. 
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Other Materials 

The contractor shall supply the following items where required. 

All materials required for formwork, NPT threading, testing etc. 

All signs, barricades, lights and protective equipment.  

All material required for working at higher floor levels (i.e., scaffolding, Ladder, 
safety belts etc.).  

Special consumable such as grease for maintenance of domestic appliances and all 

paints or painting of G.I pipes, clamps, sleeves, brackets for meters, consumables 
such as Teflon Tapes, Petrol, diesel, fuels and oils required are to be supplied by the 

contractor and are included for within the rates.  

All minor items not expressly mentioned in the contract but which are necessary for 
the satisfactory completion and performance of the work under this contract. 

 

ISSUE OF WORK INSTRUCTIONS 
The contractor will be required to carry out GI installation in the areas where MDPE 

laying is under progress. However, testing of GI installation shall be done in 
conjunction with laying of MDPE Service Lines to respective premises. A general 

scheme of distribution to domestic consumer is indicated in the sketch enclosed 

herewith, for reference. It may vary in case of individual and multi-storied flats. A 

general scheme of distribution to small commercials consumers is indicated in the 

sketch enclosed herewith for reference.  

All skilled personnel like plumbers, conversion technicians shall be approved and 

certified by EIC. Those who are certified and possess the identify cards duly signed 
by EIC shall only be authorized to take up respective jobs. The contractor has to 

arrange the identify cards.  

The rates to be quoted by contractor shall be inclusive of all preparatory / bye works, 
platforms, materials, labour, skills , supervision, tools , taxes, duties, levies, salaries, 

wages, overheads, profits, escalations, fluctuations in exchange rates and no change 

in the rates shall be admissible during tenancy of the contract.  

The schedule of items of SOR have been described in brief and shall be held to be 
complete in all respect including safety requirements as per clause 9.0, tests, 
inspection, QA/ QC works, enabling and sundry works. The payment shall be made 
against completed and measured works only. No extra works whatsoever shall be 
considered in execution of these items. 

PROGRESS OF WORK 

The contractor shall proceed with the work under the contract with due expedition 
and without delay. 
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The EIC may direct in what order and at what time the various stages or parts of the 
work under the contract shall be performed.  

Weekly progress reports shall be submitted in the formats approved by GGPL, 
indicating broadly the laying, testing, MJC, conversions and extra piping. Material 
consumption statement to be submitted at least once a month. 

WORK SHEETS 

The quantities and other details will be checked by GGPL 's site engineer and the 

same shall be incorporated in measurement cards, signed & dated as certified on site. 
The cards will then be approved by the EIC. 

Measurement sheets shall be prepared based on the measurement cards and checked 
and certified by the site engineers for billing purpose. 

If measurement sheets submitted are illegible, incomplete or incorrectly booked, they 
will be returned to the contractor. 

PERMISSIONS / APPROVALS 
Contractor shall be responsible for obtaining approval from authorities and any other 
concerned authority, if required for completion of the work. Contractor must take the 
prior appointment from the resident for carrying out the work. 

REFERENCE SPECIFICATION, CODES AND STANDARDS 

The contractor shall carry out the work in accordance with this specification, GGPL's 

Engineering Standards: ASME B31.8 - Gas Transmission and distribution piping 

systems; Australian standard 3723 - Installation and Maintenance of Plastics Pipe 

Systems for Gas; Oil India Safety Directorate Norms (OISD) and the American Gas 

Association Document -Purging Principles and Practice. The bought out components/ 

contractor supply items shall be as per the Technical Standards/Specifications 

notified by Petroleum Natural Gas Regulatory Board(PNGRB). Should the contractor 

find any discrepancy, ambiguity or conflict in or between any of the Standards and 

the contract documents, then this should be promptly referred to the Engineer - in- 
charge(EIC) for his decision, which shall be considered binding on the contractor. 

SAFETY 
The contractor shall take care of all safety norms applicable for such works at site. 
Contractor shall provide all safety appliances e.g., safety helmets, gloves, safety 
Harness belts, ladders, staging, shoes, goggles etc.  

All necessary care shall be taken while working at heights and workmen with proper 

skills and work permits only shall be deployed. Proper barricading and warning signs 

shall be installed. Adequate care shall be taken while taking supports from balconies, 

chajjas / protection parapets and like structures to be sure of strength and adequacy of 
the same.  

Contractor has to take prior approval while working on Height for installation of GI 
pipes.( normally height of 1

st
 Floor)  
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Contractor has to provide Second Line of Safety by ZOOLA or SAFETY HARNESS 
BELT for the Plumbers.  

No night working shall be permitted, without proper lighting and prior approval of 
EIC. 

 RIGHT-OF-USE SURVEY AND MARKING 

The route of the pipeline to be installed shall be decided with consent of the consumer 

and SE / EIC. Contractor must ensure that the persons/ workers/ supervisors/workers 
at site shall have proper identity cards prior to entering the premises of the consumer. 

No temporary or permanent deposit of any kind of material resulting from the work 

shall be permitted in the approach and any other position which might hinder the 
passage and / or natural water drainage or any area where there is objection from 

consumer. 

The contractor shall obtain necessary permissions from landowners and tenants and 
shall be responsible for all damages caused by the construction and use of such 

approaches, pavements, gardens, rooms, walls, roof etc., at no extra cost to GGPL.  

A survey will be conducted jointly by GGPL and the contractor at each premises or 

housing colony to be supplied. The survey record will note customer details, the 

potential gas supply points and proposed meter positions and estimates of material 
quantities. The contractor's representatives will make as sketch of the agreed pipe 

routes, if necessary.  

The contractor will be responsible for contacting the customer and making the 
necessary arrangements for access, and appointments to carry out the work. GGPL 

will not be responsible for any time lost due to broken appointments or disputes with 
customers.  

The contractor shall confine its operations within limits of the Right - in-use. The 

contractor shall restore any damage to property outside ROU, attributable to him. The 

contractor shall also carryout all necessary preparatory work if needed to permit the 

passage of men and equipment. Lights, curbs, signs shall be provided wherever and / 
or required by the GGPL necessary to protect the public. 

PROTECTION OF STRUCTURES AND UTILITIES 

The contractor shall at his own cost, support and protect all buildings, walls, fences or 
other structures and all utilities and property which may, unless so protected, be 

damaged as a result of the execution of the works. He shall also comply with the 

requirements in the specification relating to protective measures applicable to 

particular operations or kind of work.  

While painting contractor must take care of the consumer premises while carrying out 
the job/ such as spillage on floor, walls, ceilings, sun shades etc. if the same does 
occur, the contractor is to immediately make good to original. 
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G.I ABOVE GROUND SERVICE PIPE 

The GI service pipe installation work includes all work necessary to connect from the 
PE / GI transition fitting on the down-stream of the PE service, to the customers 

MCV, including the installation of GI pipes, Clamping, Installation of GI Nipple and 
insulated valves,. The contractor shall be required to provide all equipment, tools and 
materials necessary to execute the work in an efficient and effective manner. 
Amongst other things he will be required to provide ladders, scaffolding pipe, dies, 

tripods, vices, fittings and teflon tape, drills for concrete and other masonry, drills for 
timber and laminated surfaces inside customers property, bending tools, clamps, 
sleeves to facilitate the pipe passing through floors and walls, paint for pipe marking 
etc. GI pipes, fittings, valves and regulator shall be provided by GGPL.  

All GI risers on the outside of buildings shall be fully supported to carry the weight 

of piping. Risers shall be supported by a flanged foot, or similar device, capable of 

supporting the total weight of the riser. The riser shall rise in a vertical line from its 

point of support to its highest point with a minimum of changes in direction. The 
threading of GI pipe shall be NPT and conforming to ASME / ANSI B1. 20.1. 

Contractor has to supply different types / sizes of approved clamps (Mild Steel) for 

fixing GI pipes suiting to the site conditions and the same shall be painted before 
fixing, as per the painting specifications. Every fresh lot of the clamps, brackets, 

regulators boxes and other consumables shall be approved by the EIC prior to start of 

installation. All riser and lateral pipe shall be clamped to the building at intervals not 

exceeding two meters. 

Where pipe passes through a balcony floor, the floor surface shall be made slightly 

elevated around the service pipe or its surrounding sleeve to prevent the accumulation 

of water at that point. Where a short piece of sleeve is used around the gas pipe, the 
sleeve should be embedded in the concrete with a mix of mortar and the void between 

the pipe and sleeve filled with a suitable sealant. The sealant should be beveled such 

as to prevent an accumulation of water.  

Supply  of  clamps  for  all  sizes  of  the  GI  pipes  are  in  contractor‟s  scope. 

Contractor has to take prior approval for design of clamps, paintings etc. Pipe shall 

preferably enter a building aboveground and remain in a ventilated location. The 

location for entry shall be such that it can be routed to the usage points by the shortest 

practicable route.  

There will not be separate rate for installation of GI pipes The Pipe installation 
includes supply of all fittings, Flexible hoses, clamps, etc. The rate will be on the 

basis of connection or Installation of Meter control Valve, Installation of Meter and 
Regulator and Final conversion of Domestic/ commercial burner/Hot plate. 

Contractor has to submit all the required documents along with RA BILL. 
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COPPER ABOVE GROUND SERVICES PIPE 

The Copper service pipe installation work includes all work necessary to connect 

from the downstream of Meter up to the isolation valve prior to the customers 
appliance, including the installation of valves (except meters for which separate rate 

shall be paid as per SOR item no. 2.3 of the SOR), including application of lacquer 

paint etc. The contractor shall be required to provide all equipment, tools and material 

necessary to execute the work in an efficient and effective manner.  

Amongst other things he will be required to provide ladders, scaffolding pipe, drills 

for concrete and other masonry, drills for timber and laminated surfaces inside 

customers property, bending tools, clamps, sleeves to facilitate the pipe passing 
through floors and walls, etc.  

During installation the COPPER pipe is to be cut to proper length with a tube cutter, 

the burrs removed with a file, cleaning of outside surface of pipe & inside surface of 
fitting, applying flux to the tube and fitting around the outer / inner ends, inserting the 

tube in to the fitting, applying heat to the assembled joints using conventional Blow 

torch to melt Solder wire and lacquering. The detailed steps to be followed for 

COPPER tube installation is enclosed at ANNEXURE.  

Lacquer is to be applied to the copper tubes by mixing lacquer with thinner in 
approved proportions and applied by dipping method or with brush. It should be 
applied only once at a time and drying time of minimum one hr. is to be given.  

Contractor has to supply different types / sizes of approved clamps for fixing 

COPPER pipes suiting to the site conditions and the same shall be painted, if 

required, before fixing, as per the painting specifications. Contractor has to take prior 

approval of EIC for quality of the clamps, solder, flux, lacquer, thinner etc. The 

approval shall be taken for every fresh lot of clamps from EIC before installation at 
site. 
All riser and lateral pipe shall be clamped to the building at intervals not exceeding 
one meter.  

Where pipe passes through a balcony floor, the floor surface shall be made slightly 

elevated around the service pipe or its surrounding sleeve to prevent the accumulation 

of water at that point. Where a short piece of sleeve is used around the gas pipe, the 
sleeve should be embedded in the concrete with a mix of mortar and the void between 

the pipe and sleeve filled with a suitable sealant. The sealant should be beveled such 

as to prevent an accumulation of water.  

Supply of clamps for all sizes of the COPPER pipes is in contractor‟s scope. 

Contractor has to take prior approval for design of clamps, painting etc.  
Pipe shall preferably enter a building aboveground and remain in a ventilated 
location. The location for entry shall be such that it can be routed to the usage points 
by the shortest practicable route.  

After installation of the entire piping system, final painting shall be done to the 
satisfaction of EIC. 
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TESTING OF GI INSTALLATION 

The GI installation from downstream of Transition fitting to Meter control valve 
(except meter) shall be tested at a TWO (2) times of the operating/Working Pressure 
for a hold period of 1 hours and all the joints shall be checked with soap solution. 

The Cu pipe from meter to the appliance valve shall be tested on TWO times of 
working pressure for a period of 5 minutes. The adaptor joints of meter shall be tested 
online with soap solution after completion of the work. Proper test ends shall be made 
along with gauges and got approved by EIC. Valves supplied by GGPL, shall not be 
used for testing purpose. 

The calibrated pressure gauges of suitable range shall be supplied by the contractor 
for testing. 

The pressure gauges shall be calibrated from time-to-time as desired by Engineer-In-
charge but positively once in every six months. 

The details of testing shall be properly recorded in the measurement cards. 

INSPECTION 

Any defect noticed during the various stages of inspection shall be rectified by the 
contractor to the entire satisfaction of Engineer-in-Charge before proceeding further. 

Irrespective of the inspection, repair and approval at intermediate stages of work, 

contractor shall be responsible for making good any defects found during final 

inspection/ guarantee period/ defect liability period as defined in general condition of 
contract. 

PURGING & COMMISSIONING 

Payment for the tapping of live mains and GI piping prior to the actual purge is 

included in normal laying & testing. The connection may involve the fitting of a 

temporary bypass, disconnection etc. Purging shall be carried in accordance with the 

principles defined in the American Gas Association Publication "Purging Principles 
and Practice". 

In addition the contractor shall submit and have approved Purging Plan before 

commencing any purging work. The plan shall include, but not be limited to the 
provision of the following materials and equipment : personal safety equipment, fire 

extinguisher, Purging adapter, Purge stack with flame trap and gas sampling point, 

Gas sampling equipment (may be gas leak detector), squeeze-off tool, Polyethylene 

connecting pipe work etc.  

The plan shall also include the purging process along with detail on the sequence of 

events. The process is to also specially / mention the need to lay a wet cloth over the 
GI pipe and in contact with the ground, to disperse static electricity during the 

purging work.  
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A purging stack with flame trap shall be used when purging services. Care shall be 

taken to ensure that the purge outlet is so located that vent gas cannot drift into 
buildings.  

The purging work should be performed as follows: 

Ensure the method of purging is such that no pockets of air are left in any part of the 
customer's piping. 

Ensure that all appliance connections are gas tight, all appliance gas valves are turned 
off and there are no open ends. 

Where possible, select an appliance with an open burner at which to commence the 
purge i.e., a hotplate burner. 

Ensure the area is well ventilated, and free from ignition sources. 
 
Ensure branches that do not have an appliance connected are fitted with a plug or cap.  

Turn on one burner control valve until the presence of gas is detected. A change in 

the audible tone and smell is a good indication that gas is at the burner. Let the gas 
flow for a few seconds longer, then turn off and allow sufficient time for any 

accumulated gas to disperse. 
 
Turn on one gas control valve again and keep a continuous flame at the burner until 
the gas is a light and the flame is stable. 

Continue to purge until gas is available at other appliances. 

INSTALLATION OF METERS 
The work in this section includes: 

Installation of domestic and non-domestic / small commercial meters with associated 

inlet and outlet connections, on the wall with approved meter brackets and angles. 
 
Supply of approved meter brackets and angle brackets, properly painted with one coat 

of Zinc primer and two coats of synthetic enamel paint of approved make. A sketch 
of the brackets is enclosed herewith. It is required that one sample of each type of 

bracket is got approved beforehand.  

Firmly securing the meters on the wall with good quality supply of proper rowel 
plugs, screws etc. In case the rowel plugs are not holding than wooden blocks or 
other fixing arrangements like cement etc. to be used for proper grouting.  

The same rates of SOR will apply irrespective of whether the meter is situated inside 

or outside the property. Where a bank of meters is constructed, the rate shall be for 
each complete meter installed.  

The above activities along with restoration of the area to original shall be carried out 
to the complete satisfaction of consumer and EIC. 
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 PAINTING OF GI PIPES (if supplied without painting) & Fittings 
After installation of the entire piping system, final touching shall be done to the 

satisfaction of EIC. The painting work shall be subject to inspection and certification 
by Engineer-in-Charge at all times. 

BOX FOR REGULATORS 
Boxes will be supplied and installed outside for Service/Domestic/ Commercial 
regulators after due approval of the sample. The boxes will be installed as per 
requirement and as per instructions of GGPL. 

The box brackets are to be tightly secured to the wall with good quality proper Rowel 

plugs, screws etc. Wooden blocks to be used in case rowel plugs, do not hold 
properly. 

All the boxes shall be thoroughly cleaned, painted with approved colour code. 

As the boxes are installed outside it is to be ensured that they are painted 

Properly to avoid rusting / weathering. 

A sketch of regulator box is enclosed herewith. 

CONVERSION OF DOMESTIC APPLIANCES 
The work in this section includes, 

The changing of nozzles and associated controls in accordance with manufactures 
instructions for both domestic and imported burners/ ovens/grills/hotplate.  

The changing of old appliance connection hoses and nozzles and re-greasing taps as 
necessary. 
The contractor has to supply all types of nozzles / jets required for all types of 
appliances including imported burners, Grills, Ovens. 

Cleaning and performing minor maintenance of appliances.  

Testing for gas escapes and the soundness and performance of the appliance.  

Instructing the customer in the safe use of natural gas and for fixing of safety and 
conversion labels. 
Contractor must attend the complaints regarding appliances till the total area is 
handed over to GGPL ‟s operation and maintenance. 

All consumables (Nozzles, greases etc.) are in contractor‟s scope. 

Changing or repairing of any items damaged during conversion. 

Supply and installation of steel braided hose (Suraksha or equivalent as per ISI 

standard), wherever required as per the EIC instructions.  

It may be noted that the rates will apply to all appliance found in both domestic and 
commercial premises. The contractor will be required under the Rates to provide both 
Pin gauges and standard sized nozzles. 
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RESTORATION 

Contractor has to restore the area where ever he has carried out drilling, clamping etc. 

to its original condition to the satisfaction of the consumer and to ensure no passage 

to the premises and seepage. If the work was carried out in Govt. Flats (PWD), 

contractor has to restore the area according to CPWD specifications. For government 
flats the contractor has to obtain a clearance certificate from the concerned authorities 

maintaining the flats, after completion of the work.  

Where slabs and brick work are to be reinstated, the level of the compacted sub base 

is to be adjusted according to the slab / block thickness. The slabs or brick work 
should be laid on moist bedding material, which should be graded sand, mortar or 

mortar mix. The slabs or brick work should be tapped into position.  

The restored slabs or brick work should match the surrounding surface levels. Joint 
widths should match the existing conditions, and be filled with a dry or wet mix of 
mortar.  

Wherever any items of the consumer is damaged / broken during working, the same 
will be made good or replaced to the total satisfaction of the consumer. The 

contractor will be responsible for the maintenance of all restoration carried out, for 
the duration of the contract guarantee period.  

The contractor is to ensure the restoration work is properly supervised, and that the 

material used is suitable for the purpose and proper. Where the required standards are 
not achieved the contractor will be required to replace the defective reinstatement 

work.  
Note that Payment for GI piping will only be authorized on satisfactory restoration, 
and where the sites has been cleared of all surplus materials etc.  

SUBMISSION OF FINAL RECORDS 
Contractor shall submit the following documents in three sets each:  

Total list of houses & commercial establishments in the area allotted to him giving 
details of connections provided & reasons where connection could not be given / 
completed. 

 

The details recorded in measurement cards of every domestic house. 

Details of houses where extra piping done along with materials used. 

Monthly consumption of material i.e. Material reconciliation report. 

Material reconciliation with respect to the materials issued. 

Test reports & test certificates of gauges etc. 

Any other documents / records required. 

Meter Installation report duly signed by TPI and Customer.  

GI installation and testing report duly signed by TPI.  
Meter Job card should be submitted to GGPL office immediately after conversion 
of customer. 
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Technical Specification for MDPE Electro Fusion Fittings Document No: 

GGPL/ENG/PE/05 
 

SCOPE: 
 

These specifications are for Electro fusion Fittings for use on Polyethylene pipe 

systems carrying natural gas at operating pressure up to 6 bar. This specification is 

limited up to nominal diameter of 225 mm and working temperature of 0 to 50
o
C. 

 

REFRENCE STANDERDS: 

ISO 14885 Polyethylene pipes for supply of Gaseous fuels specifications. 

 
DEFINITIONS: 
 

Electro fusion:  

This term covers all injected moulded polyethylene accessories equipped with a 
heated element designed to transform electrical energy in to heat to create self 
welding. 

END TO END WELDING:  

This term describes injection moulded polyethylene accessories with smooth ends 
but not equipped with integrated heating elements. These are connected to the 

network by end to end welding using electro fusion sleeves.  

In certain cases the accessories can also present one or more electro fusion ends. In 
such cases the accessories will provide for the requirement of each connection end in 
shape, measurement and technical characteristics. 

GENERAL:  

These specifications are based on the series of EN 1555 standards. The accessory 
described in document complies with all prescriptions included in EN 1555. 

MATERIAL:  

The material used for manufacturing of the accessories must confirm to the 

requirements demanded for components used in gas fuel distribution system. All 
fittings shall be electro fusion fittings only. The wall thickness of the fittings shall be 

more or equal to the wall thickness of the pipes to be joined. 
 

The raw material used for accessory production shall be in compliance with EN 1555 
and as per the L standards. 

The raw material shall be class PE 100 only. 
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APPERIANCE AND FINISH: 

The internal and external surface of accessory must be smooth, clean and free of all 
scratches, pitting and other surface faults that may reduce the performance of electro 
fusion fittings. 

No element of any accessory must show any signs of damages, scratching, piercing, 
blisters, bloating, denting, holes, cracks, or other faults that can reduce required 
performance. 

COLOUR: 
Fitting shall be ORANGE in colour. 

JOIN APPERANCE: 

After welding, when examined visually the internal and external surface of pipes and 

accessories must appear free of welding exudation outside the accessory limit. Internal  
surface of all adjacent piping must remain identical to the previous condition before 
welding.  

ELECTRICAL CONNECTIONS: 

Electro fusion fittings will be supplied with standard shrouds for manual operations 
with geometry as per standard drawing. This system is equipped with an appropriate 

electrical protection for the voltage and the intensity of the current in use and adapted 
to the characteristics of the electrical line.  

The power required for the electro fusion accessory welding must not exceed 3KW 
during welding operations. 

The terminal pin size will be 4.7 mm 

The connector terminal surface must offer minimum possible contact resistance 
during voltage cable joining.  

All fitting shall be fused at 39 – 40V. 

OPERATING CONDITION:  
The supplier shall confirm that fittings will operate at ambient temperature of up to 
50 oc. without any alteration to the standard fusion time. 

MARKING: 
Electro fusion fittings will be supplied with an individual labels attached showing 

fusion time, cooling time, and fitting size and have the information embossed). Fitting 
shall be indelibly marked with the manufacturers name or trade mark, production 

batch number to enable the traceability of quality control records. 

All marking must be permanently legible for the product life under standard stocking 

conditions, exposure to external weather conditions, treatment, installation, and use. 
All electro fusion fitting shall be bar coded. The bar coding shall be such way that the 

bar code reader can directly transform fusion data to the control unit. 

Marking quality and size must be a standard that can be read with naked eyes only. 
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The SRD pipe ranges that are to be fitted with these accessories must be clearly 
marked on the fittings. 

PACKAGING AND DELIVERY: 
Electro fusion fitting shall be supplied in individual, sealed clear polythene bags or 
cardboard boxes. 

All boxes and plastic sheeting must be marked with at least one label showing the 
manufacturer‟s name, the product type, part measurements, and number of single 
parts contained in the box or bag. 

INSPECTIONS: 

GGPL representative or Third Party Inspection agency appointed by GGPL shall 
carry out stage wise inspection during manufacturing/final inspection. 

Vendor shall furnish all the material test certificates, internal test reports as per 
specified codes for 100% material at the time of final inspection of each supply lot of 
material. 
Control checks and number of test must be carried out as per the standard EN -1555 -

3 and the selection of sample will be as per the Annexure – I.  

The manufacture must carry out control checks for Appearance or colour, 

Measurements, Hydraulic testing‟s, Electrical resistance, marking.  

Hydraulic testing must be continued until the rupture of at least two test samples for 
each set of tests, previously tested. 

Even after Third Party inspection, GGPL reserves the rights to select a sample of 

fittings randomly from each manufacturing batch and have these independently tested. 

Any requirement not supplied will lead to the refusal of the complete batch. If the 

batch is refused the same batch can be presented for approval again after a control 

check. However the demand of the counter checking will be double the number of 
samples. 

All PE fittings are guaranteed for one year period after application for use, or 

maximum for three years from date of manufacturing. 

Documents:  
Along with the shipment of material the vendor should furnish THREE copies of the 
following documents, Test certificates / results of all tests that are carried out in 
accordance with manufacturing standards and as per the manufacturer‟s quality 
control procedure. 

Inspection release note issued by third party inspection agency, if any. 

Test certificate for raw material. 

The quality assurance plan for manufacturing of Electro fusion fittings.  

Procedure for Electro fusion or welding instructions along with various equipments. 
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ANNEXURE – I 

The selection of samples to carry out various tests as per the standards EN 1555 – 
3 are 

Sr No Characteristics Number of sample Number of  

   measured sample  

1 Appearance / 10 1  

 Colour    

2 Measurements 10 1  

 

Technical Specifications for crimping fittings 

SCOPE: 
This specification specifies the requirement for materials, design performance and 

testing of mechanical fittings in the nominal size range 20mm to 180 mm inclusive for 

use with polyethylene pipe carrying natural gas at operating pressure up to 6 bar and 

temperature 50
o
C. 

This specification applies to compression, crimped or flared fittings. 

REFRENCES:  

This specification makes references to number of other standards and documents. The 
latest editions of these documents, including all added and revisions shall apply. 

MATERIAL: 
The fittings shall be suitable for carrying natural gas at variable pressure. Material 
used in fittings shall comply with the following requirements:  

 Materials for elastomeric seals shall be to BS 2494. 

 Copper alloy components shall be to BS 1400 grade LG2 or LG4. 

 Components in malleable iron shall be to IS 2108. 

 Components made from other materials shall be to a specification which 
has         been submitted to and approved by Godavari Gas Pvt Ltd Gas 
Ltd. 

DESIGN REQUIREMENTS: 

Fittings shall be suitable for use with pipe of SDR 11 and SDR 17.6 and SDR 9.  

Fittings including brackets and fixings shall be suitably protected against corrosion 
and deterioration during storage, installation and operation.  

The design of the fittings relies on the radial compressive forces on the pipe for 

sealing an internal pipe support linear shall be used. The design of the linear shall 
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eliminate the possibility of gouging the PE pipe bore either during assembly or during 

service.  

Fittings shall be designed for use above ground only for connecting PE riser to a steel 
or galvanized iron pipe or fittings. 

Each production fittings supplied shall be pre assembled with to a 3 meter length of 
PE pipe.  

Any alternative in design may be proposed by the supplier for consideration as a 
variant by GGPL. 

TESTINGS: 
The test in this specification shall be carried out on the fittings pre assembled by the 

supplier. 

Hydrostatic Test :  

While testing the specimen the assembly shall withstand a minimum hold pressure of 
10 bar at a temperature of 20oc +/- 2oC for a period of 1 hour without leakage. 

Pneumatic Test:  

While testing the specimen the assembly shall withstand a pneumatic pressure of not 

less than 6 bar for a period of 1 hour without leakage. The test temperature shall be 
23oC +/- 3oC. This test shall be carried out using compressed air or a regulated 

nitrogen supply. 

Leak detection shall be by immersing the specimen in a bath of clean water at a depth 
not greater than 250 mm or by regular and frequent checks using as approved leakage 
detection fluid (Soap solution). 

Pull Out Test:  

A tensile axial load shall be applied between the PE and the fittings under test at a 

cross head speed of 25 mm minimum until a distinct localized reduction in the 
diameter of the PE pipes occurs.  

The test temperature shall be recorded along with the maximum load applied in 
an accuracy of +/-10%. 

After completion of Pull Out test a pneumatic test shall be carried out for the same 
specimen.  

When tested for Pull Out test the pipe and assembly, 

Shall not fracture within the jointed assembly, 

Shall withstand the pneumatic pressure leak test. 

 

Shall not leak. 
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PROCESS CONTROL:  

The supplier shall ensure that all materials and the dimensions of components comply 
with the approved drawings. 

Batch acceptance shall be carried out by the supplier. Each production batch shall be 
sampled and tested in accordance with clause no 5.0. The sample size shall be agreed 
in advanced by Godavari Gas Pvt Ltd Gas ltd.  

The supplier shall maintain records of all process control test results and GGPL 
reserves the right to inspect such records without prior notice. 

INSPECTION: 
Inspection shall be carried out as per GGPL technical specifications.  

GGPL representative or Third Party Inspection agency appointed by GGPL shall 
carry out stage wise inspection during manufacturing and at the final inspection.  

Vendor shall furnish all the material test certificates, internal test / inspection reports 
as per GGPL specification and specified codes for 100% material, at the time of final 
inspection of each supply lot of material.  

Even after Third Party Inspection, GGPL reserves the rights to select a sample of 

fittings randomly from each manufacturing batch and have tested independently. IF 
the results of these tests falls outside the limit, GGPL reserves the right to reject all 

production supplied from the same batch. 

DOCUMENTATION: 

After completion of various tests the supplier has to submit the following documents 
at GGPL office. 

The report of all tests.  

A set of drawings showing all information like dimensions, material finishes etc. 

Manufacturing and Assembly techniques. 

 

All test results and drawings shall be signed by the supplier. 

MARKING AND SHIPMENT:  

The crimping fittings manufactured to this specification shall be permanently marked 
by the manufacturer. The following information shall be marked on the fittings: 

The name of the supplier. 

The PE pipe size. 
The batch Number. 
 
The supplier shall ensure that the assembled fittings are packed and shipped so that 

their quality is not impaired during transit or storage. The supplier has to supply all 
the crimping fitting along with the PE pipes at GGPL‟s KOVVUR Store. 
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Technical Specification for G.I. fittings 

SCOPE:  

This specification cover the requirement for Malleable Cast Iron Fittings unless 
modified by this specification, requirement of IS 1879 – 1987 shall be valid. 

MATERIAL  

The material used for manufacturing of malleable cast iron fittings shall confirm to IS 
2108 – 1977 grades BM 290. 

 

DIMENSIONS AND DIMENSIONAL TOLERSNCES  

Dimensions of various types of fittings shall be as specified in section 2 to 10 of IS 
1879 – 1987, as applicable. 
  
Wall thickness of fittings and tolerances on them shall be as given in table 1.2 of IS 
1879 – 1987. 
 
In case of reducing fittings. The dimensions at each outlet shall be those appropriate 
to the nominal size of the outlet. 
 
Elbows, Tees, Sockets and caps shall be of reinforced type. 
 

THREADS  

Out let of fittings shall be threaded to dimensions and tolerances as specified in IS: 
554 – 1975. 
  

All internal and external threads shall be tapered. 

  
For checking conformity of threads gauging practice in accordance with IS: 8999 – 
1979 shall be followed. 
 

The outlet of fittings shall have chamfer. The chamfer shall have an included angle of 

90° ± 5° for internal threads and 70° ± 10° for external threads. 
 

FREEDOM FROM DEFECTS  

On visual examination, the inside and outside surfaces of fittings shall be smooth and 
free from any defects such as cracks, injurious flaws, fine sand depth etc. 

 

GALVANIZING  
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Fittings shall be galvanized to meet the requirements of IS : 4759 – 1996. 
  

Zinc confirming to any grades specified in IS: 209 – 1992 or IS: 13229 

– 1991 shall be used for purpose of galvanizing.  

(c) Galvanizing Bath: The molten metal in the galvanizing bath contain 
shall not less than 98.5% by mass of zinc.  

(d) Coating Requirements: Mass of coating shall be 700 gm / m². 

(e) Freedom From Defects: The zinc coating shall be uniform adhered, reasonably 
smooth and free from such imperfections as flux, ash bare patches, black spots, 

pimples, lumpiness runs, rust stains, bulky white deposits and blisters. 

 

Sampling: 

 

All materials of the same type in coating bath having uniform coating characteristics 

shall be grouped together to constitute a lot. Each lot shall be tested separately for the 

various requirements of the specifications. The number of units to be selected from 

each lot for the testing shall be as given in table 2 of IS: 4759 – 1996. 

 

The sample selected according to column 1 and 2 of table 2, IS: 4759 – 1996 shall be 

tested for visual requirements as per clause no 6 (e). 

 

The sample confirming to above requirements shall then be tested for mass of zinc 

coating in accordance with clause 9.2 of IS: 4759 – 1996. 

 

Criteria for conformity: As per clause 8.3 of IS: 4759 – 1996. 

 

Test procedure shall be as per clause 9 of IS: 4759 – 1996. 
 

PRESSURE TEST  

Pneumatic pressure test as per clause 11.lb of IS: 1879 – 1987 shall be carried out on 

each and every fitting. Vendor has to submit the internal quality control certificate for 
the same. GGPL or Third party inspection agency appointed by GGPL shall witness 

pneumatic testing as per the sampling procedure specified in IS: 1879 – 1987. 

 

COMPRESSION TEST  

Compression test shall be carried out as per clause 12 of IS: 1879 -1987. 
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SAMPLING  

GGPL representative or Third Party Inspection agency appointed by GGPL shall 

witness the tests as per clause 14 of IS: 1879 – 1987. However vendor shall perform 

100% inspection of Visual, Dimensional, and Pressure test. Vendor shall furnish 

Internal test certificates at the time of final inspection by Godavari Gas Pvt Ltd Gas 
Ltd. 

POWDER COATING 
 

Pure Polyester coating to be done on Galvanized fittings as per GGPL technical 
specification for Powder coating no: GGPL/ENG/PE/08. 

 MARKING 

Marking shall be done as per GGPL guidelines.  

Each fitting shall be embossed with manufacture‟s name or trade mark and the size of 
designation.  

Each fittings confirming to this standard shall also be marked with BIS standard mark 
over and above GGPL‟s requirement. 

 INSPECTION: 

Inspection shall be carried out as per GGPL Technical specifications.  

Vendor shall furnish all the material test certificates, proof of approval, from 
specified authority as per specified standard.  

GGPL reserves the right to select the sample of fittings from each batch and get 

independently tested as per technical specification. GGPL reserves the right to reject 
the production if it is not falling within the specified limit of testing as per standards. 
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Technical Specification for Copper Fittings 

SCOPE  

This specifications covers the requirements for Copper Capillary fittings (Presolder), 

half hard, unless modified by this specification, requirements of BS 864 shall be 
valid. 

MATERIAL 

The material used for manufacturer of copper capillary fittings shall confirm to BS 
EN 1057- 1996, Half Hard.  

Material used for the solder should confirm to BS 219 or equivalent and lead free. 

DIMENSIONS AND DIMENSIONAL TOLERANCE 

Dimensions tolerances of various types of copper capillary fittings (Presolder) shall 
be as per BS 864 part – 2 ( latest edition). Open tolerances on dimensions shall be ± 
0.1 mm. 

CARBON IN BORE 

The internal surface of copper capillary fittings for soldering or brazing shall not 

contain any detrimental film nor present a carbon level high enough to allow the 

formation of such a film during installation. The maximum total carbon level on 

internal surfaces shall not exceed to 1.0 mg/dm² when tested in accordance with the 

specification. 

 

FREEDOM FROM DEFECT  

The fittings shall be free from internal fins or other irregularities which might restrict 

the free flow of fluid and shall be so designed that resistance to the flow of fluid 
through the fittings in minimized. 

PRESSURE TEST  

All fittings shall be leak tested at a pressure of 1 bar for a period of 2 minutes and no 
leakage is permitted during this period. 

MARKING 

Each fitting shall be embossed with the manufacturers name and trademark. Each 

package containing fittings shall carry the following stamped or written in indelible 
ink: 

 Manufacturers name or trademark. 

 Designation of fitting. 

 Lot Number. 
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INSPECTION 
Inspection shall be carried out as per GGPL technical specifications. Stage wise 
inspection shall be carried out by GGPL representative or Third Party Inspection 
agency appointed by GGPL.  

Vendor shall submit all the material test certificates, various approvals from specified 
authority as per specification or standard to GGPL representative at the time of final 
inspection or as required.  

GGPL reserves the right to reject the production supplied by vendor if test carried are 
not within the limit of specifications. 
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Technical Specification for Copper Pipes 

SCOPE  

This specification covers the requirements for 12 mm OD x 0.6 mm wall thickness 

copper pipes, Half hard. Unless modified by this specification, requirement of BS 
2871 – part I or BS EN 1057 (Latest) shall be valid. 

MATERIAL 

The material used for manufacturing of copper pipe confirms to BS EN 1057,(Latest) 
Grade Cu – DHP or CWO24A. 

Mechanical Properties:   

(a) Ultimate tensile strength : 235N / Sq.mm(min) 

(b) Elongation : 30%(mm) 

Copper should have adequate hardness to facilitate rigidity in installation. 

DIMENSIONAL TOLERANCE  

The mean outside diameter of the tube should not vary from the specified outside 
diameter by more than the amount of tolerance specified in table X and Y or Z of 
BS:2871, part – I. 

The mean outside diameter is half the sum of two diameters at right angles on one 
cross section of the tube. Open tolerance on the dimensions shall be ± 0.1 mm. 

The length of the tube should be 3.0 meter. Any deviation in the length of tube should 
be approved by GGPL. 

MANUFACTURE  

The tubes shall be solid drawn by the process of melting, extrusion and redrawing and 
thereafter bright annealing. The ends shall be cut clean and square with the axis of the 

tube in no case shall tubes be redrawn from used tubes. 

FREE FROM DEFECTS  

The tubes shall be free from internal and external fins, flaws, skin defects, blow holes 

etc or other irregularities which might restrict the free flow of fluid and shall be so 
designed that resistance to the flow of fluid through the tubes is minimized. 

The tubes shall be supplied 100 % Eddy current tested. 

PRESSURE TEST 

All tubes shall be leak tested at a pressure of 1 bar for a period of 2 minutes and no 
leakage is permitted during this testing period. All the remaining testing shall be done 
as per BS 2871 Part – I (latest) 
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BENDING TEST  

Bending test should be carried out (90° and 180°) under current operating condition 
using appropriate bending machine. 

There should not be formation of wrinkles, cracks or any defect on the tube during 
and after the test. 

MARKING 

Each pipe shall be embossed with manufacturer name or trademark.  

Each package containing pipes shall carry the following stamped or written in 
indelible ink. 

Manufacturer name or trademark. 

Designation of pipes. 

Lot Number 
 

INSPECTION 
Inspection shall be carried out as per GGPL technical specification. 
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Technical Specification for Warning tape 

SCOPE  

This specification refers to the grid of plastic material film which is laid in the ground 
above the gas pipelines, in order to indicate the presence of natural gas pipeline. 

MATERIAL 

The warning grid shall be made of Polyvinyl chloride or polyethylene and shall be 
coloured throughout.  

The ultimate tensile strength of film should not be less than 12N/mm². 

COLOUR 

The grid should be of a bright YELLOW colour. This colour must not take any 
appreciable alteration in the course of time. 

DIMENSIONS 

The warning grid should have following dimensions, 

Width : 200 ± 5 mm 

Thickness : 300 microns 

MARKING 
The marking on the film should be as approved by GGPL. 

TESTS  

The manufacturer shall proceed with the following test. Colour – fast 
test 

The test specimen of 100 – 150 mm long shall be immersed in 20% solution of 
ammonium sulphate for a period of 15 days. The test should be carried out at a 
temperature of 15 to 20°C. 

The colour fastness shall be evaluated by comparing the test specimen with a sample 

specimen; the comparison shall be made by placing the two specimens on a white 

background, in daylight, but without exposing them directly to sunlight. 

The test shall be deemed satisfactory if the colour of the strip remains intact. 

PACKAGING 
The warning grid/tape shall be delivered in rolls of 200 meters. 

INSPECTION 
Inspection shall be carried out as per GGPL specifications. 
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Technical Specification for Flux 

Flux should be Non Acidic, Lead free as per ANSI or equivalent standard. 
 
The flux should be supplied in paste form packed in small tin container of 500 
gms and should have compatibility to use with solder wire. 
 
Certificate of confirmation with the specified standard and relevant material test 
certificate should be furnished by vendor. 

 

Vendor should supply branded material only. 
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Technical Specification for Solder Wire 

Solder wire ф 3.25 mm, lead free and should be as per BS 219 or equivalent 
standard. 
 

Should wire should be supplied in 500 gms coil. 
 
Certificate of confirmation with the specified standard and relevant material test 
certificate should be furnished by vendor. 
 

Vendor should supply branded material only. 
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Technical Specification for Brass Fittings 

SCOPE 
This specification covers the requirement for Brass Fittings, unless modified by this 
specification the requirement of BS 746 shall be valid for Brass fittings. 

MATERIAL 
The material used for the manufacturer of Brass fittings shall confirm to IS 319 or 
equivalent BS standard. 

Free cutting extruded Brass Road shall be used for manufacturer of Brass fittings. 

Vendor shall use materials having valid BIS or BS monogram. 

DIMENSIONAL TOLERANCES  

Dimensions tolerances of various types of fittings shall be as per BS – 746. Open 
tolerances on dimensions shall be ± 0.1mm. 

Union nuts shall be of hexagonal type. 

THREADS  

Outlet of fittings shall be threaded to dimensions and tolerance as specified in BS 
21. Provisions for tightening shall be made on all straight fittings. 

All male and female threads are tapered. 

Chamfering: The outlet of the fittings shall have a chamfer. The chamfer shall have 
an included angle of 90° ± 5° for internal threads and 70° ± 10° for external threads. 

FREE FROM DEFECTS  

The fittings shall be free from internal fins and irregularities which might restrict the 
free flow of fluid and shall be so designed that resistance to the flow of fluid through 
the fittings is minimized. 

PRESSURE TEST  

All Brass fittings shall be leak tested at a pressure of 1 bar for a period of 2 minutes 
and no leakage is permitted during this period. 

MARKING 
Each fittings shall be embossed with manufacturer name and trade mark. 

Each packaging containing fittings shall carry the following stamped or written in 

indelible ink: 

 Manufacturers name or trademark. 

 Designation of fittings. 

 Lot Number. 
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INSPECTION 
Inspection shall be carried out as per GGPL guidelines. 

GGPL representative or Third Party agency appointed by GGPL shall carry out the 
stage wise inspection during manufacturing process.  

Vendor shall furnish all the material test certificate, proof of approval from specified 
authority. 
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Technical Specification for Barricade 

1.1.1 Barricade 

Continuous Steel / Wooden Barricades shall be provided on either side of the trench 
as per site requirements. 

At a specific distance the contractor shall provide wooden boards / foot boards / steel 
plates for safe access for the pedestrians.  

Full height fence, barriers, barricades etc. shall be erected around the side site in order 
to prevent the working area from the risks of accidents; due to speedy vehicular 

movement same the way barricades protect the road users from the danger due to 

construction equipment and other temporary structures.  

 

All barricades should be erected as per the design requirements of the employer, 
numbered, painted and maintained in good condition and also barricades in-charge 
maintains a barricade register in site.  

 

All barricades shall be conspicuously seen in the dark/night time by the road users so 
that no vehicle hits the barricade. Conspicuity shall be ensured by affixing retro 

reflective stripes of required size and shape at appropriate angle at the bottom and 

middle portion of the barricade at a minimum gap of 1 M. in addition minimum one 

red light or red light blinker should be placed at the top of each barricade. 
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TECHNICAL SPECIFICATION 

FOR ANACONDA/ FLEXIBLE HOSE 

Item : Anaconda / Flexible Hose Pipe (Type-A) 

  Assembly for Natural Gas Service 

Applicable Code : BS:6501 Part-I : 1991 

  Specification for Corrugated Hose Assemblies 

Nominal Size : 20mm(3/4”) 

Total Length of Hose Assembly : 350mm end to end 

Movement Required : Static 

Design Pressure : 0.25 bar(g) to 20°C 

Temperature Range : 0 – 65°C 

Cyclic Life : 30 Bends when tested in accordance with Cl. 

  14.4 of BS:6501 Part-I 

Static Bend Radius : 25mm 

Type & Material of End Fitting : ½”/¾” NPT CS Female Swivel Nut with Flat 

  Seat Nipple with Rubber Gasket / `O‟ Ring 

  and second end shall be CS Male ½”/¾” NPT 

  and threads shall be conforming to ANSI B1. 

  20.1 

  CS Fittings shall be conforming to SA 105/ SA 

  106 Gr. B. CS Fittings shall be galvanised as 

  per IS:4759-1985. 

  Note:  TIG  welding  shall  be  carried  out  for 

  welding CS fittings to corrugated hose. 

Material of Hose : 304S11 conforming to BS:1449 Part-2 

Product to be conveyed : Natural Gas 
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Heat Treatment Requirement : Parent sheet or the finished hose must 

  undergo annealing 

Tests : Pneumatic Test at a pressure of 1.0 bar (g) 

  Type testing as per Cl.Nos. 14.1, 14.2, 14.5 & 

  14.6 of BS:6501 Part-I 

Cleaning & Packaging : As per Cl.No. 17.0 of BS:6501 Part-I 

Test Certificate : As per Cl.No. 18.0 of BS:6501 Part-I 
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DRAWINGS 
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WARNING 
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SECTION – VII 

 

SPECIAL CONDITIONS OF CONTRACT 

(SCC) 
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1.0 GENERAL 

1.1 MDPE Pipes shall be laid in the Kovvur town along the designated roads as per 
the drawing enclosed. 

1.2  The bidder is required to carry out all services as mentioned in the scope of 
service and schedule of rates in 4 months from the date of FOA. 

1.3 The bidder or his authorized representative shall interact with Engineer-In-
charge daily for smooth movement of the construction activity. 

1.4 Bidder has to ensure the safety of man and machine all the times. The bidder  
shall remain  at all times liable to GGPL for any loss or damage caused to any 
building plant machine, of GGPL due to careless, negligent, inexperienced act of 
default of the bidder, his/their agents, representative or employees. GGPL shall 
be the sole judge as regards the quantum of loss or damage and it shall been 
titled to deduct from the amount payable here under to the bidder the cost of 
repairs or the amount of loss or damages. 

1.5  The bidder will be liable for any loss or injury to GGPL employees/agents due to 
careless, negligent, inexperienced actor default of the bidder, his/ her agent’s 
representative or employees. 

1.6 Regarding work completion, the decision of the engineer-in-charge shall be final. 

1.7 GGPL does not make any commitment to provide contract employees with 
facilities such as office accommodation canteen, tea, toilet, telephone etc. 

1.8 All personnel of the bidder entering on work are as shall be properly and neatly 
dressed and shall wear uniform, badges while working on premises of the 
company including worksites. 

1.9  Bidder shall maintain proper record of his working employees attendance, PF & 
ESIC details and wages paid to them. 

1.10  The bidder’s representative/supervisor shall report daily to the   Engineer in-
charge for day-to-day working 

1.11 The bidder will strictly adhere to all the safety rules and regulations prevailing 
and applicable from time to time at the installations as directed by GGPL. 

1.12  The rates quoted by the bidder must be inclusive of all taxes, duties and other 
statutory levies. 

1.13  It  will  be  the  responsibility of the bidder to pay as per the minimum wages  of   
the  appropriate  government  rules  applicable  under  the minimum wages 
act.                  

1.14 The bidder shall indemnify the company from any claim of the contract labour. 

1.15 All the jobs mentioned under scope of services shall be carried out as per sound 
engineering practices, work procedure documentation and as per the 
guidelines/direction of engineer-in-charge or his authorized representative. 
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2.0        INSPECTION 

GGPL shall have the right to inspect MDPE Pipeline work as per Contract 
specifications and shall be liable to rejection/cancellation if such specifications 
or conditions are not met. 

3.0        PAYMENT TERMS 

   Payment shall be made at actual, as per schedule of rates, within 15 days upon 

receipt of Invoice/bills at GGPL, R a j a h m u n dr y  in proper order along with 

all necessary documents duly certified by the Engineer-in-charge. TDS or any 

other deduction if applicable during the contract period shall be deducted on 

monthly basis against each bill. WCT or any other tax levied by Govt. shall be 

borne by the bidder except Service tax which shall be paid directly by 

GGPL.  

 Incase Bidder have any disparity in the bill Amount and paid Amount 
same will be intimated by the Bidder within 15 days from the date of 
submission of bills. 

3.1      CONTRACT PERFORMANCESECURITY (SECURITY DEPOSIT) 

 The Bidder shall furnish to GGPL, within 15 days from the date of intimation by 

the  EIC, a security  in the sum  of 10% of the contract value (excluding taxes 

and duties), in the form of Bank draft/Banker’s cheque or Bank Guarantee (as 

per proforma) as Contract Performance Security which shall be 

validupto90daysbeyondthecontractexpiry date. The DLP (Defect Liability 

Period) shall be 90 days after the contract expiry date; after which, PBG/SD 

shall be released/refunded. Refer GCC clause 24(24.1 till 24.05) for other 

terms and conditions. 

3.1.1    GGPL shall have the right to recover from the security deposit/bank guarantee 
the balance amount, if any, which could not be recovered from the payments to 
the bidder under any of the clause of this contract. 

3.1.2    The bidder shall be liable to pay further balance of recovery/claim if any, 
which could not be recovered from the payments  to the bidder and/or from 
the security deposit/bank guarantee. 

3.1.3     GGPL shall pay no interest on the Earnest Money or Security Deposit or 
performance guarantee furnished by the bidder. 

3.1.4    In case the bidder fails to carry out the job, as per the terms and Conditions of 
the contract, the security deposit/bank guarantee is liable to be forfeited / 
invoked, without prejudice to any other right, which GGPL may have under this 
contractor otherwise. 
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3.2 CONTRACT AGREEMENT: 

Bidder has to execute an agreement in the tender document on an on-judicial 

stamp paper of appropriate value within 15(fifteen) days of the issue of Work 

Order. The cost of non-judicial stamp paper shall be borne by bidder. 

4.0        PERMITS &CERTIFICATES 
   Bidder shall procure, at his expense, all necessary permits, certificates and 

licenses required for laying MDPE Pipeline by virtue of all applicable laws, 

regulations, ordinances and other rules in effect at the place where any of the 

work is to be performed, and bidder further agrees to hold Owner harmless from 

liability or penalty which might be imposed by reason of any asserted or 

established violation of such laws, regulations, ordinances or other rules. 

5.0        ACCOMMODATION /TRANSPORTATION /MEDICAL 

The bidder shall make his own arrangement for the accommodation of his 

personnel at respective locations and subsequent transportation arrangement 

for them from their place of residence to work place or any other place as 

required and company shall have no obligation in this respect. The company 

shall not be responsible for providing any medical assistance to the contract 

personnel. 

6.0        DISCIPLINE 

The bidder shall be responsible for the discipline and good behavior of all his 

personnel deployed in the services contracted and should any complaint be 

received against any of his employee, he shall arrange to re place such persons 

within 24 hours of notice issued by the Engineer-in-charge. The decision of the 

Engineer-in-charge in this matter shall be final and binding on the bidder. 

7.0        GATE PASS/IDENTITY CARD 

If required by the GGPL the bidder shall arrange to supply /renew identity card 
to his workforce at his own cost for security or for any other reasons. Those 
bidders’ personnel shall be required to carry their respective identity cards 
while on duty and produce on demand. 

8.0        RIGHT TO GETSERVICE CARRIEDOUT THROUGH OTHER AGENCIES 

Nothing contained herein shall restrict GGPL from accepting similar service from 

other agencies, at its discretion and at the risk and cost of the bidder, if the 

bidder fails to provide the said service as per the terms, scope specified in this 

tender any time. 

9.0        SUB LETTING OF CONTRACT 
No part of this contract shall be transferred or assigned or sub-let, directly or 

indirectly to any person / firm or organization. 
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10.0     DURATION OF CONTRACT 

The period of contract shall be 4 Months from the date of issue of WO. During the 

tenancy of this contract, GGPL can increase and or decrease the Quantity of work 

required. The quantity of work/services(s) showing in the schedule of rates is 

tentative. No compensation on account of decrease or 

Increase of scope of services shall be payable to the bidder what so ever may 
be the reasons thereof. 

Bidder will have to mobilize the work force within 7days from the date of work 
order/written demand served by the Engineer-In-Charge. The contract period 
shall be reckoned from the date of WO. 

The agreed rates shall remain firm till the expiry of contract and the bidder shall 

not be entitled to any escalation or revision (statutory or otherwise) or any right 

to claim, what so ever by way of representation, explanation, statement, or 

alleged representation or an outstanding or promise give nor alleged to have 

been given by any employee of the company or due to bidders own ignorance or 

on account of the difficulties or hardships faced by him. The rates as such shall 

be inclusive of all taxes/duties/levies etc., and shall remain firm till expiry of this 

contract. 

Relevant information/certificates called for in the bid shall be annexed to the bid 

properly. Non-receipt of any information/certificates with the bid shall entail 

rejection of the bid. 

Canvassing in any form shall entail disqualification. 

11.0     THE ENGINEER IN-CHARGE SHALL HAVE POWER TO 

i) Issue the bidder from time to time during the running of the contract such 

further instructions as shall be necessary for the purpose of proper and 

adequate execution of the contract and the bidder shall carry out and be bound 

by the same. 

 ii) Order the bidder to remove or replace any workman whom the company 

/considers in-competent or unsuitable and opinion of the company 

representative as to the competence of any workman engaged by the bidder 

shall be final and binding on the bidder. 

12.0     BIDDER’S WORKMEN 

The bidder shall indemnify GGPL & shall be solely and exclusively responsible 

for any liability arising due to any difference or dispute between him and his 

employee for the execution of this contract at any time during the contract 

period and also after the contract period is over for such cases arising out of the 
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time when the contract was operative. All workmen engaged by the bidder shall 

be on his roll and be paid by him and GGPL shall have no responsibility towards 

them. 

The bidder shall ensure and will be solely responsible for payment of wages and 

other dues to the personnel deployed by him in the presence of the Company’s 

representative. 

If, however, any claim is made by any employees of the bidder against the GGPL 

for wages, compensation or any sum of dues, the bidder agrees to indemnify the 

GGPL of all such claim sand to pay all the expenses which the GGPL may incur in 

defending any proceedings pursuant to such claims. 

The bidder and his men shall abide by the rules and regulations of the GGPL. 

The bidder shall be responsible for and shall pay any compensation to their 

employee’s payable under the Workmen’s Compensation Act 1923 and 1933 and 

The amendments there to for the injuries caused to the workmen. The bidder 

shall be responsible for and pay the expenses for providing medical treatment to 

any employees who may suffer any bodily injury as a result of any accident. In 

every case, in which by virtue of the provisions of section12 sub-section1 of 

workmen’s compensation Act, 1923, the GGPL is obliged to pay compensation to 

workmen employed by the bidder in execution of the works, and without 

prejudice to the rights of the GGPL undersection-12, sub-section 2 of the said 

Act, the GGPL shall be at liberty to recover such amount or any part thereof by 

deducting it from the security depositor from any sum due from the GGPL to the 

bidder whether under this contract or otherwise. The GGPL shall not be bound 

to contest any claim made against it under Section-12, Sub-section 1 of the said 

Act except on the written request of the bidder and upon his giving to the GGPL 

full security for all costs for which the GGPL might become liable in-consequence 

of contesting such claims. 

The bidder shall be liable for all payments in time to his staff employed for the 

performance or carrying out of the said work and in respect of all claims and 

liabilities of the bidders business and the GGPL shall in no event be liable or 

responsible for any payment and the bidder shall keep the GGPL indemnified 

against the same and from all proceedings in respect thereof. 

The bidder shall observe and implement all the laws of the land and the rules 

frames there under which are beneficial to the staff employed by him and that 

the GGPL shall, in no event be liable or responsible for any default that will arise 

out of on-observance of such laws, rules on the part of the bidder and that the 

bidder shall indemnify and keep indemnified the GGPL against the same and 

form all proceedings in respect thereof. 
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The bidder shall indemnify and keep indemnified the GGPL from any claims 

made under the Workmen’s Compensation Act of 1923, Employees State 

Insurance Act, Employees’ Provident Fund Act and/or other Laws in force by the 

bidder’s employees. The bidder shall indemnify GGPL against all losses or 

damages caused to it on account to facts of the personnel deployed by the 

bidder. 

The bidder shall ensure regular and effective supervision of the personnel 

deployed by him. 

13.0     TERMINATIONOF ORDER 

13.1     Termination for Default 

The Owner may without prejudice to any other remedy for breach of contract, by 
written notice of default sent to the bidder, terminate the contract in whole or in 
part:- 
a) If the bidder  fails  to  deploy  manpower within  the  time period specified in      

the contract or 
b) If the bidder fails to perform any other obligation(s) under the contract or 

c) Non-availability of service for any reason.  
 

14.0     COMPLIANCE OF LAWS 
The bidder which shall include the contracting firm/company shall be solely  

liable to obtain and to abide by all necessary licenses from the concerned 

authorities as provided under the various labour laws legislation’s including 

labour license from the competent authority under the contract labour 

(Regulation & Abolition) Act 1970 and Acts made thereafter. 

The installations where job is to be carried out are live and have hydrocarbon 

environment, bidder shall comply with all safety rules and regulations and other 

appropriate instructions issued. 

15.0     EVALUATION OF OFFERS: 

 

The Evaluation will be done for the lowest overall cost to the company. 

16.0     PROCEDUREFOR NEGOTIATION: 
 

In the event of negotiations, the same will be held with L-1 party/parties. . 

17.0     LIQUIDATED DAMAGES: 

Liquidated Damages shall be applicable for the late deployment of the manpower 

at 0.5% of prorate work order value for every week of delay up to a maximum of 

5% of the total work order. 
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GENERAL CONDITIONS OF CONTRACT 

SECTION- I DEFINITIONS 

1. Definition of Terms:  

1.1 In this CONTRACT (as here-in-after defined) the following words and expressions 

shall have the meanings hereby assigned to them except where the context otherwise 

required.  

1.1.1. The EMPLOYER/COMPANY/GGPL means GGPL (INDIA) LTD., a public limited 

company, incorporated under the  Company’s act 1956 and having its Registered office at D. 

No. 85-06-23/2, 2nd floor, 40th Ward, Morampudi Junction, Rajahmahendravaram-533 103, 

East Godavari Dist, A.Pand includes its successors and assigns. 

1.1.2. The "CONTRACTOR" means the person or the persons, firm or Company or 

corporation whose tender has been accepted by the EMPLOYER and includes the 

CONTRACTOR's legal Representatives his successors and permitted assigns.  

1.1.3. The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from time 

to time by the GGPL and shall include those who are expressly authorized by him to act for 

and on his behalf for operation of this CONTRACT. 

1.1.4. The "WORK" shall mean and include all items and things to be supplied/ done and 

services and activities to be performed by the CONTRACTOR in pursuant to and in 

accordance with CONTRACT or part thereof as the case may be and shall include all extra, 

additional, altered or substituted works as required for purpose of the CONTRACT. 

1.1.5. The "PERMANENTWORK" means and includes works which will be incorporated in 

and form a part of the work to be handed over to the EMPLOYER by the CONTRACTOR on 

completion of the CONTRACT. 

1.1.6. "CONSTRUCTIONEQUIPMENT" means all appliances/equipment and things 

whatsoever nature for the use in or for the execution, completion, operation, or 

maintenance of the work or temporary works (as hereinafter defined) but does not include 

materials or other things intended to form or to be incorporated into the WORK, or camping 

facilities. 

1.1.7. "CONTRACTDOCUMENTS" means collectively the Tender Documents, Designs, 

Drawings, Specification, Schedule of Quantities and Rates, Letter of Acceptance and agreed 

variations if any, and such other documents constituting the tender and acceptance thereof.   

1.1.8. CONSULTANT: means ------------------------------- who are the consulting engineer to the 

Employer for this project and having registered office at -------------------------------  
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1.1.9. The "SUB-CONTRACTOR" means any person or firm or Company (other than the 

CONTRACTOR) to whom any part of the work has been entrusted by the CONTRACTOR, with 

the written consent of the ENGINEER-IN-CHARGE, and the legal representatives, successors 

and permitted assigns of such person, firm or company.  

1.1.10. The "CONTRACT” shall mean the Agreement between the EMPLOYER and the 

CONTRACTOR for the execution of the works including therein all contract documents.   

1.1.11. The "SPECIFICATION" shall mean all directions the various technical specifications, 

provisions attached and referred to the Tender Documents which pertain to the method 

and manner of performing the work or works to the quantities and qualities of the work or 

works and the materials to be furnished under the CONTRACT for the work or works, as may 

be amplified or modified by the GGPL or ENGINEER-IN-CHARGE during the performance of 

CONTRACT in order to provide the unforeseen conditions or in the best interests of the work 

or works. It shall also include the latest edition of relevant Standard Specifications including 

all addenda/corrigenda published before entering into CONTRACT.  

1.1.12. The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof 

with any modifications approved in writing by the ENGINEER- IN-CHARGE and such other 

drawing as may, from time to time, be furnished or approved in writing by the ENGINEER-

IN-CHARGE.  

1.1.13. The "TENDER" means the proposal along with supporting documents submitted by 

the CONTRACTOR for consideration by the EMPLOYER.   

1.1.14. The "CHANGEORDER" means an order given in writing by the ENGINEER-IN-CHARGE 

to effect additions to or deletion from and alteration in the works.   

1.1.15. The "COMPLETIONCERTIFICATE" shall mean the certificate to be issued by the 

ENGINEER-IN-CHARGE when the works have been completed entirely in accordance with 

CONTRACT DOCUMENT to his satisfaction.  

1.1.16. The "FINALCERTIFICATE" in relation to a work means the certificate regarding the 

satisfactory compliance of various provision of the CONTRACT by the CONTRACTOR issued 

by the ENGINEER-IN- CHARGE/EMPLOYER after the period of liability is over.  

1.1.17. “DEFECTLIABILITYPERIOD” in relation to a work means the specified period from the 

date of COMPLETION CERTIFICATE upto the date of issue of FINAL CERTIFICATE during which 

the CONTRACTOR stands responsible for rectifying all defects that may appear in the works 

executed by the CONTRACTOR in pursuance of the CONTRACT and includes warranties 

against Manufacturing/Fabrication/ Erection/Construction defects covering all materials 

plants, equipment, components, and the like supplied by the CONTRACTOR, works executed 

against workmanship defects.  



 

 

TENDER NO: GGPL/KKD/C&P/MDPE/2503/04/VS                                     
-------------------------------------------------------------------------------------------------------------------------------------- 

217 
 
 

1.1.18. The "APPOINTINGAUTHORITY" for the purpose of arbitration shall be the 

CHAIRMAN and MANAGING DIRECTOR or any other person so designated by the 

EMPLOYER.   

1.1.19. "TEMPORARYWORKS" shall mean all temporary works of every kind required in or 

about the execution, completion or maintenance of works.  

1.1.20. "PLANS" shall mean all maps, sketches and layouts as are incorporated in the 

CONTRACT in order to define broadly the scope and specifications of the work or works, and 

all reproductions thereof.  

1.1.21. "SITE" shall mean the lands and other places on, under, in or through which the 

permanent works are to be carried out and any other lands or places provided by the 

EMPLOYER for the purpose of the CONTRACT.  

1.1.22. "NOTICEINWRITINGORWRITTENNOTICE" shall mean a notice in written, typed or 

printed characters sent (unless delivered personally or otherwise proved to have been 

received by the addressee) by registered post to the latest known private or business 

address or registered office of the addressee and shall be deemed to have been received in 

the ordinary course of post it would have been delivered. 

1.1.23. "APPROVED" shall mean approved in writing including subsequent written 

confirmation of previous verbal approval and "APPROVAL" means approval in writing 

including as aforesaid.  

1.1.24. "LETTEROFINTENT/FAXOFINTENT” shall mean intimation by a Fax/Letter to 

Tenderer(s) that the tender has been accepted in accordance with the provisions contained 

in the letter.  

1.1.25. "DAY" means a day of 24 hours from midnight to midnight irrespective of the 

number of hours worked in that day. 

1.1.26. "WORKINGDAY" means any day which is not declared to be holiday or rest day by 

the EMPLOYER.  

1.1.27. "WEEK" means a period of any consecutive seven days.  

1.1.28. "METRICSYSTEM" - All technical documents regarding the construction of works are 

given in the metric system and all work in the project should be carried out according to the 

metric system. All documents concerning the work shall also be maintained in the metric 

system.   

1.1.29. "VALUEOFCONTRACT” or “TOTALCONTRACTPRICE” shall mean the sum accepted or 

the sum calculated in accordance with the prices accepted in tender and/or the CONTRACT 

rates as payable to the CONTRACTOR for the entire execution and full completion of the 

work, including change order. 
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1.1.30. "LANGUAGEFORDRAWINGSANDINSTRUCTION" All the drawings, titles, notes, 

instruction, dimensions, etc. shall be in English Language.  

1.1.31. "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by 

the CONTRACTOR at "SITE" comprising of construction equipments, aids, tools tackles 

including setting of site offices with facilities such as power, water, communication etc. 

establishing manpower organization comprising of Resident Engineers, Supervising 

personnel and an adequate strength of skilled, semi-skilled and un-skilled workers, who with 

the so established infrastructure shall be in a position to commence execution of work at 

site(s), in accordance with the agreed Time Schedule of Completion of Work. 

"MOBILISATION" shall be considered to have been achieved, if the CONTRACTOR is able to 

establish infrastructure as per Time Schedule, where so warranted in accordance with 

agreed schedule of work implementation to the satisfaction of ENGINEER-IN-CHARGE/ 

EMPLOYER.  

1.1.32. "COMMISSIONING" shall mean pressing into service of the system including the 

plant(s), equipment(s), vessel(s), pipeline, machinery(ies), or any other section or sub-

section of installation(s) pertaining to the work of the CONTRACTOR after successful testing 

and trial runs of the same. "COMMISSIONING" can be either for a completed system or a 

part of system of a combination of systems or sub-systems and can be performed in any 

sequence as desired by EMPLOYER and in a manner established to be made suited according 

to availability of pre-requisites. Any such readjustments made by EMPLOYER in performance 

of "COMMISSIONING" activity will not be construed to be violating CONTRACT provisions 

and CONTRACTOR shall be deemed to have provided for the same. 

SECTION-II GENERAL INFORMATION 

2. General Information  

2.1 a) Location of Site: The proposed location of Project site is defined in the Special 

Conditions of Contract. 

b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads to 

the actual site of construction for his own work at his own cost. The CONTRACTOR shall be 

required to permit the use of the roads so constructed by him for vehicles of any other 

parties who may be engaged on the project site. The CONTRACTOR shall also facilitate the 

construction of the permanent roads should the construction there of start while he is 

engaged on this work. He shall make allowance in his tender for any inconvenience he 

anticipates on such account. Non-availability of access roads, railway siding and railway 

wagons for the use of the CONTRACTOR shall in no case condone any delay in the execution 

of WORK nor be the cause for any claim for compensation against the EMPLOYER. 
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2.2 Scope of Work: The scope of WORK is defined in the Technical Part of the tender 

document. The CONTRACTOR shall provide all necessary materials, equipment, labour etc. 

for the execution and maintenance of the WORK till completion unless otherwise 

mentioned in the Tender Document. 

2.3 Water Supply: Contractor will have to make his own arrangements for supply of 

water to his labour camps and for works. All pumping installations, pipe net work and 

distribution system will have to be carried out by the Contractor at his own risk and cost. 

Alternatively the Employer at his discretion may endeavour to provide water to the 

Contractor at the Employer's source of supply provided the Contractor makes his own 

arrangement for the water meter which shall be in custody of the Employer and other pipe 

net works from source of supply and such distribution pipe network shall have prior 

approval of the Engineer-in-Charge so as not to interfere with the layout and progress of the 

other construction works. In such case, the rate for water shall be deducted from the 

running account bills. However, the Employer does not guarantee the supply of water and 

this does not relieve the Contractor of his responsibility in making his own arrangement and 

for the timely completion of the various works as stipulated.  

2.4 Power Supply: 

2.4.1 Subject to availability, EMPLOYER will supply power at 400/440 V at only one point 

at the nearest sub-station, from where the CONTRACTOR will make his own arrangement 

for temporary distribution. The point of supply will not be more than 500 m away from the 

CONTRACTOR'S premises. All the works will be done as per the applicable regulations and 

passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after 

the completion of work or if there is any hindrance caused to the other works due to the 

alignment of these lines, the CONTRACTOR will re-route or remove the temporary lines at 

his own cost. The CONTRACTOR at his cost will also provide suitable electric meters, fuses, 

switches, etc. for purposes of payment to the EMPLOYER which should be in the custody 

and control of the EMPLOYER. The cost of power supply shall be payable to the EMPLOYER 

every month for Construction Works power which would be deducted from the running 

account bills. The EMPLOYER shall not, however, guarantee the supply of electricity nor 

have any liability in respect thereof. No claim for compensation for any failure or short 

supply of electricity will be admissible.   

2.4.2 It shall be the responsibility of the CONTRACTOR to provide and maintain the 

complete installation on the load side of the supply with due regard to safety requirement 

at site. All cabling, equipment, installations etc. shall comply in all respects with the latest 

statutory requirements and safety provisions i.e., as per the Central/State Electricity Acts 

and Rules etc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., 

are installed, modified, maintained by a licensed Electrician/Supervisor. A test certificate is 

to be produced to the ENGINEER-IN-CHARGE for his approval, before power is made 

available.   
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2.4.3 At all times, IEA regulations shall be followed failing which the EMPLOYER has a right 

to disconnect the power supply without any reference to the CONTRACTORNo claim shall be 

entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply will be 

reconnected only after production of fresh certificate from authorized electrical supervisors.  

2.4.4 The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's equipment 

as a result of variation in voltage or frequency or interruption in power supply or other loss 

to the CONTRACTOR arising therefrom.  

2.4.5 The CONTRACTOR shall ensure that the Electrical equipment installed by him are 

such that average power factors does not fall below 0.90 at his premises. In case power 

factor falls below 0.90 in any month, he will reimburse to the EMPLOYER at the penal rate 

determined by the EMPLOYER for all units consumed during the month.  

2.4.6 The power supply required for CONTRACTOR's colony near the plant site will be 

determined by the EMPLOYER and shall be as per State Electricity Board's Rules and other 

statutory provisions applicable for such installations from time to time. In case of power 

supply to CONTRACTOR's colony, the power will be made available at a single point and the 

CONTRACTOR shall make his own arrangement at his own cost for distribution to the 

occupants of the colony as per Electricity Rules and Acts. The site and colony shall be 

sufficiently illuminated to avoid accidents.   

2.4.7 The CONTRACTOR will have to provide and install his own lights and power meters 

which will be governed as per Central/State Government Electricity Rules. The metres shall 

be sealed by the EMPLOYER.  

2.4.8 In case of damage of any of the EMPLOYER’s equipment on account of fault, 

intentional or unintentional on the part of the CONTRACTOR, the EMPLOYER reserves the 

right to recover the cost of such damage from the CONTRACTOR's bill. Cost of HRC Fuses 

replaced at the EMPLOYER's terminals due to any fault in the CONTRACTOR's installation 

shall be to CONTRACTOR's account at the rates decided by the ENGINEER-IN-CHARGE.  

2.4.9 Only motors upto 3 HP will be allowed to be started direct on line. For motors above 

3 HP and upto 100 HP a suitable Starting device approved by the ENGINEER- IN-CHARGE 

shall be provided by the CONTRACTORFor motors above 100 HP slipring induction motors 

with suitable starting devices as approved by the ENGINEER- IN-CHARGE shall be provided 

by the CONTRACTOR 

2.4.10 The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and 

all installations are approved by the State Electricity Inspector before power can be supplied 

to the EMPLOYER.  
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2.4.11 The total requirement of power shall be indicated by the tenderer alongwith his 

tender. 

2.5 Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER will, at his 

own discretion and convenience and for the duration of the execution of the work make 

available near the site, land for construction of CONTRACTOR's Temporary Field Office, 

godowns workshops and assembly yard required for the execution of the CONTRACT. The 

CONTRACTOR shall at his own cost construct all these temporary buildings and provide 

suitable water supply and sanitary arrangement and get the same approved by the 

ENGINEER-IN-CHARGE. On completion of the works undertaken by the CONTRACTOR, he 

shall remove all temporary works erected by him and have the SITE cleaned as directed by 

ENGINEER-IN-CHARGE. If the CONTRACTOR shall fail to comply with these requirements, the 

ENGINEER-IN-CHARGE may at he expenses of the CONTRACTOR remove such surplus, and 

rubbish materials and dispose off the same as he deems fit and get the site cleared as 

aforesaid; and CONTRACTOR shall forthwith pay the amount of all expenses so incurred and 

shall have no claim in respect of any such surplus materials disposed off as aforesaid. But 

the EMPLOYER reserves the right to ask the CONTRACTOR any time during the pendency of 

the CONTRACT to vacate the land by giving 7 days notice on security reasons or on national 

interest or otherwise. Rent may be charged for the land so occupied from contractor by the 

Employer. The CONTRACTOR shall put up temporary structures as required by them for their 

office, fabrication shop and construction stores only in the area allocated to them on the 

project site by the EMPLOYER or his authorised representative. No tea stalls/canteens 

should be put up or allowed to be put up by any CONTRACTOR in the allotted land or 

complex area without written permission of the EMPLOYER. No unauthorised buildings, 

constructions or structures should be put up by the CONTRACTOR anywhere on the project 

site. For uninterrupted fabrication work, the CONTRACTOR shall put up temporary covered 

structures at his cost within Area in the location allocated to them in the project site by the 

EMPLOYER or his authorised representative. No person except for authorised watchman 

shall be allowed to stay in the plant area/CONTRACTOR's area after completion of the day's 

job without prior written permission from ENGINEER-IN-CHARGE.   

2.6 Land for Residential Accommodation:-:No Land shall be made available for 

residential accommodation for staff and labour of CONTRACTOR. 

SECTION-III GENERAL INSTRUCTIONS TO TENDERERS 

3. Submission of Tender: 

3.1 TENDER must be submitted without making any additions, alterations, and as per 

details given in other clauses hereunder. The requisite details shall be filled in by the 

TENDERER at space provided under “Submission of Tender at the beginning of GCC of 

Tender Document. The rate shall be filled only in the schedule given in this Tender 

Document.   
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3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted 

alongwith the Tender Document. the tenderer should write clearly the revised quantities in 

Schedule of Rates of Tender Document and should price the WORK based on revised 

quantities when amendments of quantities are issued in addenda.  

3.3 Covering letter alongwith its enclosures accompanying the Tender Document and all 

further correspondence shall be submitted in duplicate.   

3.4 Tenderers are advised to submit quotations based strictly on the terms and 

conditions and specifications contained in the Tender Documents and not to stipulate any 

deviations.  

3.5 Tenders should always be placed in double sealed covers, superscribing 

["QUOTATION DO NOT OPEN" Tender for _________________________ Project of 

GODAVARI GAS (P) LTD due for opening on _______________________]. The Full Name, 

Address and Telegraphic Address, Fax No. of the Tenderers shall be written on the bottom 

left hand corner of the sealed cover.  

4. Documents:  

4.1 General: The tenders as submitted, will consist of the following: 

(i) Complete set of Tender Documents (Original) as sold duly filled in and signed by the 

tenderer as prescribed in different clauses of the Tender Documents.  

(ii) Earnest money in the manner specified in Clause 6 hereof. 

(iii) Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case 

an authorised representative has signed the tender, as required by Clause 14 hereof. 

(iv) Information regarding tenderers in the proforma enclosed. 

(v) Details of work of similar type and magnitude carried out by the Tenderer in the 

proforma provided in the tender document. 

(vi) Organisation chart giving details of field management at site, the tenderer proposes 

to have for this job. 

(vii) Details of construction plant and equipments available with the tenderer for using in 

this work. 

(viii) Solvency Certificate from Scheduled Bank to prove the financial ability to carry out 

the work tendered for. 

(ix) Latest Balance Sheet and Profit & Loss Account duly audited. 
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(x) Details of present commitment as per proforma enclosed to tender. 

(xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and other 

technical informations the tenderer wish to furnish. 

(xii) Provident fund registration certificate 

(xiii) List showing all enclosures to tender. 

4.2 All pages are to be Initiated: All signatures in Tender Documents shall be dated, as 

well as, all the pages of all sections of Tender Documents shall be initialed at the lower right 

hand corner and signed wherever required in the tender papers by the TENDERER or by a 

person holding power of attorney authorising him to sign on behalf of the tenderer before 

submission of tender.  

4.3 Rates to be in Figures and Words: The tender should quote in English both in figures 

as well as in words the rates and amounts tendered by him in the Schedule of Rates of 

Tender submitted by the CONTRACTOR for each item and in such a way that interpolation is 

not possible. The amount for each item should be worked out and entered and requisite 

total given of all items, both in figures and in words. The tendered amount for the work shall 

be entered in the tender and duly signed by the Tenderer. If some discrepancies are found 

between the RATES in FIGURES and WORDS or the AMOUNT shown in the tender, the 

following procedure shall be followed: 

a) When there is difference between the rates in figures and words, the rate which 

corresponds to the amount worked out by the tenderer shall be taken as correct. 

b) When the rate quoted by the tenderer in figures and words tally but the amount is 

incorrect the rate quoted by the tenderer shall be taken as correct. 

c) When it is not possible to ascertain the correct rate by either of above methods, the 

rate quoted in words shall be taken as correct. 

4.4 Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender 

paper shall be signed in full by the TENDERER with date. No erasure or over writing is 

permissible.  

4.5 Signature of Tenderer: 

4.5.1 The TENDERER shall contain the name, residence and place of business of person or 

persons making the tender and shall be signed by the TENDERER with his usual signature. 

Partnership firms shall furnish the full names of all partners in the tender. It should be 

signed in the partnership's name by all the partners or by duly authorised representatives 

followed by the name and designation of the person signing. Tender by a corporation shall 

be signed by an authorised representative, and a Power of Attorney in that behalf shall 

accompany the tender. A copy of the constitution of the firm with names of all partners 

shall be furnished. 
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4.5.2 When a tenderer signs a tender in a language other than English, the total amount 

tendered should, in addition, be written in the same language. The signature should be 

attested by at least one witness.  

4.6 Witness: Witness and sureties shall be persons of status and property and their 

names, occupation and address shall be stated below their signature.  

4.7 Details of Experience: The tenderer should furnish, alongwith his tender, details of 

previous experience in having successfully completed in the recent past works of this 

nature, together with the names of Employers, location of sites and value of contract, date 

of commencement and completion of work, delays if any, reasons of delay and other details 

alongwith documentary evidence(s). 

4.8 Liability of Government of India: It is expressly understood and agreed by and 

between Bidder or/Contractor and M/s GODAVARI GAS (P) LTD, and that M/s GGPL (India) 

Ltd., is entering into this agreement solely on its own behalf and not on behalf of any other 

person or entity. In particular, it is expressly understood and agreed that the Government of 

India is not a party to this agreement and has no liabilities, obligations or rights hereunder. 

It is expressly understood and agreed that M/s GGPL (India) Ltd. is an independent legal 

entity with power and authority to enter into contracts solely on its own behalf under the 

applicable Laws of India and general principles of Contract Law. The Bidder/Contractor 

expressly agrees, acknowledges and understands that M/s GGPL (India) Ltd. is not an agent, 

representative or delegate of the Government of India. It is further understood and agreed 

that the Government of India is not and shall not be liable for any acts, omissions, 

commissions, breaches or other wrongs arising out of the contract. Accordingly, 

Bidder/Contractor hereby expressly waives, releases and foregoes any and all actions or 

claims, including cross claims, impleader claims or counter claims against the Government of 

India arising out of this contract and covenants not to sue to Government of India as to any 

manner, claim, cause of action or thing whatsoever arising of or under this agreement. 

5. Transfer of Tender Documents: 

5.1 Transfer of Tender Documents purchased by one intending tenderer to another is 

not permissible. 

6. Earnest Money:  

6.1 The bidder must pay Earnest Money as given in the letter /notice inviting tenders 

and attach the official receipt with the tender failing which the tender is liable to be rejected 

and representatives of such tenderers will not be allowed to attend the tender opening. 

Earnest Money can be paid in Demand Drafts or Bank Guarantee or Banker’s Cheque or 

Letter of Credit from any Indian scheduled bank or a branch of an International bank 

situated in India and registered with Reserve Bank of India as scheduled foreign bank. 

However, other than the Nationalised Indian Banks, the banks whose BGs are furnished, 
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must be commercial banks having net worth in excess of Rs. 100 crores and a declaration to 

this effect should be made by such commercial bank either in the bank guarantee itself or 

separately on a letter head. The bid guarantee shall be submitted in the prescribed format . 

Note:  The Bank Guarantee so furnished by the tenderer shall be in the proforma 

prescribed by the EMPLOYER. No interest shall be paid by the EMPLOYER on the Earnest 

Money deposited by the tenderer. The Bank Guarantee furnished in lieu of Earnest Money 

shall be kept valid for a period of "SIX MONTHS" from the date of opening of tender.(TWO 

MONTHS beyond the bid validity). The Earnest Money deposited by successful tenderer 

shall be forfeited if the Contractor fails to furnish the requisite Contract Performance 

Security as per clause 24 hereof and /or fails to start work within a period of 15 days or fails 

to execute the AGREEMENT within 15 days of the receipt by him of the Notification of 

Acceptance of Tender. 

Note:  The Earnest Money of the unsuccessful bidder will be returned by 

EMPLOYER/CONSULTANT, directly to the tenderer (s), within a reasonable period of time 

but not later than 30 days after the expiration of the period of bid validity prescribed by 

EMPLOYER. 

7 Validity: 

7.1 Tender submitted by tenderers shall remain valid for acceptance for a period of "4 

MONTHS" from the date of opening of the tender. The tenderers shall not be entitled during 

the said period of 4 months, without the consent in writing of the EMPLOYER, to revoke or 

cancel his tender or to vary the tender given or any term thereof. In case of tender revoking 

or canceling his tender or varying any term in regard thereof without the consent of 

EMPLOYER in writing, the EMPLOYER shall forfeit Earnest Money paid by him alongwith 

tender. 

8 Addenda/Corrigenda 

8.1 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to 

the date of opening of the tenders to clarify documents or to reflect modification in design 

or CONTRACT terms. 

8.2 Each addenda/ corrigendum issued will be issued in duplicate to each person or 

organisation to whom set of Tender Documents has been issued. Recipient will retain 

tenderer's copy of each Addendum/Corrigendum and attach original copy duly signed along 

with his offer. All Addenda/Corrigenda issued shall become part of Tender Documents. 

9 Right of Employer to Accept or Reject Tender: 

9.1 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER, 

however, does not bind himself to accept the lowest 
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tender, and reserves to itself the authority to reject any or all the tenders received without 

assigning any reason whatsoever. At the option of the Employer, the work for which the 

tender had been invited, may be awarded to one Contractor or split between more than 

one bidders, in which case the award will be made for only that part of the work, in respect 

of which the bid has been accepted. The quoted rates should hold good for such 

eventualities. Tenders in which any of the particulars and prescribed information are 

missing or are incomplete in any respect and/or the prescribed conditions are not fulfilled 

are liable to be rejected. The Tender containing uncalled for remarks or any additional 

conditions are liable to be rejected. Canvassing in connection with tenders is strictly 

prohibited and tenders submitted by the Tenderers who resort to canvassing will be liable 

to rejection. 

10 Time Schedule 

10.1  The WORK shall be executed strictly as per the TIME SCHEDULE specified in 

TENDER/CONTRACT Document. The period of construction given in Time Schedule includes 

the time required for mobilisation as well as testing, rectifications if any, retesting and 

completion in all respects to the entire satisfaction of the ENGINEER-IN- CHARGE. 

10.2  A joint programme of execution of the WORK will be prepared by the ENGINEER-IN-

CHARGE and CONTRACTOR based on priority requirement of this project. This programme 

will take into account the time of completion mentioned in 10.1 above and the time allowed 

for the priority works by the ENGINEER-IN-CHARGE. 

10.3  Monthly/Weekly construction programme will; be drawn up by the ENGINEER-IN-

CHARGE jointly with the CONTRACTOR, based on availability of work fronts and the joint 

construction programme as per 10.2 above. The CONTRACTOR shall scrupulously adhere to 

these targets /programmes by deploying adequate personnel, construction tools and tackles 

and he shall also supply himself all materials of his scope of supply in good time to achieve 

the targets/programmes. In all matters concerning the extent of targets set out in the 

weekly and monthly programmes and the degree of achievements the decision of the 

ENGINEER-IN-CHARGE will be final and binding on the CONTRACTOR. 

11 Tenderer’s Responsibility  

11.1  The intending tenderers shall be deemed to have visited the SITE and familiarised 

submitting the tender. Non-familiarity with the site conditions will not be considered a 

reason either for extra claims or for not carrying out the works in strict conformity with the 

DRAWINGS and SPECIFICATIONS or for any delay in performance. 

12 Retired Government or Company Officers 

12.1  No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of the States/ Central Government or of 

the EMPLOYER is allowed to work as a CONTRACTOR for a period of two years after his 
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retirement from Government Service, or from the employment of the EMPLOYER without 

the previous permission of the EMPLOYER. The CONTRACT, if awarded, is liable to be 

cancelled if either the CONTRACTOR or any of his employees is found at any time to be such 

a person, who has not obtained the permission of the State/Central Government or of the 

EMPLOYER as aforesaid before submission of tender, or engagement in the CONTRACTOR'S 

service as the case may be.  

13 Signing of the Contract:  

13.1  The successful tenderer shall be required to execute an AGREEMENT in the 

proforma attached with TENDER DOCUMENT within 15 days of the receipt by him of the 

Notification of Acceptance of Tender. In the event of failure on the part of the successful 

tenderer to sign the AGREEMENT within the above stipulated period, the Earnest Money or 

his initial deposit will be forefeited and the acceptance of the tender shall be considered as 

cancelled. 

14 Field Management & Controlling/Coordinating Authority: 

14.1  The field management will be the responsibility of the ENGINEER-IN-CHARGE, who 

will be nominated by the EMPLOYER. The ENGINEER-IN-CHARGE may also authorize his 

representatives to assist in performing his duties and functions. 

14.2  The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged 

at site to ensure minimum disruption of work carried out by different agencies. It shall be 

the responsibility of the CONTRACTOR to plan and execute the work strictly in accordance 

with site instructions to avoid hindrance to the work being executed by other agencies. 

15 Note to Schedule of Rates: 

15.1  The Schedule of Rates should be read in conjunction with all the other sections of 

the tender. 

15.2  The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and 

details of work to be done within TIME SCHEDULE and to have aquainted himself of the 

condition prevailing at site. 

15.3  Rates must be filled in the Schedule of Rates of original Tender Documents. If 

quoted in separate typed sheets no variation in item description or specification shall be 

accepted. Any exceptions taken by the tenderer to the Schedule of Rates shall be brought 

out in the terms and conditions of the offer. 

15.4  The quantities shown against the various items are only approximate. Any increase 

or decrease in the quantities shall not form the basis of alteration of the rates quoted and 

accepted.  

15.5  The EMPLOYER reserves the right to interpolate the rates for such items of work 

falling between similar items of lower and higher magnitude. 
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16 Policy for Tenders Under Consideration: 

16.1  Only Those Tenders which are complete in all respects and are strictly in accordance 

with the Terms and Conditions and Technical Specifications of Tender Document, shall be 

considered for evaluation. Such Tenders shall be deemed to be under consideration 

immediately after opening of Tender and until such time an official intimation of acceptance 

/rejection of Tender is made by GGPL to the Bidder.  

16.2  Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. GGPL will 

appreciate submission of offer based on the terms and conditions in the enclosed General 

Conditions of Contract (GCC), Special Conditions of Contract (SCC), Instructions to Bidders 

(ITB), Scope of Work, technical specifications etc. to avoid wastage of time and money in 

seeking clarifications on technical/ commercial aspects of the offer. Bidder may note that no 

technical and commercial clarifications will be sought for after the receipt of the bids. In 

case of any deviation/nonconformity observed in the bid, it will be liable for rejection. 

17 Award of Contract: 

17.1  The Acceptance of Tender will be intimated to the successful Tenderer by GGPL 

either by Telex/ Telegram/ Fax or by Letter or like means-defined as LETTER OF 

ACCEPTANCE OF TENDER. 

17.2 GGPL will be the sole judge in the matter of award of CONTRACT and the decision of 

GGPL shall be final and binding. 

18 Clarification of Tender Document: 

18.1  The Tender is required to carefully examine the Technical Specifications, Conditions 

of Contract, Drawings and other details relating to WORK and given in Tender Document 

and fully inform himself as to all conditions and matters which may in any way affect the 

WORK or the cost thereof. In case the Tenderer is in doubt about the completeness or 

correctness of any of the contents of the Tender Documents he should request in writing for 

an interpretation/clarification to GGPL in triplicate. GGPL will then issue 

interpretation/clarification to Tenderer in writing. Such clarifications and or interpretations 

shall form part of the Specifications and Documents and shall accompany the tender which 

shall be submitted by tenderer within time and date as specified in invitations to tender.  

18.2  Verbal clarification and information given by GGPL or its employee(s) or its 

representatives shall not in any way be binding on GGPL. 

19 Local Conditions:  

19.1  It will be imperative on each tenderer to inform himself of all local conditions and 

factors which may have any effect on the execution of WORK covered under the Tender 

Document. In their own interest, the tenderer are requested to familiarise themselves with 

the Indian Income Tax Act 1961, Indian Companies Act 1956, Indian Customs Act 1962 and 

other related Acts and Laws and Regulations of India with their latest amendments, as 
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applicable GGPL shall not entertain any requests for clarifications from the tenderer 

regarding such local conditions.  

19.2  It must be understood and agreed that such factors have properly been investigated 

and considered while submitting the tender. No claim for financial or any other adjustments 

to VALUE OF CONTRACT, on lack of clarity of such factors shall be entertained. 

20 Abnormal Rates: 

20.1  The tenderer is expected to quote rate for each item after careful analysis of cost 

involved for the performance of the completed item considering all specifications and 

Conditions of Contract. This will avoid loss of profit or gain in case of curtailment or change 

of specification for any item. In case it is noticed that the rates quoted by the tenderer for 

any item are unusually high or unusually low, it will be sufficient cause for the rejection of 

the tender unless the EMPLOYER is convinced about the reasonableness after scrutiny of the 

analysis for such rate(s) to be furnished by the tenderer (on demand). 

SECTION-IV GENERAL OBLIGATIONS 

21 Priority of Contract Documents 

21.1  Except if and the extent otherwise provided by the Contract, the provisions of the 

General Conditions of Contract and Special Conditions shall prevail over those of any other 

documents forming part of the CONTRACT. Several documents forming the CONTRACT are 

to be taken as mutually explanatory of one another, but in case of ambiguities or 

discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGE who 

shall thereupon issue to the Contractor instructions thereon and in such event, unless 

otherwise provided in the Contract, the priority of the documents forming the Contract shall 

be as follows : 

(i) The Contract Agreement ; 

(ii) The Letter of Acceptance; 

(iii) The (Instructions to Bidders)ITB; 

(iv) Special Conditions of Contract (SCC); 

(v) General Conditions of Contract (GCC) 

(vi) Any other document forming part of the Contract. Works shown in the DRAWING 

but not mentioned in the SPECIFICATIONS OR described in the SPECIFICATIONS without 

being shown in the DRAWINGS shall nevertheless be deemed to be included in the same 

manner as if they had been specifically shown upon the DRAWINGS and described in the 

SPECIFICATIONS. 
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21.2  Headings and Marginal Notes: All headings and marginal notes to the clauses of 

these General Conditions of Contract or to the SPECIFICATIONS or to any other Tender 

Document are solely for the purpose of giving a concise indication and not a summary of the 

contents thereof, and they shall never be deemed to be part thereof or be used in the 

interpretation or construction thereof the CONTRACT.  

21.3  Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated specifically, 

the singular shall include the plural and vice versa wherever the context so requires.  

21.4  Interpretation: Words implying `Persons' shall include relevant `Corporate 

Companies / Registered Associations/ Body of Individuals/ Firm of Partnership' as the case 

may be. 

22 Special Conditions of Contract: 

22.1  Special Conditions of Contract shall be read in conjunction with the General 

Conditions of Contract, specification of Work, Drawings and any other documents forming 

part of this CONTRACT wherever the context so requires. 

22.2  Notwithstanding the sub-division of the documents into these separate sections and 

volumes every part of each shall be deemed to be supplementary to and complementary of 

every other part and shall be read with and into the CONTRACT so far as it may be 

practicable to do so. 

22.3  Where any portion of the General Condition of Contract is repugnant to or at 

variance with any provisions of the Special Conditions of Contract, unless a different 

intention appears the provisions of the Special Conditions of Contract shall be deemed to 

over-ride the provisions of the General Conditions of Contract and shall to the extent of 

such repugnancy, or variations, prevail. 

22.4  Wherever it is mentioned in the specifications that the CONTRACTOR shall perform 

certain WORK or provide certain facilities, it is understood that the CONTRACTOR shall do so 

at his cost and the VALUE OF CONTRACT shall be deemed to have included cost of such 

performance and provisions, so mentioned.  

22.5  The materials, design and workmanship shall satisfy the relevant INDIAN 

STANDARDS, the JOB SPECIFICATIONS contained herein and CODES referred to. Where the 

job specification stipulate requirements in addition to those contained in the standard 

codes and specifications, these additional requirements shall also be satisfied. 

23 Contractor to obtain his own Information: 

23.1 The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be, 

deemed to have himself independently obtained all necessary information for the purpose 
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of preparing his tender and his tender as accepted shall be deemed to have taken into 

account all contingencies as may arise due to such information or lack of same. The 

correctness of the details, given in the Tender Document to help the CONTRACTOR to make 

up the tender is not guaranteed. The CONTRACTOR shall be deemed to have examined the 

CONTRACT DOCUMENTS, to have generally obtained his own information in all matters 

whatsoever that might affect the carrying out of the works at the schedules rates and to 

have satisfied himself to the sufficiency of his tender. Any error in description of quantity or 

omission there from shall not vitiate the CONTRACT or release the CONTRACTOR from 

executing the work comprised in the CONTRACT according to DRAWINGS and 

SPECIFICATIONS at the scheduled rates. He is deemed to have known the scope, nature and 

magnitude of the WORKS and the requirements of materials and labour involved etc., and as 

to what all works he has to complete in accordance with the CONTRACT documents 

whatever be the defects, omissions or errors that may be found in the DOCUMENTS. The 

CONTRACTOR shall be deemed to have visited surroundings, to have satisfied himself to the 

nature of all existing structures, if any, and also as to the nature and the conditions of the 

Railways, Roads, Bridges and Culverts, means of transport and communication, whether by 

land, water or air, and as to possible interruptions thereto and the access and egress from 

the site, to have made enquiries, examined and satisfied himself as to the sites for obtaining 

sand, stones, bricks and other materials, the sites for disposal of surplus materials, the 

available accommodation as to whatever required, depots and such other buildings as may 

be necessary for executing and completing the works, to have made local independent 

enquiries as to the sub-soil, subsoil water and variations thereof, storms, prevailing winds, 

climatic conditions and all other similar matters effecting these works. He is deemed to have 

acquainted himself as to his liability of payment of Government Taxes, Customs duty and 

other charges, levies etc. Any neglect or omission or failure on the part of the CONTRACTOR 

in obtaining necessary and reliable information upon the foregoing or any other matters 

affecting the CONTRACT shall not relieve him from any risks or liabilities or the entire 

responsibility from completion of the works at the scheduled rates and times in strict 

accordance with the CONTRACT. It is, therefore, expected that should the CONTRACTOR 

have any doubt as to the meaning of any portion of the CONTRACT DOCUMENT he shall set 

forth the particulars thereof in writing to EMPLOYER in duplicate, before submission of 

tender. The EMPLOYER may provide such clarification as may be necessary in writing to 

CONTRACT, such clarifications as provided by EMPLOYER shall form part of CONTRACT 

DOCUMENTS. No verbal agreement or inference from conversation with any effect or 

employee of the EMPLOYER either before, during or after the execution of the CONTRACT 

agreement shall in any way affect or modify and of the terms or obligations herein 

contained. Any change in layout due to site conditions or technological requirement shall be 

binding on the CONTRACTOR and no extra claim on this account shall be entertained.  
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24 Contract Performance Security: 

24.1  The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date of 

notification of award, a security in the sum of 10% of the accepted value of the tender or 

the actual value of work to be done whichever is applicable due to any additional work or 

any other reasons, in the form of a Bank draft/Banker’s cheque or Bank Guarantee or 

irrevocable Letter of credit (as per proforma enclosed) as Contract Performance Security 

with the EMPLOYER which will be refunded after the expiry of DEFECTS LIABILITY PERIOD. 

However where the contract is for two years or more , in this case, contractor has to deposit 

security deposit 7.5% of annualized contract value  and where the contract value is up to 25 

lacs,  initially SD is to be deposited 2.5% and remaining 5% to be recovered from RA Bills. 

Contract/Order value as mentioned above shall be exclusive of taxes and duties. The SD will 

be valid for the period of contract + 90 days beyond the contract period/duration and 

applicable Warranty/Guarantee/Defect Liability Period (if any).  

24.2  CONTRACTOR can furnish the Contract Performance Security in the form of Demand 

Draft or through a Bank Guarantee or through an irrevocable Letter of Credit from any 

Indian scheduled bank or a branch of an International bank situated in India and registered 

with Reserve Bank of India as scheduled foreign bank. However, other than the Nationalised 

Indian Banks, the banks whose BGs are furnished, must be commercial banks having net 

worth in excess of Rs. 100 crores and a declaration to this effect should be made by such 

commercial bank either in the bank guarantee itself or separately on a letter head. The bank 

guarantee or the Letter of Credit shall be submitted in the prescribed format. 

24.3  If the CONTRACTOR/SUB-CONTRACTOR or their employees or the CONTRACTOR’s 

agents and representatives shall damage, break, deface or destroy any property belonging 

to the EMPLOYER or others during the execution of the CONTRACT, the same shall be made 

good by the CONTRACTOR at his own expenses and in default thereof, the ENGINEER-IN-

CHARGE may cause the same to be made good by other agencies and recover expenses 

from the CONTRACTOR (for which the certificate of the ENGINEER- IN-CHARGE shall be 

final). 

24.4  All compensation or other sums of money payable by the CONTRACTOR to the 

EMPLOYER under terms of this CONTRACT may be deducted from or paid by the 

encashment or sale of a sufficient part of his Contract Performance Security or from any 

sums which may be due or may become due to the CONTRACTOR by the EMPLOYER of any 

account whatsoever and in the event of his Contract Performance Security being reduced by 

reasons of any such deductions or sale of aforesaid, the CONTRACTOR shall within ten days 

thereafter make good in cash, bank drafts as aforesaid any sum or sums which may have 

been deducted from or realised by sale of his Contract Performance Security, or any part 

thereof. No interest shall be payable by the EMPLOYER for sum deposited as Contract 

Performance Security.  
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24.5  Failure of the successful bidder to comply with the requirements of this Clause shall 

constitute sufficient grounds for the annulment of the award and the forfeiture of bid 

security.  

25 Time of Performance:  

25.1  Time for Mobilization:  The work covered by this CONTRACT shall be commenced 

within fifteen (15) days, the date of letter/Fax of Intent and be completed in stages on or 

before the dates as mentioned in the TIME SCHEDULE OF COMPLETION OF WORK. The 

CONTRACTOR should bear in mind that time is the essence of this agreement. Request for 

revision of construction time after tenders are opened will not receive consideration. The 

above period of fifteen (15) days is included within the overall COMPLETION SCHEDULE, not 

over and above the completion time to any additional work or any other reasons. 

25.2 Time Schedule of Construction:  

25.2.1 The general Time Schedule of construction is given in the TENDER DOCUMENT. 

CONTRACTOR should prepare a detailed monthly or weekly construction program jointly 

with the ENGINEER-IN-CHARGE within 15 days of receipt of LETTER/FAX OF INTENT or 

ACCEPTANCE OF TENDER. The WORK shall be executed strictly as per the Time Schedule 

given in the CONTRACT DOCUMENT. The period of construction given includes the time 

required for mobilisation testing, rectifications, if any, retesting and completion in all 

respects in accordance with CONTRACT DOCUMENT to the entire satisfaction of the 

ENGINEER-IN-CHARGE. 

25.2.2 The CONTRACTOR shall submit a detailed PERT network within the time frame 

agreed above consisting of adequate number of activities covering various key phases of the 

WORK such as design, procurement, manufacturing, shipment and field erection activities 

within fifteen (15) days from the date of LETTER/FAX OF INTENT. This network shall also 

indicate the interface facilities to be provided by the EMPLOYER and the dates by which 

such facilities are needed.  

25.2.3 CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the 

agreed network which may be in the form as submitted with the EMPLOYER or in revised 

form in line with the outcome of discussions shall form part of the CONTRACT, to be signed 

within fifteen (15) days from the date of LETTER OF ACCEPTANCE OF TENDER. During the 

performance of the CONTRACT, if in the opinion of the EMPLOYER proper progress is not 

maintained suitable changes shall be made in the CONTRACTOR's operation to ensure 

proper progress. The above PERT network shall be reviewed periodically and reports shall be 

submitted by the CONTRACTOR as directed by EMPLOYER. 
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26 Force Majeure: 

26.1  CONDITIONS FOR FORCE MAJEURE:  In the event of either party being rendered 

unable by Force Majeure to perform any obligations required to be performed by them 

under the CONTRACT the relative obligation of the party affected by such Force Majeures 

shall upon notification to the other party be suspended for the period during which Force 

Majeures event lasts. The cost and loss sustained by the either party shall be borne by the 

respective parties. The term "Force Majeures" as employed herein shall mean acts of God, 

earthquake, war (declared or undeclared), revolts, riots, fires, floods, rebellions, explosions, 

hurricane, sabotage, civil commotions and acts and regulations of respective Government of 

the two parties, namely the EMPLOYER and the CONTRACTORUpon the occurrence of such 

cause(s) and upon its termination, the party alleging that it has been rendered unable as 

aforesaid thereby, shall notify the other party in writing immediately but not later than 72 

(Seventy-two) hours of the alleged beginning and ending thereof giving full particulars and 

satisfactory evidence in support of its claim. Time for performance of the relative obligation 

suspended by the Force Majeures shall then stand extended by the period for which such 

cause lasts. If deliveries of bought out items and/or works to be executed by the 

CONTRACTOR are suspended by Force Majeure conditions lasting for more than 2 (two) 

months the EMPLOYER shall have the option to terminate the CONTRACT or re-negotiate 

the contract provisions. 

26.2 OUTBREAK OF WAR 

26.2.1 If during the currency of the CONTRACT there shall be an out-break of war whether 

declared or not, in that part of the World which whether financially or otherwise materially 

affect the execution of the WORK the CONTRACTOR shall unless and until the CONTRACT is 

terminated under the provisions in this clause continue to use his best endeavour to 

complete the execution of the WORK, provided always that the EMPLOYER shall be entitled, 

at any time after such out-break of war to terminate or re-negotiate the CONTRACT by 

giving notice in writing to the CONTRACTOR and upon such notice being given the 

CONTRACT shall, save as to the rights of the parties under this clause and to the operation 

of the clauses entitled settlement of Disputes and Arbitration hereof, be terminated but 

without prejudice to the right of either party in respect of any antecedent breach thereof. 

26.2.2 If the CONTRACT shall be terminated under the provisions of the above clause, the 

CONTRACTOR shall with all reasonable diligence remove from the SITE all the 

CONTRACTOR's equipment and shall give similar facilities to his SUB-CONTRACTORS to do 

so. 

27 Price reduction schedule: 

27.1  Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete 

the WORK within the stipulated period, then, unless such failure is due to Force Majeure as 
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defined in Clause 26 here above or due to EMPLOYER's defaults, the Total Contract price 

shall be reduced by ½ % of the total Contract Price per complete week of delay or part 

thereof subject to a maximum of 5 % of the Total Contract Price, by way of reduction in 

price for delay and not as penalty. The said amount will be recovered from amount due to 

the Contractor/ Contractor’s Contract Performance Security payable on demand. The 

decision of the ENGINEER-IN-CHARGE in regard to applicability of Price Reduction Schedule 

shall be final and binding on the CONTRACTOR. 

27.2 All sums payable under this clause is the reduction in price due to delay in completion 

period at the above agreed  rate.  

27.3 Bonus For Early Completion (*) NOT APPLICABLE IN THIS TENDER 

BONUS FOR EARLY COMPLETION If the Contractor achieves completion of Works in all 

respect prior to the time schedule stipulated in the SCC, the Employer shall pay to the 

Contractor the relevant sum, if mentioned specifically in SCC, as bonus for early completion. 

The bonus for early completion, if provided specifically in SCC, shall be payable to the 

maximum ceiling of 2 ½ % of the total contract price.  

(*) Partial earlier completion may not always produce net benefits to the Employer, for 

example where utilization of the completed Works requires (a) the fulfillment of all parts of 

the Contract (e.g. the training of personnel); or (b) the completion of all Sections (e.g. in 

pipeline laying, where early completion of the laying of pipeline would not be useful if the 

compressor is still under installation); or (c) certain seasonal effects to take place (e.g. onset 

of the rainy season, for impounding a reservoir); or (d) other circumstances. Also a more 

rapid drawdown of budgeted funds may be required. All such factors should be considered 

prior to the inclusion of a bonus clause in the Contract.  

28 Rights of the employer to forfeit contract performance security: 

28.1  Whenever any claim against the CONTRACTOR for the payment of a sum of money 

arises out or under the CONTRACT, the EMPLOYER shall be entitled to recover such sum by 

appropriating in part or whole the Contract Performance Security of the CONTRACTORIn the 

event of the security being insufficient or if no security has been taken from the 

CONTRACTOR, then the balance or the total sum recoverable, as the case may be shall be 

deducted from any sum then due or which at any time thereafter may become due to the 

CONTRACTOR The CONTRACTOR shall pay to the EMPLOYER on demand any balance 

remaining due.  

29 Failure by the contractor to comply with the provisions of the contract: 

29.1  If the CONTRACTOR refuses or fails to execute the WORK or any separate part 

thereof with such diligence as will ensure its completion within the time specified in the 

CONTRACT or extension thereof or fails to perform any of his obligation under the 
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CONTRACT or in any manner commits a breach of any of the provisions of the CONTRACT it 

shall be open to the EMPLOYER at its option by written notice to the CONTRACTOR: 

a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand terminated 

and shall cease to be in force and effect on and from the date appointed by the EMPLOYER 

on that behalf, whereupon the CONTRACTOR shall stop forthwith any of the CONTRACTOR's 

work then in progress, except such WORK as the EMPLOYER may, in writing, require to be 

done to safeguard any property or WORK, or installations from damage, and the EMPLOYER, 

for its part, may take over the work remaining unfinished by the CONTRACTOR and 

complete the same through a fresh contractor or by other means, at the risk and cost of the 

CONTRACTOR, and any of his sureties if any, shall be liable to the EMPLOYER for any excess 

cost occasioned by such work having to be so taken over and completed by the EMPLOYER 

over and above the cost at the rates specified in the schedule of quantities and rate/prices. 

b) WITHOUT DETERMINING THE CONTRACT to take over the work of the CONTRACTOR 

or any part thereof and complete the same through a fresh contractor or by other means at 

the risk and cost of the CONTRACTORThe CONTRACTOR and any of his sureties are liable to 

the EMPLOYER for any excess cost over and above the cost at the rates specified in the 

Schedule of Quantities/ rates, occasioned by such works having been taken over and 

completed by the EMPLOYER.  

29.2   In such events of Clause 29.1(a) or (b) above. 

a) The whole or part of the Contract Performance Security furnished by the 

CONTRACTOR is liable to be forfeited without prejudice to the right of the EMPLOYER to 

recover from the CONTRACTOR the excess cost referred to in the sub-clause aforesaid, the 

EMPLOYER shall also have the right of taking possession and utilising in completing the 

works or any part thereof, such as materials equipment and plants available at work site 

belonging to the CONTRACTOR as may be necessary and the CONTRACTOR shall not be 

entitled for any compensation for use or damage to such materials, equipment and plant. 

b) The amount that may have become due to the CONTRACTOR on account of work 

already executed by him shall not be payable to him until after the expiry of Six (6) calendar 

months reckoned from the date of termination of CONTRACT or from the taking over of the 

WORK or part thereof by the EMPLOYER as the case may be, during which period the 

responsibility for faulty materials or workmanship in respect of such work shall, under the 

CONTRACT, rest exclusively with the CONTRACTOR This amount shall be subject to 

deduction of any amounts due from the CONTRACT to the EMPLOYER under the terms of 

the CONTRACT authorised or required to be reserved or retained by the EMPLOYER.  

29.3 Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the 

judgement of the EMPLOYER, the default or defaults committed by the CONTRACTOR is/are 



 

 

TENDER NO: GGPL/KKD/C&P/MDPE/2503/04/VS                                     
-------------------------------------------------------------------------------------------------------------------------------------- 

237 
 
 

curable and can be cured by the CONTRACTOR  if an opportunity given to him, then the 

EMPLOYER may issue Notice in writing calling the CONTRACTOR to cure the default within 

such time specified in the Notice. 

29.4 The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or 

(b) above, in the event that the CONTRACTOR becomes bankrupt, insolvent, compounds 

with his creditors, assigns the CONTRACT in favour of his creditors or any other person or 

persons, or being a company or a corporation goes into voluntary  liquidation, provided that 

in the said events it shall not be necessary for the EMPLOYER to give any prior notice to the 

CONTRACTOR 

29.5 Termination of the CONTRACT as provided for in sub- clause 29.1(a) above shall not 

prejudice or affect their  rights of the EMPLOYER which may have accrued upto the 

date of such termination. 

30 Contractor remains liable to pay compensation if  

30.1  In any case in which any of the powers conferred upon the EMPLOYER BY CLAUSE 

29.0 thereof shall have  become action not taken under clause 29: exercisable and the 

same had not been exercised, the non-exercise  thereof shall not constitute a waiver of 

any of the conditions hereof and such powers shall notwithstanding be  exercisable in .the 

event of any further case of default by the CONTRACTOR for which by any clause or clauses 

 hereof he is declared liable to pay compensation amounting to the whole of his 

Contract Performance  Security, and the liability of the CONTRACTOR for past and 

future compensation shall remain unaffected. In the  event of the EMPLOYER putting 

in force the power under above sub-clause (a), (b) or (c) vested in him under the preceding 

clause he may, if he so desired, take possession of all or any tools, and plants, materials and 

 stores in or upon the works or the site thereof belonging to the CONTRACTOR or 

procured by him and intended  to be used for the execution of the WORK or any part 

thereof paying or allowing for the same in account at the  CONTRACT rates or in case of 

these not being applicable at current market rates to be certified by the  ENGINEER-IN-

CHARGE whose certificate thereof shall be final, otherwise the ENGINEER-IN- CHARGE may 

give  notice in writing to the CONTRACTOR or his clerk of the works, foreman or other 

authorised agent, requiring him  to remove such tools, plant, materials or stores from 

the premises (within a time to be specified in such notice), and in the event of the 

CONTRACTOR failing to comply with any such requisition, the ENGINEER-IN-CHARGE may 

remove them at the CONTRACTOR's expense or sell them by auction or private sale on 

account of the CONTRACTOR and at his risk in all respects without any further notice as to 

the date, time or place of sale and the certificate of the ENGINEER-IN-CHARGE as to the 

expenses of any such removal and the amount of the proceeds and expenses of any such 

sale shall be final and conclusive against the CONTRACTOR. 
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31 Change in constitution:  

31.1  Where the CONTRACTOR is a partnership firm, the prior approval of the EMPLOYER 

shall be obtained in writing,  before any change is made in the constitution of the firm. 

Where the CONTRACTOR is an individual or a Hindu  undivided family business 

concern, such approval as aforesaid shall, likewise be obtained before such 

 CONTRACTOR enters into any agreement with other parties, where under, the 

reconstituted firm would have  the right to carry out the work hereby undertaken by 

the CONTRACTOR In either case if prior approval as  aforesaid is not obtained, the 

CONTRACT shall be deemed to have been allotted in contravention of clause 37 hereof and 

the same action may be taken and the same consequence shall ensure as provided in the 

said clause. 

32 Termination of contract 

32.1  TERMINATION OF CONTRACT FOR DEATH: If the CONTRACTOR is an individual or a 

proprietary concern and the  individual or the proprietor dies or if the CONTRACTOR is a 

partnership concern and one of the partner dies then  unless, the EMPLOYER is satisfied 

that the legal representative of the individual or the proprietary concern or the  surviving 

partners are capable of carrying out and completing CONTRACT, he (the EMPLOYER)is 

entitled to  cancel the CONTRACT for the uncompleted part without being in any way 

liable for any compensation  payment to the estate of the diseased CONTRACTOR and/or to 

the surviving partners of the CONTRACTOR'S  firm on account of the cancellation of 

CONTRACT. The decision of the EMPLOYER in such assessment shall be  final and binding 

on the parties. In the event of such cancellation, the EMPLOYER shall not hold the estate of 

 the diseased CONTRACTOR and/or the surviving partners of the CONTRACTOR'S firm 

liable for any damages for  non-completion of CONTRACT. 

32.2  TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC. If the 

Contractor shall dissolve or  become bankrupt or insolvent or cause or suffer any receiver 

to be appointed of his business of any assets  thereof compound with his Creditors, or 

being a corporation commence to be wound up, not being a  member’s voluntary 

winding up for the purpose of amalgamation or reconstruction, or carry on its business 

under a Receiver for the benefits of its Creditors any of them, EMPLOYER shall be at liberty 

:- To terminate the  contract forthwith upon coming to know of the happening of any such 

event as aforesaid by notice in writing  to the Contractor or to give the Receiver or 

liquidator or other person, the option of carrying out the contract  subject to his providing a 

guarantee upto an amount to be agreed upon by EMPLOYER for due and faithful 

performance of the contract.  
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32.3 TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND SUBSEQUENTLY 

PUTTING THE CONTRACTOR ON  HOLIDAY:  

In case of termination of CONTRACT herein set forth (under clause 29.0) except under 

conditions of Force Majeure  and termination after expiry of contract, the CONTRACTOR 

shall be put under holiday [i.e. neither any enquiry will  be issued to the party by GGPL 

(India) Ltd. against any type of tender nor their offer will be considered by GGPL against any 

ongoing tender (s) where contract between GGPL and that particular CONTRACTOR (as a 

bidder) has not been finalized] for three years from the date of termination by GGPL (India) 

Ltd. to such CONTRACTOR. 

33 Members of the employer not individually liable : 

33.1  No Director, or official or employee of the EMPLOYER/ CONSULTANT shall in any 

way be personally bound or liable for the acts or obligations of the EMPLOYER under the 

CONTRACT or answerable for any default or omission in the observance or performance of 

any of the acts, matters or things which are herein contained.  

34 Employer not bound by personal representations: 

34.1  The CONTRACTOR shall not be entitled to any increase on the scheduled rates or 

any other right or claim whatsoever by reason of any representation, explanation statement 

or alleged representation, promise or guarantees given or alleged to have been given to him 

by any person. 

35 Contractor's office at site: 

35.1 The CONTRACTOR shall provide and maintain an office at the site for the 

accommodation of his agent and staff and such office shall be open at all reasonable hours 

to receive instructions, notice or other communications. The CONTRACTOR at all time shall 

maintain a site instruction book and compliance of these shall be communicated to the 

ENGINEER-IN CHARGE from time to time and the whole document to be preserved and 

handed over after completion of works.  

36 Contractor's subordinate staff and their conduct 

36.1  The CONTRACTOR, on or after award of the WORK shall name and depute a 

qualified engineer having sufficient experience in carrying out work of similar nature, to 

whom the equipments, materials, if any, shall be issued and instructions for works given. 

The CONTRACTOR shall also provide to the satisfaction of the ENGINEER-IN- CHARGE 

sufficient and qualified staff to superintend the execution of the WORK, competent sub-

agents, foremen and leading hands including those specially qualified by previous 

experience to supervise the types of works comprised in the CONTRACT in such manner as 
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will ensure work of the best quality, expeditious working. Whenever in the opinion of the 

ENGINEER-IN- CHARGE additional properly qualified supervisory staff is considered 

necessary, they shall be employed by the CONTRACTOR without additional charge on 

accounts thereof. The CONTRACTOR shall ensure to the satisfaction of the ENGINEER-IN-

CHARGE that SUB- CONTRACTORS, if any, shall provide competent and efficient supervision, 

over the work entrusted to them.  

36.2  If and whenever any of the CONTRACTOR's or SUB- CONTRACTOR'S agents, sub-

agents, assistants, foremen, or other employees shall in the opinion of ENGINEER-IN- 

CHARGE be guilty of any misconduct or be incompetent or insufficiently qualified or 

negligent in the performance of their duties of that in the opinion of the EMPLOYER or the 

ENGINEER-IN-CHARGE, it is undesirable for administrative or any other reason for such 

person or persons to be employed in the works, the CONTRACTOR, is so directed by the 

ENGINEER-IN-CHARGE, shall at once remove such person or persons from employment 

thereon. Any person or persons so removed from the works shall not again be employed in 

connection with the WORKS without the written permission of the ENGINEER-IN- CHARGE. 

Any person so removed from the WORK shall be immediately re-placed at the expense of 

the CONTRACTOR by a qualified and competent substitute. Should the CONTRACTOR be 

requested to repatriate any person removed from the works he shall do so and shall bear all 

costs in connection herewith. 

36.3  The CONTRACTOR shall be responsible for the proper behaviour of all the staff, 

foremen, workmen, and others, and shall exercise a proper degree of control over them and 

in particular and without prejudice to the said generality, the CONTRACTOR shall be bound 

to prohibit and prevent any employees from trespassing or acting in any way detrimental or 

prejudicial to the interest of the community or of the properties or occupiers of land and 

properties in the neighborhood and in the event of such employee so trespassing, the 

CONTRACTOR shall be responsible therefore and relieve the EMPLOYER of all consequent 

claims or actions for damages or injury or any other grounds whatsoever. The decision of 

the ENGINEER-IN-CHARGE upon any matter arising under this clause shall be final. The 

CONTRACTOR shall be liable for any liability to EMPLOYER on account of deployment of 

CONTRACTOR's staff etc. or incidental or arising out of the execution of CONTRACT. The 

CONTRACTOR shall be liable for all acts or omissions on the part of his staff, Foremen and 

Workmen and others in his employment, including misfeasance or negligence of whatever 

kind in the course of their work or during their employment, which are connected directly or 

indirectly with the CONTRACT.  

36.4  If and when required by the EMPLOYER and CONTRACTOR's personnel entering 

upon the EMPLOYER's premises shall be properly identified by badges of a type acceptable 

to the EMPLOYER which must be worn at all times on EMPLOYER's premises. CONTRACTOR 

may be required to obtain daily entry passes for his staff/employees from EMPLOYER to 

work within operating areas. These being safety requirements, no relaxations on this 

account shall be given to CONTRACTOR 
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37 Sub-letting of works:  

37.1  No part of the CONTRACT nor any share or interest therein shall in any manner or 

degree be transferred, assigned or sublet by the CONTRACTOR directly or indirectly to any 

person, firm or corporation whatsoever without the consent in writing, of the 

ENGINEER/EMPLOYER except as provided for in the succeeding sub-clause.  

i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: The EMPLOYER may give written 

consent to Sub- contract for the execution of any part of the WORK at the site, being 

entered in to by CONTRACTOR provided each individual Sub- contract is submitted to the 

ENGINEER-IN-CHARGE before being entered into and is approved by him.  

ii) LIST OF SUB-CONTRACTORS TO BE SUPPLIED: At the commencement of every month 

the CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS 

or other persons or firms engaged by the CONTRACTOR and working at the SITE during the 

previous month with particulars of the general nature of the Subcontract or works done by 

them. 

iii) CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- CONTRACTORS: Notwithstanding 

any sub-letting with such approval as aforesaid and notwithstanding that the ENGINEER-I N-

CHARGE shall have received copies of any Subcontracts, the contractor shall be and shall 

remain solely responsible for the quality, proper and expeditious execution of the Contract 

in all respects as if such sub-letting or Subcontracting had not taken place, and as if such 

work had been done directly by the CONTRACTOR. The CONTRACTOR shall bear all 

responsibility for any act or omission on the part of sub-contractors in regard to work to be 

performed under the CONTRACT.  

iv) EMPLOYER MAY TERMINATE SUB-CONTRACTS: If any SUB-CONTRACTOR engaged 

upon the works at the site executes any works which in the opinion of the ENGINEER-IN-

CHARGE is not in accordance with the CONTRACT documents, the EMPLOYER may by 

written notice to the CONTRACTOR request him to terminate such subcontract and the 

CONTRACTOR upon the receipt of such notice shall terminate such Subcontract and dismiss 

the SUB-CONTRACTOR(S) and the later shall forthwith leave the works, failing which the 

EMPLOYER shall have the right to remove such SUB- CONTRACTOR(S) from the site.  

v)NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: No action taken by the EMPLOYER 

under the clause shall relieve the CONTRACTOR of any of his liabilities under the CONTRACT 

or give rise to any right or compensation, extension of time or otherwise failing which the 

EMPLOYER shall have the right to remove such SUB-CONTRACTOR(S) from the site.  

38 Power of entry:  

38.1  If the CONTRACTOR shall not commence the WORK in the manner previously 

described in the CONTRACT documents or if he shall at any time in the opinion of the 

ENGINEER-I N-CHARGE. 
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i) fail to carry out the WORK in conformity with the CONTRACT documents, or 

ii) fail to carry out the WORK in accordance with the Time Schedule, or 

iii) substantially suspend work or the WORK for a period of fourteen days without 

authority from the ENGINEER  

IN-CHARGE, or  

iv) fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-

CHARGE, or   

v) fail to supply sufficient or suitable construction plant, temporary works, labour, 

materials or things, or vi) Commit, suffer, or permit any other breach of any of the 

provisions of the CONTRACT on his part to be performed or observed or persist in any of the 

above mentioned breaches of the CONTRACT for fourteen days, after notice in writing shall 

have been given to the CONTRACTOR by the ENGINEER-IN-CHARGE requiring such breach to 

be remedied, or  

vi) if the CONTRACTOR shall abandon the WORK , or  

vii) If the CONTRACTOR during the continuance of the CONTRACT shall become 

bankrupt, make any arrangement or composition with his creditors, or permit any execution 

to be levied or go into liquidation whether compulsory or voluntary not being merely a 

voluntary liquidation for the purpose of amalgamation or reconstruction then in any such 

case, the EMPLOYER shall have the power to enter upon the WORK and take possession 

thereof and of the materials, temporary WORK, construction plant, and stock thereon, and 

to revoke the CONTRACTOR's license to use the same, and to complete the WORK by his 

agents, other CONTRACTORS or workmen or to relate the same upon any terms and to such 

other person, firm or corporation as the EMPLOYER in his absolute discretion may think 

proper to employ and for the purpose aforesaid to use or authorise the use of any materials, 

temporary work, CONSTRUCTION PLANT, and stock as aforesaid, without making payment 

or allowance to the CONTRACTOR for the said materials other than such as may be certified 

in writing by the ENGINEER-IN-CHARGE to be reasonable, and without making any payment 

or allowance to the CONTRACTOR for the use of the temporary said works, construction 

plant and stock or being liable for any loss or damage thereto, and if the EMPLOYER shall by 

reason of his taking possession of the WORK or of the WORK being completed by other 

CONTRACTOR (due account being taken of any such extra work or works which may or be 

omitted) then the amount of such excess as certified by the ENGINEER-IN- CHARGE shall be 

deducted from any money which may be due for work done by the CONTRACTOR under the 

CONTRACT and not paid for. Any deficiency shall forthwith be made good and paid to the 

EMPLOYER by the CONTRACTOR and the EMPLOYER shall have power to sell in such manner 

and for such price as he may think fit all or any of the construction plant, materials etc. 

constructed by or belonging to and to recoup and retain the said deficiency or any part 

thereof out of proceeds of the sale. 
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39 Contractor's responsibility with the mechanical, electrical, intercommunication 

system, air conditioning contractors and other agencies: 

39.1  Without repugnance of any other condition, it shall be the responsibility of the 

CONTRACTOR executing the work of civil construction, to work in close cooperation and 

coordinate the WORK with the Mechanical, Electrical, Air-conditioning and  

Intercommunication Contractor's and other agencies or their authorized representatives, in 

providing the necessary grooves, recesses,  cuts and opening etc., in wall, slabs beams and 

columns etc. and making good the same to the desired finish as per specification, for the 

placement of electrical, intercommunication cables, conduits, air-conditioning inlets and 

outlets grills and other equipments etc. where required. For the above said requirements in 

the false ceiling and other partitions, the CONTRACTOR before starting-up the work shall in 

consultation with the Electrical, Mechanical, Intercommunication, Air-conditioning 

contractor and other agencies prepare and put-up a joint scheme, showing the necessary 

openings, grooves, recesses, cuts, the methods of fixing required for the WORK of the 

aforesaid, and the finishes therein, to the ENGINEER-IN-CHARGE and get the approval. The 

CONTRACTOR before finally submitting the scheme to the ENGINEER-IN-CHARGE, shall have 

the written agreement of the other agencies. The ENGINEER- IN-CHARGE, before 

communicating his approval to the scheme, with any required modification, shall get the 

final agreement of all the agencies, which shall be binding. No claim shall be entertained on 

account of the above. The CONTRACTOR shall confirm in all respects with provision of any 

statutory regulations, ordinances or byelaws of any local or duly constituted authorities or 

public bodies which may be applicable from time to time to the WORK or any temporary 

works. The CONTRACTOR shall keep the EMPLOYER indemnified against all penalties and 

liabilities of every kind, arising out of non- adherence to such stains, ordinances, laws, rules, 

regulations, etc. 

40 Other agencies at site:  

40.1  The CONTRACTOR shall have to execute the WORK in such place and conditions 

where other agencies will also be engaged for other works such as site grading, filling, and 

leveling, electrical and mechanical engineering works, etc. No claim shall be entertained due 

to WORK being executed in the above circumstances. 

41 Notice: 

41.1  TO THE CONTRACTOR: Any notice hereunder may be served on the CONTRACTOR or 

his duly authorized representative at the job site or may be served by registered mail direct 

to the address furnished by the CONTRACTOR Proof of issue of any such notice could be 

conclusive of the CONTRACTOR having been duly informed of all contents therein.  
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41.2  TO THE EMPLOYER: Any notice to be given to the EMPLOYER under the terms of the 

CONTRACTOR shall be served by sending the same by Registered mail to or delivering the 

same at the respective site offices of M/S. GGPL (INDIA) LTD. addressed to the HEAD/SITE-

IN-CHARGE. 

42 Right of various interests: 

42.1  The EMPLOYER reserves the right to distribute the work between more than one 

agency(ies). The CONTRACTOR shall cooperate and afford other agency(ies) reasonable 

opportunity for access to the WORK for the carriage and storage of materials and execution 

of their works.  

42.2  Wherever the work being done by any department of the EMPLOYER or by other 

agency(ies) employed by the EMPLOYER is contingent upon WORK covered by this 

CONTRACT, the respective rights of the various interests involved shall be determined by 

the ENGINEER-IN-CHARGE to secure the completion of the various portions of the work in 

general harmony.  

43 Patents and royalties:  

43.1  The CONTRACTOR, if licensed under any patent covering equipment, machinery, 

materials or compositions of matter to be used or supplied or methods and process to be 

practiced or employed in the performance of this CONTRACT, agrees to pay all royalties and 

license fees which may be due with respect thereto. If any equipment, machinery, materials, 

composition of matters, be used or supplied or methods and processes to be practiced or 

employed in the performance of this CONTRACT, is covered by a patent under which the 

CONTRACTOR is not licensed then the CONTRACTOR before supplying or using the 

equipment, machinery materials, composition method or processes shall obtain such 

licenses and pay such royalties and license fees as may be necessary for performance of this 

CONTRACT. In the event the CONTRACTOR fails to pay any such royalty or obtain any such 

license, any suit for infringement of such patents which is brought against the CONTRACTOR 

or the EMPLOYER as a result such failure will be defended by the CONTRACTOR at his own 

expense and the CONTRACTOR will pay any damages and costs awarded in such suit. The 

CONTRACTOR shall promptly notify the EMPLOYER if the CONTRACTOR has acquired the 

knowledge of any plant under which a suit for infringement could be reasonably brought 

because of the use by the EMPLOYER of any equipment, machinery, materials, process, 

methods to be supplied hereunder. The CONTRACTOR agrees to and does hereby grant to 

EMPLOYER, together with the right to extend the same to any of the subsidiaries of the 

EMPLOYER as irrevocable, royalty free license to use in any country, any invention made by 

the CONTRACTOR or his employee in or as result of the performance of the WORK under the 

CONTRACT. 
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43.2  All charges on account of royalty. toilage, rent, octroi terminal or GST and/or other 

duties or any other levy on materials obtained for the work or temporary work or part 

thereof (excluding materials provided by the EMPLOYER) shall be borne by the 

CONTRACTOR. 

43.3  The CONTRACTOR shall not sell or otherwise dispose of or remove except for the 

purpose of this CONTRACT, the sand, stone, clay, ballast, earth, rock or other substances, or 

materials obtained from any excavation made for the purpose of the WORK or any building 

or produce upon the site at the time of delivery of the possession thereof, but all such 

substances, materials, buildings and produce shall be the property of the EMPLOYER 

provided that the CONTRACTOR may with the permission of the ENGINEER-IN-CHARGE, use 

the same for the purpose of the work by payment of cost of the same at such a rate as may 

be determined by the ENGINEER-IN- CHARGE.  

43.4  The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any loss 

on account of claims against CONTRACTOR for the contributory infringement of patent 

rights arising out and based upon the claim that the use of the EMPLOYER of the process 

included in the design prepared by the EMPLOYER and used in the operation of the plant 

infringes on any patent right. With respect to any subcontract entered into by CONTRACTOR 

pursuant to the provisions of the relevant clause hereof, the CONTRACTOR shall obtain from 

the SUB-CONTRACTOR an undertaking to provide the EMPLOYER with the same patent 

protection that CONTRACTOR is required to provide under the provisions of this clause. 

44 Liens:  

44.1  If, at any time there should be evidence or any lien or claim for which the 

EMPLOYER might have become liable and which is chargeable to the CONTRACTOR, the 

EMPLOYER shall have the right to retain out of any payment then due or thereafter to 

become due an amount sufficient to completely indemnify the EMPLOYER against such lien 

or claim and if such lien or claim be valid, the EMPLOYER may pay and discharge the same 

and deduct the amount so paid from any money which may be or may become due and 

payable to the CONTRACTOR. If any lien or claim remain unsettled after all payments are 

made, the CONTRACTOR shall refund or pay to the EMPLOYER all money that the latter may 

be compelled to pay in discharging such lien or claim including all costs and reasonable 

expenses. EMPLOYER reserves the right to do the same.  

44.2  The EMPLOYER shall have lien on all materials, equipments including those brought 

by the CONTRACTOR for the purpose of erection, testing and commissioning of the WORK. 

44.3  The final payment shall not become due until the CONTRACTOR delivers to the 

ENGINEER-IN-CHARGE a complete release or waiver of all liens arising or which may arise 

out of his agreement or receipt in full or certification by the CONTRACTOR in a form 
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approved by ENGINEER-IN-CHARGE that all invoices for labour, materials, services have 

been paid in lien thereof and if required by the ENGINEER-IN-CHARGE in any case an 

affidavit that so far as the CONTRACTOR has knowledge or information the releases and 

receipts include all the labour and material for which a lien could be filled.  

44.4  CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two 

years after the issue of FINAL CERTIFICATE, from all liens and other encumbrances against 

the EMPLOYER on account of debts or claims alleged to be due from the CONTRACTOR or 

his SUB-CONTRACTOR to any person including SUB- CONTRACTOR and on behalf of 

EMPLOYER will defend at his own expense, any claim or litigation brought against the 

EMPLOYER or the CONTRACTOR in connection therewith. CONTRACTOR shall defend or 

contest at his own expense any fresh claim or litigation by any person including his SUB-

CONTRACTOR, till its satisfactory settlement even after the expiry of two years from the 

date of issue of FINAL CERTIFICATE. 

45 Delays by employer or his authorized agents: 

45.1  In case the CONTRACTOR's performance is delayed due to any act or omission on 

the part of the EMPLOYER or his authorized agents, then the CONTRACTOR shall be given 

due extension of time for the completion of the WORK, to the extent such omission on the 

part of the EMPLOYER has caused delay in the CONTRACTOR's performance of his WORK. 

45.2  No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and 

extensions granted except as provided in TENDER DOCUMENT, where the EMPLOYER 

reserves the right to seek indulgence of CONTRACTOR to maintain the agreed Time 

Schedule of Completion. In such an event the CONTRACTOR shall be obliged for working by 

CONTRACTOR's personnel for additional time beyond stipulated working hours as also 

Sundays and Holidays and achieve the completion date/interim targets. 

46 Payment if the contract is terminated: 

46.1  If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of 

GCC, the CONTRACTOR shall be paid by the EMPLOYER in so far as such amounts or items 

shall not have already been covered by payments of amounts  made to the CONTRACTOR 

for the WORK executed and accepted by ENGINEER-IN-CHARGE prior to the date of 

termination at the rates and prices provided for in the CONTRACT and in addition to the 

following: 

i) The amount payable in respect of any preliminary items, so far as the Work or 

service comprised therein has been carried out or performed and an appropriate portion as 

certified by ENGINEER-IN- CHARGE of any such items or service comprised in which has 

been partially carried out or performed. 

ii)  Any other expenses which the CONTRACTOR has expended for performing the 

WORK under the CONTRACT subject to being duly recommended by ENGINEER-IN-CHARGE 

and approved by EMPLOYER for payment, based on documentary evidence of his having 

incurred such expenses. 
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46.2  The CONTRACTOR will be further required to transfer the title and provide the 

following in the manner and as directed by the EMPLOYER. 

a) Any and all completed works. 

b) Such partially completed WORK including drawings, information and CONTRACT 

rights as the CONTRACTOR has specially performed, produced or acquired for the 

performance of the CONTRACTOR. 

47 No waiver of rights:  

47.1  Neither the inspection by the EMPLOYER or any of their officials, employees, or 

agents nor any order by the EMPLOYER for payment of money or any payment for or 

acceptance of the whole or any part of the Work by the EMPLOYER nor any extension of 

time, nor any possession taken by EMPLOYER shall operate as a waiver of any provision of 

the CONTRACT, or of any power herein reserved to the EMPLOYER, or any right to damages 

herein provided, nor shall any waiver of any breach in the CONTRACT be held to be a waiver 

of any other subsequent breach. 

48 Certificate not to affect right of employer and liability of contractor: 

48.1  No interim payment certificate(s) issued by the Engineer-in- Charge of the 

EMPLOYER, nor any sum paid on account by the EMPLOYER, nor any extension of time for 

execution of the work granted by EMPLOYER shall affect or prejudice the rights of the 

Employer against the CONTRACTOR or relieve the CONTRACTOR of his obligations for the 

due performance of the CONTRACT, or be interpreted as approval of the WORK done or of 

the equipment supplied and no certificate shall create liability for the EMPLOYER to pay for 

alterations, amendments, variations or additional works not ordered, in writing, by 

EMPLOYER or discharge the liability of the CONTRACTOR for the payment of damages 

whether due, ascertained, or certified or not or any sum against the payment of which he is 

bound to indemnify the EMPLOYER. 

49 Language and measures:  

49.1  All documents pertaining to the CONTRACT including Specifications, Schedules, 

Notices, Correspondence, operating and maintenance Instructions, DRAWINGS, or any other 

writing shall be written in English language. The Metric System of measurement shall be 

used in the CONTRACT unless otherwise specified. 

50 Transfer of title:  

50.1  The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on 

to the EMPLOYER for all Supplies till the same are finally accepted by the EMPLOYER after 

the successful completion of PERFORMANCE TEST and GUARANTEE TEST and issue of FINAL 

CERTIFICATE. 

50.2  However, the EMPLOYER shall have the lien on all such works performed as soon as 

any advance or progressive payment is made by the EMPLOYER to the CONTRACTOR and 

the CONTRACTOR shall not subject these works for use other than those intended under this 

CONTRACT.  
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51 Release of information: 

51.1  The CONTRACTOR shall not communicate or use in advertising, publicity, sales 

releases or in any other medium, photographs, or other reproduction of the Work under 

this CONTRACT or description of the site dimensions, quantity , quality or other information, 

concerning the Work unless prior written permission has been obtained from the 

EMPLOYER. 

52 Brand names: 

52.1  The specific reference in the SPECIFICATIONS and documents to any material by 

trade name, make or catalogue number shall be construed as establishing standard or 

quality and performance and not as limited competition.  However, TENDERER may offer 

other similar equipments provided it meets the specified standard design and performance 

requirements. 

53 Completion of contract: 

53.1  Unless otherwise terminated under the provisions of any other relevant clause, this 

CONTRACT shall be deemed to have been completed at the expiration of the PERIOD OF 

LIABILITY as provided for under the CONTRACT. 

54 Spares:  

54.1  The CONTRACTOR shall furnish to the EMPLOYER all spares required for 

COMMISSIONING of the  plants, recommendatory and/or mandatory spares, which are 

required essential by the manufacturer/supplier. The same shall be delivered at SITE, 

3(Three) months before COMMISSIONING. Also the CONTRACTOR should furnish the 

manufacturing drawings for fast wearing spares.  

54.2  The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the 

equipments, plants and machineries go out of production of spare parts for the equipment 

furnished and erected by him, he shall give at least twelve (12) months' advance notice to 

the EMPLOYER, so that the latter may order his requirement of spares in one lot,  if he so 

desires. 

SECTION-V PERFORMANCE OF WORK 

55 Execution of work:  

55.1  All the Works shall be executed in strict conformity with the provisions of the 

CONTRACT Documents and with such explanatory detailed drawings, specification and 

instructions as may be furnished from time to time to the CONTRACTOR by the ENGINEER-

IN-CHARGE whether mentioned in the CONTRACT or not. The CONTRACTOR shall be 

responsible for ensuring that works throughout are executed in the most substantial, proper 

and workmanlike manner with the quality of material and workmanship in strict accordance 

with the SPECIFICATIONS and to the entire satisfaction of the ENGINEER-IN-CHARGE. The 

CONTRACTOR shall provide all necessary materials equipment labour etc. for execution and 

maintenance of WORK till completion unless otherwise mentioned in the CONTRACT. 
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56 Co-ordination and inspection of work: 

56.1  The coordination and inspection of the day-to-day work under the CONTRACT shall 

be the responsibility of the ENGINEER-IN-CHARGE. The written instruction regarding any 

particular job will normally be passed by the ENGINEER-IN-CHARGE or his authorized 

representative. A work order book will be maintained by the CONTRACTOR for each sector 

in which the aforesaid written instructions will be entered. These will be signed by the 

CONTRACTOR or his authorized representative by way of acknowledgement within 12 

hours. 

57 Work in monsoon and dewatering: 

57.1  Unless otherwise specified elsewhere in the tender, the execution of the WORK may 

entail working in the monsoon also. The CONTRACTOR must maintain a minimum labour 

force as may be required for the job and plan and execute the construction and erection 

according to the prescribed schedule. No extra rate will be considered for such work in 

monsoon. 

57.2  During monsoon and other period, it shall be the responsibility of the CONTRACTOR 

to keep the construction work site free from water at his own cost. 

58 Work on Sundays and Holidays: 

58.1  For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach 

the ENGINEER-IN-CHARGE or his representative at least two days in advance and obtain 

permission in writing. The CONTRACTOR shall observe all labour laws and other statutory 

rules and regulations in force. In case of any violations of such laws, rules and regulations, 

consequence if any, including the cost thereto shall be exclusively borne by the 

CONTRACTOR and the EMPLOYER shall have no liability whatsoever on this account. 

59 General conditions for construction and erection work: 

59.1  The working time at the site of work is 48 hours per week. Overtime work is 

permitted in cases of need and the EMPLOYER will not compensate the same. Shift working 

at 2 or 3 shifts per day will become necessary and the CONTRACTOR should take this aspect 

into consideration for formulating his rates for quotation. No extra claims will be 

entertained by the EMPLOYER no this account. For carrying out work beyond working hours 

the CONTRACTOR will approach the ENGINEER-IN-CHARGE or his authorized representative 

and obtain his prior written permission. 

59.2  The CONTRACTOR must arrange for the placement of workers in such a way that the 

delayed completion of the WORK or any part thereof for any reason whatsoever will not 

affect their proper employment. The EMPLOYER will not entertain any claim for idle time 

payment whatsoever.  
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59.3  The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- CHARGE reports at 

regular intervals regarding the state and progress of WORK. The details and Proforma of the 

report will mutually be agreed after the award of CONTRACT. The CONTRACTOR shall 

provide display boards showing progress and labour strengths at worksite, as directed by 

the ENGINEER-IN-CHARGE. 

60 Alterations in specifications, design and extra works: 

60.1  The WORK covered under this CONTRACT having to be executed by the 

CONTRACTOR on a lumpsum firm price/item rate quoted by him, the EMPLOYER will not 

accept any proposals for changes in VALUE OF CONTRACT or  extension in time on account 

of any such changes which may arise to the CONTRACTOR's scope of WORK as a result of 

detailed Engineering and thereafter during the execution of WORK. The only exception to 

this will be a case where the EMPLOYER requests in writing to the CONTRACTOR to upgrade 

the SPECIFICATIONS or the size of any major pieces of equipments, plant or machinery 

beyond what is normally required to meet the scope of WORK as defined in the CONTRACT 

DOCUMENT. In such cases, a change order will be initialed by the CONTRACTOR at the 

appropriate time for the EMPLOYER's prior approval giving the full back-up data for their 

review and for final settlement of any impact on price within 30 (thirty) days thereafter.  

60.2  The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from, 

additions to or substitutions for, the Schedule of Rates, the original specifications, drawings, 

designs and instructions that may appear to him to be necessary or advisable during the 

progress of the WORK and the CONTRACTOR shall be bound to carry out the such altered/ 

extra/ new items of WORK in accordance with any instructions which may be given to him in 

writing signed by the ENGINEER-IN- CHARGE, and such alterations, omissions, additions or 

substitutions shall not invalidate the CONTRACT and any altered, additional or substituted 

work which the CONTRACTOR may be directed to do in the manner above specified as part 

of the WORK shall be carried out by the CONTRACTOR on the same conditions in all respects 

on which he agreed to do the main WORK. The time of completion of WORK may be 

extended for the part of the particular job at the discretion of the ENGINEER-IN- CHARGE, 

for only such alterations, additions or substitutions of the WORK, as he may consider as just 

and reasonable. The rates for such additional, altered or substituted WORK under this 

clause shall be worked out in accordance with the following provisions:-  

I. For Item Rate Contract 

a) If the rates for the additional, altered or substituted WORK are specified in the 

CONTRACT for the WORK, the CONTRACTOR is bound to carry on the additional, altered or 

substituted WORK at the same rates as are specified in the CONTRACT. 
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b) If the rates for the additional, altered or substituted WORK are not specifically 

provided in the CONTRACT for the WORK, the rates will be derived from the rates for similar 

class of WORK as are specified in the CONTRACT for the WORK. The opinion of the 

ENGINEER-IN- CHARGE, as to whether or not the rates can be reasonably so derived from 

the items in this CONTRACT will be final and binding on the CONTRACTOR 

c) If the rates for the altered, additional or substituted WORK cannot be determined in 

the manner specified in sub-clause(s) and (b) above, then the CONTRACTOR shall, within 7 

days of the date of receipt of order to carry out the WORK, inform the ENGINEER-IN-

CHARGE of the rates which it is his intention to charge for such class of WORK, supported by 

analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE shall determine the rate 

or rates on the basis of the prevailing market rates, labour cost at schedule of labour rates 

plus 10% to cover contractor's supervision, overheads and profit and pay the CONTRACTOR 

accordingly. The opinion of the ENGINEER- IN-CHARGE as to current market rates of 

materials and the quantum of labour involved per unit of measurement will be final and 

binding on the CONTRACTOR 

d) Where the item of work will be executed through nominated specialist agency as 

approved by the ENGINEER-IN-CHARGE, then the actual amount paid to such nominated 

agency supported by documentary evidence and as certified by ENGINEER-IN-CHARGE shall 

be considered plus 10% (ten percent) to cover all contingencies, overhead, profits to arrive 

at the rates.   

e) Provisions contained in the Sub-clause (a) & (d) above shall, however, not apply for 

the following:- Where the value of additions of new items together with the value of 

alterations, additions/deletions or substitutions does not exceed by or is not less than 

plus/minus (+)25% of the VALUE OF CONTRACT. The item rates in the Schedule of Rates 

shall hold good for all such variations between the above mentioned limits, irrespective of 

any increase/decrease of quantities in the individual items of Schedule of Rates. Where the 

value of addition of new items together with the value of alterations, additions/deletions or 

substitutions reduces more than 25% of the contract value but is within the following limits 

the tenderer shall be paid compensation for decrease in the value of work, as follows: S.No. 

Range of Variation Percentage compensation for decrease in the value of work in the 

respective range. a) Beyond (+) 25% No increase and/or upto& inclusive of decrease shall be 

(+) 50% applicable for the Schedule of Rates (The rates quoted for this increase shall be 

valid). b) Beyond (-) 25% upto & For reduction beyond inclusive of (-) 50% 25%contractor 

shall be compensated by an amount equivalent to 10% of the reduction in value of the 

contract as awarded. For example if the actual contract value is 70% of awarded value then 

compensation shall be 10% of (75-70) i.e. 0.5% of awarded contract value. 
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II. For Lump sum Contracts: CONTRACTOR shall, within 7 days of the date of receipt of 

order to carry out the WORK, inform the  ENGINEER-IN- CHARGE of the rates which it is his 

intention to charge for such class of WORK, supported by analysis of the rate or rates 

claimed, and the ENGINEER-IN-CHARGE shall determine the rate or rates on the basis of the 

prevailing market rates, labour cost at schedule of labour rates plus 10% to cover 

contractor's supervision, overheads and profit and pay the CONTRACTOR accordingly. The 

opinion of the ENGINEER- IN-CHARGE as to current market rates of materials and the 

quantum of labour involved per unit of measurement will be final and binding on the 

CONTRACTOR. 

61 Drawings to be supplied by the employer 

61.1  The drawings attached with tender are only for the general guidance to the 

CONTRACTOR to enable him to visualize the type of work contemplated and scope of work 

involved. The CONTRACTOR will be deemed to have studied the DRAWINGS and formed an 

idea about the WORK involved.  

61.2  Detailed working drawings on the basis of which actual execution of the WORK is to 

proceed, will be furnished from time to time during the progress of the work. The 

CONTRACTOR shall be deemed to have gone through the DRAWINGS supplied to him 

thoroughly and carefully and in conjunction with all other connected drawings and bring to 

the notice of the ENGINEER-IN-CHARGE discrepancies, if any, therein before actually 

carrying out the Work. 

61.3  Copies of all detailed working drawings relating to the WORK shall be kept at the 

CONTRACTOR's office on the site and shall be made available to the ENGINEER-IN- CHARGE 

at any time during the CONTRACT. The drawings and other documents issued by the 

EMPLOYER shall be returned to the EMPLOYER on completion of the WORK.  

62 Drawings to be supplied by the contractor: 

62.1  The drawings/date which are to be furnished by the CONTRACTOR are enumerated 

in the special conditions of contract, and shall be furnished within the specified time.  

62.2  Where approval/review of drawings before manufacture/ construction/fabrication 

has been specified, it shall be CONTRACTOR's responsibility to have these drawings 

prepared as per the directions of ENGINEER-IN-CHARGE and got approved before 

proceeding with manufacture/construction/fabrication as the case may be. Any change that 

may have become necessary in these drawings during the execution of the work shall have 

to be carried out by the CONTRACTOR to the satisfaction of ENGINEER-IN-CHARGE at no 

extra cost. All final drawings shall bear the certification stamp as indicated below duly 

signed by both the CONTRACTOR and ENGINEER-IN-CHARGE.  "Certified true for 

_____________________  (Name of Work) Agreement 

No.___________________________Signed:________________ (CONTRACTOR) (ENGINEER-

IN-CHARGE) 
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62.3  The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEER-

IN-CHARGE as far as practicable within 3 (Three) weeks and shall be modified by the 

CONTRACTOR, if any modifications and/or corrections are required by the ENGINEER-IN-

CHARGE. The CONTRACTOR shall incorporate such modifications and/or corrections and 

submit the final drawings for approval. Any delays arising out of failure by the CONTRACTOR 

to rectify the drawing in good time shall not alter the Contract Completion Time.  

62.4  As built drawings showing all corrections, adjustments etc. shall be furnished by the 

CONTRACTOR in six copies and one transparent for record purposed to the EMPLOYER.  

63 Setting out works: 

63.1  The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four corners 

of the Works site and a level bench mark and the CONTRACTOR shall set out the Works and 

shall provide an efficient staff for the purpose and shall be solely responsible for the 

accuracy of such setting out.  

63.2  The CONTRACTOR shall provide, fix and be responsible for the maintenance of all 

stakes, templates, level marks, profiles and other similar things and shall take all necessary 

precautions to prevent their removal or disturbance and shall be responsible for the 

consequence of such removal or disturbance should the same take place and for their 

efficient and timely reinstatement. The CONTRACTOR shall also be responsible for the 

maintenance of all existing survey marks, boundary marks, distance marks and center line 

marks, either existing or supplied and fixed by the CONTRACTOR The work shall be set out 

to the satisfaction of the ENGINEER-IN-CHARGE. The approval there of joining with the 

CONTRACTOR by the ENGINEER- IN-CHARGE in setting out the work, shall not relieve the 

CONTRACTOR of any of his responsibility.  

63.3  Before beginning the Works, the CONTRACTOR shall at his own cost, provide all 

necessary reference and level posts, pegs, bamboos, flags, ranging rods, strings and other 

materials for proper layout of the works in accordance with the schemes for bearing marks 

acceptable to the ENGINEER-IN-CHARGE. The center, longitudinal or face lines and cross 

lines shall be marked by means of small masonry pillars. Each pillar shall have distinct mark 

at the centre to enable theodolite to be set over it. No work shall be started until all these 

points are checked and approved by the ENGINEER-IN-CHARGE in writing but such approval 

shall not relieve the CONTRACTOR of any of his responsibilities. The CONTRACTOR shall also 

provide all labour, material and other facilities, as necessary, for the proper checking of 

layout and inspection of the points during construction.  

63.4  Pillars bearing geodetic marks located at the sites of units of WORKS under 

construction should be protected and fenced by the CONTRACTOR 

63.5  On completion of WORK, the CONTRACTOR must submit the geodetic documents 

according to which the WORK was carried out. 
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64 Responsibility for level and alignment: 

64.1  The CONTRACTOR shall be entirely and exclusively responsible for the horizontal 

and vertical alignment, the levels and correctness of every part of the WORK and shall 

rectify effectively any errors or imperfections therein, such rectifications shall be carried out 

by the CONTRACTOR, at his own cost, when instructions are issued to that effect by the 

ENGINEER- IN-CHARGE. 

65 Materials to be supplied by contractor: 

65.1  The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the 

whole of the materials required for the construction including steels, cement and other 

building materials, tools, tackles, construction plant and equipment for the completion and 

maintenance of the WORK except the materials which will be issued by the EMPLOYER and 

shall make his own arrangement for procuring such materials and for the transport thereof. 

The EMPLOYER may give necessary recommendation to the respective authority if so 

desired by the CONTRACTOR but assumes no further responsibility of any nature. The 

EMPLOYER will insist on the procurement of materials which bear ISI stamp and/or which 

are supplied by reputed suppliers. 

65.2  The CONTRACTOR shall properly store all materials either issued to him or brought 

by him to the SITE to prevent damages due to rain, wind, direct exposure to sun, etc. as also 

from theft, pilferage, etc. for proper and speedy execution of his works. The CONTRACTOR 

shall maintain sufficient stocks of all materials required by him.  

65.3  No material shall be dispatched from the CONTRACTOR's stores before obtaining 

the approval in writing of the ENGINEER-IN-CHARGE. 

66 Stores supplied by the employer: 

66.1  If the SPECIFICATION of the WORK provides for the use of any material of special 

description to be supplied from the EMPLOYER's stores or it is required that the 

CONTRACTOR shall use certain stores to be provided by the ENGINEER-IN-CHARGE, such 

materials and stores, and price to be charged there for as hereinafter mentioned being so 

far as  practicable for the convenience of the CONTRACTOR, but not so as in any way to 

control the meaning or effect of the CONTRACT, the CONTRACTOR shall be bound to 

purchase and shall be supplied such materials and stores as are from time to time required 

to be used by him for the purpose of the CONTRACT only. The sums due from the 

CONTRACTOR for the value of materials supplied by the EMPLOYER will be recovered from 

the running account bill on the basis of the actual consumption of materials in the works 

covered and for which the running account bill has been prepared. After the completion of 

the WORK, however, the CONTRACTOR has to account for the full quantity of materials 

supplied to him as per relevant clauses in this document.  
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66.2  The value of the stores/materials as may be supplied to the CONTRACTOR by the 

EMPLOYER will be debited to the CONTRACTOR's account at the rates shown in the schedule 

of materials and if they are not entered in the schedule,  they will be debited at cost price, 

which for the purpose of the CONTRACT shall include the cost of carriage and all other  

expenses whatsoever such as normal storage supervision charges which shall have been 

incurred in obtaining the same at the EMPLOYER's stores. All materials so supplied to the 

CONTRACTOR shall remain the absolute property of the EMPLOYER and shall not be 

removed on any account from the SITE of the WORK, and shall be at all times open for 

inspection to the ENGINEER-IN-CHARGE. Any such materials remaining unused at the time 

of the completion or termination of the CONTRACT shall be returned to the EMPLOYER's 

stores or at a place as directed by the ENGINEER-IN-CHARGE in perfectly good condition at 

CONTRACTOR's cost. 

67 Conditions for issue of materials: 

67.1 Materials specified as to be issued by the EMPLOYER will be supplied to the 

CONTRACTOR by the EMPLOYER form his stores. It shall be responsibility of the 

CONTRACTOR to take delivery of the materials and arrange for its loading, transport and 

unloading at the SITE of WORK at his own cost. The materials shall be issued between the 

working hours and as per the rules of the EMPLOYER as framed from time to time. 

67.2  The CONTRACTOR shall bear all incidental charges for the storage and safe custody 

of materials at site after these have been issued to him.  

67.3  Materials specified as to be issued by the EMPLOYER shall be issued in standard 

sizes as obtained from the manufacturers.   

67.4  The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for storing 

the materials safe against damage by rain, dampness, fire, theft etc. He shall also employ 

necessary watch and ward establishment for the purpose.  

67.5  It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the 

time of taking delivery and satisfy himself that they are in good condition. After the 

materials have been delivered by the EMPLOYER, it shall be the responsibility of the 

CONTRACTOR to keep them in good condition and if the materials are damaged or lost, at 

any time, they shall be repaired and/or replaced by him at his own cost according to the 

instructions of the ENGINEER-IN-CHARGE.  

67.6   The EMPLOYER shall not be liable for delay in supply or non-supply of any materials 

which the EMPLOYER has undertaken to supply where such failure or delay is due to natural 

calamities, act of enemies, transport and procurement difficulties and any circumstances 

beyond the control of the EMPLOYER. In no case, the CONTRACTOR shall be entitled to claim 

any compensation or loss suffered by him on this account.   
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67.7  It shall be responsibility of the CONTRACTOR to arrange in time all materials 

required for the WORK other than those to be supplied by the EMPLOYER. If, however, in 

the opinion of the ENGINEER-IN-CHARGE the execution of the WORK is likely to be delayed 

due to the CONTRACTOR's inability to make arrangements for supply of materials which 

normally he has to arrange for, the ENGINEER-IN-CHARGE shall have the right at his own 

discretion to issue such materials, if available with the EMPLOYER or procure the materials 

from the market or as elsewhere and the CONTRACTOR will be bound to take such materials 

at the rates decided by the ENGINEER-IN-CHARGE. This, however, does not in any way 

absolve the CONTRACTOR from responsibility of making arrangements for the supply of 

such materials in part or in full, should such a situation occur nor shall this constitute a 

reason for the delay in the execution of the WORK.  

67.8  None of the materials supplied to the CONTRACTOR will be utilized by the 

CONTRACTOR for manufacturing item which can be obtained as supplied from standard 

manufacturer in finished form. 

67.9  The CONTRACTOR shall, if desired by the ENGINEER- IN-CHARGE, be required to 

execute an Indemnity Bond in the prescribed form for safe custody and accounting of all 

materials issued by the EMPLOYER.  

67.10 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE sufficiently in advance 

a statement showing his requirement of the quantities of the materials to be supplied by 

the EMPLOYER and the time when the same will be required by him for the works, so as to 

enable the ENGINEER-IN-CHARGE to make necessary arrangements for procurement and 

supply of the material. 

67.11 Account of the materials issued by the EMPLOYER shall be maintained by 

CONTRACTOR indicating the daily receipt, consumption and balance in hand. This account 

shall be maintained in a manner prescribed by the ENGINEER-IN-CHARGE along with all 

connected papers viz. requisitions, issues, etc., and shall be always available for inspection 

in the CONTRACTOR's office at SITE.   

67.12 The CONTRACTOR should see that only the required quantities of materials are got 

issued. The CONTRACTOR shall not be entitled to cartage and incidental charges for 

returning the surplus materials, if any, to the stores wherefrom they were issued or to the 

place as directed by the ENGINEER-IN-CHARGE.  

67.13 Materials/Equipment(s) supplied by EMPLOYER shall not be utilized for any 

purpose(s) than issued for. 
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68 Material procured with assistance of employer/return of surplus: 

68.1  Notwithstanding anything contained to the contrary in any or all the clauses of this 

CONTRACT where any materials for the execution of the CONTRACT are procured with the 

assistance of the EMPLOYER either by issue from EMPLOYER's stock or purchases made 

under order or permits or licenses issued by Government, the CONTRACTOR shall hold the 

said materials as trustee for the EMPLOYER and use such materials economically and solely 

for the purpose of the CONTRACT and not dispose them off without the permission of the 

EMPLOYER and return, if required by the ENGINEER-IN-CHARGE, shall determine having due 

regard to the condition of the materials. The price allowed to the CONTRACTOR, however, 

shall not exceed the amount charged to him excluding the storage charges, if any. The 

decision of the ENGINEER-IN-CHARGE shall be final and conclusive in such matters. In the 

event of breach of the aforesaid condition, the CONTRACTOR shall, in terms of the licenses 

or permits and/or criminal breach of trust, be liable to compensate the EMPLOYER at double 

rate or any higher rate, in the event of those materials at that time having higher rate or not 

being available in the market, then any other rate to be determined by the ENGINEER-IN-

CHARGE and his decision shall be final and conclusive. 

69 Materials obtained from dismantling: 

69.1  If the CONTRACTOR in the course of execution of the WORK is called upon to 

dismantle any part for reasons other than those stipulated in Clauses 74 and 77 hereunder, 

the materials obtained in the WORK of dismantling etc., will be considered as the 

EMPLOYER's property and will be disposed off to the best advantage of the EMPLOYER. 

70 Articles of value found:  

70.1  All gold, silver and other minerals of any description and all precious stones, coins, 

treasure relics, antiquities and other similar things which shall be found in, under or upon 

the SITE, shall be the property of the EMPLOYER and the CONTRACTOR shall duly preserve 

the same to the satisfaction of the ENGINEER-IN-CHARGE and shall from time to time deliver 

the same to such person or persons indicated by the EMPLOYER. 

71 Discrepancies between instructions: 

71.1  Should any discrepancy occur between the various instructions furnished to the 

CONTRACTOR, his agent or staff or any doubt arises as to the meaning of any such 

instructions or should there be any misunderstanding between the CONTRACTOR's staff and 

the ENGINEER-IN- CHARGE's staff, the CONTRACTOR shall refer the matter immediately in 

writing to the ENGINEER-IN-CHARGE whose decision thereon shall be 7final and conclusive 

and no claim for losses alleged to have been caused by such discrepancies between 

instructions, doubts, or misunderstanding shall in any event be admissible. 
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72 Action where no specification is issued: 

72.1  In case of any class of WORK for which there is no SPECIFICATION supplied by the 

EMPLOYER as mentioned in the Tender Documents such WORK shall be carried out in 

accordance with Indian Standard Specifications and if the Indian Standard Specifications do 

not cover the same, the WORK should be carried out as per standard Engineering Practice 

subject to the approval of the ENGINEER-IN-CHARGE. 

73 Inspection of works: 

73.1  The ENGINEER-IN-CHARGE will have full power and authority to inspect the WORK 

at any time wherever in progress either on the SITE or at the CONTRACTOR's 

premises/workshops wherever situated, premises/ workshops of any person, firm or 

corporation where WORK in connection with the CONTRACT may be in hand or where 

materials are being or are to be supplied, and the CONTRACTOR shall afford or procure for 

the ENGINEER-IN- CHARGE every facility and assistance to carry out such inspection. The 

CONTRACTOR shall, at all time during the usual working hours and at all other time at which 

reasonable notice of the intention of the ENGINEER-IN- CHARGE or his representative to 

visit the WORK shall have been given to the CONTRACTOR, either himself be present or 

receive orders and instructions, or have a responsible agent duly accredited in writing, 

present for the purpose. Orders given to the CONTRACTOR's agent shall be considered to 

have the same force as if they had been given to the CONTRACTOR himself. The 

CONTRACTOR shall give not less than seven days notice in writing to the ENGINEER-IN-

CHARGE before covering up or otherwise placing beyond reach of inspection and 

measurement of any work in order that the same may be inspected and measured. In the 

event of breach of above the same shall be uncovered at CONTRACTOR's expense for 

carrying out such measurement or inspection.  

73.2  No material shall be dispatched from the CONTRACTOR's stores before obtaining 

the approval in writing of the Engineer-in-Charge. The CONTRACTOR is to provide at all time 

during the progress of the WORK and the maintenance period, proper means of access with 

ladders, gangways etc. and the necessary attendance to move and adopt as directed for 

inspection or measurements of the WORK by the ENGINEER- IN-CHARGE. 

73.3  The CONTRACTOR shall make available to the ENGINEER-IN- CHARGE free of cost all 

necessary instruments and assistance in checking or setting out of WORK and in the 

checking of any WORK made by the CONTRACTOR for the purpose of setting out and taking 

measurements of WORK.  
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74 Tests for quality of work:  

74.1  All workmanship shall be of the respective kinds described in the CONTRACT 

DOCUMENTS and in accordance with the instructions of the ENGINEER-IN-CHARGE and shall 

be subjected from time to time to such test at CONTRACTOR's cost as the ENGINEER-IN-

CHARGE may direct at the place of manufacture or fabrication or on the site or at all or any 

such places. The CONTRACTOR shall provide assistance, instruments, labour and materials 

as are normally required for examining, measuring and testing any workmanship as may be 

selected and required by the ENGINEER-IN-CHARGE.  

74.2  All the tests that will be necessary in connection with the execution of the WORK as 

decided by the ENGINEER- IN-CHARGE shall be carried out at the field testing laboratory of 

the EMPLOYER by paying the charges as decided by the EMPLOYER from time to time. In 

case of non- availability of testing facility with the EMPLOYER, the required test shall be 

carried out at the cost of CONTRACTOR at Government or any other testing laboratory as 

directed by ENGINEER-IN-CHARGE.  

74.3  If any tests are required to be carried out in conjunction with the WORK or materials 

or workmanship not supplied by the CONTRACTOR, such tests shall be carried out by the 

CONTRACTOR as per instructions of ENGINEER-IN-CHARGE and cost of such tests shall be 

reimbursed by the EMPLOYER. 

75 Samples for approval:  

75.1  The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when 

requested or if required by the specifications, adequate samples of all materials and finished 

to be used in the WORK. Such samples shall be submitted before the WORK is commenced 

and in ample time to permit tests and examinations thereof. All materials furnished and 

finishes applied in actual WORK shall be fully equal to the approved samples. 

76 Action and compensation in case of bad work: 

76.1  If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with 

unsound, imperfect or unskilled workmanship, or with materials of any inferior description, 

or that any materials or articles provided by the CONTRACTOR for the execution of the 

WORK are unsound, or of a quality inferior to that contracted for, or otherwise not in 

accordance with the CONTRACT, the CONTRACTOR shall on demand in writing from the 

ENGINEER-IN-CHARGE or his authorized representative specifying the WORK, materials or 

articles complained of notwithstanding that the same may have been inadvertently passed, 

certified and paid for, forthwith rectify or remove and reconstruct the WORK so specified 

and provide other proper and suitable materials or articles at his own cost and in the event 

of failure to do so within the period specified by the ENGINEER-IN-CHARGE in his demand 

aforesaid, the CONTRACTOR shall be liable to pay compensation at the rate of 1 % (One 

percent) of the estimated cost of the whole WORK, for every week limited to a maximum of 
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10% (ten percent) of the value of the whole WORK, while his failure to do so shall continue 

and in the case of any such failure the ENGINEER-IN-CHARGE may on expiry of notice period 

rectify or remove and re-execute the WORK or remove and replaced with others, the 

materials or articles complained of to as the case may be at the risk and expense in all 

respects of the CONTRACTOR The decision of the Engineering-in-charge as to any question 

arising under this clause shall be final and conclusive. 

77 Suspension of works: 

77.1  Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if 

ordered in writing by the ENGINEER-IN-CHARGE, or his representative, temporarily suspend 

the WORKS or any part thereof for such written order, proceed with the WORK therein 

ordered to be suspended until, he shall have received a written order to proceed therewith. 

The CONTRACTOR shall not be entitled to claim compensation for any loss or damage 

sustained by him by reason of temporary suspension of the WORKS aforesaid. An extension 

of time for completion, corresponding with the delay caused by any such suspension of the 

WORKS as aforesaid will be granted to the ONTRACTOR should he apply for the same 

provided that the suspension was not consequent to any default or failure on the part of the 

CONTRACTOR. 

77.2  In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-CHARGE, 

for a period of more than two months, the CONTRACTOR shall have the option to terminate 

the CONTRACT.  

78 Employer may do part of work: 

78.1  Upon failure of the CONTRACTOR to comply with any instructions given in 

accordance with the provisions of this CONTRACT the EMPLOYER has the alternative right, 

instead of assuming charge of entire WORK, to place additional labour force, tools, 

equipments and materials on such parts of the WORK, as the EMPLOYER may designate or 

also engage another CONTRACTOR to carry out the WORK. In such cases, the EMPLOYER 

shall deduct from the amount which otherwise might become due to the CONTRACTOR, the 

cost of such work and material with ten percent (10%) added to cover all departmental 

charges and should the total amount thereof exceed the amount due to the CONTRACTOR, 

the CONTRACTOR shall pay the difference to the EMPLOYER. 

79 Possession prior to completion: 

79.1 The ENGINEER-IN-CHARGE shall have the right to take possession of or use any 

completed or partially completed WORK or part of the WORK. Such possession or use shall 

not be deemed to be an acceptance of any work completed in accordance with the 

CONTRACT agreement. If such prior possession or use by the ENGINEER-IN- CHARGE delays 

the progress of WORK, equitable adjustment in the time of completion will be made and the 

CONTRACT agreement shall be deemed to be modified accordingly.  
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80 Defects Liability Period (Twelve months period of liability from the date of issue of 

completion certificate): 

80.1  The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months 

from the date of completion of WORK as certified by the ENGINEER-IN-CHARGE which is 

indicated in the Completion Certificate. Any damage or defect that may arise or lie 

undiscovered at the time of issue of Completion Certificate, connected in any way with the 

equipment or materials supplied by him or in the workmanship, shall be rectified or 

replaced by the CONTRACTOR at his own expense as deemed necessary by the ENGINEER-

IN-CHARGE or in default, the ENGINEER- IN-CHARGE may carry out such works by other 

work and deduct actual cost incurred towards labour, supervision and materials 

consumables or otherwise plus 100% towards overheads (of which the certificate of 

ENGINEER-IN-CHARGE shall be final) from any sums that may then be or at any time 

thereafter, become due to the CONTRACTOR or from his Contract Performance Security, or 

the proceeds of sale thereof or a sufficient part on thereof.  

80.2  If the CONTRACTOR feels that any variation in WORK or in quality of materials or 

proportions would be beneficial or necessary to fulfill the guarantees called for, he shall 

bring this to the notice of the ENGINEER- IN-CHARGE in writing. If during the period of 

liability any portion of the WORK/equipment, is found defective and is rectified/ replaced, 

the period of liability for such equipment/ portion of WORK shall be operative from the date 

such rectification/ replacement are carried out and Contract Performance Guarantee shall 

be furnished separately for the extended period of liability for that portion of WORK/ 

equipment only. Notwithstanding the above provisions the supplier's, 

guarantees/warrantees for the replaced equipment shall also be passed on to the 

EMPLOYER.  

80.3  LIMITATION OF LIABILITY Notwithstanding anything contrary contained herein, the 

aggregate total liability of CONTRACTOR under the Agreement or otherwise shall be limited 

to 100% of Agreement / Contract Value. However, neither party shall be liable to the other 

party for any indirect and consequential damages, loss of profits or loss of production. 

81 Care of works:  

81.1  From the commencement to completion of the WORK, the CONTRACTOR shall take 

full responsibility for the care for all works including all temporary works and in case any 

damages, loss or injury shall happen to the WORK or to any part thereof or to any 

temporary works from any cause whatsoever, shall at his own cost repair and make good 

the same so that at completion the WORK shall be in good order and in conformity in every 

respects with the requirement of the CONTRACT and the ENGINEER-IN- CHARGE's 

instructions. 
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81.2 DEFECTS PRIOR TO TAKING OVER: If at any time, before the WORK is taken over, the 

ENGINEER-IN-CHARGE shall: a) Decide that any works done or materials used by the 

CONTRACTOR or by any SUB-CONTRACTOR is defective or not in accordance with the 

CONTRACT, or that the works or any portion thereof are defective, or do not fulfill the 

requirements of CONTRACT (all such matters being hereinafter, called `Defects' in this 

clause), and b) As soon as reasonably practicable, gives to the CONTRACTOR notice in 

writing of the said decision, specifying particulars of the defects alleged to exist or to have 

occurred, then the CONTRACTOR shall at his own expenses and with all speed make good 

the defects so specified. In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at 

the cost of the CONTRACTOR, such steps as may in all circumstances, be reasonable to make 

good such defects. The expenditure so incurred by the EMPLOYER will be recovered from 

the amount due to the CONTRACTOR. The decision of the ENGINEER-IN-CHARGE with regard 

to the amount to be recovered from the CONTRACTOR will be final and binding on the 

CONTRACTORAs soon as the WORK has been completed in accordance with the CONTRACT 

(except in minor respects that do not affect their use for the purpose for which they are 

intended and except for maintenance there of provided in clause 80.1 of General Conditions 

of Contract) and have passed the tests on completion, the ENGINEER-IN-CHARGE shall issue 

a certificate (hereinafter called Completion Certificate) in which he shall certify the date on 

which the WORK have been so completed and have passed the said tests and the 

EMPLOYER shall be deemed to have taken over the WORK on the date so certified. If the 

WORK has been divided into various groups in the CONTRACT, the EMPLOYER shall be 

entitled to take over any group or groups before the other or others and there upon the 

ENGINEER-IN-CHARGE shall issue a Completion Certificate which will, however, be for such 

group or groups so taken over only. In such an event if the group /section/ part so taken 

over is related, to the integrated system of the work, not withstanding date of grant of 

Completion Certificate for group/ section/ part. The period of liability in respect of such 

group/ section/ part shall extend 12 (twelve) months from the date of completion of WORK.  

81.3  DEFECTS AFTER TAKING OVER: In order that the CONTRACTOR could obtain a 

COMPLETION CERTIFICATE he shall make good, with all possible speed, any defect arising 

from the defective materials supplied by the CONTRACTOR or workmanship or any act or 

omission of the CONTRACT or that may have been noticed or developed, after the works or 

groups of the works has been taken over, the period allowed for carrying out such WORK 

will be normally one month. If any defect be not remedied within a reasonable time, the 

EMPLOYER may proceed to do the WORK at CONTRACTOR's risk and expense and deduct 

from the final bill such amount as may be decided by the EMPLOYER. If by reason of any 

default on the part of the CONTRACTOR a COMPLETION CERTIFICATE has not been issued in 

respect of any portion of the WORK within one month after the date fixed by the CONTRACT 

for the completion of the WORK, the EMPLOYER shall be at liberty to use the WORK or any 

portion thereof in respect of which a completion certificate has not been issued, provided 
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that the WORK or the portion thereof so used as aforesaid shall be afforded reasonable 

opportunity for completing these works for the issue of Completion Certificate. 

82 Guarantee/transfer of guarantee: 

82.1  For works like water-proofing, acid and alkali resisting materials, pre-construction 

soil treatment against termite or any other specialized works etc. the CONTRACTOR shall 

invariably engage SUB-CONTRACTORS who are specialists in the field and firms of repute 

and such a SUB-CONTRACTOR shall furnish guarantees for their workmanship to the 

EMPLOYER, through the CONTRACTOR. In case such a SUB-CONTRACTOR/ firm is not 

prepared to furnish a guarantee to the EMPLOYER, the CONTRACTOR shall give that 

guarantee to the EMPLOYER directly. 

83 Training of employer's personnel: 

83.1  The CONTRACTOR undertakes to provide training to Engineering personnel selected 

and sent by the EMPLOYER at the works of the CONTRACTOR without any cost to the 

EMPLOYER. The period and the nature of training for the individual personnel shall be 

agreed upon mutually between the CONTRACTOR and the EMPLOYER. These engineering 

personnel shall be given special training at the shops, where the equipment will be 

manufactured and/ or in their collaborator's works and where possible, in any other plant 

where equipment manufactured by the CONTRACTOR or his collaborators is under 

installation or test to enable those personnel to become familiar with the equipment being 

furnished by the CONTRACTOREMPLOYER shall bear only the to and fro fare of the said 

engineering personnel. 

84 Replacement of defective parts and materials: 

84.1  If during the progress of the WORK, EMPLOYER shall decide and inform in writing to 

the CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of the plant 

unsound or imperfect or has furnished plant inferior to the quality specified, the 

CONTRACTOR on receiving details of such defects or deficiencies shall at his own expenses 

within 7 (seven) days of his receiving the notice, or otherwise within such time as may be 

reasonably necessary for making it good, proceed to alter, re-construct or remove such 

work and furnish fresh equipments upto the standards of the specifications. In case the 

CONTRACTOR fails to do so, EMPLOYER may on giving the CONTRACTOR 7 (seven) day's 

notice in writing of his intentions to do so, proceed to remove the portion of the WORK so 

complained of and at the cost of CONTRACTOR's, perform all such works or furnish all such 

equipments provided that nothing in the clause shall be deemed to deprive the EMPLOYER 

of or affect any rights under the CONTRACT, the EMPLOYER may otherwise have in respect 

of such defects and deficiencies.  

84.2  The CONTRACTOR's full and extreme liability under this clause shall be satisfied by 

the payments to the EMPLOYER of the extra cost, of such replacements procured including 

erection/installation as provided for in the CONTRACT; such extra cost being the ascertained 
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difference between the price paid by the EMPLOYER for such replacements and the 

CONTRACT price portion for such defective plants and repayments of any sum paid by the 

EMPLOYER to the CONTRACTOR in respect of such defective plant. Should the EMPLOYER 

not so replace the defective plant the CONTRACTOR's extreme liability under this clause 

shall be limited to the repayment of all such sums paid by the EMPLOYER under the 

CONTRACT for such defective plant. 

85 Indemnity 

85.1  If any action is brought before a Court, Tribunal or any other Authority against the 

Employer or an officer or agent of the EMPLOYER, for the failure, omission or neglect on the 

part of the CONTRACTOR to perform any acts, matters, covenants or things under the 

CONTRACT, or damage or injury caused by the alleged omission or negligence on the part of 

the CONTRACTOR, his agents, representatives or his SUB- CONTRACTOR's, or in connection 

with any claim based on lawful demands of SUB-CONTRACTOR's workmen suppliers or 

employees, the CONTRACTOR, shall in such cases indemnify and keep the EMPLOYER and/or 

their representatives harmless from all losses, damages, expenses or decrees arising out of 

such action. 

86 Construction aids, equipments, tools & tackles: 

86.1  CONTRACTOR shall be solely responsible for making available for executing the 

WORK, all requisite CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like, 

all Tools, Tackles and Testing Equipment and Appliances, including imports of such 

equipment etc. as required. In case of import of the same the rates applicable for levying of 

Custom Duty on such Equipment, Tools, & Tackles and the duty drawback applicable 

thereon shall be ascertained by the CONTRACTOR from the concerned authorities of 

Government of India. It shall be clearly understood that EMPLOYER shall not in any way be 

responsible for arranging to obtain Custom Clearance and/or payment of any duties and/or 

duty draw backs etc. for such equipments so imported by the CONTRACTOR and the 

CONTRACTOR shall be fully responsible for all taxes, duties and documentation with regard 

to the same. Tenderer in his own interest may contact, for any clarifications in the matter, 

concerned agencies/Dept./Ministries of Govt. of India. All clarifications so obtained and 

interpretations thereof shall be solely the responsibility of the CONTRACTOR 

SECTION-VI CERTIFICATES AND PAYMENTS 

87 Schedule of rates and payments: 

87.1 CONTRACTOR'S REMUNERATION: The price to be paid by the EMPLOYER to 

CONTRACTOR for the whole of the WORK to be done and for the performance of all the 

obligations undertaken by the CONTRACTOR under the CONTRACT DOCUMENTS shall be 

ascertained by the application of the respective Schedule of Rates (the inclusive nature of 

which is more particularly defined by way of application but not of limitation, with the 



 

 

TENDER NO: GGPL/KKD/C&P/MDPE/2503/04/VS                                     
-------------------------------------------------------------------------------------------------------------------------------------- 

265 
 
 

succeeding sub-clause of this clause) and payment to be made accordingly for the WORK 

actually executed and approved by the ENGINEERIN- CHARGE. The sum so ascertained shall 

(excepting only as and to the extent expressly provided herein) constitute the sole and 

inclusive remuneration of the CONTRACTOR under the CONTRACT and no further or other 

payment whatsoever shall be or become due or payable to the CONTRACTOR under the 

CONTRACT.  

87.2  SCHEDULE OF RATES TO BE INCLUSIVE: The prices/rates quoted by the 

CONTRACTOR shall remain firm till the issue of FINAL CERTIFICATE and shall not be subject 

to escalation. Schedule of Rates shall be deemed to include and cover all costs, expenses 

and liabilities of every description and all risks of every kind to be taken in executing, 

completing and handing over the WORK to the EMPLOYER by the CONTRACTOR The 

CONTRACTOR shall be deemed to have known the nature, scope, magnitude and the extent 

of the WORK and materials required though the CONTRACT DOCUMENT may not fully and 

precisely furnish them. Tenderer's shall make such provision in the Schedule of Rates as he 

may consider necessary to cover the cost of such items of WORK and materials as may be 

reasonable and necessary to complete the WORK. The opinion of the ENGINEER-IN-CHARGE 

as to the items of WORK which are necessary and reasonable for COMPLETION OF WORK 

shall be final and binding on the CONTRACTOR, although the same may not be shown on or 

described specifically in CONTRACT DOCUMENTS. Generality of this present provision shall 

not be deemed to cut down or limit in any way because in certain cases it may and in other 

cases it may not be expressly stated that the CONTRACTOR shall do or perform a work or 

supply articles or perform services at his own cost or without addition of payment or 

without extra charge or words to the same effect or that it may be stated or not stated that 

the same are included in and covered by the Schedule of Rates.  

87.3  SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, MATERIALS, 

LABOUR ETC.: Without in any way limiting the provisions of the preceding sub-clause the 

Schedule of Rates shall be deemed to include and cover the cost of all construction 

equipment, temporary WORK (except as provided for herein), pumps, materials, labour, 

insurance, fuel, consumables, stores and appliances to be supplied by the CONTRACTOR and 

all other matters in connection with each item in the Schedule of Rates and the execution of 

the WORK or any portion thereof finished, complete in every respect and maintained as 

shown or described in the CONTRACT DOCUMENTS or as may be ordered in writing during 

the continuance of the CONTRACT.  

87.4 SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: The Schedule of 

Rates (i.e., VALUE OF CONTRACT) shall be deemed to include and cover the cost of all 

royalties and fees for the articles and processes, protected by letters, patent or otherwise 

incorporated in or used in connection with the WORK, also all royalties, rents and other 

payments in connection with obtaining materials of whatsoever kind for the WORK and shall 
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include an indemnity to the EMPLOYER which the CONTRACTOR hereby gives against all 

actions, proceedings, claims, damages, costs and expenses arising from the incorporation in 

or use on the WORK of any such articles, processes or materials, octroi or other municipal or 

local Board Charges, if levied on materials, equipment or machineries to be brought to site 

for use on WORK shall be borne by the CONTRACTOR 

87.5 SCHEDULE OF RATES TO COVER TAXES AND DUTIES: No exemption or reduction of 

Customs Duties, GST , GST on works Contract quay or any port dues, transport charges, 

stamp duties or Central or State Government or local Body or Municipal Taxes or duties, 

taxes or charges (from or of any other body), whatsoever, will be granted or obtained, all of 

which expenses shall be deemed to be included in and covered by the Schedule or Rates. 

The CONTRACTOR shall also obtain and pay for all permits or other privileges necessary to 

complete the WORK. 

87.6 SCHEDULE OF RATES TO COVER RISKS OF DELAY: The Schedule of Rates shall be 

deemed to include and cover the risk of all possibilities of delay and interference with the 

CONTRACTOR's conduct of WORK which occur from any causes including orders of the 

EMPLOYER in the exercise of his power and on account of extension of time granted due to 

various reasons and for all other possible or probable causes of delay.  

87.7 SCHEDULE OF RATES CANNOT BE ALTERED: For WORK under unit rate basis, no 

alteration will be allowed in the Schedule of Rates by reason of works or any part of them 

being modified, altered, extended, diminished or committed. The Schedule of Rates are fully 

inclusive of rates which have been fixed by the CONTRACTOR and agreed to by the 

EMPLOYER and cannot be altered. For lumpsum CONTRACTS, the payment will be made 

according to the WORK actually carried out, for which purpose an item wise, or work wise 

Schedule of Rates shall be furnished, suitable for evaluating the value of WORK done and 

preparing running account bill. Payment for any additional work which is not covered in the 

Schedule of Rates, shall only be released on issuance of change order. 

88 Procedure for measurement and billing of work in progress: 

88.1 BILLING PROCEDURE: Following procedures shall be adopted for billing of works 

executed by the CONTRACTOR. 

88.1.1 All measurements shall be recorded in sextuplicate on standard measurement sheets 

supplied by EMPLOYER and submitted to EMPLOYER/CONSULTANT for scrutiny and passing. 

88.1.2 EMPLOYER/CONSULTANT shall scrutinize and check the measurements recorded on 

the sheets and shall certify correctness of the same on the measurement sheets.  

88.1.3 ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive 

checks in accordance with the terms and conditions of the CONTRACTS, within 7 days of 
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submission of the bills, complete in all respects and send the same to the Employer to effect 

payment to the CONTRACTOR 

88.1.4 GGPL shall make all endeavor to make payments of undisputed amount of the bills 

submitted based on the joint measurements within 15 (Fifteen) days from the date of 

certification by the Engineer-in-Charge.  

88.1.5 Measurements shall be recorded as per the methods of measurement spelt out in 

EMPLOYER/CONSULTANT SPECIFICATIONS / CONTRACT DOCUMENT. 

EMPLOYER/CONSULTANT shall be fully responsible for checking the measurements 

quantitatively and qualitatively as recorded in the Measurement Books/ Bills.  

88.1.6 While preparing the final bills overall measurements will not be taken again. Only 

volume of work executed since the last measured bill alongwith summary of final 

measurements will be considered for the final bill. However, a detailed check shall be made 

as to missing measurements and in case there are any missing items or measurements the 

same shall be recorded.  

88.1.7 COMPUTERISED BILLING SYSTEM: GODAVARI GAS (P) LTD has introduced 

Computerised Billing System whereby when the Bills are submitted in GGPL by a Contractor, 

a receipt number is generated. The Contractor can know the status of the Bill through 

GGPL’s website.  

88.2 SECURED ADVANCE ON MATERIAL: Unless otherwise provided elsewhere in the 

tender, no `Secured Advance' on security of materials brought to site for execution of 

contracted items(s) shall be paid to the Contractor whatsoever. 

88.3 DISPUTE IN MODE OF MEASUREMENT: In case of any dispute as to the mode of 

measurement not covered by the CONTRACT to be adopted for any item of WORK, mode of 

measurement as per latest Indian Standard Specifications shall be followed.  

88.4  ROUNDING-OFF OF AMOUNTS: In calculating the amount of each item due to the 

CONTRACTOR in every certificate prepared for payment, sum of less than 50 paise shall be 

omitted and the total amount on each certificate shall be rounded off to the nearest rupees, 

i.e., sum of less than 50 paise shall be omitted and sums of 50 paise and more upto one 

rupee shall be reckoned as one rupee. 

89 Lumpsum in tender: 

89.1  The payment against any Lumpsum item shall be made only on completion of that 

item as per the provision of the CONTRACT after certification by ENGINEER-IN-CHARGE. 
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90 Running account payments to be regarded as advance: 

90.1  All running account payments shall be regarded as payment by way of advance 

against the final payment only and not as payments for WORK actually done and completed 

and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be 

removed and taken away and reconstructed or re-erected or be considered as an admission 

of the due performance of the CONTRACT, or any part thereof, in this respect, or of the 

accruing of any claim by the CONTRACTOR, nor shall it conclude, determine or affect in any 

way the powers of the EMPLOYER under these conditions or any of them as to the final 

settlement and adjustment of the accounts or otherwise, or in any other way vary or affect 

the CONTRACT. The final bill shall be submitted by the CONTRACTOR within one month of 

the date of physical completion of the WORK, otherwise, the ENGINEER-IN-CHARGE's 

certificate of the measurement and of total amount payable for the WORK accordingly shall 

be final and binding on all parties 

91 Notice of claims for additional payments: 

91.1  Should the CONTRACTOR consider that he is entitled to any extra payment for any 

extra/additional WORKS or MATERIAL change in original SPECIFICATIONS carried out by him 

in respect of WORK he shall forthwith give notice in writing to the ENGINEER-IN-CHARGE 

that he claims extra payment. Such notice shall be given to the ENGINEER-IN-CHARGE upon 

which CONTRACTOR bases such claims and such notice shall contain full particulars of the 

nature of such claim with full details of amount claimed. Irrespective of any provision in the 

CONTRACT to the contrary, the CONTRACTOR must intimate his intention to lodge claim on 

the EMPLOYER within 10 (ten) days of the commencement of happening of the event and 

quantify the claim within 30 (thirty) days, failing which the CONTRACTOR will lose his right 

to claim any compensation/reimbursement/damages etc. or refer the matter to arbitration. 

Failure on the part of CONTRACTOR to put forward any claim without the necessary 

particulars as above within the time above specified shall be an absolute waiver thereof. No 

omission by EMPLOYER to reject any such claim and no delay in dealing therewith shall be 

waiver by EMPLOYER of any of this rights in respect thereof.  

91.2  ENGINEER-IN-CHARGE shall review such claims within a reasonably period of time 

and cause to discharge these in a manner considered appropriate after due deliberations 

thereon. However, CONTRACTOR shall be obliged to carry on with the WORK during the 

period in which his claims are under consideration by the EMPLOYER, irrespective of the 

outcome of such claims, where additional payments for WORKS considered extra are 

justifiable in accordance with the CONTRACT provisions, EMPLOYER shall arrange to release 

the same in the same manner as for normal WORK payments. Such of the extra works so 

admitted by EMPLOYER shall be governed by all the terms, conditions, stipulations and 

specifications as are applicable for the CONTRACT. The rates for extra works shall generally 
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be the unit rates provided for in the CONTRACT. In the event unit rates for extra works so 

executed are not available as per CONTRACT, payments may either be released on day work 

basis for which daily/hourly rates for workmen and hourly rates for equipment rental shall 

apply, or on the unit rate for WORK executed shall be derived by interpolation/ 

extrapolation of unit rates already existing in the CONTRACT. In all the matters pertaining to 

applicability of rate and admittance of otherwise of an extra work claim of CONTRACTOR the 

decision of ENGINEER-IN-CHARGE shall be final and binding. 

92 Payment of contractor's bill: 

92.1  No payment shall be made for works estimated to cost less than Rs.10,000/- till the 

whole of the work shall have been completed and a certificate of completion given. But in 

case of works estimated to cost more than Rs.10,000/-, that CONTRACTOR on submitting 

the bill thereof be entitled to receive a monthly payment proportionate to the part thereof 

approved and passed by the ENGINEER-IN-CHARGE, whose certificate of such approval and 

passing of the sum so payable shall be final and conclusive against the CONTRACTOR This 

payment will be made after making necessary corrections/deductions as stipulated 

elsewhere in the CONTRACT DOCUMENT for materials, Contract Performance Security, 

taxes etc.  

92.2  Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account 

Payee cheque forwarding the same to registered office or the notified office of the 

CONTRACTOR In no case will EMPLOYER be responsible if the cheque is mislaid or 

misappropriated by unauthorized person/persons. In all cases, the CONTRACTOR shall 

present his bill duly pre-receipted on proper revenue stamp payment shall be made in 

Indian Currency.  

92.3  In general payment of final bill shall be made to CONTRACTOR within 60 days of the 

submission of bill on joint measurements, after completion of all the obligations under the 

CONTRACT. 

93 Receipt for payment:  

93.1  Receipt for payment made on account of work when executed by a firm, must be 

signed by a person holding due power of attorney in this respect on behalf of the 

CONTRACTOR, except when the CONTRACTOR's are described in their tender as a limited 

company in which case the receipts must be signed in the name of the company by one of 

its principal officers or by some other person having authority to give effectual receipt for 

the company. 

94 Completion certificate:  

94.1 APPLICATION FOR COMPLETION CERTIFICATE: When the CONTRACTOR fulfils his 

obligation under Clause 81.1 he shall be eligible to apply for COMPLETION CERTIFICATE. The 

ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR the COMPLETION 
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CERTIFICATE within one month after receiving any application therefore from the 

CONTRACTOR after verifying from the completion documents and satisfying himself that the 

WORK has been completed in accordance with and as set out in the construction and 

erection drawings, and the CONTRACT DOCUMENTS. The CONTRACTOR, after obtaining the 

COMPLETION CERTIFICATE, is eligible to present the final bill for the WORK executed by him 

under the terms of CONTRACT.  

94.2 COMPLETION CERTIFICATE: Within one month of the completion of the WORK in all 

respects, the CONTRACTOR shall be furnished with a certificate by the ENGINEER-IN-

CHARGE of such completion, but no certificate shall be given nor shall the WORK be deemed 

to have been executed until all scaffolding, surplus materials and rubbish is cleared off the 

SITE completely nor until the WORK shall have been measured by the ENGINEER-IN-CHARGE 

whose measurement shall be binding and conclusive. The WORKS will not be considered as 

complete and taken over by the EMPLOYER, until all the temporary works, labour and staff 

colonies are cleared to the satisfaction of the ENGINEER-IN-CHARGE. If the CONTRACTOR 

fails to comply with the requirements of this clause on or before the date fixed for the 

completion of the WORK, the ENGINEER-IN-CHARGE may at the expense of the 

CONTRACTOR remove such scaffolding, surplus materials and rubbish and dispose off the 

same as he thinks fit and clean off such dirt as aforesaid, and the CONTRACTOR shall 

forthwith pay the amount of all expenses so incurred and shall have no claim in respect of 

any such scaffolding or surplus materials as aforesaid except for any sum actually realised by 

the sale thereof.  

94.3  COMPLETION CERTIFICATE DOCUMENTS: For the purpose of Clause 94.0 the 

following documents will be deemed to form the completion documents:  

(i) The technical documents according to which the WORK was carried out. Six (6) sets 

of construction drawings showing therein the modification and correction made during the 

course of execution and signed by the ENGINEER-IN-CHARGE.  

(ii) COMPLETION CERTIFICATE for `embedded' and `covered' up work. 

(iii) Certificates of final levels as set out for various works.  

(iv) Certificates of tests performed for various WORKS.  

(v) Material appropriation, Statement for the materials issued by the EMPLOYER for the 

WORK and list of surplus materials returned to the EMPLOYER's store duly supported by 

necessary documents. 

95 Final decision and final certificate: 

95.1  Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being 

satisfied that the WORKS have been duly maintained by the CONTRACTOR during monsoon 

or such period as hereinbefore provided in Clause 80 & 81 and that the CONTRACTOR has in 

all respect duly made-up any subsidence and performed all his obligations under the 
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CONTRACT, the ENGINEER-IN- CHARGE shall (without prejudice to the rights of the 

EMPLOYER to retain the provisions of relevant Clause hereof) otherwise give a certificate 

herein referred to as the FINAL CERTIFICATE to that effect and the CONTRACTOR shall not 

be considered to have fulfilled the whole of his obligations under CONTRACT until FINAL 

CERTIFICATE shall have been given by the ENGINEER-IN- CHARGE notwithstanding any 

previous entry upon the WORK and taking possession, working or using of the same or any 

part thereof by the EMPLOYER.  

96 Certificate and payments on evidence of completion: 

96.1  Except the FINAL CERTIFICATE, no other certificates or payments against a 

certificate or on general account shall be taken to be an admission by the EMPLOYER of the 

due performance of the CONTRACT or any part thereof or of occupancy or validity of any 

claim by the CONTRACTOR 

97 Deductions from the contract price: 

97.1  All costs, damages or expenses which EMPLOYER may have paid or incurred, which 

under the provisions of the CONTRACT, the CONTRACTOR is liable/will be liable, will be 

claimed by the EMPLOYER. All such claims shall be billed by the EMPLOYER to the 

CONTRACTOR regularly as and when they fall due. Such claims shall be paid by the 

CONTRACTOR within 15 (fifteen) days of the receipt of the corresponding bills and if not 

paid by the CONTRACTOR within the said period, the EMPLOYER may, then, deduct the 

amount from any moneys due i.e., Contract Performance Security or becoming due to the 

CONTRACTOR under the CONTRACT or may be recovered by actions of law or otherwise, if 

the CONTRACTOR fails to satisfy the EMPLOYER of such claims. 

SECTION-VII TAXES AND INSURANCE 

98 Taxes, Duties, Octroietc: 

98.1  The CONTRACTOR agrees to and does hereby accept full and exclusive liability for 

the payment of any and all Taxes, Duties, including Excise duty, octroi etc. now or hereafter 

imposed, increased, modified, all the GST, duties, octrois etc. now in force and hereafter 

increased, imposed or modified, from time to time in respect of WORKS and materials and 

all contributions and taxes for unemployment compensation, insurance and old age 

pensions or annuities now or hereafter imposed by any Central or State Government 

authorities which are imposed with respect to or covered by the wages, salaries, or other 

compensations paid to the persons employed by the CONTRACTOR and the CONTRACTOR 

shall be responsible for the compliance of all SUB-CONTRACTORS, with all applicable 

Central, State, Municipal and local law and regulation and requirement of any Central, State 

or local Government agency or authority. CONTRACTOR further agrees to defend, indemnify 
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and hold EMPLOYER harmless from any liability or penalty which may be imposed by the 

Central, State or Local authorities by reason or any violation by CONTRACTOR or SUB-

CONTRACTOR of such laws, suits or proceedings that may be brought against the EMPLOYER 

arising under, growing out of, or by reason of the work provided for by this CONTRACT, by 

third parties, or by Central or State Government authority or any administrative sub-division 

thereof. Tax deductions will be made as per the rules and regulations in force in accordance 

with acts prevailing from time to time.  

99 GST/ Composite scheme under GST :  

99.1  Tenderer should quote all inclusive prices including the liability of GST/ Composite 

scheme under GST whether on the works contract as a whole or in respect of bought out 

components used by the CONTRACTOR in execution of the CONTRACT.  GGPL shall not be 

responsible for any such liability of the CONTRACTOR in respect of this CONTRACT. 

100 Statutory variations 

100.1 Tenderer should quote prices inclusive of GST applicable on finished product. Any 

statutory variations in GST on finished product during the contractual completion period, 

shall be to the GGPL account for which the Contractor will furnish documentary evidence(s) 

in support of their claims to GGPL. However, any increase in the rate of these taxes and 

duties (GST beyond the contractual completion period shall be to Contractor's account and 

any decrease shall be passed on to GGPL.  

101  Insurance: 

101.1 GENERAL CONTRACTOR shall at his own expense arrange secure and maintain 

insurance with reputable insurance companies to the satisfaction of the EMPLOYER as 

follows: CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be 

necessary and to its full value for all such amounts to protect the WORKS in progress from 

time to time and the interest of EMPLOYER against all risks as detailed herein. The form and 

the limit of such insurance, as defined here in together with the under works thereof in each 

case should be as acceptable to the EMPLOYER. However, irrespective of work acceptance 

the responsibility to maintain adequate insurance coverage at all times during the period of 

CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure in this regard shall 

not relieve him of any of his responsibilities and obligations under CONTRACT. Any loss or 

damage to the equipment, during ocean transportation, port/custom clearance, inland and 

port handling, inland transportation, storage, erection and commissioning till such time the 

WORK is taken over by EMPLOYER, shall be to the account of CONTRACTORCONTRACTOR 

shall be responsible for preferring of all claims and make good for the damage or loss by 

way of repairs and/or replacement of the parts of the Work damaged or lost. CONTRACTOR 

shall provide the EMPLOYER with a copy of all insurance policies and documents taken out 
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by him in pursuance of the CONTRACT. Such copies of document shall be submitted to the 

EMPLOYER immediately upon the CONTRACTOR having taken such insurance coverage. 

CONTRACTOR shall also inform the EMPLOYER at least 60(Sixty) days in advance regarding 

the expiry cancellation and/or changes in any of such documents and ensure 

revalidation/renewal etc., as may be necessary well in time. Statutory clearances, if any, in 

respect of foreign supply required for the purpose of replacement of equipment lost in 

transit and/or during erection, shall be made available by the EMPLOYER. CONTRACTOR 

shall, however, be responsible for obtaining requisite licences, port clearances and other 

formalities relating to such import. The risks that are to be covered under the insurance 

shall include, but not be limited to the loss or damage in handling, transit, theft, pilferage, 

riot, civil commotion, weather conditions, accidents of all kinds, fire, war risk (during ocean 

transportation only) etc. The scope of such insurance shall cover the entire value of supplies 

of equipments, plants and materials to be imported from time to time. All costs on account 

of insurance liabilities covered under CONTRACT will be to CONTRACTOR's account and will 

be included in VALUE OF CONTRACT. However, the EMPLOYER may from time to time, 

during the currency of the CONTRACT, ask the CONTRACTOR in writing to limit the insurance 

coverage risk and in such a case, the parties to the CONTRACT will agree for a mutual 

settlement, for reduction in VALUE OF CONTRACT to the extent of reduced premium 

amounts CONTRACTOR as far as possible shall cover insurance with Indian Insurance 

Companies, including marine Insurance during ocean transportation.  

101.1.1 EMPLOYEES STATE INSURANCE ACT: The CONTRACTOR agrees to and does 

hereby accept full and exclusive liability for the compliance with all obligations imposed by 

the Employee State Insurance Act 1948 and the CONTRACTOR further agrees to defend, 

indemnify and hold EMPLOYER harmless for any liability or penalty which may be imposed 

by the Central, State or Local authority by reason of any asserted violation by CONTRACTOR 

or SUB-CONTRACTOR of the Employees' State Insurance Act, 1948, and also from all claims, 

suits or proceeding that may be brought against the EMPLOYER arising under, growing out 

of or by reasons of the work provided for by this CONTRACTOR, by third parties or by 

Central or State Government authority or any political sub- division thereof. The 

CONTRACTOR agrees to fill in with the Employee's State Insurance Corporation, the 

Declaration Forms, and all forms which may be required in respect of the CONTRACTOR's or 

SUB- CONTRACTOR's employees, who are employed in the WORK provided for or those 

covered by ESI from time to time under the Agreement. The CONTRACTOR shall deduct and 

secure the agreement of the SUB- CONTRACTOR to deduct the employee's contribution as 

per the first schedule of the Employee's State Insurance Act from wages and affix the 

Employees Contribution Card at wages payment intervals. The CONTRACTOR shall remit and 

secure the agreement of SUB-CONTRACTOR to remit to the State Bank of India, Employee's 

State Insurance Corporation Account, the Employee's contribution as required by the Act. 

The CONTRACTOR agrees to maintain all cards and Records as required under the Act in 
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respect of employees and payments and the CONTRACTOR  shall secure the agreement of 

the SUB- CONTRACTOR to maintain such records. Any expenses incurred for the 

contributions, making contributions or maintaining records shall be to the CONTRACTOR's 

or SUB-CONTRACTOR's account. The EMPLOYER shall retain such sum as may be necessary 

from the total VALUE OF CONTRACT until the CONTRACTOR shall furnish satisfactory proof 

that all contributions as required by the Employees State Insurance Act, 1948, have been 

paid. This will be pending on the CONTRACTOR when the ESI Act is extended to the place of 

work.  

101.1.2 WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE: 

Insurance shall be effected for all the CONTRACTOR's employees engaged in the 

performance of this CONTRACT. If any of the work is sublet, the CONTRACTOR shall require 

the SUB-CONTRACTOR to provide workman's Compensation and employer's liability 

insurance for the later's employees if such employees are not covered under the 

CONTRACTOR's Insurance. 

101.1.3 ACCIDENT OR INJURY TO WORKMEN: The EMPLOYER shall not be liable for 

or in respect of any damages or compensation payable at law in respect or in consequence 

of any accident or injury to any workman or other person in the Employment of the 

CONTRACTOR or any SUB-CONTRACTOR save and except an accident or injury resulting from 

any act or default of the EMPLOYER, his agents or servants and the CONTRACTOR shall 

indemnify and keep indemnified the EMPLOYER against all such damages and compensation 

(save and except and aforesaid) and against all claims, demands, proceeding, costs, charges 

and expenses, whatsoever in respect or in relation thereto.  

101.1.4 TRANSIT INSURANCE In respect of all items to be transported by the 

CONTRACTOR to the SITE of WORK, the cost of transit insurance should be borne by the 

CONTRACTOR and the quoted price shall be inclusive of this cost.  

101.1.5 COMPREHENSIVE AUTOMOBILE INSURANCE This insurance shall be in such a 

form as to protect the Contractor against all claims for injuries, disability, disease and death 

to members of public including EMPLOYER’s men and damage to the property of others 

arising from the use of motor vehicles during on or off the `site’ operations, irrespective of 

the Employership of such vehicles.  

101.1.6 COMPREHENSIVE GENERAL LIABILITY INSURANCE: 

a) This insurance shall protect the Contractor against all claims arising from injuries, 

disabilities, disease or death of member of public or damage to property of others due to 

any act or omission on the part of the Contractor, his agents, his employees, his 

representatives and Sub- Contractor’s or from riots, strikes and civil commotion.  
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b) Contractor shall take suitable Group Personal Accident Insurance Cover for taking 

care of injury, damage or any other risks in respect of his Engineers and other Supervisory 

staff who are not covered under Employees State Insurance Act. 

c) The policy shall cover third party liability. The third party (liability shall cover the 

loss/ disablement of human life (person not belonging to the Contractor) and also cover the 

risk of damage to others materials/ equipment/ properties during construction, erection 

and commissioning at site. The value of third party liability for compensation for loss of 

human life or partial/full disablement shall be of required statutory value but not less than 

Rs. 2 lakhs per death, Rs. 1.5 lakhs per full disablement and Rs. 1 lakh per partial 

disablement and shall nevertheless cover such compensation as may be awarded by Court 

by Law in India and cover for damage to others equipment/ property as approved by the 

Purchaser. However, third party risk shall be maximum to Rs. 10(ten) lakhs to death. 

d) The Contractor shall also arrange suitable insurance to cover damage, loss, 

accidents, risks etc., in respect of all his plant, equipments and machinery, erection tools & 

tackles and all other temporary attachments brought by him at site to execute the work.  

e) The Contractor shall take out insurance policy in the joint name of EMPLOYER and 

Contractor from one or more nationalized insurance company from any branch office at 

Project site.  

f) Any such insurance requirements as are hereby established as the minimum policies 

and coverages which Contractor must secure and keep in force must be complied with, 

Contractor shall at all times be free to obtain additional or increased coverages at 

Contractor’s sole expenses. 

101.1.7 ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY 

EMPLOYER: CONTRACTOR shall also carry and maintain any and all other insurance(s) which 

he may be required under any law or regulation from time to time without any extra cost to 

EMPLOYER. He shall also carry and maintain any other insurance which may be required by 

the EMPLOYER. 

102  Damage to Property or to any Person or any Third Party 

102.1 CONTRACTOR shall be responsible for making good to the satisfaction of the 

EMPLOYER any loss or any damage to structures and properties belonging to the EMPLOYER 

or being executed or procured or being procured by the EMPLOYER or of other agencies 

within in the premises of all the work of the EMPLOYER, if such loss or damage is due to 

fault and/or the negligence or willful acts or omission of the CONTRACTOR, his employees, 

agents, representatives or SUB-CONTRACTORs. 

102.2 The CONTRACTOR shall take sufficient care in moving his plants, equipments and 

materials from one place to another so that they do not cause any damage to any person or 

to the property of the EMPLOYER or any third party including overhead and underground 
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cables and in the event of any damage resulting to the property of the EMPLOYER or of a 

third party during the movement of the aforesaid plant, equipment or materials the cost of 

such damages including eventual loss of production, operation or services in any plant or 

establishment as estimated by the EMPLOYER or ascertained or demanded by the third 

party shall be borne by the CONTRACTOR Third party liability risk shall be Rupees One lakh 

for single accident and limited to Rupees Ten lakhs.  

102.3 The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all claims for 

damages to property other than EMPLOYER's property arising under or by reason of this 

agreement, if such claims result from the fault and/or negligence or willful acts or omission 

of the CONTRACTOR, his employees, agents, representative of SUB-CONTRACTOR. 

SECTION-VIII LABOUR LAWS 

103 Labour laws: 

103.1 No labour below the age of 18 (eighteen) years shall be employed on the WORK.  

103.2 The CONTRACTOR shall not pay less than what is provided under law to laborers 

engaged by him on the WORK.  

103.3 The CONTRACTOR shall at his expense comply with all labour laws and keep the 

EMPLOYER indemnified in respect thereof.  

103.4 The CONTRACTOR shall pay equal wages for men and women in accordance with 

applicable labour laws.  

103.5 If the CONTRACTOR is covered under the Contract labour (Regulation and Abolition) 

Act, he shall obtain a license from licensing authority (i.e. office of the labour commissioner) 

by payment of necessary prescribed fee and the deposit, if any, before starting the WORK 

under the CONTRACT. Such fee/deposit shall be borne by the CONTRACTOR 

103.6 The CONTRACTOR shall employ labour in sufficient numbers either directly or 

through SUB- CONTRACTOR's to maintain the required rate of progress and of quality to 

ensure workmanship of the degree specified in the CONTRACT and to the satisfaction of the 

ENGINEER-IN-CHARGE.   

103.7 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the distribution return 

of the number and description, by trades of the work people employed on the works. The 

CONTRACTOR shall also submit on the 4th and 19th of every month to the ENGINEER-IN-

CHARGE a true statement showing in respect of the second half of the preceding month and 

the first half of the current month (1) the accidents that occurred during the said fortnight 

showing the circumstances under which they happened and the extent of damage and 

injury caused by them and (2) the number of female workers who have been allowed 

Maternity Benefit as provided in the Maternity Benefit Act 1961 on Rules made thereunder 

and the amount paid to them.  
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103.8 The CONTRACTOR shall comply with the provisions of the payment of Wage Act 

1936, Employee Provident Fund Act 1952, Minimum Wages Act 1948. Employers Liability 

Act 1938. Workmen's Compensation Act 1923, Industrial Disputes Act 1947, the Maternity 

Benefit Act 1961 and Contract Labour Regulation and Abolition Act 1970, Employment of 

Children Act 1938 or any modifications thereof or any other law relating thereto and rules 

made thereunder from time to time.   

103.9 The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting 

Officer as defined in Contract Labour (Regulation and Abolition) Act 1970 have the power to 

deduct from the money due to the CONTRACTOR any sum required or estimated to be 

required for making good the loss suffered by a worker or workers by reason of non- 

fulfillment of the Conditions of the Contract for the benefit of workers, non-payment of 

wages or of deductions made from his or their wages which are not justified by the terms of 

the Contract or non-observance of the said regulations. 

103.10 The CONTRACTOR shall indemnify the EMPLOYER against any payments to be made 

under and for the observance of the provisions of the aforesaid Acts without prejudice to his 

right to obtain indemnity from his SUB-CONTRACTOR's. In the event of the CONTRACTOR 

committing a default or breach of any of the provisions of the aforesaid Acts as amended 

from time to time, of furnishing any information or submitting or filling and Form/ Register/ 

Slip under the provisions of these Acts which is materially incorrect then on the report of 

the inspecting Officers, the CONTRACTOR shall without prejudice to any other liability pay to 

the EMPLOYER a sum not exceeding Rs.50.00 as Liquidated Damages for every default, 

breach or furnishing, making, submitting, filling materially incorrect statement as may be 

fixed by the ENGINEER-IN- CHARGE and in the event of the CONTRACTOR's default 

continuing in this respect, the Liquidated Damages may be enhanced to Rs.50.00 per day for 

each day of default subject to a maximum of one percent of the estimated cost of the WORK 

put to tender. The ENGINEER-IN-CHARGE shall deduct such amount from bills or Contract 

Performance Security of the CONTRACTOR and credit the same to the Welfare Fund 

constitute under these acts. The decision of the ENGINEER-IN-CHARGE in this respect shall 

be final and binding.  

104  Implementation of Apprentices Act, 1961: 

104.1 The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and 

the Rules and Orders issued thereunder from time to time. If he fails to do so, his failure will 

be a breach of the CONTRACT and the ENGINEER-IN-CHARGE may, at his discretion, cancel 

the CONTRACT. The CONTRACTOR shall also be liable for any pecuniary liability arising on 

account of any violation by him of the provisions, of the Act.  
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105 Contractor to indemnify the Employer: 

105.1 The CONTRACTOR shall indemnify the EMPLOYER and every member, office and 

employee of the EMPLOYER, also the ENGINEER-IN-CHARGE and his staff against all actions, 

proceedings, claims, demands, costs and expenses whatsoever arising out of or in 

connection with the matters referred to in Clause 102.0 and elsewhere and all actions, 

proceedings, claims, demands, costs and expenses which may be made against the 

EMPLOYER for or in respect of or arising out of any failure by the CONTRACTOR in the 

performance of his obligations under the CONTRACT DOCUMENT. The EMPLOYER shall not 

be liable for or in respect of or arising out of any failure by the CONTRACTOR in the 

performance of his obligations under the CONTRACT DOCUMENT. The EMPLOYER shall not 

be liable for or in respect of any demand or compensation payable by law in respect or in 

consequence of any accident or injury to any workmen or other person. In the employment 

of the CONTRACTOR or his SUB-CONTRACTOR the CONTRACTOR shall indemnify and keep 

indemnified the EMPLOYER against all such damages and compensations and against all 

claims, damages, proceedings, costs, charges and expenses whatsoever in respect thereof or 

in relation thereto. 

105.2 PAYMENT OF CLAIMS AND DAMAGES: Should the EMPLOYER have to pay any money 

in respect of such claims or demands as aforesaid the amount so paid and the costs incurred 

by the EMPLOYER shall be charged to and paid by the CONTRACTOR and the CONTRACTOR 

shall not be at liberty to dispute or question the right of the EMPLOYER to make such 

payments notwithstanding the same, may have been made without the consent or authority 

or in law or otherwise to the contrary.  

105.3 In every case in which by virtue of the provisions of Section 12, Sub-section (i) of 

workmen's compensation Act, 1923 or other applicable provision of Workmen 

Compensation Act or any other Act, the EMPLOYER is obliged to pay compensation to a 

workman employed by the CONTRACTOR in execution of the WORK, the EMPLOYER will 

recover from the CONTRACTOR the amount of the compensation so paid, and without 

prejudice to the rights of EMPLOYER under Section 12, Sub- section (2) of the said act, 

EMPLOYER shall be at liberty to recover such amount or any part thereof by deducting it 

from the Contract Performance Security or from any sum due to the CONTRACTOR whether 

under this CONTRACT or otherwise. The EMPLOYER shall not be bound to contest any claim 

made under Section 12, Sub-section (i) of the said act, except on the written request of the 

CONTRACTOR and upon his giving to the EMPLOYER full security for all costs for which the 

EMPLOYER might become liable in consequence of contesting such claim. 

106 Health and sanitary arrangements for workers: 

106.1 In respect of all labour directly or indirectly employed in the WORKS for the 

performance of the CONTRACTOR's part of this agreement, the CONTRACTOR shall comply 

with or cause to be complied with all the rules and regulations of the local sanitary and 
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other authorities or as framed by the EMPLOYER from time to time for the protection of 

health and sanitary arrangements for all workers.  

106.2 The CONTRACTOR shall provide in the labour colony all amenities such as electricity, 

water and other sanitary and health arrangements. The CONTRACTOR shall also provide 

necessary surface transportation to the place of work and back to the colony for their 

personnel accommodated in the labour colony. 

SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES 

107  Dispute Resolution & Arbitration:  

Unless otherwise specified, the matters where decision of the Engineer-in-Charge is 

deemed to be final and binding as provided in the Agreement and the 

issues/disputes which cannot be mutually resolved within a reasonable time, all 

disputes shall be dealt as per Conciliation Rule 2010 and Arbitration, as under. 

107.1 GGPL (INDIA) LTD has framed the condition Rules 2010 in conformity with 

supplementary to part- III of the Indian Arbitration and conciliation Act 1996 for speedier, 

cost effective and amicable settlement of disputes through conciliation. A copy of the said 

rules made available on GGPL’s web site www.GGPLonline.comfor reference. Unless others 

specified, the matters where decision of the Engineer-in-charge is deemed to be final and 

binding as provided in the Agreement and the issue/disputes which cannot be mutually 

resolved within a reasonable time, all disputes shall be settled in accordance with the 

conciliation Rules 2010 . 

107.2 Any dispute (s)/difference(s)/issue(s) of any kind whatsoever between/amongst the 

parties arising under /out/of/in connection with this contract shall  be settled in accordance 

with the afore said rules.  

107.3 In case of any dispute (s)/difference(s)/issue(s), a party shall notify the other party 

(ies) in writing about such a disputes (s)/difference(s)/ issue(s) between/amongst the parties 

and that such a party wises to refer the disputes(s)/difference(s)/issues(s) to conciliation. 

Such Invitation for conciliation shall contain sufficient information as to the 

dispute(s)/difference(s) /issue(s) to enable the other party (ies) to be fully informed as to 

the nature of the dispute(s)/difference(s) issue(s) , the amount of monetary claim, if any, 

and apparent causes(s) of action. 

107.4 Conciliation proceedings commence when the other party(ies) accept (s) the 

invitation to conciliate and confirmed in writing. If the other party (ies) reject(s) the 

invitation, there will be no conciliation  proceedings. 

 

http://www.gailonline.com/
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107.5 If the party initiating conciliation does not receive a reply within thirty days from the 

date on which he/she sends the invitation, or within such other period of times as specified 

in the invitation, he/she may elect to treat this as a rejection of the invitation to conciliate. If  

he/she so elect he/she shall  inform the other party(ies) accordingly. 

107.6 Where Invitation for conciliation has been furnished, the parties shall attempt to 

settle such dispute (s) amicably under part-III of the Indian Arbitration and Conciliation 

Act,1996 and GGPL (INDIA) LTD Conciliation Rules,2010. It would be only after exhausting 

the option of conciliation as an Alternate Dispute Resolution Mechanism that the parties 

here to shall  go for Arbitration. For the purpose of this clause, the option of ‘Conciliation’ 

shall be deemed to have been exhausted, even in case of rejection of Conciliation by any of 

the parties. 

107.7 The cost of Conciliation proceeding including but not limited to fees for 

Conciliator(s), Airfare, Local Transport, Accommodation, cost towards conference facility 

etc. shall be borne by the parties equality. 

107.8 The parties shall freeze claims(s) of interest, if any and shall not claim the same 

during the pendency of Conciliation proceedings. The Settlement Agreement, as and when 

reached/agreed upon, shall  be signed between the parties and Conciliation proceedings 

shall stand terminated on the date of the Settlement Agreement. 

17.9 Arbitration: 

The Employer [GGPL (India) Ltd.] shall suggest a panel of three independent and 

distinguished persons to the bidder/contractor/supplier/buyer (as the case may be) to 

select any one among them to act as the Sole Arbitrator. In the event of failure of the other 

parties to select the Sole Arbitrator within 30 days from the receipt of the communication 

suggesting the panel of arbitrators, the right of selection of the sole arbitrator by the other 

party shall stand forfeited and the EMPLOYER (GGPL) shall have discretion to proceed with 

the appointment of the Sole Arbitrator. The decision of Employer on the appointment of the 

sole arbitrator shall be final and binding on the parties. The award of sole arbitrator shall be 

final and binding on the parties and unless directed/awarded otherwise by the sole 

arbitrator, the cost of arbitration proceedings shall be shared equally by the parties. The 

Arbitration proceedings shall be in English language and venue shall be Rajahmundry, India. 

Subject to the above, the provisions of (Indian) Arbitration & Conciliation ACT 1996 and the 

Rules framed there under shall be applicable. All matter relating to this contract are subject 

to the exclusive jurisdiction of the court situated in the state of Rajahmundry, East Godavari 

Dist, A.P. Bidders/suppliers/contractors may please note that the Arbitration & Conciliation 

Act 1996 was enacted by the Indian Parliament and is based on United Nations Commission 

on International Trade Law (UNCITRAL model law), which were prepared after extensive 

consultation with Arbitral Institutions and centers of International Commercial Arbitration. 

The United Nations General Assembly vide resolution 31/98 adopted the UNCITRAL 

Arbitration rules on 15 December 1976. 
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107.2  FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT 

AND ANOTHER AND ONE GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE AND ONE 

PUBLIC ENTERPRISE AND ANOTHER THE ARBITRATION SHALL BE AS FOLLOWS: 

"In the event of any dispute or difference between the parties hereto, such dispute or 

difference shall be resolved amicably by mutual consultation or through the good offices of 

empowered agencies of the Government.  If such resolution is not possible, then, the 

unresolved dispute or difference shall be referred to arbitration of an arbitrator to be 

nominated by Secretary, Department of Legal Affairs ("Law Secretary") in terms of the Office 

Memorandum No.55/3/1/75 CF, dated the 19th December 1975 issued by the Cabinet 

Secretariat (Department of Cabinet Affairs), as modified from time to time.  The Arbitration 

Act 1940 (10 of 1940) shall not be applicable to the arbitration under this clause.  The award 

of the Arbitrator shall be binding upon parties to the dispute.  Provided, however, any party 

aggrieved by such award may make a further reference for setting aside or revision of the 

award to Law Secretary whose decision shall bind the parties finally and conclusively. 

108  Jurisdiction:  

108.1 The CONTRACT shall be governed by and constructed according to the laws in force 

in INDIA. The CONTRACTOR hereby submits to the jurisdiction of the Courts situated at 

RAJAHMUNDRY, EAST GODAVARI DIST, A.P for the purposes of disputes, actions and 

proceedings arising out of the CONTRACT, the courts at RAJAHMUNDRY, EAST GODAVARI 

DIST, A.P only will have the jurisdiction to hear and decide such disputed, actions and 

proceedings.  

SECTION-X SAFETY CODES 

109 General: 

109.1 CONTRACTOR shall adhere to safe construction practice and guard against 

hazardous, and unsafe working conditions and shall comply with EMPLOYER's safety rules as 

set forth herein. Prior to start of construction, CONTRACTOR will be furnished copies of 

EMPLOYER's "Safety Code" for information and guidance, if it has been prepared. 

110  Safety regulations: 

110.1 In respect of all labour, directly employed in the WORK for the performance of 

CONTRACTOR's part of this agreement, the CONTRACTOR shall at his own expense arrange 

for all the safety provisions as per safety codes of C.P.W.D., Indian Standards Institution. The 

Electricity Act, The Mines Act and such other acts as applicable.  

110.2 The CONTRACTOR shall observe and abide by all fire and safety regulations of the 

EMPLOYER. Before starting construction work CONTRACTOR shall consult with EMPLOYER's 

safety Engineers or ENGINEER- IN-CHARGE and must make good to the satisfaction of the 

EMPLOYER any loss or damage due to fire to any portion of the work done or to be done 

under this agreement or to any of the EMPLOYER's existing property. 
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111 First aid and industrial injuries: 

111.1 CONTRACTOR shall maintain first aid facilities for its employees and those of its SUB-

CONTRACTOR 

111.2 CONTRACTOR shall make outside arrangements for ambulance service and for the 

treatment of industrial injuries. Names of those providing these services shall be furnished 

to EMPLOYER prior to start of construction and their telephone numbers shall be 

prominently posted in CONTRACTOR's field office.   

111.3 All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy of 

CONTRACTOR's report covering each personal injury requiring the attention of a physician 

shall be furnished to the EMPLOYER. 

112  General rules:  

112.1 Smoking within the battery area, tank farm or dock limits is strictly prohibited. 

Violators of the no smoking rules shall be discharged immediately. 

113 Contractor's barricades: 

113.1 CONTRACTOR shall erect and maintain barricades required in connection with his 

operation to guard or protect:-  

a) Excavations 

b) Hoisting Areas. 

c) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors. 

d) EMPLOYER's existing property subject to damage by CONTRACTOR's Operations. 

e) Rail Road unloading spots. 

113.2 CONTRACTOR's employees and those of his SUB- CONTRACTOR's shall become 

acquainted with EMPLOYER's barricading practice and shall respect the provisions thereof.  

113.3 Barricades and hazardous areas adjacent to, but not located in normal routes of 

travel shall be marked by red flasher lanterns at nights. 

114  Scaffolding:  

114.1 Suitable scaffolding should be provided for workmen for all works that cannot safely 

be done from the ground or from solid construction except such short period work as can be 

done safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for 

holding the ladder and if the ladder is used for carrying material as well, suitable footholds 

and handholds shall be provided on the ladder and the ladder shall be given an inclination 

not steeper than 1 in 4 (1 horizontal and 4 vertical).  

114.2 Scaffolding or staging more than 4 metres above the ground or floor, swing 

suspended from an overhead support or erected with stationary support shall have a guard 
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rail properly attached, bolted, braced and otherwise retarded at least one metre high above 

the floor or platform of such scaffolding or staging and extending along the entire length of 

the outside and ends thereof with only such openings as may be necessary for the delivery 

of materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying 

from the building or structure.   

114.3 Working platform, gangway and stairway should be so constructed that they should 

not sag unduly or unequally and if the height of platform of the gangway or the stairway is 

more than 4 metres above the ground level or floor level, they should be closely boarded, 

should have adequate width and should be suitably fastened as in ii) above.  

114.4 Every opening in the floor of a building or in a working platform shall be provided 

with suitable means to prevent the fall of persons or materials by providing suitable fencing 

of railing whose minimum heights shall be 1 metre.  

114.5 Safe-means of access shall be provided to all working platforms and other working 

places, every ladder shall be securely fixed. No portable single ladder shall be over 9 metres 

in length while the width between side rails in rung ladder shall in no case be less than 30 

cms for ladder upto and including 3 metres in length. For longer ladder this width should be 

increased 5mm for each additional foot of length. Uniform steps spacing shall not exceed 30 

cms. Adequate precautions shall be taken to prevent danger from electrical equipment. No 

materials on any of the sites or work shall be so stacked or placed to cause danger or 

inconvenience to any person or public. The CONTRACTOR shall also provide all necessary 

fencing and lights to protect the workers and staff from accidents, and shall be bound to 

bear the expenses of defense of every suit, action or other proceeding of law that may be 

brought by any person for injury sustained owing to neglect of the above precautions and 

pay any damages and costs which may be awarded in any such suit or action or proceeding 

to any such person or which may with the consent of the CONTRACTOR be paid to 

compromise any claim by any such person.  

115 Excavation and trenching: 

115.1 All trenches 1.2 metres or more in depth, shall at all times be supplied with at least 

one ladder for each 50 metres length or fraction thereof. Ladder shall be extended from 

bottom of the trenches to at least 1 metre above the surface of the ground. The sides of the 

trenches which are 1.5M in depth shall be stepped back to give suitable slope or securely 

held by timber bracing, so as to avoid the danger of sides to collapse. The excavated 

materials shall not be placed within 1.5 metres of the edge of the trench or half of the 

trench width whichever is more. Cutting shall be done from top to bottom. Under no 

circumstances undermining or under-cutting shall be done. 

116  Demolition/general safety:  
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116.1 Before any demolition work is commenced and also during the progress of the 

demolition work  

a) All roads and open areas adjacent to the work site shall either be closed or suitably 

protected. 

b) No electric cable or apparatus which is liable to be a source of danger shall remain 

electrically charged. 

c) All practical steps shall be taken to prevent danger to persons employed from risk of 

fire or explosion or flooding. No floor, roof or other part of the building shall be so 

overloaded with debris or materials as to render it unsafe. 

116.2 All necessary personal safety equipment as considered adequate by the ENGINEER-

IN-CHARGE should be kept available for the use of the persons employed on the SITE and 

maintained in condition suitable for immediate use, and the CONTRACTOR shall take 

adequate steps to ensure proper use of equipment by those concerned. 

a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective gloves.  

b) Those engaged in white washing and mixing or stacking or cement bags or any 

material which are injurious to the eyes be provided with protective goggles. 

c) Those engaged in welding and cutting works shall be provided with protective face & 

eye shield, hand gloves, etc. 

d) Stone breakers shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 

e) When workers are employed in sewers and manholes, which are in use, the 

CONTRACTOR shall ensure that the manhole covers are opened and are ventilated atleast 

for an hour before the workers are allowed to get into the manholes, and the manholes so 

opened shall be cordoned off with suitable railing and provided with warning signals or 

f) Board to prevent accident to the public. 

g) The CONTRACTOR shall not employ men below the age of 18 years and women on 

the work of painting with products containing lead in any form. Wherever men above the 

age of 18 years are employed on the work of lead painting, the following precautions should 

be taken. 

1) No paint containing lead or lead product shall be used except in the form of paste or 

readymade paint. 

2) Suitable face masks should be supplied for use by the workers when paint is applied 

in the form of spray or a surface having lead paint dry rubbed and scrapped. 

3) Overalls shall be supplied by the CONTRACTOR to the workmen and adequate 

facilities shall be provided to enable the working painters to wash them during and on 

cessation of work. 

116.3 When the work is done near any place where there is risk of drowning, all necessary 

safety equipment should be provided and kept ready for use and all necessary steps taken 
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for prompt rescue of any person in danger and adequate provision should be made for 

prompt first aid treatment of all injuries likely to be sustained during the course of the work.  

116.4 Use of hoisting machines and tackles including their attachments, anchorage and 

supports shall conform to the following standards or conditions: 

a. These shall be of good mechanical construction, sound materials and adequate 

strength and free from patent defect and shall be kept in good working order. 

b. Every rope used in hoisting or lowering materials or as means of suspension shall be 

of durable quality and adequate strength and free from patent defects. 

b) Every crane driver or hoisting appliance operator shall be properly qualified and no 

person under the age of 21 years should be in charge of any hoisting machine including any 

scaffolding, winch or give signals to the operator. 

c) In case of every hoisting machine and of every chain ring hook, shackle, swivel, and 

pulley block used in hoisting or lowering or as means of suspension, the safe working load 

shall be ascertained by adequate means. Every hoisting machine and all gears referred to 

above shall be plainly marked with the safe working load of the conditions under which it is 

applicable and the same shall be clearly indicated. No part of any machine or any gear 

referred to above in this paragraph shall be loaded beyond safe working load except for the 

purpose of testing. 

d) In case of departmental machine, the safe working load shall be notified by the 

ENGINEER-IN-CHARGE. As regards CONTRACTOR's machines, the CONTRACTOR shall notify 

the safe working load of the machine to the ENGINEER-IN-CHARGE whenever he brings any 

machinery to SITE of WORK and get it verified by the Engineer concerned.  

e) Motors, gears, transmission lines, electric wiring and other dangerous parts of 

hoisting appliances should be provided with efficient safeguards. Hoisting appliances should 

be provided with such means as to reduce to minimum the accidental descent of the load, 

adequate precautions should be taken to reduce the minimum risk of any part or parts of a 

suspended load becoming accidentally displaced. When workers are employed on electrical 

installations which are already energized, insulating mats, wearing apparel, such as gloves, 

sleeves, and boots as may be necessary should be provided. The workers shall not wear any 

rings, watches and carry keys or other materials which are good conductors of electricity.  

116.5 All scaffolds, ladders and other safety devices mentioned or described herein shall 

be maintained in safe conditions and no scaffolds, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities should be provided at or near places 

of work.  

116.6 These safety provisions should be brought to the notice of all concerned by 

displaying on a notice board at a prominent place at the work-spot. The person responsible 

for compliance of the safety code shall be named therein by the CONTRACTOR 
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116.7 To ensure effective enforcement of the rules and regulations relating to safety 

precautions, the arrangements made by the CONTRACTOR shall be open to inspection by 

the Welfare Officer, ENGINEER-IN- CHARGE or safety Engineer of the Administration or their 

representatives.  

116.8 Notwithstanding the above clauses there is nothing in these to exempt the 

CONTRACTOR for the operations of any other Act or rules in force in the Republic of India. 

The work throughout including any temporary works shall be carried out in such a manner 

as not to interfere in any way whatsoever with the traffic on any roads or footpath at the 

site or in the vicinity thereto or any existing works whether the property of the 

Administration or of a third party. In addition to the above, the CONTRACTOR shall abide by 

the safety code provision as per C.P.W.D. Safety code and Indian Standard Safety Code from 

time to time. 

117  Care in handling inflammable gas: 

117.1 The CONTRACTOR has to ensure all precautionary measures and exercise utmost 

care in handling the inflammable gas cylinder/inflammable liquids/paints etc. as required 

under the law and/or as advised by the fire Authorities of the EMPLOYER.  

118 Temporary combustible structures: 

118.1 Temporary combustible structures will not be built near or around work site. 

119  Precautions against fire:  

119.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums at 

worksite as recommended by ENGINEER-IN-CHARGE. They will have to ensure all 

precautionary measures and exercise utmost care in handling the inflammable gas 

cylinders/ inflammable liquid/ paints etc. as advised by ENGINEER-IN-CHARGE. Temporary 

combustible structures will not be built near or around the work-site. 

120  Explosives:  

120.1 Explosives shall not be stored or used on the WORK or on the SITE by the 

CONTRACTOR without the permission of the ENGINEER-IN-CHARGE in writing and then only 

in the manner and to the extent to which such permission is given. When explosives are 

required for the WORK they will be stored in a special magazine to be provided at the cost 

of the CONTRACTOR in accordance with the Explosives Rules. The CONTRACTOR shall obtain 

the necessary license for the storage and the use of explosives and all operations in which or 

for which explosives are employed shall be at sole risk and responsibility of the 

CONTRACTOR and the CONTRACTOR shall indemnify the EMPLOYER against any loss or 

damage resulting directly or indirectly there from. 

121  Mines act:  

121.1 SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety 

provisions as required by the ENGINEER-IN-CHARGE in respect of all labour directly 
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employed for performance of the WORKS and shall provide all facilities in connection 

therewith. In case the CONTRACTOR fails to make arrangements and provides necessary 

facilities as aforesaid, the ENGINEER-IN- CHARGE shall be entitled to do so and recover the 

costs thereof from the CONTRACTOR 

121.2 Failure to comply with Safety Code or the provisions relating to report on accidents 

and to grant of maternity benefits to female workers shall make the CONTRACTOR liable to 

pay Company Liquidated Damages an amount not exceeding Rs.50/- for each default or 

materially incorrect statement. The decision of the ENGINEER-IN-CHARGE in such matters 

based on reports from the Inspecting Officer or from representatives of ENGINEER-IN-

CHARGE shall be final and binding and deductions for recovery of such Liquidated Damages 

may be made from any amount payable to the CONTRACTOR from all the provisions of the 

Mines Act, 1952 or any statutory modifications or re-enactment thereof the time being in 

force and any Rules and Regulations made there under in respect of all the persons 

employed by him under this CONTRACT and shall indemnify the EMPLOYER from and against 

any claim under the Mines Act or the rules and regulations framed there under by or on 

behalf of any persons employed by him or otherwise. 

122  Preservation of place: 

122.1 The CONTRACTOR shall take requisite precautions and use his best endeavors to 

prevent any riotous or unlawful behavior by or amongst his worker and others employed or 

the works and for the preservation of peace and protection of the inhabitants and security 

of property in the neighborhood of the WORK. In the event of the EMPLOYER requiring the 

maintenance of a Special Police Force at or in the vicinity of the site during the tenure of 

works, the expenses thereof shall be borne by the CONTRACTOR and if paid by the 

EMPLOYER shall be recoverable from the CONTRACTOR. 

123 Outbreak of infectious diseases: 

123.1 The CONTRACTOR shall remove from his camp such labour and their facilities who 

refuse protective inoculation and vaccination when called upon to do so by the ENGINEER-

IN-CHARGE's representative. Should Cholera, Plague or other infectious diseases break out 

the CONTRACTOR shall burn the huts, beddings, clothes and other belongings or used by the 

infected parties and promptly erect new huts on healthy sites as required by the ENGINEER-

IN-CHARGE failing which within the time specified in the Engineer's requisition, the work 

may be done by the EMPLOYER and the cost thereof recovered from the CONTRACTOR. 

124 Use of intoxicants: 

124.1 The unauthorized sale of spirits or other intoxicants, beverages upon the work in any 

of the buildings, encampments or tenements owned, occupied by or within the control of 

the CONTRACTOR or any of his employee is forbidden and the CONTRACTOR shall exercise 

his influence and authority to the utmost extent to secure strict compliance with this 

condition. In addition to the above, the CONTRACTOR shall abide by the safety code 

provision as per C.P.W.D. safety code and Indian Standard Code framed from time to time. 
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PROFORMA OF INDEMNITY BOND  

 (To be executed on non-judicial stamped paper of appropriate value) 

WHEREAS GODAVARI GAS PVT. LTD (here in after referred to as GGPL) which expression shall, unless 

repugnant to the context include their legal representatives, successors and assigns, having their 

Registered Office at D. No. 85-06-23/2, 2nd floor, 40th Ward, Morampudi Junction, 

Rajahmahendravaram-533 103, East Godavari Dist, A.P. has  entered into a   CONTRACT with  

M / s . ________________________ 

Incorporated(hereinafterreferredtoasthe(‘CONTRACTOR’)whichexpressionshallunless 

repugnanttothecontextincludetheirIegalrepresentatives,successorsandassigns,havingtheirRegistered 

office _______________________________for Rs.____________ for ___________________________ 

for a period of ________________ and on the terms and conditions as set out, inter-alia in  the Work 

Order No. _________________________________________________ and various documents 

forming part there of here in after collectively referred to as he CONTRACT' which expression shall 

include all amendments, modifications and/or variations thereto. 

GGPL has also advised the CONTRACTOR to execute an Indemnity Bond in favour of GGPL indemnifying 

it from all consequences which may arise out of any Case filed by any workers / Labourers / vendors / 

sub-contractors/partner etc. Who may have been engaged by the CONTRACTOR directly or indirectly 

with or without consent of GGPL for above works, which may be pending before any court of Law 

including Quasi-Judicial Authority, Competent Authority, Labour Court, Arbitrator, Tribunal etc. 

NOW, THEREFORE, inconsideration of the promises aforesaid; the CONTRACTOR hereby irrevocably and 

unconditionally undertakes to indemnify and keep indemnified GGPL from any loss, which may arise 

out of any such contract/Case. The CONTRACTOR undertake to compensate to GGPL forthwith, on 

demand, without protest the loss suffered by GGPL to get her direct/indirect expenses. 

AND THECONTRACTOR hereby agrees with GGPL that: 

(i) ThisIndemnityBondshallremainvalidandirrevocableforallclaimsofGGPL arising from any such 

contract/case for which GGPL has been made party until nowhere- in-after. 

(ii) This Indemnity Bond shall not be discharged / revoked by any change/ modification/ 

amendment/ deletion in the constitution of the firm / contractor or any conditions thereof including 

insolvency etc. of the CONTRACTOR but shall be in all respects and for all purposes binding and 

operative until any claims for payment are settled by the contractor. 

The under signed has full power to execute this Indemnity Bond on behalf of the CONTRACTOR and the 

same stands valid. 

 SIGNATUREOFAUTHORIZEDREPRESENTATIVE 

      Place: 
 

      Date: 

 

      Seal: 
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PROFORMA FOR CONTRACT AGREEMENT 

LOA No. GGPL /                                                                                                      dated  ---------- 

GGPL’s PAN No. AAACG1209J   

Contract Agreement for the work of  ----------------- of GGPL (INDIA) Ltd. made on ---------- 

between (Name and Address)------------- , hereinafter called the “CONTRACTOR” (which term 

shall unless excluded by or repugnant to the subject or  context  include  its successors  and 

permitted assignees) of the one part and GODAVARI GAS (P) LTD hereinafter called the 

“EMPLOYER”  (which  term shall, unless excluded by or repugnant to the subject  or  context 

include its successors and assignees) of the other part. 

WHEREAS 

A. The EMPLOYER being desirous of having provided and executed certain work 

mentioned, enumerated or referred to in the Tender Documents including Letter 

Inviting Tender, General Tender Notice, General Conditions of Contract, Special 

Conditions of Contract, Specifications, Drawings, Plans, Time Schedule of completion 

of jobs, Schedule of Rates, Agreed Variations, other documents has called for Tender. 

B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the 

Tender Documents and has satisfied himself by careful examination before submitting 

his tender as to the nature of the surface, strata, soil, sub-soil and ground, the form 

and nature of site and local conditions, the quantities, nature and magnitude of the 

work, the availability of labour and materials necessary for the execution of work, the 

means of access to SITE, the supply of power and water thereto and the 

accommodation he may require and has made local and independent enquiries and 

obtained complete information as to the matters and thing referred to, or implied in 

the tender documents or having any connection therewith and has considered the 

nature and extent of  all probable and possible situations, delays,  hindrances or  

interferences to or with the execution and completion  of the  work  to  be carried out 

under  the  CONTRACT,  and  has examined  and  considered all other matters,  

conditions  and things and probable and possible contingencies, and generally all   

matters  incidental  thereto  and   ancillary   thereof affecting  the  execution and 

completion of the WORK and  which  might  have influenced him in making his tender. 

C. The Tender Documents including the Notice Letter Inviting Tender, General Conditions 
of Contract, Special Conditions of Contract, Schedule of Rates, General Obligations, 
SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for completion of Jobs, Letter of 
Acceptance of Tender and any statement of agreed variations  with its enclosures 
copies of  which  are hereto annexed form part of this CONTRACT  though separately 
set  out herein and are included in the expression  “CONTRACT” wherever herein 
used. 
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AND WHEREAS 

The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the execution 

of the said WORK at the rates stated in the schedule of quantities of the work and finally 

approved by EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms and 

subject to the conditions of CONTRACT. 

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS 

FOLLOWS:- 

1. In consideration of the payment to be made to the CONTRACTOR for the WORK to be 

executed by him,  the  CONTRACTOR  hereby covenants  with EMPLOYER that the 

CONTRACTOR  shall and will  duly provide,  execute and complete the said work and 

shall do  and perform all other acts and things in the CONTRACT  mentioned or 

described or which are to be implied there from or may  be reasonably  necessary for 

the completion of the said WORK and at the said times and in the manner and subject 

to the  terms and conditions or stipulations mentioned in the contract.  

    

2.    In  consideration  of  the  due  provision   execution   and completion of the said 

WORK,  EMPLOYER does hereby agree with  the CONTRACTOR  that  the EMPLOYER 

will pay to the CONTRACTOR  the  respective amounts for the WORK actually done by 

him and approved by  the EMPLOYER at  the Schedule of Rates and such other sum 

payable  to  the CONTRACTOR under provision of CONTRACT, such payment to be  

made at such time in such manner as provided for in the  CONTRACT. 

A N D 

3. In   consideration  of  the  due   provision, execution   and completion of the said 

WORK the CONTRACTOR does hereby agree to pay such sums as may be due to the 

EMPLOYER for the services  rendered  by  the  EMPLOYER to the CONTRACTOR,  such  

as  power supply,  water  supply and others as set for  in  the   said CONTRACT  and 

such other sums as may become payable  to  the EMPLOYER  towards the controlled 

items of consumable  materials or towards loss, damage to the EMPLOYER'S 

equipment,  materials construction  plant and machinery, such payments to be  

made at  such time and in  such manner as is provided in  the CONTRACT. 

It is specifically and distinctly understood and agreed between the EMPLOYER and 

the CONTRACTOR that the CONTRACTOR shall have no right, title or interest in the 

SITE made available by the EMPLOYER for execution of the works or in the building, 

structures or work executed on the said SITE by the CONTRACTOR or in the goods, 

articles, materials etc., brought on the said SITE (unless  the  same  specifically 

belongs to the CONTRACTOR) and the CONTRACTOR shall not have or  deemed  to 

have any lien whatsoever  charge  for  unpaid bills will not be entitled to assume or 

retain possession or control  of the SITE or structures and the EMPLOYER shall  have 
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an  absolute and unfettered right to take full  possession  of SITE  and to  remove the 

CONTRACTOR, their servants,  agents  and materials belonging to the CONTRACTOR 

and  lying on  the SITE. 

The CONTRACTOR shall be allowed to enter upon the SITE for execution  of  the 

WORK only as a licensee  simpliciter  and shall  not have any claim, right, title or 

interest  in  the SITE  or the structures erected thereon and the EMPLOYER  shall be  

entitled to terminate such license at any  time  without assigning any reason. 

The materials including sand, gravel, stone, loose, earth, rock etc., dug up or 

excavated from the said  SITE  shall, unless  otherwise  expressly  agreed  under  this  

CONTRACT, exclusively  belong  to the EMPLOYER and the  CONTRACTOR  shall have 

no right to claim over the same and such excavation and materials  should  be 

disposed off on account of  the  EMPLOYER according to the instruction in writing 

issued from time  to time by the ENGINEER-IN-CHARGE. 

In Witness whereof the parties have executed these presents in the day and the year first 

above written. 

Signed  and Delivered for and  on          Signed and Delivered for and  

on behalf of EMPLOYER.     on behalf of the CONTRACTORs. 

 GODAVARI GAS (P) LTD.                                          (NAME   OF  THE 

CONTRACTOR) 

_______________________________           ____________________________ 

_______________________________            ____________________________ 

Date :___________             Date :____________ 

Place:___________      Place:____________ 

IN PRESENCE OF TWO WITNESSES 
 

1.___________________________            1.  ________________________ 

   ___________________________                                           ________________________ 

   ___________________________                                        ________________________ 

   ___________________________                                            ________________________ 

 

2.___________________________              2.  ________________________ 

   ___________________________                                ________________________ 

   ___________________________                                           _________________________ 

   ___________________________                                         ________________________ 
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SCHEDULE OF RATES (SOR) 
 

Contract for MDPE pipeline laying works in Kovvur Town 

 

Item 

No. 
Description Unit Qty (A) 

Unit Rate in 

Rs. (B) 

Total Amount in 

Rs. ( C )=(A X B) 

1 MDPE PIPELINE         

1.1 Pipe Laying in any unprepared surface (Katcha Surface)         

  "Receiving and taking-over" as defined in the specification, 

handling, loading, transportation and unloading of Owner 

supplied  PE 100SDR11 &17.6 line pipes   of all sizes (as free 

issue items) from Owner's designated place(s) of issue to 

Contractor's own stock-yard(s)/ Work Shop(s)/ work-site(s) 

including preliminary activities ,preparation of drawings, 

wherever required for crossing etc., carrying out inspection of 

company supplied PE pipes at the time of taking over   providing 

insurance cover , including supply of accessories of all sizes & 

thickness like Bends, Couplers, Endcaps, Tee, PE Reducer, CS 

to PE Fittings, Saddle Tapping, Warning Mat etc.. Handling, 

Stringing/ uncoiling, aligning of the PE line pipe on the pipeline 

Right-of-Use/route , laying/ installation  of  PE  line  pipe  along  

with     required  accessories  as mentioned above as per 

specification wherever required depending on site site condition   

including execution of   all works; additional lands required for 

contractor's storage , fabrication, access for construction; 

procurement and supply of all materials (except Owner supplied 

materials), consumables, equipments, labour etc. all complete. 
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  carrying out all temporary, ancillary, auxiliary works required to 

make the PE pipeline ready for commissioning as per drawings, 

specifications, scope of work indicated in PJS and other 

provisions   of Contract document and instructions of Engineer-

in-charge, including but not limited to carrying out the following 

works: 

        

  Surveying  of  route  and  detours  required  at  the  time  of  

execution including marking the same in topographical sheet, 

preparation of construction  drawings  showing  survey  details,  

and  submit  same  to Owner for review / approval. 

        

  Preparation  and  getting  approval  of schedules,  execution  

procedures, drawings/ sketches/ wherever required, making trial 

pits to determine the underground utilities/ services etc., 

restoration of the abandoned trial pits to original condition. 

        

  Staking  and  installation  of  construction  markers,  clearing,  

fencing, grubbing, cutting of trees, full filling all the 

requirements of various statutory/ environment authorities to the 

entire satisfaction of concerned authorities, grading of work 

area. 

        

  Grading the ROU, barricading the work area as per local 

authorities norms  &  to  the  entire  satisfaction  of  Owner/  

Engineer  -in-  charge., installation of safety signs. 
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  Trenching to all depths by excavation in all types of soils 

including soft/ rocky strata in katcha surface excluding rock 

breaking, chiselling or otherwise cutting etc. as required and 

storing excavated soil, reusable materials at designated area as 

directed by Engineer in charge and to a width to accommodate 

the pipeline   as per the relevant standard/ specification etc. [The 

minimum depth of the top of pipeline shall be 1.0 m  measured  

from  top  of  pipeline  coating  to  the  top  of  undisturbed 

surface of the soiler as per specification/OISD-226 & PNGRB 

latest guidelines whichever is higher] Dewater trenches if 

required as per site condition. Repairing of all damaged utilities 

if any and payment of any compensation(if claimed by 

owner/other utility agencies) 

        

  Uncoiling/ stringing & aligning of PE pipes, clamping, jointing 

of the pipe ends/ fittings/ valves by qualified personnel using 

approved electro- fusion techniques as per specification. 

        

  Installation / lowering the pipeline in trench to required depth as 

per PJS, Technical Specification & drawings, supply & 

placement of 0.5mm thk. HDPE Yellow colour warning mat 

over the pipeline along the complete route as per standard 

drawings, data sheets & technical specifications, padding around 

pipeline  including padding  material duly backfilling  to its 

original condition with excavated  earth, by watering & 

compaction & crowning. At certain specific area of ROU, trench 

shall be backfilled &  compacted     and  shall  be  made  ready  

for  restoration  &  their Restoration shall be carried   as per 

separate SOR item mentioned elsewhere in the SOR or to be 

done by Owner / concerned authorities/Institutions/customers. 

All tiles/slabs/curb stones etc removed during excavation shall 

be placed properly. 
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  Installation and electro-fusion jointing of pipes with couplers & 

all types of PE fittings, saddles etc., valves  including hook-up, 

wherever required and as directed by Engineer-in-charge. 

        

  Removal of dust and moisture by flushing suitable sections. 

Pneumatic testing, purging with nitrogen and commissioning as 

per specification and approved procedures providing all tools 

and tackles, nitrogen, instruments, manpower and other related 

accessories and as per the instructions of the Engineer-in-charge. 

        

  Final clean-up of right-of-use or area disturbed by contractor 

during their construction activities for laying of pipeline works 

and disposal of debris and  surplus  material  to  designated  

disposal  areas  and  backfilling  of trench and compaction of the 

same as per satisfaction of Land Owner as per the instructions of  

Engineer–in–charge. 

        

  Handing over the completed works to GGPL for their operation/ 

use, returning of all free issue surplus material to GGPL stores, 

reconciliation of free issue material area wise and obtaining "no 

objection certificate" from GGPL. 

        

  Preparation and submission of Daily progress report, Laying 

Graphs/ PE/ GI line cards on daily basis. 
        

  On completion of gas charging of pipelines. Preparation and 

submission of As-built drawings, crossings details, termination, 

utility graphs and deviation statements. 

        

  Submission of all documents required for contract closure in 

numbers as mentioned in contract. 
        

  Wherever, MDPE lines need to be laid along with Steel 

Pipelines or other  foreign  pipelines  skin  to  skin  distance  of  

500mm  shall  be maintained between outer surface of pipeline 

as per specification. 
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  Obtaining NOC from the concerned authorities after completion  

of work, work permits from authorities and completion of work 

as per the schedule. 

        

  Any  other  activities  not  mentioned/  covered  explicitly  

above,  but otherwise required for satisfactory completion/ 

operation/ safety/ statutory/ maintenance of the works shall also 

be covered under the scope  of  work  and  has  to  be  completed  

by  the  Contractor  within specified   schedule   duration   .All   

the   work   shall   be   executed   in accordance with the 

provision of the contract. 

        

a) 20mm dia PE 100 pipe ( Assumed) Meters 1000.00 
  

b) 32 mm dia.  PE 100 pipe  Meters 1,000.00 
  

c) 63 mm dia PE 100 pipe  Meters 3,000.00 
  

d) 90 mm dia PE 100 pipe Meters 3,000.00 
  

e) 125 mm dia PE 100 pipe Meters 1,800.00 
  

  Note:       
 

i) The lengths of pipelines are tentative.         

1.2 Pipe  Laying  in  built-up  surface/  carpet  roads/  Concrete  

Roads /Pavement/ foot path etc,. 

"Receiving and taking-over" as defined in the specification, 

handling, loading, transportation and unloading of Owner 

supplied  PE 100SDR11 line pipes   of all sizes (as free issue 

items) from Owner's designated place(s) of issue to Contractor's 

own stock-yard(s)/ Work Shop(s)/ work- site(s)   including   

preliminary   activities   ,preparation   of   drawings, wherever 

required for crossing etc., carrying out inspection of company 

supplied PE pipes at the time of taking over providing  insurance 

cover , including supply of accessories  of all  sizes  &  thickness  
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like Bends, Couplers, Endcaps, Tee, PE Reducer, CS to PE 

Fittings, Saddle Tapping, Warning Mat etc.. Handling, 

Stringing/ uncoiling, aligning of the PE line pipe on the pipeline 

Right-of-Use/route , laying/ installation of PE line pipe along 

with required accessories as mentioned above as per 

specification wherever required depending on site condition   

including execution of  all works; additional lands required for 

contractor's storage,  fabrication,  access  for  construction;  

procurement and  supply of  all materials(except Owner supplied 

materials), consumables, equipments, labour and other inputs, 

  carrying out all temporary, ancillary, auxiliary works required to 

make the PE pipeline ready for commissioning as per drawings, 

specifications, scope of work indicated in PJS and other 

provisions   of Contract document and instructions of Engineer-

in-charge, including but not limited to carrying out the following 

works: 

        

  Surveying  of  route  and  detours  required  at  the  time  of  

execution including marking the same in topographical sheet, 

preparation of construction  drawings  showing  survey  details,  

and  submit  same  to Owner for review / approval. 

        

  Preparation  and  getting  approval  of schedules,  execution  

procedures, drawings/ sketches/ wherever required, making trial 

pits to determine the underground utilities/ services etc., 

restoration of the abandoned trial pits to original condition. 

        

 Staking  and  installation  of  construction  markers,  clearing,  

fencing, grubbing, cutting of trees, full filling all the requirements 

of various statutory/ environment authorities to the entire 

satisfaction of concerned authorities, grading of work area. 

        



 

 

TENDER NO: GGPL/KKD/C&P/MDPE/2503/04/VS                                     
-------------------------------------------------------------------------------------------------------------------------------------- 

299 
 
 

  Grading the ROU, barricading the work area as per local 

authorities norms & to the entire   satisfaction of Owner/ 

Engineer -in- charge., installation of safety signs. 
        

 Trenching to all depths by excavation in all types of soils 

including soft/ rocky strata and different type of pavement / 

footpath / bitumen carpet / concrete roads etc. excluding rock 

breaking, chiselling or otherwise cutting etc. as required and 

storing excavated soil, reusable materials at designated area as 

directed by Engineer in charge and to a width to accommodate 

the pipeline  as per the relevant standard/ specification etc. [The 

minimum depth of the top of pipeline shall be 1.0m measured 

from op of pipeline coating to the top of undisturbed surface of 

the soil or as per Specification/ OISD -  226 & PNGRB latest 

guidelines  whichever is is  higher].  Dewater  of  trenches  if  

required  as  per  site  condition. Repairing of all damaged 

utilities if any, and payment of any compensation (if claimed by 

owner/other utility agencies) 

        

  Uncoiling/ stringing & aligning of PE pipes, clamping, jointing 

of the pipe ends/ fittings/ valves by qualified personnel using 

approved electro- fusion techniques as per specification. 
        

 Installation / lowering the pipeline in trench to required depth as 

per PJS, Technical Specification & drawings, supply & 

placement of 0.5mm thk. HDPE Yellow colour warning mat 

over the pipeline along the complete route as per standard 

drawings, data sheets & technical specifications, padding around 

pipeline including padding, backfilling to its original condition 

with excavated earth, watering, compaction & crowning. At 

certain specific area of ROU, trench shall be backfilled & 

compacted and shall be made ready for restoration & their 

    



 

 

TENDER NO: GGPL/KKD/C&P/MDPE/2503/04/VS                                     
-------------------------------------------------------------------------------------------------------------------------------------- 

300 
 
 

Restoration shall be carried as per separate SOR item mentioned 

elsewhere in the SOR or to be done by Owner/concerned 

authorities/Institutions/ customers. All tiles/slabs/curb stones etc 

removed during excavation shall be placed properly. Roads, 

pavements, footpaths etc. to be made motorable wherever 

pipeline is laid. 

  Installation and electro-fusion jointing of pipes with couplers all 

types of PE fittings, saddles etc., valves   including hook-up, 

wherever required and as directed by Engineer-in-charge. 

        

  Removal of dust and moisture by flushing suitable sections. 

Pneumatic testing, purging with nitrogen and commissioning as 

per specification and  approved  procedures  providing  all  tools  

and  tackles,  nitrogen, instruments,  manpower  and  other  

related accessories and as per the instructions of the Engineer-in-

charge. 

        

- Final clean-up of right-of-use or area disturbed by contractor 

during their construction activities for laying of pipeline works 

and disposal of debris and surplus material to designated 

disposal areas  and compaction of the same as per satisfaction of 

Owner and / or as directed by Engineer–in– charge. 

        

  Maintaining the completed pipelines/ installation for any defect, 

failures during defect liability period (i.e. 12 months from date 

of completion of work). 

        

  Handing over the completed works to GGPL for their operation/ 

use, returning of all free issue surplus material to GGPL stores, 

reconciliation of free issue material area wise and obtaining "no 

objection certificate" from GGPL. 

        

  Preparation and submission of Daily progress report, Laying 

Graphs/ PE/ GI line cards on daily basis.         
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  On completion of gas charging of pipelines. Preparation and 

submission of As-built drawings, crossings details, termination, 

utility graphs and deviation statements. 
        

  Submission of all documents required for contract closure in 

numbers as mentioned in contract. 
        

  Wherever, MDPE lines need to be laid along with Steel 

Pipelines or other  foreign  pipelines  skin  to  skin  distance  of  

500mm  shall  be maintained between outer surface of pipeline. 

        

  Obtaining NOC from the concerned authorities after completion 

of work, work permits from authorities and completion of work 

as per the schedule. 

        

  Any  other  activities  not  mentioned/  covered  explicitly  

above,  but otherwise required for satisfactory completion/ 

operation/ safety/ statutory/ maintenance of the works shall also 

be covered under the scope  of  work  and  has  to  be  completed  

by  the  Contractor  within specified   schedule   duration   .All   

the   work   shall   be   executed   in accordance with the 

provision of contract. 

        

a) 20 mm Dia. PE 100 pipe Meters 500.00 
  

b) 32 mm Dia PE 100 Pipe Meters 500.00 
  

c) 63 mm Dia PE 100 pipe Meters 600.00 
  

c) 90 mm Dia PE 100 pipe Meters 100.00 
  

d) 125 mm Dia PE 100 pipe Meters 60.00 
  

i  The rate shall include all the works of pipeline laying exceptthe 

restoration of trenches with selected backfill materials as per the 

requirement and instructions of EIC for which separate payment 

shall be made as per SOR item 1.5 
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1.3 Pipe laying using manual moling technique (with casing) for 

PE pipe sizes of : 
        

  Excluding supply of all MDPE pipe (PE 100 SDR11 & 17.6), 

but Including supply of HDPE casing pipe,   Couplers, fittings, 

End caps, jointing of both MDPE and HDPE pipes etc. as per the 

scope, drawings, specifications in the tender documents. 

        

  Survey   of   underground   utilities,   execution   of   the   work   

as   per specification, including excavation of pits moling with 

the hole size not exceeding 20% of the pipe dia, jointing and 

insertion of carrier pipe with casing pipe, testing & 

commissioning and restoration of the pits to original condition 

with tie- ins at both ends, submission of As-Built Graph as per 

specifications and the instruction of Engineer-in-charge. 

        

a) 20 mm /32 MM PE 100 carrier pipe (in 75 mm dia. HDPE 

Casing Pipe ) 
Meters 10 

  

b) 63 mm /125 MM PE 100 carrier pipe (in 180 mm dia. HDPE 

Casing Pipe ) 
Meters 500 

  

  Note:   Payment   will   be   done   under   this   item   for   

Road/Nallah/drain/service line crossing up to 12.0 meters length.         

  Note: Quoted Rate is inclusive of Carrier pipe and Casing Pipe         

1.4 Pipe laying using manual moling technique (without casing) 

for PE pipe sizes of : 
        

  Excluding supply of all MDPE pipe (PE 100 SDR11&17.6), but 

including supply of HDPE Casing pipe, Couplers, End caps etc. 

as per the scope, drawings, specifications in the tender 

documents. 
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  Survey   of   underground   utilities,   execution   of   the   work   

as   per specification, approved procedure, including excavation 

of pits moling with  the hole size not  exceeding  20% of the  

pipe dia, jointing  and insertion of carrier pipe, testing & 

commissioning and restoration of the pits to original condition 

with tie-ins at both ends, submission of as-built graphs as per 

specifications and the instructions of EIC. 

        

a) 20 mm/ 32 mm PE 100 pipe Meters 50.00 
  

b) 63 mm PE 100 pipe Meters 400.00 
  

c) 125 mm PE 100 pipe Meters 100.00 
  

  Note: Payment   will      be      done      under      this      item for 

Road/Nallah/drain/service line crossing up to 12.0 meters length.       
 

1.5 Restoration         

  Restoration of the roads, pavements, channels, footpaths, tiles, 

stones etc. to original condition including supply of the approved 

quality material required, as per local authorities specifications, 

norms etc,. to the satisfaction of concerned local authorities/ land 

owners  etc,. as per the instructions of  Engineer-in-charge. 

        

a) Main Asphalting ROADS Rm 100 
  

b) Main Cement Concrete Roads Rm 100 
  

c) Tiles/  Paver/  Blocks/  Curb  Stones, Red  sand  stone,  

including  society roads-pavements/ drive ways etc . Rm 300 
  

1.6 Excavation of Hard Rock:     
  

  Wherever hard rock encountered during excavation and can‟t be 

dismantled by excavators/JCB‟s and other methods. This rate 

shall be applicable for engaging Pneumatic rock breaking 

machine for removal of such rocks as and when required with 

prior approval of engineer-in Charge. 

Cub.m 5 
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1.7 Installation of valve pit including supply of valves       
 

  All civil works including supply of all material including MDPE 

valves of extended stem, excavation of pit, piping supports 

including all PCC and RCC, Reinforcement steel, curing  etc, for 

valves pit, pedestals with insert plates as required, sealing of 

pipe at valve pits, providing frame and heavy duty cover with 

frame and cover slab etc. and finishing, clean up.complete in all 

respects. 

      
 

a) PE Valve 32mm dia Nos. 10 
  

b) PE Valve,63 mm dia Nos. 30 
  

b) PE Valve, 90 mm dia Nos. 5 
  

c) PE Valve 125 mm dia Nos. 3 
  

1.8 Fabrication  & Installation of Markers     
  

a) RCC Route Markers     
  

  Supply, fabrication and installation of RCC route markers as per 

the attached drawings, along the route including all associated 

civil works such as excavation and construction in all types of 

soils, construction and pedestals and grouting with concrete, 

painting of markers with 2 coats  of  approved  painting  

background  and  stenciling  as  per  the directions of EIC. 

Nos. 250 
  

2 PNG Connection to Domestic consumers       
 

2.1 Installation of Domestic connections       
 

  Supply of GI/ MS/ Concrete/PVC  Sleeves etc., installation & 

Fixing of meters with associated inlet and outlet connections/ 

fittings, valves approved meter brackets and other supports by 

proper scaffolding/ grouting, Installation & Fixing of regulator 

with associated inlet and outlet connections/ fittings, valves 

approved regulator brackets and other supports by proper 
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scaffolding/ grouting, Restoring the area to original complete as 

per specification. , GI line (along with installation of required 

accessories as mentioned above) of following sizes, including 

fabrication with supply of all materials (except Owner supplied 

materials), consumables, labour and other incidental works and 

handing over the same after return of the surplus pipes to the 

Owner's designated store; carrying out all temporary, ancillary, 

auxiliary works required to make the GI line ready for 

commissioning as per drawings, specifications etc,. 

  Scope  of  work  indicated  in  PJS  and  other  provisions  of  

Contract document and instructions of Engineer-in-charge, 

including but not limited to carrying out  the following works:  

Preparation and  getting approval from GGPL of schedules, 

execution procedures,  route sketches etc,. Finalization of 

optimum route with consent of customer from transition fitting 

to cooking oven/appliance 

        

  Making temporary but stable platforms/ scaffolding/ rope 

ladders and all other safety devices.         

  Installation of GI Pipes & Fittings, Valves etc. including NPT 

threading, painting as specified. 
        

  Supply & Fixing of approved clamps, Dowell Plugs with screws, 

grout material, suitable thread sealant i.e. Teflon Tape/ lock 

tight, drilling of holes through tiles/ wood/ marble/ Granite etc. 

jointing of PE to above ground service GI pipes, testing, purging 

with Nitrogen and commissioning of the complete installation as 

per specification. 

        

  Painting of entire length of pipe along with fittings as per 

specification & direction of EIC. Restoring the wall surface to 

origin condition. 
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  All above activities to be carried out as per specification to the 

complete satisfaction of consumer & as desired by Engineer-in-

charge. 

        

  Handing over the completed works to GGPL for their operation/ 

use, returning of all free issue surplus material to GGPL stores, 

reconciliation of free issue material area wise and obtaining "no 

objection certificate" from GGPL. 

        

  Any other activity not mentioned/ covered, explicitly above, but 

otherwise required for satisfactory completion/ safety/ statutory/ 

maintenance of works shall also be covered under scope of work 

and has to be completed by contractor within specified schedule. 

        

a) Providing domestic connection  in new building/ apartment as 

per above from  transition fitting (TF) to customers appliance 

valve, i.e ready for conversion (RFC) stage complete in all 

respects, testing and purging with nitrogen, commissioning and 

supply of suraksha hose pipe. 

Nos. 500 
  

2.2 Cleaning and performing minor maintenance, greasing etc. of 

costumer appliance stove, testing/ showing performance to the  

customer ,signing of   meter job cards (mjc) and   instructing 

customer on use & safety norms, complete as per specifications 

& to satisfaction of Engineer-in- charge. 

        

  Supply & changing of nozzles/ jets and associated Knob controls 

for domestic & imported appliances with proper tools & tackles. 

Conversion of all types of LPG kitchen appliances to NG based 

appliances (per burner) 

Nos. 1000 
  

2.3 Commercial/ industrial conversion 

Installation  of  Commercial  Meter  &  regulator,  including  

supply  of Transition fittings, valves, saddles, couplers, clamps, 

GI or CC sleeves etc,.all for commercial/ industrial consumers. 

Restoring the area to original complete as per specification. 

Nos. 2 
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2.4 Installation of Service Regulator :     
  

  Installation & Fixing of Service regulator with associated inlet 

and outlet connections/Transition fittings, valves, approved 

covered skid for regulator and other accessories, through proper 

trenching, Restoring the area to original condition, complete 

with civil works. 

Nos. 20 
  

2.5 Supply of GI coated pipes of IS 1239 Heavy class (C Class) of 1/2 " 

nominal dia. (Plain ended) from approved vendors, including applying 
a coat of compatible Zinc primer and two coats of Synthetic enamel of 

approved shade as per specification. 

Mtrs 1600 
  

3 CIVIL WORKS       
 

3.1 PCC 1:2:4       
 

  1 Cement : 2 Coarse sand : 4 stone aggregate 20mm nominal size. M3 2 
  

3.2 PCC 1:4:8     
 

  

  1 Cement : 4 Coarse sand : 8 stone aggregate 40mm nominal size. M3 2 
  

  (Rate  to  include  cost  of  all  labour,  tools,  tackles,  

equipment,  hire charges, supply of all materials, shuttering, 

earthwork in excavation and backfilling using approved earth in 

all conditions etc. with all bye works and sundry works.) 

    
  

3.3 Laying of Bricks in the trench during backfilling after laying the 

pipeline 
Providing single layer of Brick of 50 Class B / Concrete slabs in the 

trench above Warning Mat placed in trench over the laid pipeline as 

per OISD 226, standard drawing, specification and instruction of 
Owner. (Rate to include cost of all labour, tools, tackles, equipment, 

hire charges & supply of all materials, etc.) . The bricks will be laid 

perpendicular to the MDPE pipe, covering 300 mm width of trench 

and the length of the pipeline will be taken as the length of the bricks 
laid in the trench. 

Mtrs 12,000 
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Signature of the Bidder  

 

Name: 

Firm name : 

With Seal 

Date:  

4 Laiasoning & Obtaining permissions/Statutory approvals:         

  The scope of work includes collection of site data, utilities data etc,. 

from the concerned Govt. authorities. Co-ordination with Govt 

authorities having jurisdiction of roads/land for pipeline laying 

permissions,  Awareness to General public, Preparation of 

drawings, route maps and other documents, submission of letters to 

authorities for permission, follow-up, Liasoning, obtaining 

permissions from the authorities for laying of pipe line. Preparation 

and submission of necessary documents, drawings, etc. 

Mtrs 500 
  

5 EXTRA ITEMS       
 

EXT 1 Marketing activities for domestic PNG registrations       
 

  Collection of Rs 5000/- (Rupees five thousand only) towards 

interest free refundable security deposit from the customers in 

the breakup suggested by GGPL, along with submission of 

registration form (Hard & Scan copy) and all requisite KYC 

documents as per the scope of work attached as Annexture- II 

Nos. 200 
  

Total amount    

GST  @ ……….%  

Grand Total including GST (Rs.)  

                                                               


