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GG\PL

GODAVARI GAS PRIVATE LIMITED

A Joint Venture of Andhra Pradesh Gas Distribution Corporation Ltd. and Hindustan
Petroleum Corporation Ltd

LIMITED DOMESTIC COMPETITIVE BIDDING

BID DOCUMENT

FOR
HIRING OF CONTRACT FOR THIRD PARTY INSPECTION OF Gl
INSTALLATIONS, MDPE PIPELINE LAYING INCLUDING ALLIED WORKS OF
GGPL IN EAST & WEST GODAVARI DISTRICTS OF AP.

(TENDER NO: GGPL/C&P/SR 5000027/2019-20/14 dt. 02.03.2020)

DATE & TIME FOR PRE-BID MEETING: 09.03.2020 at 1500 Hrs. (IST)

DUE DATE & TIME FOR
BID SUBMISSION : 23.03.2020 at 1400 Hrs. (IST)

DUE DATE & TIME FOR BID OPENING: 23.03.2020 at 1500 Hrs. (IST)

E-mail- rameshna@agqail.co.in/ kavya.gorle@apgdc.in /jayasree.d@apgdc.com
Website: www.godavarigas.in
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"INVITATION FOR BID (IFB)”

SECTION-I
Ref No: TENDER NO: GGPL/C&P/SR 5000027/2019-20/14 Date: 02.03.2020
To,
PROSPECTIVE BIDDERS
SUB: HIRING OF CONTRACT FOR THIRD PARTY INSPECTION OF GI
INSTALLATIONS, MDPE PIPELINE LAYING INCLUDING ALLIED
WORKS OF GGPL IN EAST & WEST GODAVARI DISTRICTS OF AP.

Dear Sir/Madam,

1.0 Godavari Gas Private Limited herein after called GGPL invites bids from eligible bidders
for the subject job/works, in complete accordance with the following details and
enclosed tender documents.

2.0 The brief details of the tender are asunder:

HIRING OF CONTRACT FOR THIRD
NAME OF WORK / BRIEF PARTY INSPECTION OF Gl

SCOPE OF WORK/JOB INSTALLATIONS, MDPE PIPELINE
LAYING INCLUDING ALLIED WORKS
OF GGPL IN EAST & WEST
GODAVARI DISTRICTS OF AP.

TENDER NO: GGPL/C&P /SR
5000027/2019-20/14 Date:

A | TENDER NO. & DATE

02.03.2020.
TYPE OF BIDDING SYSTEM | TWO BID SYSTEM
c | TYPE OF TENDER LIMITED DOMESTIC TENDER
D | CONTRACT PERIOD 1 Year (AS PER SPECIAL

CONDITIONS OF CONTRACT)

E TENDER FEE with 18% GST )
Not Applicable
(Refer clause no.5.2 of ITB)

BID SECURITY / EARNEST
F | MONEY DEPOSIT (EMD)

(Refer clause no.16 of ITB)

APPLICABLE , Rs. 1,77,400/-
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From 02.03.2020 (10.00 Hrs, IST) to
23.03.2020 (14.00HTrs, IST followi

G | AVAILABILITY OF TENDER | > “ ° ( rs, IST) on following

DOCUMENT ON WEBSITE(S) '
(i) GGPLs Tender Website_
http://www.godavarigas.in
H PRE-BID MEETING 09.03.2020 (15.00 Hrs, IST)

#Flat no. 101 & 102, 1% Floor, Maharani
Peta, Ocean Park Apartments,
Visakhapatnam. East Godavari - 530002

UN-PRICED BID OPENING

Date & time: 23.03.2020/15:00 Hrs

CONTACT DETAILS

Name : A.Ramesh Naik,
Designation: Chief Manager (C&P)
Phone No. & Extn : 7661029777

e-mail : rameshna@agail.co.in



http://www.godavarigas.in/
mailto:rameshna@gail.co.in
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In case of the days specified above happens to be a holiday in GGPL, the next working
day shall be implied.

3.0 Bids must be submitted strictly in accordance with Clause No. 11 of ITB depending
upon Type of Tender as mentioned at Clause no. 2.0 (c) of IFB. The IFB is an integral
and inseparable part of the bidding document.

5.0 In case of Manual Bids, bids complete in all respect should reach at the address
specified in Bid Data Sheet on or before the due date & time. Bids received after the
due date and time is liable to berejected.

6.0 Bidder(s) are advised to quote strictly as per terms and conditions of the tender
documents and not to stipulate any deviations/exceptions.

7.0 Any bidder, who meets the Bid Evaluation Criteria (BEC) and wishes to quote against
this Tender Document, may download the complete Tender Document alongwith its
amendment(s) if any from websites as mentioned at 2.0 (G) of IFB and submit their
Bid completein all respect as per terms & conditions of Tender Document on or
before the Due Date & Time of Bid Submission.

8.0 Bid(s) received from bidders to whom tender/information regarding this Tender
Document has been issued as well as offers received from the bidder(s) by
downloading Tender Document from above mentioned website(s) shall be taken into
consideration for evaluation & award provided that the Bidder is found responsive
subject to provisions contained in Clause No. 2 of ITB.

The Tender Document calls for offers on single point “Sole Bidder” responsibility
basis (except where JV/Consortium bid is allowed pursuant to clause no. 3.0 of ITB)
and in total compliance of Scope of Works as specified in Tender Document.

9.0 Clarification(s)/Corrigendum(s) if any shall also be available on above referred
websites. Any revision, clarification, addendum, corrigendum, time extension, etc. to
the this Tender Document will be hosted on the above mentioned website(s) only.
Bidders are requested to visit the website regularly to keep themselves updated.
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10.0 All the bidders including those who are not willing to submit their bid are required to
submit F-11 (Acknowledgement cum Consent letter) duly filled within 7 days from
receipt of tender information.

12.0 GGPL reserves the right to reject any or all the bids received at its discretion without
assigning any reason whatsoever.

This is not an Order.

For & on behalf of
Godavari Gas Private Limited

(o

(Authorized Signatory)

Name : ARAMESH NAIK
Designation : Chief Manager (C&P).
E-mail ID : rameshna@agail.co.inn
Contact No. : 7661029777
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DO NOT OPEN - THIS IS A QUOTATION

Bid Document No. 2 eeteeterietitiitiats serrecntiatieeeenees
Description eeteeeeteetieteacetententeatetententansasns
Due Date& Time 2 eeetecateiiecntettatnttttasntttsnsnsessnsnsane
From: To:

(To be pasted on the envelope containing Bid (in case of Manual Tendering)/ Physical
I : : lering)
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SECTION-II
BID EVALUATION CRITERIA & EVALUATION METHODOLOGY

1.0 TECHNICALCRITERIA:

1. The Bidder must have possessed valid PNGRB approval for carrying out the Third
Party Inspection/Audit for City Gas Distribution Network as on final bid opening date.

(AND)

2. The Bidder must have completed at least one Single work order for Third Party
Inspection in any Natural Gas City Gas Distribution network for a value not less than
Rs 15 Lacs (excluding taxes) in previous 7 years period reckoned from the date of
final bid opening.

Note:

1. In case, bidder is executing a contract of above nature which is still running and the
contract value executed till one day prior to the due date of submission of bid is equal
to or more than the minimum prescribed value as mentioned above, such experience
will also be taken into consideration provided that the bidder has submitted
satisfactory work execution certificate to this effect issued by the end user / owner /
client. For this also the minimum executed value in a single contract criteria will be
as prescribed above.

2. A Job completed by a bidder for its own plant/projects cannot be considered as
experience for the purpose of meeting BEC of the tender. However, jobs completed
for Subsidiary/Fellow subsidiary / Holding company will be considered as
experience for the purpose of meeting BEC subject to submission of tax paid invoice
(s) duly certified by Statutory Auditor of the bidder towards payments of statutory
tax in support of the job completed for Subsidiary/Fellow subsidiary/ Holding
company. Such bidders to submit these documents in addition to the documents
specified to meet BEC.

20 FINANCIAL CRITERIA:

1. The Annual Turnover of the bidder should be at least 44.5 lakhs in any one of the
preceding three financial years (FY):

2. The bidder must have POSITIVE Net Worth as per the last audited annual financial
result.

3. The bidder should have Working Capital of minimum value 9 lakhs as per the last
Audited Financial Year:

If the working capital of the bidder is less than value required above, then the bidder should supplement
this with a letter from their bank, having net worth not less than Rs.100 Cr, confirming the availability
of line of credit for the value as indicated above.

9
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Annual Turnover- In case the tenders having the bid closing date up to 30th September of the relevant
financial year, and audited financial results of the immediate three preceding financial years are not
available, the bidder has an option to submit the audited financial results of the three years immediately
prior to that. Wherever the closing date of the bid is after 30™ Sept. of the relevant financial year, bidder
has to compulsorily submit the audited financial results for the immediate three preceding financial
years.

Net worth and Working Capital: In case the tenders having the bid closing date up to 30th
September of the relevant financial year, and audited financial results of the immediate
preceding financial year is not available, in such case the audited financial results of the year
immediately prior to that year will be considered as last financial year for Net worth/ Working
Capital calculation. Wherever the closing date of the bid is after 30th Sept. of the relevant
financial year, bidder has to compulsorily submit the audited financial results for the immediate
preceding financial years.

3.0 DOCUMENTS TO BE SUBMITTED FOR COMPLIANCE TO BEC:

Along with techno-commercial bid, the bidder must submit the following as proof of experience

i) Insupport of 1.0 (1):

Bidder must submit documents from PNGRB showing approval for carrying out the Third Party
Inspection/Audit with date of validity.

ii) Insupport of 1.0 (2):

Bidder must submit the proof of experience by providing the copy of work order and its completion
certificate issued by end user. The completion certificate must contain the reference of work order no.,
completed/executed value and actual date of completion of work (if order is completed).

In case the bidder is executing a rate contract which is still running and the quantity executed till one
day prior to the due date of submission is equal to or more than the minimum prescribed quantity as
mentioned in the BEC, bidder must submit satisfactory execution certificate to this effect issued by the
end user/owner/ Authorized consultant.

iii) In support of 2.0:

Bidder should submit “Details of financial capability of bidder” in prescribed format duly signed and
stamped by a chartered accountant.

Further, copy of audited annual financial statements submitted in bid shall be duly certified / attested by
notary public with legible stamp.

In absence of requisite documents, GGPL reserves the right to reject the bid without making any reference to
the bidder.

40 AUTHENTICATION OF DOCUMENTS SUBMITTED IN SUPPORT OF BID
EVALUATION CRITERIA (BEC):

The documents required to be submitted by the bidder to substantiate their qualification under
Bid Evaluation Criteria shall be as follows:

(@ For authentication of document(s) submitted in support of above mentioned Technical Criteria of
Bid Evaluation Criteria (BEC):
10
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All the documents mentioned above towards substantiating Bid Evaluation Criteria —
Technical, must be duly certified/attested by Chartered Engineer and Notary Public with
legible stamp failing which the bid shall be liable for rejection.

(b) For authentication of document(s) submitted in support of Financial Criteria of Bid Evaluation
Criteria (BEC):

The bidder shall submit “Details of Financial Capability of Bidder” in prescribed format as
enclosed duly signed and stamped by Chartered accountant.

Further, copy of audited annual financial statements submitted in bid shall be duly certified /attested by
notary public with legible stamp.

5.0 EVALUATION AND COMPARISON OF BIDS:

a. Price Bids shall be evaluated on overall lowest basis of Schedule of Rates
inclusive of all taxes & duties, GST etc.

b. Bidders are required to quote for complete scope of services. If any bidder
quotes for part scope/quantity shall be considered incomplete and shall not
be evaluated, stands rejected.

c. In case of tie between bidders, job shall be awarded to bidder having higher
turnover in the preceding financial year.

d. Public Procurement Policy for Micro and Small Enterprises Clause [pursuant
to relevant Clause of 40.0 of ITB.

11
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SECTION-I1II

INSTRUCTION TO BIDDERS

(TO BE READ IN CONJUNCTION WITH
BIDDING DATA SHEET (BDS)

12
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INSTRUCTION TO BIDDERS SECTION-III
INDEX

[A] GENERAL:

SCOPE OF BID

ELIGIBLE BIDDERS

BIDS FROM CONSORTIUM / JOINT VENTURE
ONE BID PER BIDDER

COST OF BIDDING & TENDER FEE
SITE-VISIT

Uk wpdrE

[B] BIDDING DOCUMENTS:
7. CONTENTS OF BIDDING DOCUMENTS
8. CLARIFICATION OF BIDDING DOCUMENTS
9. AMENDMENT OF BIDDING DOCUMENTS

[C] PREPARATION OF BIDS:
10. LANGUAGE OF BID
11. DOCUMENTS COMPRISING THE BID
12. SCHEDULE OF RATES/ BIDPRICES
13 Goods and Service tax
14. BID CURRENCIES
15. BID VALIDITY
16. EARNEST MONEY DEPOSIT
17. PRE-BID MEETING
18. FORMAT AND SIGNING OF BID
19. ZERO DEVIATION & REJECTION CRITERIA
20. E-PAYMENT
[D] SUBMISSION OF BIDS:
21. SUBMISSION,SEALING AND MARKING OF BIDS
22. DEADLINE FOR SUBMISSION OF BIDS
23. LATE BIDS
24. MODIFICATION AND WITHDRAWAL OF BIDS

[E] BID OPENING AND EVALUATION:

25. EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT
ANY OR ALL BIDS

26. BID OPENING

27. CONFIDENTIALITY

28. CONTACTING THE EMPLOYER

29. EXAMINATION OF BIDS AND DETERMINATION OF
RESPONSIVENESS

30. CORRECTION OF ERRORS

31. CONVERSION TO SINGLE CURRENCY FOR COMPARISON OF
BIDS

32. EVALUATION AND COMPARISON OF BIDS

33. COMPENSATION FOR EXTENDED STAY

34. PURCHASE PREFERENCE

13
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[F] AWARD OF CONTRACT:

35. AWARD

36. NOTIFICATION OF AWARD / FAX OF ACCEPTANCE [FOA]

37. SIGNING OF AGREEMENT

38. CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT

39. PROCEDURE FOR ACTION IN CASE
CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES

40. PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL
ENTERPRISE

41. AHR ITEMS

42. VENDOR EVALUATION PROCEDURE

43. INCOME TAX & CORPORATE TAX

44, SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT
DEPARTMENT AND ANOTHER AND ONE GOVERNMENT
DEPARTMENT AND PUBLIC ENTERPRISE AND ONE PUBLIC
ENTERPRISE AND ANOTHER

45. DISPUTE RESOLUTION

46. INAM-PRO  (PLATFORM FOR INFRASTRUCTURE AND
MATERIALS PROVIDERS)

47. PROMOTION OF PAYMENT THROUGH CARDS AND DIGITAL
MEANS

48. CONTRACTOR TO ENGAGE CONTRACT MANPOWER
BELONGING TO SCHEDULED CASTES AND WEAKER
SECTIONS OF THE SOCIETY

49. QUARTERLY CLOSURE OF THE CONTRACT

50. PROVISIONS FOR STARTPUS (AS DEFINED IN GAZETTE
NOTIFICATION NO. D.L-33004/99 DATED 18.02.2016 AND
23.05.2017 OF MINISTRY OF COMMERCE AND INDUSTRY AND
AS AMENDED FROM TIME TO TIME) [FOR APPLICABLITY
REFER BDS]

[G] ANNEXURES:

1

2.

3.

ANNEXURE-I: PROCEDURE FOR ACTION IN CASE
CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES
ANNEXURE-Il:  VENDOR PERFORMANCE EVALUATION
PROCEDURE
ANNEXURE-HH-ABBENDUMIOINSTRUCHONS O BIDBERS-
INSTRUCTION-FOR PARTICIPATION-IN-E-TENDER)})
ANNEXURE-IV: BIDDING DATA SHEET (BDS)

14
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INSTRUCTIONS TO BIDDERS [ITB]
(TO BE READ IN CONJUNCTION WITH BIDDING DATA SHEET (BDS)

[A] - GENERAL
1 SCOPE OF BID

11 The Employer as defined in the "General Conditions of Contract [GCC]", wishes to
receive Bids as described in the Bidding Document/Tender document issued by
Employer. Employer/Owner/GGPL occurring herein under shall be considered
synonymous.

12 SCOPE OF BID: The scope of work/ Services shall be as defined in the Bidding
documents.

13 The successful bidder will be expected to complete the scope of Bid within the period
stated in Special Conditions of Contract.

14 Throughout the Bidding Documents, the terms 'Bid', 'Tender'& ,,Offer” and their
derivatives [Bidder/Tenderer, Bid/Tender/Offer etc.] are synonymous. Further, 'Day'
means 'Calendar Day' and 'Singular' also means 'Plural’.

2 ELIGIBLE BIDDERS

21  The Bidder shall not be under a declaration of ineligibility by Employer for Corrupt/
Fraudulent/ Collusive/ Coercive practices, as defined in "Instructions to Bidders [ITB],
Clause No. 39” (Action in case Corrupt/ Fraudulent/ Collusive/ Coercive Practices).

22 The Bidder is not put on ,Holiday” by GAIL/ GGPL or Public Sector Project
Management Consultant (like EIL, MECON only due to “poor performance” or
“corrupt and fraudulent practices”) or banned/blacklisted by Government department/
Public Sector on due date of submission of bid. Further, neither bidder nor their allied
agencyl/(ies) (as defined in the Procedure for Action in case of Corrupt/ Fraudulent/
Collusive/ Coercive Practices) are on banning list of GAIL / GGPL or the Ministry of
Petroleum and Natural Gas.

If the bidding documents were issued inadvertently/ downloaded from website, offers
submitted by such bidders shall not be considered for opening/ evaluation/Award and
will be returned immediately to such bidders.

In case there is any change in status of the declaration prior to award of contract, the
same has to be promptly informed to GGPL by the bidder.

It shall be the sole responsibility of the bidder to inform GGPL in case the bidder is
put on ,,Holiday* by GAIL/ GGPL or Public Sector Project Management Consultant
(like EIL, Mecon. only due to “poor performance” or “corrupt and fraudulent
practices”) or banned/blacklisted by Government department/ Public Sector on due
date of submission of bid and during the course of finalization of the tender.

15
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23

24

25

26

27

Concealment of the facts shall tantamount to misrepresentation of facts and shall lead
to action against such Bidders as per clause 39 of ITB.

The Bidder should not be under any liquidation court receivership or similar
proceedings on due date of submission of bid.

In case there is any change in status of the declaration prior to award of contract, the
same has to be promptly informed to GGPL by the bidder.

It shall be the sole responsibility of the bidder to inform GGPL in case the bidder is
under any liquidation court receivership or similar proceedings on due date of
submission of bid and during the course of finalization of the tender. Concealment of
the facts shall tantamount to misrepresentation of facts and shall lead to action
against such Bidders as per clause no.39 of ITB.

Bidder shall not be affiliated with a firm or entity:

() that has provided consulting services related to the work to the Employer
during the preparatory stages of the work or of the project of which the
works/services forms a part of or

(i)  that has been hired (proposed to be hired) by the Employer as an Engineer/
Consultant for the contract.

Neither the firm/entity appointed as the Project Management Consultant (PMC) for a
contract nor its affiliates/ JV*“S/ Subsidiaries shall be allowed to participate in the
tendering process unless it is the sole Licensor/Licensor nominated agent/ vendor.

Pursuant to qualification criteria set forth in the bidding document, the Bidder shall
furnish all necessary supporting documentary evidence to establish Bidder*s claim of
meeting qualification criteria.

Power of Attorney:

In case of a Single Bidder, Power of Attorney issued by the Board of Directors/ CEO
/ MD / Company Secretary of the Bidder/ all partners in case of Partnership
firm/Proprietor in favour of the authorised employee(s) of the Bidder, in respect of
the particular tender for signing the Bid and all subsequent communications,
agreements, documents etc. pertaining to the tender and to act and take any and all
decision on behalf of the Bidder, is to be submitted.

In case of a Consortium/JV, Power of Attorney issued by Board of Directors/ CEO /
MD / Company Secretary of the Consortium Leader as well as Consortium
Member(s) of the Consortium/ partners of JV, in favour of the authorised employee(s)
of the Consortium Leader/Lead member of JV, for signing the documents on behalf
of the Bidder, in respect of this particular tender, to sign the Bid and all subsequent
communications, agreements, documents etc. pertaining to the tender and act and take
any and all decision on behalf of the Consortium/JV, are to be submitted.

The authorized employee(s) of the Bidder shall be signing the Bid and any
consequence resulting due to such signing shall be binding on the Bidder.

16
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31

32

33

34

35

41

42

BIDS FROM "JOINT VENTURE"/"CONSORTIUM" (FOR APPLICABILITY
OF THIS CLAUSE REFER BIDDING DATA SHEET (BDS)): Not applicable

Bids from consortium/ JV of two or more members (maximum three including leader)
are acceptable provided that they fulfill the qualification criteria and requirements
stated in the Bidding Documents. Participating Consortium/ JV shall submit the
Agreement as per the format F-17 clearly defining the scope and responsibility of
each member. Members of consortium/ JV shall assume responsibility jointly &
severally. The EMD shall be submitted by the Bidder (Consortium/ JV).

The Consortium/ JV Agreement must clearly define the leader/ lead partner, who
shall be responsible for timely completion of work/ services and shall receive/ send
instructions for and on behalf of the consortium during the period the bid is under
evaluation as well as during the execution of contract.

All the members shall authorize the representative from the lead partner by
submitting a Power of attorney (on a non judicial stamp paper of appropriate value)
signed by legally authorized signatories of all the member(s). Such authorization must
be accompanied with the bid. The authorized signatory shall sign all the documents
relating to the tender/ contract. However, in case of award, payment shall be made to
the consortium.

A consortium/JV once established at the time of submitting the Bid shall not be
allowed to be altered with respect to constituting members of the JV/ Consortium or
their respective roles/ scope of work, except if and when required in writing by
owner. If during the evaluation of bids, a consortium/JV proposes any alteration/
changes in the orientation of consortium/JV or replacements or inclusions or
exclusions of any partner(s)/ member(s) which had originally submitted the bid, bid
from such a consortium/JV shall be liable for rejection.

Any member of the consortium/ JV shall not be eligible either in an individual
capacity or be a part of any other consortium/JV to participate in this tender. Further,
no member of the consortium/ JV shall be on ,,Holiday“ by GAIL / GGPL or Public
Sector Project Management Consultant (like EIL, Mecon only due to “poor
performance” or “corrupt and fraudulent practices”) or banned/blacklisted by
Government department/ Public Sector on due date of submission of bid.Offer
submitted by such consortium/ JV shall not be considered for opening/
evaluation/Award.

ONE BID PER BIDDER

A Firm/Bidder shall submit only 'one [01] Bid' in the same Bidding Process. A Bidder
who submits or participates in more than 'one [01] Bid' will cause all the proposals in
which the Bidder has participated to be disqualified.

Alternative Bids shall not be considered.

COST OF BIDDING & TENDER FEE

17
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51

52

COST OF BIDDING

The Bidder shall bear all costs associated with the preparation and submission of the
Bid including but not limited to Bank charges all courier charges including taxes &
duties etc. incurred thereof. Further, GGPL will in no case, be responsible or liable
for these costs, regardless of the outcome of the bidding process.

TENDER FEE: NOT APPLICABLE

5.2.1 Tender Fee, if applicable, will be acceptable in the form of ,,crossed payee accounts

53

o4

61

62

63

only” Bank Drafts/Banker*s Cheque[in favor of Godavari Gas Private Limited
payable at place mentioned in BDS]. The Tender Fee is to be submitted as per Clause
No. 2.0 (F) & 4.0 of IFB. A Bid without requisite Tender Fee will be ignored
straightaway..

SMEs (Small & Micro Enterprises) are exempted from submission of Tender Fee in
accordance with the provisions of Public Procurement Policy for MSE-2012 and
Clause 40 of ITB. The Government Departments/PSUs are also exempted from the
payment of tender fee.

In the event of a particular tender being cancelled, the tender fee (excluding GST, if
any) will be refunded to the concerned bidders without any interest charges. No plea
on interest charges in this regard shall be entertained by the Owner.

SITE VISIT

The Bidder is advised to visit and examine the site of works and its surroundings and
obtain for itself on its own responsibility all information that may be necessary for
preparing the Bid and entering into a Contract for the required job. The costs of
visiting the site shall be borne by the Bidder.

The Bidder or any of its personnel or agents shall be granted permission by the
Employer to enter upon its premises and land for the purpose of such visits, but only
upon the express conditions that the Bidder, its personnel and agents will release and
indemnify the Employer and its personnel, agents from and against all liabilities in
respect thereof, and will be responsible for death or injury, loss or damage to
property, and any other loss, damage, costs, and expenses incurred as a result of
inspection.

The Bidder shall not be entitled to hold any claim against GGPL for non-compliance
due to lack of any kind of pre-requisite information as it is the sole responsibility of
the Bidder to obtain all the necessary information with regard to site, surrounding,
working conditions, weather etc. on its own before submission of the bid.

[B]

71

BIDDING DOCUMENTS
CONTENTS OF BIDDING DOCUMENTS

The contents of Bidding Documents / Tender Documents are those stated below, and
should be read in conjunction with any 'Addendum / Corrigendum' issued in

18
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12

81

82

91

92

accordance with "ITB: Clause-9™:
» Section-I : Invitation for Bid [IFB]

» Section-1l : BID EVALUATION CRITERIA [BEC] & Evaluation
methodology

» Section-1Il :  Instructions to Bidders [ITB]
Annexure

Forms & Format

» Section-1V :  Technical specifications

» Section-V . Special Conditions of Contract [SCC]
» Section-VI: General Conditions of Contract [GCC]

» Section-VIl  :  Schedule of Rates

*Request for Quotation™, wherever applicable, shall also form part of the Bidding
Document.

The Bidder is expected to examine all instructions, forms, terms & conditions in the
Bidding Documents. The "Request for Quotation [RFQ] &Invitation for Bid (IFB)"
together with all its attachments thereto, shall be considered to be read, understood
and accepted by the Bidders. Failure to furnish all information required by the
Bidding Documents or submission of a Bid not substantially responsive to the
Bidding Documents in every respect will be at Bidder's risk and may result in the
rejection of his Bid.

CLARIFICATION OF BIDDING DOCUMENTS

A prospective Bidder requiring any clarification(s) of the Bidding Documents may
notify GGPL in writing or by fax or email at GGPL's mailing address indicated in the
BDS no later than 02 (two) days prior to pre-bid meeting (in cases where pre-bid
meeting is scheduled) or 05 (five) days prior to the due date of submission of bid in
cases where pre-bid meeting is not held. GGPL reserves the right to ignore the
bidders request for clarification if received after the aforesaid period. GGPLmay
respond in writing to the request for clarification. GGPL's response including an
explanation of the query, but without identifying the source of the query will be
uploaded on GGPL"s tendering web site http://www.godavarigas.in communicated to
prospective bidders by e-mail/ fax.

Any clarification or information required by the Bidder but same not received by the
Employer at clause 8.1 (refer BDS for address) above is liable to be considered as "no
clarification / information required”.

AMENDMENT OF BIDDING DOCUMENTS

At any time prior to the 'Bid Due Date', Owner may, for any reason, whether at its
own initiative or in response to a clarification requested by a prospective Bidder,
modify the Bidding Documents by addenda/ corrigendum.

Any addendum/ corrigendum thus issued shall be integral part of the Tender
Document and shall be hosted on the websites as provided at clause no. 2.0 (H) of
IFB /communicated to prospective bidders by e-mail/ fax. Bidders have to take into
account all such addendum/ corrigendum before submitting their Bid.
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93 The Employer, if consider necessary, may extend the date of submissions of Bid in
order to allow the Bidders a reasonable time to furnish their most competitive bid
taking into account the amendment issued thereof.

[C] PREPARATION OF BIDS
10 LANGUAGE OF BID:

The bid prepared by the Bidder and all correspondence, drawing(s), document(s),
certificate(s) etc. relating to the Bid exchanged by Bidder and GGPL shall be written
in English language only. In case a document, certificate, printed literature etc.
furnished by the Bidder in a language other than English, the same should be
accompanied by an English translation duly authenticated by the Chamber of
Commerce of Bidders Country, in which case, for the purpose of interpretation of the
Bid, the English translation shall govern.

11. DOCUMENTS COMPRISING THE BID

11.1  In case the Bids are invited under the Manual two Bid system. The Bid prepared by
the Bidder shall comprise the following components sealed in 2 different envelopes:

311 ENVELOPE-I: "TECHNO-COMMERCIAL / UN-PRICED BID"shall contain

the following:
(@) 'Covering Letter' on Bidder's 'Letterhead’ clearly specifying the enclosed
contents.

(b) '‘Bidder's General Information’, as per 'Form F-1".

(c) '‘Bid Form', as per 'Form F-2'

(d) Copies of documents, as required in 'Form F-3'

(e) As a confirmation that the prices are quoted in requisite format complying
with the requirements copy of Schedule of Rate (SOR) with prices blanked
out mentioning quoted / not quoted (as applicable) written against each item.

) 'Letter of Authority™ on the Letter Head, as per 'Form F-5'

@ ‘No Deviation Confirmation’, as per 'Form F-6'

(h) ‘Bidder's Declaration regarding Bankruptcy®, in 'Form F-7'

0) ‘Certificate for Non-Involvement of Government of India ' from Bidder, as per
'‘Form F-8'

() '‘Agreed Terms and Conditions', as per 'Form F-10'

(K) 'ACKNOWLEDGEMENT CUM CONSENT LETTER!, as per 'Form F-11'

M Duly attested documents in accordance with the "BID EVALUATION
CRITERIA [BEC]" establishing the qualification.

(m)  Undertaking on the Letter head, as per the Form F-12.

(n) Power of Attorney /copy of Board Resolution, in favour of the authorized
signatory of the Bid, as per clause no.2.7 of ITB

(0) Any other information/details required as per Bidding Document

(9)) EMD in original as per Clause 16 of ITB

@ All forms and Formats including Annexures.

)] Original Tender Fee (if applicable)

(s List of consortium/ JV member (s), if any, and Consortium Agreement (as per
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format ) clearly defining their involvement & responsibility in this work,
wherever applicable as specified elsewhere in the IFB/RFQ/BEC.

® ,Integrity Pact™ as per ,,Form F-20*

(u) ,Indemnity Bond* as per ,,Form F-21°

(v) Tender Document duly signed/ digitally signed by the Authorized Signatory.

(w)  Additional document specified in Bidding Data Sheet (BDS).

Note: All the pages of the Bid must be signed by the ""Authorized Signatory'* of
the Bidder.

1112 ENVELOPE-II: Price Bid
0) The Prices are to be submitted strictly as per the Schedule of Rate of the
bidding documents. GGPL shall not be responsible for any failure on the part
of the bidder to follow the instructions.

i) Bidders are advised NOT to mention Rebate/Discount separately, either in the
SOR format or anywhere else in the offer. In case Bidder(s) intend to offer
any Rebate/Discount, they should include the same in the item rate(s) itself
under the “Schedule of Rates (SOR)” and indicate the discounted unit rate(s)
only.

i) If any unconditional rebate has been offered in the quoted rate the same shall
be considered in arriving at evaluated price. However no cognizance shall be
taken for any conditional discount for the purpose of evaluation of the bids.

V) In case, it is observed that any of the bidder(s) has/have offered suo-moto
Discount/Rebate after opening of un-priced bid but before opening of price
bids such discount /rebate(s) shall not be considered for evaluation. However,
in the event of the bidder emerging as the lowest evaluated bidder without
considering the discount/rebate(s), then such discount/rebate(s) offered by the
bidder shall be considered for Award of Work and the same will be conclusive
and binding on the bidder.

V) In the event as a result of techno-commercial discussions or pursuant to
seeking clarifications / confirmations from bidders, while evaluating the un-
priced part of the bid, any of the bidders submits a sealed envelope stating that
it contains revised prices; such bidder(s) will be requested to withdraw the
revised prices failing which the bid will not be considered for further
evaluation.

Vi) In case any bidder does not quote for any item(s) of “Schedule of Rates” and
the estimated price impact is more than 10% of the quoted price, then the bid
will be rejected. If such price impact of unquoted items is 10% or less of his
quoted price, then the unquoted item(s) shall be loaded highest of the price
quoted by the other bidders . If such bidder happens to be lowest evaluated
bidder, price of unquoted items shall be considered as included in the quoted
bid price.
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the ready reckoner for bidders available in https://etender.gail.co.in. Bids submitted

manually shall be rejected, the bids must be submitted on GAIL"s E-tendering website
asfelows—-

11.3

12 SCHEDULE OF RATES /BID PRICES

12.1  Unless stated otherwise in the Bidding Documents, the Contract shall be for the
whole works as described in Bidding Documents, based on the rates and prices
submitted by the Bidder and accepted by the Employer. The prices quoted by the
Bidders will be inclusive of all taxes exceptGST ((CGST & SGST/UTGST or
IGST).

12.2  Prices must be filled in format for "Schedule of Rates [SOR]" enclosed as part of
Tender document. If quoted in separate typed sheets and any variation in item
description, unit or quantity is noticed; the Bid is liable to be rejected.
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12.3 Bidder shall quote for all the items of "SOR™ after careful analysis of cost
involved for the performance of the completed item considering all parts of the
Bidding Document. In case any activity though specifically not covered in
description of item under "SOR" but is required to complete the works as per
Specifications, Scope of Work / Service, Standards, General Conditions of Contract
(“GCC"), Special Conditions of Contract ("SCC")or any other part of Bidding

Document, the prices quoted shall deemed to be inclusive of cost incurred for such
activity.

12.4  All duties, taxes and other levies [if any] payable by the Contractor under the
Contract, or for any other cause except final GST (CGST & SGST/UTGST or
IGST)shall be included in the rates / prices and the total bid-price submitted by the
Bidder. Applicable rate of GST (CGST & SGST/ UTGST or IGST) on the contract
value shall be indicated in Agreed Terms & Conditions (Format-F10) and SOR

12.5 Prices quoted by the Bidder, shall remain firm and fixed and valid until completion of
the Contract and will not be subject to variation on any account. Any new taxes &
Duties, if imposed by the State/ Govt. of India after due date of bid submission but
before the Contractual Delivery Date, shall be reimbursed to the contractor on
submission of documentary evidence for proof of payment to State/ Govt. Authorities
and after ascertaining it"s applicability with respect to the contract.

12.6  The Bidder shall quote the prices in 'figures’ & words. There should not be any
discrepancy between the prices indicated in figures and the price indicated in words.
In case of any discrepancy, the same shall be dealt as per clause no. 30 of ITB.

12.7  Further, Bidder shall also mention the Service Accounting Codes (SAC) /
Harmonized System of Nomenclature (HSN)at the designated place in SOR.

13 GST (CGST & SGST/UTGST or IGST)

13.1 Bidders are required to submit copy of the GST Registration Certificate while
submitting the bids wherever GST (CGST & SGST/UTGST or IGST) is applicable.

13.2  Quoted prices should be inclusive of all taxes and duties, exceptGST (CGST &
SGST or IGST or UTGST).Please note that the responsibility of payment of GST
(CGST & SGST or IGST or UTGST)lies with the Supplier of Goods / Services
only. Supplier of Goods / Services (Service Provider) providing taxable service shall
issue an Invoice/ Bill, as the case may be as per rules/ regulation of GST. Further,
returns and details required to be filled under GST laws & rules should be timely filed
by Supplier of Goods / Services (Service Provider) with requisite details.

Payments to Service Provider for claiming GST (CGST & SGST/UTGST or
IGST)amount will be made provided the above formalities are fulfilled. Further,
GGPL may seek copies of challan and certificate from Chartered Accountant for
deposit of GST (CGST & SGST/UTGST or IGST)collected from Owner.

133 In case CBEC (Central Board of Excise and Customs)/ any equivalent Central
Government agency/State Government agency brings to the notice of GGPL that the
Supplier of Goods / Services (Service Provider) has not remitted the amount towards
GST (CGST & SGST/UTGST or IGST)collected from GGPL to the government
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exchequer, then, that Supplier of Goods / Services (Service Provider) shall be put
under Holiday list of GGPL for period of six months as mentioned in Procedure for
Evaluation of Performance of VVendors/ Suppliers/Contractors/ Consultants.

13.4  In case of statutory variation in GST (CGST & SGST/UTGST or IGST), other than
due to change in turnover, payable on the contract value during contract period, the
Supplier of Goods / Services (Service Provider) shall submit a copy of the

'‘Government Notification' to evidence the rate as applicable on the Bid due date and
on the date of revision.

Beyond the contract period, in case GGPL is not entitled for input tax credit of GST
(CGST & SGST/UTGST or IGST), then any increase in the rate of GST (CGST &
SGST/UTGST or IGST) beyond the contractual delivery period shall be to Service
Provider*s account whereas any decrease in the rate GST (CGST & SGST/UTGST
or IGST) shall be passed on to the Owner.

Beyond the contract period, in case GGPL is entitled for input tax credit of GST
(CGST & SGST/UTGST or IGST), then statutory variation in applicable GST
(CGST & SGST/UTGST or IGST) on supply and on incidental services, shall be to
GGPL"s account.

Claim for payment of GST (CGST & SGST/UTGST or IGST)/ Statutory variation,
should be raised within two [02] months from the date of issue of 'Government
Notification' for payment of differential (in %) GST (CGST & SGST/UTGST or
IGST), otherwise claim in respect of above shall not be entertained for payment of
arrears.

The base date for the purpose of applying statutory variation shall be the Bid Due
Date.

135 Where the GGPL is entitled to avail the input tax credit of GST (CGST &
SGST/UTGST or IGST):-

1351  Owner/GGPL will reimburse the GST (CGST & SGST/UTGST or IGST)to the
Supplier of Goods / Services(Service Provider) at actuals against submission of
Invoices as per format specified in rules/ regulation of GST to enable Owner/GGPL
to claim input tax credit of GST (CGST & SGST/UTGST or IGST)paid. In case of
any variation in the executed quantities, the amount on which the GST (CGST &
SGST/UTGST or IGST)is applicable shall be modified in same proportion. Returns
and details required to be filled under GST laws & rules should be timely filed by
supplier with requisite details.

1352  The input tax credit of GST (CGST & SGST/UTGST or IGST)quoted shall be
considered for evaluation of bids, as per evaluation criteria of tender document.

13.6  Where the GGPL is not entitled to avail/take the full input tax credit of GST (CGST
& SGST/UTGST or IGST):-

1361 Owner/GGPL will reimburse GST (CGST & SGST/UTGST or IGST)to the
Supplier of Goods / Services (Service Provider) at actuals against submission of
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1362

13.7

13.8

13.9

13.10

Invoices as per format specified in rules/ regulation of GST subject to the ceiling
amount of GST (CGST & SGST/UTGST or IGST)as quoted by the bidder, subject
to any statutory variations, except variations arising due to change in turnover. In case
of any variation in the executed quantities (If directed and/or certified by the
Engineer-In-Charge) the ceiling amount on which GST (CGST & SGST/UTGST or
IGST)is applicable will be modified on pro-rata basis.

The bids will be evaluated based on total price including applicable GST (CGST &
SGST/UTGST or IGST).

GGPL will prefer to deal with registered supplier of goods/ services under GST.
Therefore, bidders are requested to get themselves registered under GST, it not
registered yet.

However, in case any unregistered bidder is submitting their bid, their prices will be
loaded with applicable GST (CGST & SGST/UTGST or IGST)while evaluation of
bid. Where GGPL is entitled for input credit of GST (CGST & SGST/UTGST or
IGST), the same will be considered for evaluation of bid as per evaluation
methodology of tender document.

In case GGPL is required to pay entire/certain portion of applicable GST (CGST &
SGST/UTGST or IGST) and remaining portion, if any, is to be deposited by Bidder
directly as per GST (CGST & SGST/UTGST or IGST) laws, entire applicable
rate/amount of GST (CGST & SGST/UTGST or IGST)to be indicated by bidder in
the SOR.

Where GGPL has the obligation to discharge GST (CGST & SGST/UTGST or
IGST) liability under reverse charge mechanism and GGPL has paid or is /liable to
pay GST (CGST & SGST/UTGST or IGST) to the Government on which interest
or penalties becomes payable as per GST laws for any reason which is not
attributable to GGPL or ITC with respect to such payments is not available to
GGPL for any reason which is not attributable to GGPL, then GGPL shall be entitled
to deduct/ setoff / recover such amounts against any amounts paid or payable by
GGPL to Contractor / Supplier.

Contractor shall ensure timely submission of invoice(s) as per rules/ regulations of
GST with all required supporting document(s) within a period specified in Contracts/
LOA to enable GGPL to avail input tax credit. Further, returns and details required to
be filled under GST laws & rules should be timely filed by supplier with requisite
details.

If input tax credit with respect to GST (CGST & SGST/UTGST or IGST)is not
available to GGPL for any reason which is not attributable to GGPL, then GGPL
shall not be obligated or liable to pay or reimburse GST (CGST & SGST/UTGST or
IGST)charged in the invoice(s) and shall be entitled to / deduct/ setoff /recover the
such GST (CGST & SGST/UTGST or IGST UTGST)thereupon together with all
penalties and interest if any, against any amounts paid or payable by GGPL to
Supplier of Goods / Services.

Anti-profiteering clause
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13.11

13.12

14

15

151

15.2

16

16.1

16.2

As per Clause 171 of GST Act it is mandatory to pass on the benefit due to reduction
in rate of tax or from input tax credit to the consumer by way of commensurate
reduction in prices. The Supplier of Goods / Services may note the above and quote
their prices accordingly.

In case the GST rating of vendor on the GST portal / Govt. official website is negative
/ black listed, then the bids may be rejected by GGPL. Further, in case rating of bidder
IS negative / black listed after award of work for supply of goods / services, then
GGPL shall not be obligated or liable to pay or reimburse GST to such vendor and
shall also be entitled to deduct / recover such GST along with all penalties / interest, if
any, incurred by GGPL.

GST (CGST & SGST/UTGST or IGST) is implemented w.e.f. 01.07.2017 which
subsumed various indirect taxes and duties applicable before 01.07.2017.
Accordingly, the provisions of General Condition of Contract relating to taxes
and duties which are subsumed in GST are modified to aforesaid provisions
mentioned in clause no. 12 and 13 of ITB.

BID CURRENCIES:

Bidders must submit bid in Indian Rupees only.
BID VALIDITY

Bids shall be kept valid for period specified in BDS from the final Due date of
submission of bid'. A Bid valid for a shorter period may be rejected by GGPL as 'non-
responsive'.

In exceptional circumstances, prior to expiry of the original 'Bid Validity Period’, the
Employer may request the Bidders to extend the 'Period of Bid Validity' for a
specified additional period. The request and the responses thereto shall be made in
writing or by fax/email. A Bidder may refuse the request without forfeiture of his
EMD. A Bidder agreeing to the request will not be required or permitted to modify
his Bid, but will be required to extend the validity of its EMDfor the period of the
extension and in accordance with "ITB: Clause-16" in all respects.

EARNEST MONEY DEPOSIT

Bid must be accompanied with earnest money (i.e Earnest Money Deposit (EMD)
also known as Bid Security) in the form of ,,Demand Draft* / ,,Banker*s Cheque®“[in
favour of Godavari Gas Private Limited payable at place mentioned in BDS] or
»Bank Guarantee® or ,,Letter of Credit™ strictly as per the format given in form F 4/
F- 4A (as the case may be) of the Tender Document. Bidder shall ensure that EMD
submitted in the form of ,,Bank Guarantee® or ,,Letter of Credit* should have a
validity of at least ,two [02] months™ beyond the validity of the Bid. EMD
submittedin the form of ,,Demand Draft* or ,,Banker*s Cheque* should be validfor
three months.

Bid not accompanied with EMD, or EMD not in requisite format shall be liable for
rejection. The EMD shall be submitted in Indian Rupees only.

The EMD is required to protect GGPL against the risk of Bidder*s conduct, which
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would warrant the forfeiture of EMD, pursuant to clause-16.7 of ITB.

16.3 GGPL shall not be liable to pay any documentation charges, Bank charges,
commission, interest etc. on the amount of EMD. In case EMD is in the form of
a,,Bank Guarantee®, the same shall be from any Indian scheduled Bank or a branch of an
International Bank situated in India and registered with ,,Reserve Bank of India™ as
Scheduled Foreign Bank. However, in case of ,,Bank Guarantee™ from Banks other than the
Nationalized Indian Banks, the Bank must be commercial Bank having net worth in excess of
Rs. 100 Crores [Rupees One Hundred Crores] and a declaration to this effect should be made
by such commercial Bank either in the ,,Bank Guarantee™ itself or separately on its letterhead.

16.4  Any Bid not secured in accordance with “ITB: Clause-16.1 & Clause-16.3” may be
rejected by GGPL as non-responsive.

16.5 Unsuccessful Bidder*s EMD will be discharged/ returned as promptly as possible, but
not later than ,,thirty [30] days™ after finalization of tendering process.

16.6  The successful Bidder“s EMD will be discharged upon the Bidder*s acknowledging
the ,,Award"™ and signing the ,,Agreement™ (if applicable) and furnishing the ,,Contract
Performance Security (CPS)/ Security Deposit™ pursuant to clause no. 38 of ITB.

16.7  Notwithstanding anything contained herein, the EMD may also be forfeited in any of
the following cases:

@) If a Bidder withdraws his Bid during the ,,Period of Bid Validity*

h) If a Bidder has indulged in corrupt/fraudulent /collusive/coercive practice

c If the Bidder modifies Bid during the period of bid validity (after Due Date
and Time for Bid Submission).

(d Violates any other condition, mentioned elsewhere in the Tender Document,
which may lead to forfeiture of EMD.

—_
~

() In the case of a successful Bidder, if the Bidder fails to:
() to acknowledge receipt of the “Notification of Award” / Fax of
Acceptance[FOA]”,

(i) to furnish “Contract Performance Security / Security Deposit”, in
accordance with “ITB: Clause-38”

(i) to accept ,,arithmetical corrections® as per provision of the clause 30 of
ITB.

16.8 In case EMD is in the form of ,,Bank Guarantee™ or ,,Letter of Credit™, the same must
indicate the Tender Document No. and the name of Tender Document for which the
Bidder is quoting. This is essential to have proper correlation at a later date.

169 MSEs (Micro & Small Enterprises) are exempted from submission of EMD in
accordance with the provisions of PPP-2012 and Clause 40 of ITB. The Government
Departments/PSUs are also exempted from the payment of EMD. However,
Traders/Dealers/ Distributors /Stockiest /Wholesaler are not entitled for exemption of
EMD.

17 PRE-BID MEETING (IF APPLICABLE)

17.1  The Bidder(s) or his designated representative are invited to attend a "Pre-Bid
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Meeting" which will be held at address specified in IFB. It is expected that a bidder
shall not depute more than 02 representatives for the meeting.

17.2  Purpose of the meeting will be to clarify issues and to answer questions on any matter
that may be raised at that stage and give hands-on e-tendering.

17.3  Text of the questions raised and the responses given, together with any responses
prepared after the meeting, will be uploaded on GGPL e-tendering website against the
Tender. Any modification of the Contents of Bidding Documents listed in "ITB:
Clause-7.1", that may become necessary as a result of the Pre-Bid Meeting shall be
made by the Employer exclusively through the issue of an Addendum / Corrigendum
pursuant to "1TB: Clause-9", and not through the minutes of the Pre-Bid Meeting.

17.4  Non-attendance of the Pre-Bid Meeting will not be a cause for disqualification of
Bidder.

18 FORMAT AND SIGNING OF BID

18.1 The original and all copies of the Bid shall be typed or written in indelible ink [in the
case of copies, photocopies are also acceptable] and shall be signed by a person or
persons duly authorized to sign on behalf of the Bidder (as per POA). The name and
position held by each person signing, must be typed or printed below the signature.
All pages of the Bid except for un-amended printed literature where entry(s) or
amendment(s) have been made shall be initialed by the person or persons signing the
Bid.

18.2 The Bid shall contain no alterations, omissions, or additions, unless such corrections
are initialed by the person or persons signing the Bid.

18.3 In case of e-tendering, digitally signed documents to be uploaded as detailed in
addendum to ITB.

19 ZERO DEVIATION AND REJECTION CRITERIA

19.1 ZERO DEVIATION: Deviation to terms and conditions of "Bidding Documents”
may lead to rejection of bid. GGPL will accept bids based on terms & conditions of
"Bidding Documents™ only. Bidder may note GGPL will determine the substantial
responsiveness of each bid to the Bidding Documents pursuant to provision contained
in clause 29 of ITB. For purpose of this, a substantially responsive bid is one which
conforms to all terms and conditions of the Bidding Documents without deviations or
reservations. GGPL's determination of a bid's responsiveness is based on the content
of the bid itself without recourse to extrinsic evidence. GGPL reserves the right to
raise technical and/or commercial query(s), if required, may be raised on the
bidder(s). The response(s) to the same shall be in writing, and no change in the
price(s) or substance of the bids shall be sought, offered or permitted. The substance
of the bid includes but not limited to prices, completion, scope, technical
specifications, etc. Bidders are requested to not to take any deviation/exception to the
terms and conditions laid down in this "Tender Documents”, and submit all requisite
documents as mentioned in this "Tender Documents”, failing which their offer will be
liable for rejection. If a bidder does not reply to the queries in the permitted time
frame then its bid shall be evaluated based on the documents available in the bid.
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19.2

20

[D]
21

21.1

21.2

21.3
214

22

22.1

REJECTION CRITERIA: Notwithstanding the above, deviation to the following

clauses of Tender document shall lead to summarily rejection of Bid:

(@ Firm Price

(b) Earnest Money Deposit / Bid Security

(c) Specifications & Scope of Work

(d) Schedule of Rates / Price Schedule / Price Basis

(e) Duration / Period of Contract/ Completion schedule

(f)  Period of Validity of Bid

(9) Price Reduction Schedule

(h)  Contract Performance Security

(i) Guarantee / Defect Liability Period

(j)  Arbitration / Resolution of Dispute/Jurisdiction of Court

(k) Force Majeure & Applicable Laws

() Integrity Pact, if Applicable

(m) Any other condition specifically mentioned in the tender document elsewhere
that non-compliance of the clause lead to rejection of bid

Note:Further, it is once again reminded not to mention any condition in the Bid which
is contradictory to the terms and conditions of Tender document.

E-PAYMENT
Godavari Gas Private Limited has initiated payments to Suppliers and Contractors
electronically, and to facilitate the payments electronically through *e-banking'. The

successful bidder should give the details of his bank account as per the bank mandate
form.

SUBMISSION OF BIDS

SUBMISSION, SEALING AND MARKING OF BIDS

In case of e-tendering, bids shall be submitted through e-tender mode in the manner
specified elsewhere in tender document. No Manual/ Hard Copy (Original) offer
shall be acceptable.

In case of manual tendering bid must be submitted in sealed envelope. If the
envelope is not sealed & marked as per Clause No. 11 of ITB, the employer will
assume no responsibility for misplacement or pre-mature opening of the bid.

All the bids shall be addressed to the owner at address specified in IFB.

Bids submitted under the name of
AGENT/CONSULTANT/REPRESENTATIVE/RETAINER/ASSOCIATE etc. on
behalf of a bidder/affiliate shall not be accepted.

DEADLINE FOR SUBMISSION OF BIDS

In case of e-bidding, the bids must be submitted through e-tender mode not later than
the date and time specified in the tender documents/BDS.
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22.2  In case of manual tendering EMD along with bid must be submitted within the due
date & time.

22.3 GGPL may, in exceptional circumstances and at its discretion, extend the deadline for
submission of Bids (clause 9 of ITB refers). In which case all rights and obligations
of GGPL and the Bidders, previously subject to the original deadline will thereafter
be subject to the deadline as extended. Notice for extension of due date of submission
of bidwill be uploaded on GGPL*s website/ communicated to the bidders.

23 LATE BIDS

23.1  Any bids received after the notified date and time of closing of tenders will be treated
as late bids.

23.2

In case of manual tendering, bids received by GGPL after the due date for submission
of bids shall not be considered. Such late bids shall be returned to the bidder within
“10 days” in ,,unopened conditions®. The EMD of such bidders shall be returned along
with the un-opened bid. In case of e-tendering, where the bid bond/physical
documents has been received but the bid is not submitted by the bidder in the e-
tendering portal, such bid bond/ physical documents shall be returned immediately.

23.3 Unsolicited Bids or Bids received to address other than one specifically stipulated in
the tender document will not be considered for evaluation/opening/award if not
received to the specified destination within stipulated date & time.

24 MODIFICATION AND WITHDRAWAL OF BIDS

24.1 Modification and withdrawal of bids shall be as follows:-

2411  INCASE OF E- TENDERING

2412 IN CASE OF MANUAL BIDDING
The bidder may withdraw or modify its bid after bid submission but before the due
date for submission as per tender document provided that the written notice of the
modification/ substitution/ withdrawal in received by GGPL prior to the deadline for
submission of bid.

24.2  The modification shall also be prepared, sealed, marked and dispatched in accordance
with the provisions of the clause 11 & 22 of ITB with relevant ,,Cut-Out Slip* duly
pasted and mentioning on top of the envelope as “MODIFICATION”. In case of
withdrawal of bid, the Envelope containing withdrawal letter duly super scribing the
envelope as “WITHDRAWAL” and “Tender Document number :....”/
communication regarding withdrawal of bid with “Tender Document number :....”/
must reach concerned dealing official of GGPL within Due date & Time of
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24.3

244

24.5

25

26

26.1

26.2

2621

submission of Bid. No bid shall be modified/ withdrawn after the Due Date & Time
for Bid submission.

Any withdrawal/ modification/substitution of Bid in the interval between the Due
Date & Time for Bid submission and the expiration of the period of bid validity
specified by the Bidder in their Bid shall result in the Bidder*s forfeiture of EMD
pursuant to clause 16 of ITB and rejection of Bid.

The latest Bid submitted by the Bidder shall be considered for evaluation and all other
Bid(s) shall be considered to be unconditionally withdrawn.

In case after price bid opening the lowest evaluated bidder (L1) is not awarded the job
for any mistake committed by him in bidding or withdrawal of bid or modification of
bid or varying any term in regard thereof leading to re-tendering, GGPL shall forfeit
EMD paid by the bidder and such bidders shall be debarred from participation in re-
tendering of the same job(s)/item(s). Further, such bidder will be put on holiday for a
period of six months after following the due procedure.

EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR
ALL BIDS

GGPL reserves the right to accept or reject any Bid, and to annul the Bidding process
and reject all Bids, at any time prior to award of Contract, without thereby incurring
any liability to the affected Bidder or Bidders or any obligations to inform the
affected Bidder or Bidders of the ground for GGPL's action. However, Bidder if so
desire may seek the reason (in writing) for rejection of their Bid to which GGPL shall
respond quickly.

[E] =BID OPENING AND EVALUATION
BID OPENING
Unpriced Bid Opening :

GGPL will open bids, in the presence of bidders™ designated representatives who
choose to attend, at date, time and location stipulated in the BDS. The bidders*
representatives, who are present shall sign a bid opening register evidencing their
attendance.

Priced Bid Opening:

GGPL will open the price bids of those bidders who meet the qualification
requirement and whose bids is determined to be technically and commercially
responsive. Bidders selected for opening of their price bids shall be informed about
the date of price bid opening. Bidders may depute their authorized representative to
attend the bid opening. The bidders™ representatives, who are present shall sign a
register evidencing their attendance and may be required to be present on a short
notice.
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2622 The price bids of those Bidders who were not found to be techno-commercially
responsive shall not be opened in both manual tendering and e-tendering. In case of
Manual Tender, the envelope containing Price Bid shall be returned unopened after
opening of the price bids of techno-commercially responsive Bidders.

26.3 In case of bids invited under the single bid system, bid shall be opened on the
specified due date & time.

27 CONFIDENTIALITY

Information relating to the examination, clarification, evaluation and comparison of
Bids, and recommendations for the award of a Contract, shall not be disclosed to
Bidder(s) or any other persons not officially concerned with such process.

28 CONTACTING THE EMPLOYER

28.1  From the time of Bid opening to the time of award of Contract, if any Bidder wishes
to contact the Employer on any matter related to the Bid, it should do so in writing.
Information relating to the examination, clarification, evaluation & recommendation
for award shall not be disclosed.

28.2 Any effort by the Bidder to influence the Employer in the Employer's 'Bid
Evaluation’, '‘Bid Comparison’, or 'Contract Award' decisions may result in the
rejection of the Bidder's Bid and action shall be initiated as per procedure in this
regard.

29 EXAMINATION OF BIDS AND DETERMINATION OF RESPONSIVENESS

29.1 The owner’s determination of a bid’s responsiveness is based on the content of the
bid only. Prior to the detailed evaluation of Bids, the Employer will determine whether each
Bid:-

(@) Meets the "Bid Evaluation Criteria™ of the Bidding Documents;

(b) Has been properly signed;

(c) Is accompanied by the required 'Earnest Money / Bid Security’;

(d) Is substantially responsive to the requirements of the Bidding Documents; and

(e) Provides any clarification and/or substantiation that the Employer may require
to determine responsiveness pursuant to "ITB: Clause-29.2"

29.2 A substantially responsive Bid is one which conforms to all the terms, conditions and
specifications of the Bidding Documents without material deviations or reservations
or omissions for this purpose employer defines the foregoing terms below:-

a) “Deviation” is departure from the requirement specified in the tender
documents.

b) “Reservation” is the setting of limiting conditions or withholding from
complete acceptance of the requirement in the tender documents.

C) “Omission” is the failure to submit part or all of the information or

documentation required in the tender document.
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29.3

294

29.5

30

30.1

30.2

31

32

A material deviation, reservation or omission is one that,

a) If accepted would,
0) Affect in any substantial way the scope, quality, or performance of the
job as specified in tender documents.
i) Limit, in any substantial way, inconsistent with the Tender Document,
the Employer®s rights or the tenderer*s obligations under the proposed
Contract.
b) If rectified, would unfairly affect the competitive position of other bidders

presenting substantially responsive bids.

The employer shall examine all aspects of the bid to confirm that all requirements
have been met without any material deviation, reservation or omission.

If a Bid is not substantially responsive, it may be rejected by the Employer and may
not subsequently be made responsive by correction or withdrawal of the of material
deviation, reservation or omission.

CORRECTION OF ERRORS

Bids determined to be substantially responsive will be checked by the Employer for
any arithmetic errors. Errors will be corrected by the Employer as follows:

0] When there is a difference between the rates in figures and words, the rate
which corresponds to the amount worked out by the Bidder (by multiplying
the quantity and rate) shall be taken as correct.

(i When the rate quoted by the Bidder in figures and words tallies but the amount
is incorrect, the rate quoted by the contractor shall be taken as correct and not
the amount and the amount shall be re-calculated/ corrected accordingly.

(i) When it is not possible to ascertain the correct rate, in the manner prescribed
above, the rate as quoted in words shall be adopted and the amount worked
out, for comparison purposes

The amount stated in the bid will be adjusted by the Employer in accordance with the

above procedure for the correction of errors. If the bidder does not accept the

corrected amount of bid, its bid will be rejected, and the bid security shall be
forfeited.

CONVERSION TO SINGLE CURRENCY FOR COMPARISON OF BIDS

Not Applicable. All bids submitted must be in the currency specified at clause 14 of
ITB.

EVALUATION AND COMPARISON OF BIDS

Bid shall be evaluated as per evaluation criteria mentioned in Section-11 of bidding
documents.

33




Ref no.: GGPL/C&P/SR 5000027/2019-20/14 GE&PL

33

33.1

33.2

34

[F]

35

36

36.1

36.2

COMPENSATION FOR EXTENDED STAY (FOR APPLICABILITY OF
THIS CIL AUSE REFER BDS):-

In the event of the time of completions of work getting delayed beyond the time
schedule indicated in the bidding document plus a grace period equivalent to 1/5™ of
the time schedule or 2 months whichever is more, due to reasons solely attributable to
Employer, the Contractor shall be paid compensation for extended stay (ESC) to
maintain necessary organizational set up and construction tools, tackles, equipment
etc. at site of work.

The bidder is required to specify the rate for ESC on per month basis in the “PRICE
PART” of his bid, which shall be considered for loading on total quoted price during
price bid evaluation. The loading shall be done of a period of 1/5™ of the time
schedule or 1 month whichever is less. In case bidder does not indicate the rate for
ESC in price part of his bid, it will be presumed that no ESC is required by the bidder
and evaluation shall be carried out accordingly.

PURCHASE PREFERENCE

Purchase preference to Central government public sector Undertaking and Micro and
Small Enterprises (MSEs) shall be allowed as per Government instructions in vogue.

AWARD OF CONTRACT

AWARD

Subject to "ITB: Clause-29", GGPL will award the Contract to the successful Bidder
whose Bid has been determined to be substantially responsive and has been
determined as the lowest provided that bidder, is determined to be qualified to

satisfactorily perform the Contract.

NOTIFICATION OF AWARD / EAX OF ACCEPTANCE

Prior to the expiry of ,,Period of Bid Validity™, Notification of Award for acceptance
of the Bid will be intimated to the successful Bidder by GGPL either by Fax / E - mail
/Letter or like means defined as the “Fax of Acceptance (FOA)”. The Contract shall
enter into force on the date of FOA and the same shall be binding on GGPL and
successful Bidder (i.e. Contractor/Service Provider). The Notification of Award/FOA
will constitute the formation of a Contract. The detailed Letter of Acceptance shall be
issued thereafter incorporating terms & conditions of Tender Document,
Corrigendum, Clarification(s), Bid and agreed variation(s)/acceptable deviation(s), if
any. GGPL may choose to issue Notification of Award in form of detailed Letter of
Acceptance without issuing FOA and in such case the Contract shall enter into force
on the date of detailed Letter of Acceptance only.

Contract period shall commence from the date of "Notification of Award" or as
mentioned in the Notification of Award. The "Notification of Award" will constitute
the formation of a Contract, until the Contract has been effected pursuant to signing
of Contract as per "ITB: Clause-37".

Upon the successful Bidder's / Contractor's furnishing of 'Contract Performance
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37

37.1

37.2

38

38.1

38.2

38.3

38.4

Security / Security Deposit', pursuant to "ITB: Clause-38", GGPL will promptly
discharge his 'Earnest Money / Bid Security', pursuant to "ITB: Clause-16"

SIGNING OF AGREEMENT

GGPL will award the Contract to the successful Bidder, who, within ‘fifteen [15]
days' of receipt of the same, shall sign and return the acknowledged copy to GGPL.

The successful Bidder/Contractor shall be required to execute an 'Agreement' in the
proforma given in this Bidding Document on a 'non-judicial stamp paper' of
appropriate value [cost of the 'stamp-paper' shall be borne by the successful
Bidder/Contractor] and of 'state’ specified in Bidding Data Sheet (BDS)only, within
fifteen [15] days' of receipt of the "Fax of Acceptance [FOA]" of the Tender by the
successful Bidder/Contractor failure on the part of the successful Bidder/Contractor to
sign the 'Agreement’ within the above stipulated period,shall constitute sufficient
grounds for forfeiture of EMD/Security Deposit.

CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT

Within 30 days of the receipt of the notification of award/ Fax of Acceptance from
GGPL, the successful bidder shall furnish the Contract Performance Security (CPS)
in accordance with of General Conditions of the Contract. The CPS shall be in the
form of either Banker*s Cheque or Demand Draft or Bank Guarantee or Letter of
Credit and shall be in the currency of the Contract.However, CPS shall not be
applicable in cases where in the order value as specified in Notification of Award is
less than INR 5 Lakh (exclusive of taxes & duties).

The contract performance security shall be for an amount equal to specified in
Bidding Data Sheet (BDS)towards faithful performance of the contractual obligations
and performance of equipment. For the purpose of CPS, Contract/order value shall be
exclusive of GST (CGST & SGST/UTGST or IGST)to be reimbursed by the
Owner.

Bank Guarantee towards CPS shall be from any Indian scheduled bank or a branch of
an International bank situated in India and registered with Reserve bank of India as
scheduled foreign bank in case of Indian bidder as well as foreign bidder. However,
in case of bank guarantees from banks other than the Nationalized Indian banks, the
bank must be a commercial bank having net worth in excess of Rs 100 crores and a
declaration to this effect should be made by such commercial bank either in the Bank
Guarantee itself or separately on its letterhead. This bank guarantee shall be valid for
a period as three months beyond the DLP specified in Bid Data Sheet.

Failure of the successful bidder to comply with the requirements of this article shall
constitute sufficient grounds for the annulment of the award and forfeiture of the
EMD.

The CPS has to cover the entire contract value including extra works/services also. As
long as the CPS submitted at the time of award take cares the extra works/ services
executed and total executed value are within the awarded contract price, there is no
need for additional CPS. As soon as the total executed value is likely to burst the
ceiling of awarded contract price, the contractor should furnish additional CPS.

35




Ref no.: GGPL/C&P/SR 5000027/2019-20/14 GE&PL

39 PROCEDURE FOR ACTION IN CASE CORRUPT/
FRAUDUL ENT/COLLUSIVE/ COERCIVE PRACTICES

39.1  Procedure for action in case Corrupt/ Fraudulent/Collusive/Coercive Practices is
enclosed at Annexure-I.

39.2 The Fraud Prevention Policy document is available on GAIL"s website
(www.gailonline.com)

39.3 NON-APPLICABILITY OF ARBITRATION CLAUSE IN CASE OF
BANNING OF VENDORS/ SUPPLIERS / CONTRACTORS/BIDDERS/
CONSULTANTS INDULGED IN FRAUDULENT/ COERCIVE PRACTICES

Notwithstanding anything contained contrary in GCC and other "CONTRACT
DOCUMENTS", in case it is found that the Vendors/ Suppliers /

Contractors/Bidders/ Consultants indulged in fraudulent/ coercive practices at the
time of bidding, during execution of the contract etc., and/or on other grounds as
mentioned in GGPL"s “Procedure for action in case
Corrupt/Fraudulent/Collusive/Coercive Practices” (Annexure-1), the contractor/bidder
shall be banned (in terms of aforesaid procedure) from the date of issuance of such
order by GGPL., to such Vendors/ Suppliers / Contractors/Bidders/ Consultants.

The Vendor/ Supplier / Contractor/ Bidder/Consultant understands and agrees that in
such cases where Vendor/ Supplier / Contractor/ Bidder/Consultant has been banned
(in terms of aforesaid procedure) from the date of issuance of such order by GAIL/
GGPL (India) Limited, such decision of GAIL/ GGPL (India) Limited shall be final
and binding on such Vendor/ Supplier / Contractor/ Bidder/Consultant and the
,,2Arbitration clause™ in the GCC and other "CONTRACT DOCUMENTS" shall not
be applicable for any consequential issue /dispute arising in the matter.

40 PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL
ENTERPRISES

40.1 Following provision has been incorporated in tender for MSEs, in line with
notification of Government of India, vide Gazette of India No. 503 dated 26.03.2012
proclaiming the Public Procurement Policy on procurement of goods and services
from Micro and Small Enterprises (MSES)

D) Issue of tender document to MSEs free of cost.
i) Exemption to MSEs from payment of EMD/Bid Security.
i) In Tender, participating Micro and Small Enterprises quoting price within

price band of L1+15% shall also be allowed to supply a portion of requirement
by bringing down their prices to L1 price in a situation where L1 price is from
someone other than a micro and small enterprises and such micro and small
enterprises shall be allowed to supply upto 25% of the total tendered value. In
case of more than one such Micro and Small Enterprises, the supply shall be
shared proportionately (to tendered quantity). Further, out of above 25%, 5%
(20% of 25%) shall be reserved for MSEs owned by SC/ST entrepreneurs.
Further, 3% shall be reserved for MSEs owned by women within above 25%
reservation. The respective quota(s) shall be transferred to other MSEs in case
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40.2

40.3

of non-availability of MSEs owned by SC/ST entrepreneurs/ MSEs owned by
Women.

Further, the definition of MSEs owned by Women shall be as per the
definition for MSEs owned by SC/ST Enterpreneurs.

The quoted prices against various items shall remain valid in case of splitting
of quantities of the items above.

In case tendered item is non-splitable or non- dividable (specified in Bid Data
Sheet), MSE quoting price within price band L1 (other than MSE) + 15% |,
may be awarded for full/ complete supply of total tendered value subject to
matching of L1 price.

The MSE(s) owned by SC/ST Entrepreneurs shall mean:-

a) In case of proprietary MSE, Proprietor(s) shall be SC/ST.

b) In case of partnership MSE, the SC/ST partners shall be holding atleast 51%
share in the unit

C) In case of private Limited Companies, at least 51% share is held by SC/ST. If
the MSE is owned by SC/ST Entrepreneurs, the bidder shall furnish
appropriate documentary evidence in this regard.

The MSE(s) owned by Women shall mean:-

a) In case of proprietary MSE, Proprietor(s) shall be Women.

b) In case of partnership MSE, the Women partners shall be holding atleast 51%
share in the unit

C) In case of private Limited Companies, at least 51% share is held by Women. If
the MSE is owned by Women Entrepreneurs, the bidder shall furnish
appropriate documentary evidence in this regard.

In case bidder is a Micro or Small Enterprise under the Micro, Small and Medium
Enterprises Development Act, 2006, the bidder shall submit the following :

a) Documentary evidence that the bidder is a Micro or Small Enterprises
registered with District Industries Centers or Khadi and Village Industries
National Small Industries Corporation or Directorate of Handicrafts and
Handloom or any other body specified by Ministry of Micro, Small and
Medium Enterprises or Udyog Aadhaar Memorandum.

b) If the MSE is owned by SC/ST Entrepreneurs/ Women Entrepreneur, the
bidder shall furnish appropriate documentary evidence in this regard.

The above documents submitted by the bidder shall be duly certified by the Chartered
Accountant (not being an employee or a Director or not having any interest in the
bidder*s company/firm) and notary public with legible stamp.

If the bidder does not provide the above confirmation or appropriate document or any
evidence, then it will be presumed that they do not qualify for any preference
admissible in the Public Procurement Policy (PPP) 2012.
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Further, MSEs who are availing the benefits of the Public Procurement Policy (PPP)
2012 get themselves registered with MSME Data Bank being operated by
NSIC, under SME Division, M/o MSME, in order to create proper data base of MSEs
which are making supplies to CPSUSs.

40.4 If against an order placed by GGPL, successful bidder(s) (other than Micro/Small
Enterprise) is procuring material/services from their sub-vendor who is a Micro or
Small Enterprise registered with District Industries Centers or Khadi and Village
Industries Commission or Khadi and Village Industries Board or Coir Board or
National Small Industries Corporation or Directorate of Handicrafts and Handloom or
any other body specified by Ministry of Micro, Small and Medium Enterprises with
prior consent in writing of the purchasing authority/Engineer-in-charge, the details
like Name, Registration No., Address, Contact No. details of material & value of

procurement made, etc. of such Enterprises shall be furnished by the successful bidder
at the time of submission of invoice/Bill.

40.5 The benefit of policy are not extended to the traders/dealers/ Distributors
/Stockiest/Wholesalers.

41 AHR ITEMS
In item rate contract where the quoted rates for the items exceed 50% of the estimate
rates, such items will be considered as Abnormally High Rates (AHR) items and
payment of AHR items beyond the SOR stipulated quantities shall be made at the
lowest amongst the following rates:

) Rates as per SOR, quoted by the Contractor/Bidder.

1)) Rate of the item, which shall be derived as follows:

a Based on rates of Machine and labour as available from the contract
(which includes contractors supervision, profit, overheads and other
expenses).

o} In case rates are not available in the contract, rates will be calculated

based on prevailing market rates of machine, material and labour plus
15% to cover contractor”s supervision profit, overhead & other
expenses.

42 VENDOR PERFORMANCE EVALUATION
Shall be as stipulated Annexure 11 to ITB herewith.

43 INCOME TAX & CORPORATE TAX

43.1 Income tax deduction shall be made from all payments made to the contractor as per
the rules and regulations in force and in accordance with the Income Tax Act
prevailing from time to time.

43.2 Corporate Tax liability, if any, shall be to the contractor*s account.

43.3  Work Contract tax/ GST as may be applicable shall be deducted as per trade tax.
43.4  TDS, wherever applicable, shall be deducted as per applicable act/law/rule.
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43.4

MENTIONING OF PAN NO. IN INVOICE/BILL

As per CBDT Notification No. 95/2015 dated 30.12.2015, mentioning of PAN no. is
mandatory for procurement of goods / services/works/consultancy services exceeding
Rs. 2 Lacs per transaction.

Accordingly, supplier/ contractor/ service provider/ consultant should mention their
PAN no. in their invoice/ bill for any transaction exceeding Rs. 2 lakhs. As provided
in the notification, in case supplier/ contractor/ service provider/ consultant do not
have PAN no., they have to submit declaration in Form 60 along with invoice/ bill for
each transaction.

Payment of supplier/ contractor / service provider/ consultant shall be processed only
after fulfillment of above requirement

44, SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT

45

41

AND ANOTHER AND ONE GOVERNMENT DEPARTMENT AND PUBLIC
ENTERPRISE AND ONE PUBLIC ENTERPRISE AND ANOTHER

In the event of any dispute or difference relating to the interpretation and application
of the provisions of the contracts, such dispute or difference shall be referred by either
party for Arbitration to the sole Arbitrator in the Department of Public Enterprises to
be nominated by the Secretary to the Government of India in-charge of the
Department of Public Enterprises. The Arbitration and Conciliation Act, 1996 shall
not be applicable to arbitrator under this clause. The award of the Arbitrator shall be
binding upon the parties to the dispute, provided, however, any party aggrieved by
such award may make a further reference for setting aside or revision of the award to
the Law Secretary, Department of Legal Affairs, Ministry of Law & Justice,
Government of India. Upon such reference the dispute shall be decided by the Law
Secretary or the Special Secretary / Additional Secretary, when so authorized by the
Law Secretary, whose decision shall bind the Parties finally and conclusively. The
parties to the dispute will share equally the cost of arbitration as intimated by the
Acrbitrator.

DISPUTE RESOLUTION (ADDENDUM TO PROVISION REGARDING
APPLICABLE LAWS AND SETTLEMENT OF DISPUTES OF GCC)

GAIL (India) Limited has framed the Conciliation Rules 2010 in conformity with
supplementary to Part — Ill of the Indian Arbitration and Conciliation Act 1996 for
speedier, cost effective and amicable settlement of disputes through conciliation. A
copy of the said rules made available on GAIL"s web site www.gailonline.com for
reference. Unless otherwise specified, the matters where decision of the Engineer-in-
Charge is deemed to be final and binding as provided in the Agreement and the
issues/disputes which cannot be mutually resolved within a reasonable time, all
disputes shall be settled in accordance with the Conciliation Rules 2010.

Any dispute(s)/difference(s)/issue(s) of any kind whatsoever between/amongst the
Parties arising under/out of/in connection with this contract shall be settled in
accordance with the aforesaid rules.

In case of any dispute(s)/difference(s)/issue(s), a Party shall notify the other Party
(ies) in writing about such a dispute(s) / difference(s) / issue(s) between / amongst the
Parties and that such a Party wishes to refer the dispute(s)/difference(s)/issue(s) to
Conciliation. Such Invitation for Conciliation shall contain sufficient information as
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to the dispute(s)/difference(s)/issue(s) to enable the other Party (ies) to be fully
informed as to the nature of the dispute(s)/difference(s)/issue(s), the amount of
monetary claim, if any, and apparent cause(s) of action.

54 Conciliation proceedings commence when the other Party(ies) accept(s) the invitation
to conciliate and confirmed in writing. If the other Party (ies) reject(s) the invitation,
there will be no conciliation proceedings.

45 If the Party initiating conciliation does not receive a reply within thirty days from the
date on which he/she sends the invitation, or within such other period of time as
specified in the invitation, he/she may elect to treat this as a rejection of the invitation
to conciliate. If he/she so elects, he/she shall inform the other Party(ies) accordingly.

456 Where Invitation for Conciliation has been furnished, the Parties shall attempt to
settle such dispute(s) amicably under Part-11l of the Indian Arbitration and
Conciliation Act, 1996 and GAIL (India) Limited Conciliation Rules, 2010. It would
be only after exhausting the option of Conciliation as an Alternate Dispute Resolution
Mechanism that the Parties hereto shall go for Arbitration. For the purpose of this

clause, the option of ,,Conciliation* shall be deemed to have been exhausted, even in
case of rejection of ,,Conciliation* by any of the Parties.

&7 The cost of Conciliation proceedings including but not limited to fees for
Conciliator(s), Airfare, Local Transport, Accommodation, cost towards conference
facility etc. shall be borne by the Parties equally.

58 The Parties shall freeze claim(s) of interest, if any, and shall not claim the same
during the pendency of Conciliation proceedings. The Settlement Agreement, as and
when reached/agreed upon, shall be signed between the Parties and Conciliation
proceedings shall stand terminated on the date of the Settlement Agreement.

46.0 INAM-PRO (PLATFORM FOR INFRASTRUCTURE AND MATERIALS
PROVIDERS)

INAM-Pro (Platform for infrastructure and materials providers) is a web based
platform for infrastructure provides and materials suppliers and was developed by
Ministry of Road Transport and Highways (MoRT&H) with a view to reduce project
execution delays on account of supply shortages and inspire greater confidence in
contractors to procure cement to start with directly from the manufacturers. Presently,
numerous cement companies are registered in the portal and offering cement for sale
on the portal with a commitment period of 3 years. These companies have bound
themselves by ceiling rates for the entire commitment period, wherein they are
allowed to reduce or increase their cement rates any number of times within the
ceiling rate, but are not permitted to exceed the said ceiling rate.

MoRT&H is expanding the reach of this web-portal by increasing both the product
width as well as the product depth. They are working on incorporating 60 plus
product categories. The product range will span from large machineries like Earth
Movers and Concrete Mixers, to even the smallest items like road studs. MoRT&H
intend to turn it into a portal which services every infrastructure development related
need of a modern contractor.

GGPL"s contractors may use this innovative platform, wherever applicable. The usage
of web — Portal is a completely voluntary exercise. The platform, however, can serve
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as a benchmark for comparison of offered prices and products.

47 PROMOTION OF PAYMENT THROUGH CARDS AND DIGITAL MEANS
To promote cashless transactions, the onward payments by Contractors to their
employees, service providers, sub-contractors and suppliers may be made through
Cards and Digital means to the extent possible

48 CONTRACTOR TO ENGAGE CONTRACT MANPOWER BELONGING TO
SCHEDULED CASTES AND WEAKER SECTIONS OF THE SOCIETY

While engaging the contractual manpower, Contractors are required to make efforts to
provide opportunity of employment to the people belonging to Scheduled Castes and
weaker sections of the society also in order to have a fair representation of these
sections.

49, QUARTERLY CLOSURE OF THE CONTRACT(FOR APPLICABILITY OF
THIS CLAUSE REFER BDS):-

During execution of contracts/orders, various issues may arise. In order to timely
detect and to address the contractual issue (s) during the execution of contracts, GGPL
has introduced a mechanism of quarterly closure of the contract, under which all the
issues related to the contract execution will be monitored on quarterly basis for
resolution.

Vendors/Contractors are required to co-operate with EIC for proper implementation
of this mechanism for smooth execution of the contract.”

50. PROVISIONS FOR STARTPUS (AS DEFINED IN GAZETTE NOTIFICATION
NO. D.L-33004/99 DATED 18.02.2016 AND 23052017 OF MINISTRY OF

COMMERCE AND INDUSTRY AND AS AMENDED FROM TIME TO TIME)
[FOR APPLICABLITY REFER BDS]

As mentioned in Section-11, Prior turnover and prior experience shall not be required
for all Startups [whether Micro & Small Enterprises (MSES) or otherwise] subject to
their meeting the quality and technical specifications specified in tender document.
Further, the Startups are also exempted from submission of EMDs. For availing the
relaxation, bidder is required to submit requisite certificate towards Startup enterprise
registration issued by Department of Industrial Policy and Promotion, Ministry of
Commerce and the certificate should be certified by the Chartered Accountant (not
being an resource or a Director or not having any interest in the bidder™s
company/firm) and notary public with legible stamp. If a Startup [whether Micro &
Small Enterprises (MSEs) or otherwise] gets qualified without turnover and
experience criteria specified in tender and emerges lowest bidder, the order on such
Startup shall be placed for entire tendered quantity/group/item/part wise as stated in
tender. If a Startup emerge lowest bidder, the LoA on such Startup shall be placed for
entire tendered quantity/group/item/part (as the case may be). However, during the
Kick of Meeting monthly milestones/ check points would be drawn. Further, the
performance of such contractor/ service provider will be reviewed more carefully and
action to be taken as per provision of contract in case of failure/ poor performance.
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Annexure-|

PROCEDURE FOR ACTION IN CASE
CORRUPT/FRAUDUL ENT/COLLUSIVE/COERCIVE PRACTICES

A Definitions:

Al “Corrupt Practice” means the offering, giving, receiving or soliciting, directly or
indirectly, anything of value to improperly influence the actions in selection process
or in contract execution.

“Corrupt Practice” also includes any omission for misrepresentation that may mislead
or attempt to mislead so that financial or other benefit may be obtained or an
obligation avoided.

A2  “Fraudulent Practice” means and include any act or omission committed by a agency
or with his connivance or by his agent by misrepresenting/ submitting false documents
and/ or false information or concealment of facts or to deceive in order to influence a
selection process or during execution of contract/ order.

A3 “Collusive Practice amongst bidders (prior to or after bid submission)” means a
scheme or arrangement designed to establish bid prices at artificial non-competitive
levels and to deprive the Employer of the benefits of free and open competition.

A4  “Coercive practice” means impairing or harming or threatening to impair or harm
directly or indirectly, any agency or its property to influence the improperly actions of
an agency, obstruction of any investigation or auditing of a procurement process.

A5  “Vendor/Supplier/Contractor/Consultant/Bidder” is herein after referred as “Agency”

A.6 “Appellate Authority” shall mean Committee of Directors consisting of Director
(Finance) and Director (BD) for works centers under Director (Projects). For all other
cases committee of Directors shall consist of Director (Finance) & Director (Projects).

A.7  “Competent Authority” shall mean the authority, who is competent to take final

decision for Suspension of business dealing with an Agency/ (ies) and Banning of
business dealings with Agency/ (ies) and shall be the “Director” concerned.

A.8  “Allied Agency” shall mean all the concerns within the sphere of effective influence

of banned/ suspended agencies. In determining this, the following factors may be
taken into consideration:

@ Whether the management is common;

(b) Majority interest in the management is held by the partners or directors of
banned/ suspended firm.

(c ) substantial or majority shares are owned by banned/ suspended agency and by
virtue of this it has a controlling voice.

A9  “Investigating Agency” shall mean any department or unit of GAIL investigating into
the conduct of Agency/ party and shall include the Vigilance Department of the
GAIL/ GGPL, Central Bureau of Investigation, State Police or any other agency set
up by the Central or state government having power to investigate.

B Actions against bidder(s) indulging in corrupt /fraudulent/ collusive/ coercive
practice
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Bl

B2

Irregularities noticed during the evaluation of the bids :

If it is observed during bidding process/ bids evaluation stage that a bidder has
indulged in corrupt/fraudulent /collusive/coercive practice, the bid of such Bidder (s)
shall be rejected and its Earnest Money Deposit (EMD) shall be forfeited.

Further, such agency shall be banned for future business with GGPL for a period
specified in para B 2.2 below from the date of issue of banning order.

Irregularities noticed after award of contract

(i)

(i)

(iii)

During execution of contract:

If an agency, is found to have indulged in corrupt/fraudulent/
collusive/coercive practices, during execution of contract, the agency shall be
banned for future business with GGPL for a period specified in para B 2.2
below from the date of issue of banning order.

The concerned order (s)/ contract(s) where corrupt/fraudulent/collusive
practices is observed, shall be suspended with immediate effect by Engineer-
in-Charge (EIC)/ Employer whereby the supply/ work/ service and payment
etc. will be suspended. The action shall be initiated for putting the agency on
banning.

After conclusion of process, the order (s)/ contract (s) where it is concluded
that such irregularities have been committed shall be terminated and Contract
cum Performance Bank Guarantee (CPBG)/ Contract Performance
Security(CPS) submitted by agency against such order (s)/ contract (s) shall
also be forfeited. The amount that may have become due to the contractor on
account of work already executed by him shall be payable to the contractor
and this amount shall be subject to adjustment against any amounts due from
the contractor under the terms of the contract.

No risk and cost provision will be enforced in such cases.

After execution of contract and during Defect liability period (DLP)/
Warranty/Guarantee Period:

If an agency is found to have indulged in corrupt/fraudulent/
collusive/coercive practices, after execution of contract and during DLP/
Warranty/Guarantee Period, the agency shall be banned for future business
with GGPL for a period specified in para B 2.2 below from the date of issue of
banning order.

Further, the Contract cum Performance Bank Guarantee (CPBG)/Contract
Performance Security (CPS) submitted by agency against such order (s)/
contract (s) shall be forfeited.

After expiry of Defect liability period (DLP)/ Warranty/Guarantee
Period
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If an agency is found to have indulged in corrupt/fraudulent/
collusive/coercive practices, after expiry of Defect liability period (DLP)/
Warranty/Guarantee Period, the agency shall be banned for future business
with GGPL for a period specified in para B 2.2 below from the date of issue of
banning order.

B.2.2 Period of Banning

Cl

C2

C3

C31

C32

C33

Banning period shall be reckoned from the date of banning order and shall be 3 years.

In exceptional cases where the act of vendor/ contractor is a threat to the National
Security, the banning shall be for indefinite period.

Effect of banning on other ongoing contracts/ tenders

If an agency is put on Banning, such agency should not be considered in ongoing
tenders/future tenders.

However, if such an agency is already executing other order (s)/ contract (s) where no
corrupt/fraudulent/ collusive/coercive practice is found, the agency should be allowed
to continue till its completion without any further increase in scope except those
incidental to original scope mentioned in the contract.

If an agency is put on the Banning List during tendering and no irregularity is found in
the case under process:

after issue of the enquiry /bid/tender but before opening of Technical bid, the bid
submitted by the agency shall be ignored.

after opening Technical bid but before opening the Price bid, the Price bid of the
agency shall not be opened and BG/EMD submitted by the agency shall be returned to
the agency.

after opening of price, BG/EMD made by the agency shall be returned; the offer of the
agency shall be ignored & will not be further evaluated. If the agency is put on
banning list for fraud/ mis-appropriation of facts committed in the sametender/other
tender where errant agency emerges as the lowest (L1), then such tender shall also be
cancelled and re-invited.

Procedure for Suspension of Bidder
Initiation of Suspension

Action for suspension business dealing with any agency/(ies) shall be initiated by
Corporate C&P Department when

0] Corporate Vigilance Department based on the fact of the case gathered during
investigation by them recommend for specific immediate action against the
agency.

(in) Corporate Vigilance Department based on the input from Investigating agency,
forward for specific immediate action against the agency.

(iii) Non performance of Vendor/Supplier/Contractor/Consultant leading to
termination of Contract/ Order.
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D.2

D21

D22

D23

D24

D25

D3

D31

D32

D321

D322

D323

Suspension Procedure:

The order of suspension would operate initially for a period not more than six
months and is to be communicated to the agency and also to Corporate Vigilance
Department. Period of suspension can be extended with the approval of the
Competent Authority by one month at a time with a ceiling of six months pending
a conclusive decision to put the agency on banning list.

During the period of suspension, no new business dealing may be held with the
agency.

Period of suspension shall be accounted for in the final order passed for banning
of business with the agency.

The decision regarding suspension of business dealings should also be
communicated to the agency.

If a prima-facie, case is made out that the agency is guilty on the grounds which
can result in banning of business dealings, proposal for issuance of suspension
order and show cause notice shall be put up to the Competent Authority. The
suspension order and show cause notice must include that (i) the agency is put on
suspension list and (ii) why action should not be taken for banning the agency for
future business from GGPL.

The competent authority to approve the suspension will be same as that for
according approval for banning.

Effect of Suspension of business:

Effect of suspension on other on-going/future tenders will be as under:

No enquiry/bid/tender shall be entertained from an agency as long as the name of
agency appears in the Suspension List.

If an agency is put on the Suspension List during tendering:

after issue of the enquiry /bid/tender but before opening of Technical bid, the bid
submitted by the agency shall be ignored.

after opening Technical bid but before opening the Price bid, the Price bid of the
agency shall not be opened and BG/EMD submitted by the agency shall be
returned to the agency.

after opening of price, BG/EMD made by the agency shall be returned; the offer
of the agency shall be ignored & will not be further evaluated. If the agency is put
on Suspension list for fraud/ mis-appropriation of facts conducted in the
sametender/other tender where errant agency emerges as the lowest (L1), then
such tender shall also be cancelled and re-invited.
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D33 The existing contract (s)/ order (s) under execution shall continue.

D34 Tenders invited for procurement of goods, works and services shall have provision
that the bidder shall submit a undertaking to the effect that (i) neither the bidder
themselves nor their allied agency/(ies) are on banning list of GAIL/ GGPL or the
Ministry of Petroleum and Natural Gas and (ii) bidder is not banned by any
Government department/ Public Sector.

F. Appeal against the Decision of the Competent Authority:

F1 The agency may file an appeal against the order of the Competent Authority for
putting the agency on banning list. The appeal shall be filed to Appellate Authority.
Such an appeal shall be preferred within one month from the of receipt of banning
order.

F2 Appellate Authority would consider the appeal and pass appropriate order which shall
be communicated to the party as well as the Competent Authority.

F3 Appeal process may be completed within 45 days of filing of appeal with the
Appellate Authority.

G. Wherever there is contradiction with respect to terms of ,,Integrity pact™, GCC and

,Procedure for action in case of Corrupt/Fraudulent/ Collusive/Coercive Practice®, the
provisions of ,,Procedure for action in case of Corrupt/Fraudulent/ Collusive/Coercive
Practice” shall prevail.
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1.0

2.0

Annexure-I11

PROCEDURE FOR EVALUATION OF PERFORMANCE OF VENDORS/

SUPPLIERS/ CONTRACTORS/ CONSULTANTS
OBJECTIVE

The objective of Evaluation of Performance aims to recognize, and develop reliable
Vendors/ Suppliers/Contractors/ Consultants so that they consistently meet or exceed
expectations and requirements.

The purpose of this procedure is to put in place a system to monitor performance of
Vendors/ Suppliers/Contractors/ Consultants associated with GGPL in Projects and in
O&M so as to ensure timely completion of various projects, timely receipt of supplies
including completion of works & services for operation and maintenance of operating
plants and quality standards in all respects.

METHODOLOGY

) Preparation of Performance Rating Data Sheet

Performance rating data Sheet for each and every Vendor/
Supplier/Contractor/ Consultant for all orders/Contracts with a value of Rs. 7
Lakhs and above is recommended to be drawn up. These data sheets are to be
separately prepared for orders/ contracts related to Projects and O&M.
Format, Parameters, Process, responsibility for preparation of Performance
Rating Data Sheet are separately mentioned.

i) Measurement of Performance

Based on the parameters defined in Data Sheet, Performance of concerned
Vendor/ Supplier/Contractor/ Consultant would be computed and graded
accordingly. The measurement of the performance of the Party would be its
ability to achieve the minimum scoring of 60% points in the given parameters.

i) Initiation of Measures:

Depending upon the Grading of Performance, corrective measures would be
initiated by taking up the matter with concerned Vendor/ Supplier/Contractor/
Consultant. Response of Vendor/ Supplier/Contractor/ Consultant would be
considered before deciding further course of action.

iv) Implementation of Corrective Measures:

Based on the response of VVendor/ Supplier/Contractor/ Consultant, concerned
Engineer-in-Charge for the Projects and/or OIC in case of O&M would
recommend for continuation or discontinuation of such party from the
business of GGPL.

V) Orders/contracts placed on Proprietary/OEM basis for O&M will be evaluated
and, if required, corrective action will be taken for improvement in future.
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3.0 PROCESS OF EVALUATION OF PERFORMANCE OF VENDORS/
SUPPLIERS/ CONTRACTORS/ CONSULTANTS

3.1 FOR PROJECTS

)

i

Evaluation of performance of Vendors/ Suppliers/Contractors/ Consultants in
case of PROJECTS shall be done immediately with commissioning of any
Project.

On commissioning of any Project, EIC (Engineer-in-charge)/ Project-in-
charge shall prepare a Performance Rating Data Sheet (Format at Annexure-1)
for all Orders and Contracts.

Depending upon the Performance Rating, following action need to be initiated
by Engineer-in-charge/Project-in-charge:

SI.No. | Performance Action
Rating
1 POOR Seek explanation for Poor performance
2 FAIR Seek explanation for Fair performance
3 GOOD Letter to the concerned for improving
performance in future
4 VERY GOOD No further action

Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be
examined. In case of satisfactory reply, Performance Rating data Sheet to be
closed with a letter to the concerned for improving performance in future.

When no reply is received or reasons indicated are unsatisfactory, the
following actions need to be taken:

A) Where Performance rating is “POOR”:

Recommend such defaulting Vendor/ Supplier/Contractor/ Consultant
for putting on Holiday for a period from one to three years as given
below:

() Poor Performance due to reasons other than Quality : One
Year

(i) Poor Performance on account of Quality (if any mark obtained
against Quality parameter is less than 30): Two Years

(iin) Poor Performance leading to termination of contract or
Offloading of contract due to poor performance solely
attributable to Vendor/ Supplier/Contractor/ Consultant or
Repeated Offence: Three Years

Non performance of a Vendor/Supplier/Contractor/Consultant leading

to termination of Contract/ Order, such Vendor/ Supplier/
Contractor/Consultant are also to be considered for Suspension.
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3.2

3.3

In all such cases, concerned site will put up recommendation for
issuance of SCN and putting the party on suspension list as per process
defined for suspension in “Procedure for Action in case of Corrupt/
Fraudulent/ Collusive/ Coercive Practices”

(B)  Where Performance rating is “FAIR”:

Recommend for issuance of warning to such defaulting Vendor/
Supplier/Contractor/ Consultant to improve their performance.

FOR CONSULTANCY JOBS

Monitoring and Evaluation of consultancy jobs will be carried out in the same way as
described in para 3.1 for Projects.

FOR OPERATION & MAINTENANCE

)

0)

Evaluation of performance of Vendors/ Suppliers/Contractors/ Consultants in
case of Operation and Maintenance shall be done immediately after execution
of order/ contract.

After execution of orders a Performance Rating Data Sheet (Format at
Annexure-2) shall be prepared for Orders by Site C&P and for
Contracts/Services by respective Engineer-In-Charge.

Depending upon Performance Rating, following action need to be initiated by
Site C&P:

SI. No. | Performance Rating | Action

1 POOR Seek explanation for Poor performance

2. FAIR Seek explanation for Fair performance

3 GOOD Letter to the concerned for improving
performance in future.

4 VERY GOOD No further action

Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be
examined. In case of satisfactory reply, Performance Rating data Sheet to be
closed with a letter to the concerned for improving performance in future.

When no reply is received or reasons indicated are unsatisfactory, the
following actions need to be taken:

A) Where performance rating is “POOR”

Recommend such defaulting Vendor/Supplier/Contractor/ Consultant
for putting on Holiday for a period from one to three years as given
below:

49




Ref no.: GGPL/C&P/SR 5000027/2019-20/14 GE&PL

4.0

5.0

5.1

(M Poor Performance due to reasons other than Quality : One
Year

(i) Poor Performance on account of Quality (if any mark obtained
against Quality parameter is less than 30): Two Years

(iv) Poor Performance leading to termination of contract or
Offloading of contract due to poor performance solely
attributable to  Vendor/Supplier/Contractor/Consultant  or
Repeated Offence: Three Years

Non-performance of a Vendor/Supplier/Contractor/Consultant leading
to termination of Contract/ Order such Vendor/ Supplier/
Contractor/Consultant are also to be considered for Suspension.

In all such cases, concerned site will put up recommendation for
issuance of SCN and putting the party on suspension list as per process
defined for suspension in “Procedure for Action in case of Corrupt/
Fraudulent/ Collusive/ Coercive Practices”

(B)  Where Performance rating is “FAIR”

Recommend for issuance of warning to such defaulting
Vendors/Contractors/Consultants to improve their performance.

EXCLUSIONS:

The following would be excluded from the scope of evaluation of performance of
Vendors/ Suppliers/Contractors/ Consultants:

i) Orders/Contracts below the value of Rs. 7 Lakhs.
i) One time Vendor/ Supplier/Contractor/ Consultant.
i) Orders for Misc./Administrative items/ Non stock Non valuated items.

However, concerned Engineer-in-Charge /OICs will continue to monitor such cases
so as to minimize the impact on Projects/O&M plants due to non performance of
Vendors/ Suppliers/Contractors/ Consultants in all such cases.

REVIEW & RESTORATION OF PARITES PUT ON HOL IDAY

An order for Holiday passed for a certain specified period shall deemed to have been
automatically revoked on the expiry of that specified period and it will not be
necessary to issue a specific formal order of revocation.

Further, in case Vendor/ Supplier/Contractor/ Consultant is put on holiday due to
quality, and new order is placed on bidder after restoration of Vendor/
Supplier/Contractor/ Consultant, such order will be properly monitored during
execution stage by the concerned site.

50




Ref no.: GGPL/C&P/SR 5000027/2019-20/14 GE&PL

6.0

6.1

6.2

6.3.

631

EFFECT OF HOLIDAY

If a Vendor/ Supplier/Contractor/ Consultant is put on Holiday, such Vendor/
Supplier/Contractor/ Consultant should not be considered in ongoing tenders/future
tenders.

However, if such Vendor/ Supplier/Contractor/ Consultant is already executing any
other order/ contract and their performance is satisfactory in terms of the relevant
contract, should be allowed to continue till its completion without any further
increase in scope except those incidental to original scope mentioned in the contract.
In such a case CPBG will not be forfeited and payment will be made as per provisions
of concerned contract. However, this would be without prejudice to other terms and
conditions of the contract.

Effect on other ongoing tendering:

After issue of the enquiry /bid/tender but before opening of Technical bid, the bid
submitted by the party shall be ignored.

632 after opening Technical bid but before opening the Price bid, the Price bid of the party

633

shall not be opened and BG/EMD submitted by the party shall be returned to the
party.

after opening of price, BG/EMD made by the party shall be returned; the offer of the
party shall be ignored & will not be further evaluated. If errant party emerges as the
lowest (L1), then such tender shall also be cancelled and re-invited.

7.0 While putting the Vendor/ Supplier/Contractor/ Consultant on holiday as per the

procedure, the holding company, subsidiary, joint venture, sister concerns, group
division of the errant Vendor/ Supplier/Contractor/ Consultant shall not be considered
for putting on holiday list.

Any bidder, put on holiday, will not be allowed to bid through consortium route also
in new tender during the period of holiday.

8.0 If an unsuccessful bidder makes any vexatious, frivolous or malicious complaint

against the tender process with the intention of delaying or defeating any procurement
or causing loss to GGPL or any other bidder, such bidder will be put on holiday for a
period of six months, if such complaint is proved to be vexatious, frivolous or
malicious, after following the due procedure.

APPEAL AGAINST THE DECISION OF THE COMPETENT AUTHORITY:

@ The party may file an appeal against the order of the Competent Authority for
putting the party on Holiday list. The appeal shall be filed to Appellate
Authority. Such an appeal shall be preferred within one month from the of
receipt of Holiday order.

(o) Appellate Authority would consider the appeal and pass appropriate order
which shall be communicated to the party as well as the Competent Authority.
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10.

11.

© Appeal process may be completed within 45 days of filing of appeal with the
Appellate Authority.

@d “Appellate Authority” shall mean Committee of Directors consisting of Director
(Finance) and Director (BD) for works centers under Director (Projects). For
all other cases committee of Directors shall consist of Director (Finance) &
Director (Projects).

ERRANT BIDDER

In case after price bid opening the lowest evaluated bidder (L1) is not awarded the job
for any mistake committed by him in bidding or withdrawal of bid or modification of
bid or varying any term in regard thereof leading to re-tendering, GGPL shall forfeit
EMD paid by the bidder and such bidders shall be debarred from participation in re-
tendering of the same job(s)/item(s).

Further, such bidder will be put on holiday for a period of six months after following
the due procedure.

In case GST department brings to the notice of GGPL that a Party has not paid to the

credit of the Government the GST collected from GGPL, then party will be put on
holiday for a period of six months after following the due procedure.
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GGPL

PERFORMANCE RATING DATA SHEET
(FOR PROJECTS/ CONSULTANCY JOBS)

i) Project/Work Centre
i) Order/ Contract No. & date

iii) Brief description of Items
Works/Assignment

iv) Order/Contract value (Rs.)

V) Name of Vendor/Supplier/
Contractor/ Consultant

vi) Contracted delivery/
Completion Schedule

vii)  Actual delivery/
Completion date

Performance Delivery/ Completion Quality Reliability Total
Parameter Performance Performance Performance#
Maximum Marks 40 40 20 100

Marks Allocated

Note:

Remarks (if any)

PERFORMANCE RATING (**)

Note :

(#) Vendor/Supplier/Contractor/Consultant who seek repeated financial assistance or
deviation beyond contract payment term or seeking direct payment to the sub-
vendor/sub-contractor due to financial constraints, then ,,0 marks should be allotted
against Reliability Performance.

(*) Allocation of marks should be as per enclosed instructions

(**) Performance rating shall be classified as under :

Sl Range (Marks) Rating | Signature of
No. Authorised Signatory:
1 60 & below POOR
2 61-75 FAIR | Name:
3 76-90 GOOD
4 More than 90 VERY | Designation:
GOOD
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Instructions for allocation of marks
1. Marks are to be allocated as under :

11  DELIVERY/COMPLETION PERFORMANCE 40 Marks
Delivery Period/ Delay in Weeks Marks
Completion Schedule
a) Upto 3 months Before CDD 40

Delay upto 4 weeks 35
” 8 weeks 30
” 10 weeks 25
” 12 weeks 20
” 16 weeks 15
More than 16 weeks 0
b) Above 3 months Before CDD 40
Delay upto 4 weeks 35
” 8 weeks 30
” 10 weeks 25
” 16 weeks 20
” 20 weeks 15
” 24 weeks 10
More than 24 weeks 0
1.2  QUALITY PERFORMANCE 40 Marks
For Normal Cases : No Defects/ No Deviation/ No failure: 40 marks
I) Rejection/Defects Marks to be allocated on 10 marks
Pro-rata basis for acceptable
Quantity as compared to total
Quantity for normal cases
i) When quality Failure of severe nature 0 marks
failure endanger - Moderate nature 5 marks
system integration - low severe nature  10-25 marks
and safety of the
system
iii) Number of 1. No deviation 5 marks
deviations 2. No. of deviations < 2 2 marks
3. No. of deviations > 2 0 marks
1.3 RELIABILITY PERFORMANCE 20 Marks

A. FOR WORKS/CONTRACTS

i) | Submission of order acceptance, agreement, | 4 marks

PBG, Drawings and other documents within time
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i) | Mobilization of resources as per Contract and in | 4 marks
time

i) | Liquidation of Check-list points 4 marks

iv) | Compliance to statutory and HS&E requirements | 4 marks
or
Reliability of Estimates/Design/Drawing etc. in
case of Consultancy jobs

V) | Timely submission of estimates and other | 4 marks
documents for Extra, Substituted & AHR items

B. FOR SUPPLIES
1) | Submission of order acceptance, PBG, Drawings | 5 marks

and other documents within time

i) | Attending complaints and requests for after sales | 5 marks
service/ warranty repairs and/ or query/ advice
(upto the evaluation period).

iii) | Response to various correspondence and | 5 marks
conformance to standards like 1ISO

iv) | Submission of all required documents including | 5 marks
Test Certificates at the time of supply
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GGPL
PERFORMANCE RATING DATA SHEET
(FOR O&M)
i) Location

i) Order/ Contract No. & date

iii) Brief description of Items
Works/Assignment

iv) Order/Contract value (Rs.)

V) Name of Vendor/Supplier/
Contractor/ Consultant

Vi) Contract delivery/
Completion Schedule

vii)  Actual delivery/
Completion date

Performance Delivery Quality Reliability Total
Parameter Performance Performance Performance#
Maximum Marks 40 40 20 100
Marks Allocated
™
Remarks (if any)

PERFORMANCE RATING (**)

Note :

(#) Vendor/Supplier/Contractor/Consultant who seek repeated financial assistance or
deviation beyond contract payment term or seeking direct payment to the sub-
vendor/sub-contractor due to financial constraints, then ,,0° marks should be allotted
against Reliability Performance

(*) Allocation of marks should be as per enclosed instructions

(**) Performance rating shall be classified as under :

Sl Range (Marks) Rating | Signature of
No. Authorised Signatory:
1 60 & below POOR
2 61-75 FAIR | Name:
3 76-90 GOOD
4 More than 90 VERY | Designation:
GOOD
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G&\PL
Instructions for allocation of marks (For O&M)

Marks are to be allocated as under :

11 DELIVERY/ COMPLETION PERFORMANCE 40 Marks
Delivery Period/ Delay in Weeks Marks
Completion Schedule
a) Upto 3 months Before CDD 40

Delay upto 4 weeks 35
” 8 weeks 30
” 10 weeks 25
” 12 weeks 20
” 16 weeks 15
More than 16 weeks 0
b) Above 3 months Before CDD 40
Delay upto 4 weeks 35
” 8 weeks 30
” 10 weeks 25
” 16 weeks 20
” 20 weeks 15
” 24 weeks 10
More than 24 weeks 0
1.2 QUALITY PERFORMANCE 40 Marks

For Normal Cases : No Defects/ No Deviation/ No failure: 40 marks

I) Rejection/Defects

i) When quality
failure endanger
system integration
and safety of the
system

iii) Number of

deviations

Marks to be allocated on 10 marks

prorata basis for acceptable

quantity as compared to total

quantity for normal cases

Failure of severe nature 0 marks
- Moderate nature 5 marks

- low severe nature 10-25marks

1. No deviation 5 marks

2. No. of deviations < 2 2 marks

3. No. of deviations > 2 0 marks
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1.3 RELIABILITY PERFORMANCE 20 Marks
A. FOR WORKS/CONTRACTS
i) | Submission of order acceptance, agreement, | 4 marks

PBG, Drawings and other documents within time

if) | Mobilization of resources as per Contract and in | 4 marks
time

iii) | Liquidation of Check-list points 4 marks

iv) | Compliance to statutory and HS&E requirements | 4 marks
or
Reliability of Estimates/Design/Drawing etc. in
case of Consultancy jobs

V) | Timely submission of estimates and other | 4 marks
documents for Extra, Substituted & AHR items

B. FOR SUPPLIES
1) | Submission of order acceptance, PBG, Drawings | 5 marks

and other documents within time

il) | Attending complaints and requests for after sales | 5 marks
service/ warranty repairs and/ or query/ advice
(upto the evaluation period).

iii) | Response to various correspondence and | 5 marks
conformance to standards like 1ISO

iv) | Submission of all required documents including | 5 marks
Test Certificates at the time of supply
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ANNEXURE-1V

BIDDING DATA SHEET (BDS)

ITB TO BE READ IN CONJUNCTION WITH THE FOLLOWING:

A. GENERAL
ITB Description
clause
1.2 The Invitation for Bids/ Tender no is :
TENDER NO: GGPL/KKD/C&P /SR 5000027/2019-20/14 Date:
02.03.2020.

1.1 The Employer/Owner is: Godavari Gas Private Limited, Rajahmundry

21 The name of the Works/Services to be performed is: HIRING OF
CONTRACT FOR THIRD PARTY INSPECTION OF Gl
INSTALLATIONS, MDPE PIPELINE LAYING INCLUDING
ALLIED WORKS OF GGPL IN EAST & WEST GODAVARI
DISTRICTS OF AP..

3 BIDS FROM CONSORTIUM/JOINT VENTURE : NOT APPLICABLE

5.2.1 | Demand Draft/ Banker*s Cheque towards Tender fee (if applicable) shall be
in favour of Godavari Gas Private Limited payable at Rajamahendravaram,
E.G Dist Andhra Pradesh

B. BIDDING DOCUMENT
ITB Description
clause
81 For clarification purposes only, the communication address is:

Attention: A. Ramesh Naik, CM (C&P)
Andhra Pradesh Gas Distribution Corporation,
Street Address: #101 & 102, Ocean Park ,
Beach Road, Maharanipeta

City: Visakhapatnam- 530002,

Andhra Pradesh, Country: India

Email: rameshna@aqail.co.in
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C. PREPARATION OF BIDS

ITB clause Description

11.1.1 (u) The Bidder shall submit with its Techno-commercial/ Unpriced bid the following

additional documents (SCC Refers):
Indemnity Bond

12 Additional Provision for Schedule of Rate/ Bid Price are as under:
NIL

12. & 13 Whether GGPL will be able to avail input tax credit in the instant tender:
Currently NO.

YES
NO

14 The currency of the Bid shall be INR

15 The bid validity period shall be 3 Months from final '‘Bid Due Date'.

16.1 In case 'Earnest Money / Bid Security" is in the form of ‘Demand Draft’ or
'‘Banker's Cheque’, the same should be favor of Godavari Gas Private Limited
payable at Rajamahendravaram, E.G Dist Andhra Pradesh. Details of GGPLs
Bank is Canara Bank, Hyderabad Industrial Finance Branch, A/C No.
2423201000324, IFSC Code: CNRB0002423

D. SUBMISSION AND OPENING OF BIDS
ITB clause Description

18 In addition to the original of the Bid, the number of copies required is one.

22 The E-Tender No. of this bidding process is: Not applicable

223 and 4.0 For bid submission purposes only (Manual) or the submission of physical

of I.FB ' document as per clause no. 4.0 of IFB, the Owner"'s address is :

Attention: A. Ramesh Naik, CM (C&P)
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Ref no.: GGPLKKD/C&P/SR 2565/2019-20/0

Andhra Pradesh Gas Distribution Corporation,
Street Address: #101 & 102, Ocean Park , Beach
Road, Maharanipeta

City: Visakhapatnam- 530002,

Andhra Pradesh, Country: India
Email: rameshna@aqail.co.in

26 The bid opening shall take place at:

Godavari Gas Private Limited
Attention: A. Ramesh Naik, CM (C&P) Andhra

Pradesh Gas Distribution Corporation, Street

Address: #101 & 102, Ocean Park ,

Beach Road, Maharanipeta

City: Visakhapatnam- 530002,

Andhra Pradesh, Country: India

Email: rameshna@aqail.co.in Date: 17.03.2020 / Time: 15:00 Hrs

E. EVALUATION, AND COMPARISON OF BIDS

ITB clause Description
32 Evaluation Methodology is mentioned in Section-1I.
33 Compensation for Extended Stay: NOT APPLICABLE
40 Public Procurement policy for Micro and Small Enterprises:
APPLICABLE
50 Provisions for Start-Ups: NOT APPLICABLE

F. AWARD OF CONTRACT

ITB clause Description
37 State of which stamp paper is required for Contract Agreement:
Andhra Pradesh
38 Contract Performance Security/ Security Deposit : Applicable

If applicable: 7.5% of contract value within 30 days of award or 5% of
contract/Order value within 30 days of award and balance to be deducted
against each RA bills till balance 2.5% is deducted.

40 Whether tendered item is non-split able or not-divisible : YES
41 Provision of AHR Item : Not Applicable

Clause no. Bonus for Early Completion: Not Applicable

27.3 of GCC
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SECTION-1V
FORMS & FORMAT
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LIST OF FORMS & FORMAT

Form No. Description

F-1 BIDDER“S GENERAL INFORMATION

F-2 BID FORM

F-3 LIST OF ENCLOSURES

F-4 PROFORMA OF "BANK GUARANTEE" FOR "EARNEST MONEY /
BID SECURITY™

F-4A PROFORMA OF "LETTER OF CREDIT" FOR "EARNEST MONEY /
BID SECURITY™

F-5 LETTER OF AUTHORITY

F-6 NO DEVIATION CONFIRMATION

F-7 DECLARATION REGARDING HOLIDAY/BANNING AND
LIQUIDATION, COURT RECEIVERSHIP ETC.

F-8 CERTIFICATE FOR NON-INVOLVMENT OF GOVT. OF INDIA

F-9 PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT
PERFORMANCE SECURITY / SECURITY DEPOSIT"

F-10 AGREED TERMS & CONDITIONS

F-11 ACKNOWLEDGEMENT CUM CONSENT LETTER

F-12 UNDERTAKING ON LETTERHEAD

F-13 BIDDER“S EXPERIENCE

F-14 CHECK LIST

F-15 FORMAT FOR CERTIFICATE FROM BANK
IF BIDDER*“S WORKING CAPITAL IS INADEQUATE

F-16 FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE FOR
FINANCIAL CAPABILITY OF THE BIDDER

F-17 FORMAT FOR CONSORTIUM/JV AGREEMENT

F-18 BIDDER'S QUERIES FOR PRE BID MEETING

F-19 E-BANKING FORMAT

F-20 INTEGRITY PACT

F-21 INDEMNITY BOND
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E-l

BIDDER'S GENERAL INFORMATION

To,
M/s GGPL
Rajahmahendravaram

TENDER NO:

g n L

1 | Bidder Name

2 | Status of Firm

Proprietorship Firm/Partnership firm/

Limited/Others
If Others Specify:

[Enclose certificate of Registration]

3 | Name of Proprietor/Partners/Directors

of the firm/company

4 | Number of Years in Operation

5 | Address of Registered Office:

*In case of Partnership firm, enclose |"Cjty:
letter mentioning current address of District
the firm and the full names and current
State:
addresses of all the partners of the
firm. PIN/ZIP:
Operation Address
6 (if different from above) City:
District:
State:
PIN/ZIP:
8 | Telephone Number
(Country Code) (Area Code)  (Telephone
No.)
9 | E-mail address
10 | Website
11 | Fax Number:
(Country Code)  (Area Code)  (Telephone
No.)

12 | ISO Certification, if any

{If yes, please furnish details}

13 | Bid Currency

»
B
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‘GODAVARI GAS PRIVATE LIMITED

14 | Banker*s Name
15 | Branch
17 | Bank account number
18 | PAN No.
[Enclose copy of PAN Card]
19 | GST no.
[Enclose copy of GST Registration Certificate]
20 | EPF Registration No.

[Enclose copy of EPF Registration Certificate]

21

ESI code No.

[Enclose copy of relevant document]

22

We (Bidder) are cover under the
definition of section 2 (n) of the
MSMED Act

Yes / No

(If the response to the above is ‘Yes”, Bidder to
provide Purchaser a copy of the Enterpreneurs
Memorandum (EM) filled with the authority
specified by the respective State Government.)

23 | Whether Micro/Small/Medium | (Bidder to submit documents as specified it ITB)
Enterprise
24 | Type of Entity Corporate/ Non-Corporate (As per Service tax
Act).
(In case of Non-Corporate Entity, bidder will
submit documentary evidence for same).
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:
Seal:
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E=2
BID FORM
To,
M/s Godavari Gas Private Limited
Rajahmahendravaram
SUB:
TENDER NO:
Dear Sir,
After examining / reviewing the Bidding Documents for the tender of

13

including

"Specifications & Scope of Work", "General Conditions of Contract [GCC]", "Special
Conditions of Contract [SCC]" and "Schedule of Rates [SOR]", etc. the receipt of which is
hereby duly acknowledged, we, the undersigned, are pleased to offer to execute the whole
part of the job and in conformity with the said Bid Documents, including Addenda /
Corrigenda Nos.

We confirm that this Bid is valid for a period as specified in BDS from the date of opening of
"Techno-Commercial / Un-priced Bid", and it shall remain binding upon us and may be
accepted by any time before the expiry of that period.

If our Bid is accepted, we will provide the "Contract Performance Security / Security
Deposit"” equal to " of the Contract Price" or as mentioned in Tender Document
for the due performance within "thirty [30] days™ of such Award.

Until a final Agreement/Letter of Award is prepared and executed, the tender document
(including addenda/ corrigenda) together with the "Notification of Award" shall constitute a
binding Agreement between us.

We understand that Bidding Document is not exhaustive and any action and activity not
mentioned in Bidding Documents but may be inferred to be included to meet the intend of the
Bidding Documents shall be deemed to be mentioned in Bidding Documents unless otherwise
specifically excluded and we confirm to perform for fulfillment of Agreement and
completeness of the Work in all respects within the time frame and agreed price.

We understand that you are not bound to accept the lowest priced or any Bid that you may
receive.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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E-3
LIST OF ENCLOSURES
To,
M/s Godavari Gas Private Limited
Rajahmahendravaram
SUB:
TENDER NO:
Dear Sir,

We are enclosing the following documents as part of the bid:

1. Power of Attorney of the signatory to the Bidding Document.

2. Document showing annual turnover for the last three years such as annual reports,
profit and loss account, net worth etc. along with information as sought in enclosed
format F-16

3. Document showing Financial Situation Information as sought in enclosed format F-16

4, Copy of Bidding Documents along with addendum/corrigendum duly signed and
sealed on each page, in token of confirmation that Bid Documents are considered in
full while preparing the bid and in case of award, work will be executed in accordance
with the provisions detailed in Bid Documents.

5. Documentary Evidences showing the Bidder*s claim of meeting Technical Criteria as
mentioned in Clause 4 of ITB.

6. Bid Security/EMD*

7. Tender Fee*

8. Integrity Pact*

Q. Power of Attorney*

10. Duly certified document from chartered engineer and or chartered accountant.

Note:

* In case of e-bidding the bidder has the option to submit specified documents in physical form

on/before the bid due date or within seven days from the bid opening date. However, scanned

copy of these (same) documents must be submitted on-line as part of e-bid before the bid due

date/time.

Place: [Signature of Authorized Signatory of Bidder]

Date: Name:

Designation:
Seal:
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FORMAT F-4
PROFORMA OF "BANK GUARANTEE"
FOR "EARNEST MONEY /BID SECURITY"
(To be stamped in accordance with the Stamp Act)

To,

M/s Godavari Gas Private Limited

D. No.: 85-06-23/2,2nd Floor, Above Happy Home Furniture Shop,
40th Ward, Morumpudi Junction,

Rajamahendravaram — 533103

East Godavari Dist, Andhra Pradesh

SUB:

TENDER NO:

Dear Sir(s),

In accordance with Letter Inviting Tender under your reference No M/s.
having their Registered / Head Office at (hereinafter called the
Tenderer), wish to participate in the

said tender for

As an irrevocable Bank Guarantee against Earnest Money for theamount of is
required to be submitted by the Tenderer as a condition precedent for participation in the said
tender which amount is liable to be forfeited on the happening of any contingencies mentioned
in the Tender Document.

We, the Bank at having our Head Office
(Local Address) guarantee and undertake to pay
immediately on demand without any recourse to the tenderers by Godavari Gas Private Limited,
the amount without any reservation, protest, demur
and recourse. Any such demand made by GGPL, shall be conclusive and binding on us
irrespective of any dispute or difference raised bythe Tenderer.

This guarantee shall be irrevocable and shall remain valid up to [this date should
be two (02) months beyond the validity of the bid].If any further extension of this guarantee is
required, the same shall be extended to such required period on receiving instructions from M/s.
whose behalf this guarantee is issued.

In witness whereof the Bank, through its authorized officer, has set its hand and stamp on this

day of 20 at
WITNESS:
(SIGNATURE) (SIGNATURE)
(NAME) (NAME)
Designation with Bank Stamp
(OFFICIAL ADDRESS) Attorney as per
Power of Attorney No.

Date:
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INSTRUCTIONS FOR FURNISHING "BID SECURITY / EARNEST MONEY" BY
"BANK GUARANTEE"

1 The Bank Guarantee by Bidders will be given on non-judicial stamp paper as per

"Stamp Duty" applicable. The non-judicial stamp paper should be in the name of the

issuing Bank. In case of foreign Bank, the said Bank's Guarantee to be issued by its

correspondent Bank in India on requisite non-judicial stamp paper

The expiry date should be arrived at in accordance with "ITB: Clause-15.1".

The Bank Guarantee by bidders will be given from Bank as specified in "ITB".

4 A letter from the issuing Bank of the requisite Bank Guarantee confirming that said
Bank Guarantee / all future communication relating to the Bank Guarantee shall be
forwarded to the Employer at its address as mentioned at "ITB".

w N

5. Bidders must indicate the full postal address of the Bank along with the Bank's E-mail
/ Fax / Phone from where the Earnest Money Bond has been issued.
6. If a Bank Guarantee is issued by a commercial Bank, then a letter to Employer

confirming its net worth is more than Rs. 1,000,000,000.00 [Rupees One Hundred
Crores] or equivalent alongwith documentary evidence.
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E->
LETTER OF AUTHORITY

[Pro forma for Letter of Authority for Attending Subsequent ‘Negotiations' / ‘Pre-Bid
Meetings' /'Un-priced Bid Opening' / 'Price Bid Opening’]

Ref: Date:
To,

M/s Godavari Gas Private Limited

Rajahmahendravaram

SUB:
TENDER NO:

Dear Sir,

I/We, hereby authorize the following
representative(s) for attending any 'Negotiations' / 'Meetings [Pre-Bid Meeting]’, 'Un-priced
Bid Opening', 'Price Bid Opening' and for any subsequent correspondence / communication
against the above Bidding Documents:

[1] Name & Designation Signature
Phone/Cell:
Fax:

[2] Name & Designation Signature
Phone/Cell:
Fax:

We confirm that we shall be bound by all commitments made by aforementioned authorised
representative(s).

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:

Note: This "Letter of Authority” should be on the letterhead™ of the Firm / Bidder and
should be signed by a person competent and having the 'Power of Attorney' to bind
the Bidder. Not more than 'two [02] persons per Bidder' are permitted to attend
"Techno-commercial / Un-priced” & "Price Bid" Openings. Bidders authorized
representative is required to carry a copy of this authority letter while attending the
un-priced and priced bid opening, the same shall be submitted to Godavari Gas
Private Limited.

70




Ref no.: GGPLKKD/C&P/SR 5000027/2019-20/14 GE&PL
E-6
"NO DEVIATION'" CONFIRMATION
To,
M/s Godavari Gas Private Limited
Rajahmahendravaram
SUB:
TENDER NO:
Dear Sir,

We understand that any 'deviation / exception' in any form may result in rejection of Bid. We,
therefore, certify that we have not taken any ‘exception / deviation' anywhere in the Bid and we
agree that if any 'deviation / exception' is mentioned or noticed, our Bid may be rejected.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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EZ
DECLARATION REGARDING HOLIDAY/BANNING AND LIQUIDATION, COURT
RECEIVERSHIP

To,

M/s Godavari Gas Private Limited
Rajahmahendravaram

SUB:
TENDER NO:

Dear Sir,

We hereby confirm that we are not on ,,Holiday” by GAIL/ GGPL or Public Sector Project
Management Consultant (like EIL, Mecon only due to “poor performance” or “corrupt and
fraudulent practices”) or banned by Government department/ Public Sector on due date of
submission of bid.

Further, we confirm that neither we nor our allied agency/(ies) (as defined in the Procedure
for Action in case of Corrupt/ Fraudulent/ Collusive/ Coercive Practices) are on banning list
of GAIL /GGPL or the Ministry of Petroleum and Natural Gas.

We also confirm that we are not under any liquidation, court receivership or similar
proceedings or 'bankruptcy'.

In case it comes to the notice of GGPL that the bidder has given wrong declaration in this
regard, the same shall be dealt as ,,fraudulent practices* and action shall be initiated as perthe
Procedure for action in case of Corrupt/Fraudulent/Collusive/Coercive Practices.

Further, we also confirm that in case there is any change in status of the declaration prior to
award of contract, the same will be promptly informed to GGPL by us.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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E§
CERTIFICATE FOR NON-INVOLVMENT OF GOVT. OF INDIA

To,

M/s Godavari Gas Private Limited
Rajahmahendravaram

SUB:
TENDER NO:

Dear Sir,
If we become a successful Bidder and pursuant to the provisions of the Bidding Documents,

award IS given to us for the tender for
”,the following Certificate

shall be automatically enforceable:

"We agree and acknowledge that the Employer is entering into the Agreement solely on its
own behalf and not on behalf of any other person or entity. In particular, it is expressly
understood & agreed that the Government of India is not a party to the Agreement and has no
liabilities, obligations or rights thereunder. It is expressly understood and agreed that the
Employer is authorized to enter into Agreement, solely on its own behalf under the applicable
laws of India. We expressly agree, acknowledge and understand that the Employer is not an
agent, representative or delegate of the Government of India. It is further understood and
agreed that the Government of India is not and shall not be liable for any acts, omissions,
commissions, breaches or other wrongs arising out of the Agreement. Accordingly, we
hereby expressly waive, release and forego any and all actions or claims, including cross
claims, VIP claims or counter claims against the Government of India arising out of the
Agreement and covenants not to sue to Government of India as to any manner, claim, cause
of action or things whatsoever arising of or under the Agreement."

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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E-9
PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT PERFORMANCE
SECURITY / SECURITY DEPOSIT"

(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)

To,
M/s Godavari Gas Private Limited
Rajahmahendravaram

Dear Sir(s),
M/s. having registered office at

(herein after called the “contractor/supplier” which expression shall
wherever the context so require include its successors and assignees) have been placed/ awarded

the job/work of vide PO/LOA/FOA No.
dated for Godavari Gas Private Limited having
registered office at ...l (herein after called the “GGPL” which

expression shall wherever the context so require include itssuccessors and assignees).

The Contract conditions provide that the SUPPLIER/CONTRACTOR shall pay a sum of Rs.
(Rupees ) as full Contract
Performance Guarantee in the form therein mentioned. The form of payment of Contract
Performance Guarantee includes guarantee executed by Nationalized Bank/Scheduled
Commercial Bank, undertaking full responsibility to indemnify Godavari Gas Private Limited,
in case of default.

The said M/s. has approached us and at their
request and in consideration of the premises we having our office at
have agreed to give such guarantee as hereinafter mentioned.

1. We hereby
undertake to give the irrevocable & unconditional guarantee to you that if default shall
be made by M/s. in performing any of the

terms and conditions of the tender/order/contract or in payment of any money payable to
Godavari Gas Private Limited we shall on first demand pay without demur, contest,
protest and/ or without any recourse to the contractor to GGPL in such manner as GGPL
may direct the said amount of Rupees only or such portion
thereof not exceeding the said sum as you may require from timeto time.

2. You will have the full liberty without reference to us and without affecting this
guarantee, postpone for any time or from time to time the exercise of any of the powers
and rights conferred on you under the order/contract with the said

M/s. and to enforce or to forbear from endorsing any
powers or rights or by reason of time being given to the said
M/s. and such postponement forbearance would not

have the effect of releasing thebank from its obligation under this debt.

3. Your right to recover the said sumof Rs. (Rupees
) from us in manner aforesaid is
absolute & unequivocal and will not be affected or suspended by reason of the fact that
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any dispute or disputes have been raised by the said M/s.

and/or that any dispute or disputes are pending before
any officer, tribunal or court or arbitrator or any other authority/forum and any demand
made by you in the bank shall be conclusive and binding. The bank shall not be released
of its obligations under these presents by any exercise by you of its liberty with reference
to matter aforesaid or any of their or by reason or any other act of omission or
commission on your part or any other indulgence shown by you or by any other matter
or changed what so ever which under law would, but for this provision, have the effect
of releasing the bank.

The guarantee herein contained shall not be determined or affected by the liquidation or
winding up dissolution or changes of constitution or insolvency of the said
supplier/contractor but shall in all respects and for all purposes be binding and operative
until payment of all money due to you in respect of such liabilities is paid.

This guarantee shall be irrevocable and shall remain valid upto

(this date should be 90 days after the expiry of defect liability period/ Guarantee period)

. The bank undertakes not to revoke this guarantee during its currency
without your previous consent and further agrees that the guarantee shall continue to be
enforceable until it is discharged by GGPL in writing. However, if for any reason, the
supplier/contractor is unable to complete the supply/work within the period stipulated in
the order/contract and in case of extension of the date of delivery/completion resulting
extension of defect liability period/guarantee period of the supplier/contractor fails to
perform the supply/work fully, the bank hereby agrees to further extend this guarantee at
the instance of the supplier/contractor till such time as may be determined by GGPL. If
any further extension of this guarantee is required, the same shall be extended to such
required period on receiving instruction from M/s.
(contractor) on whose behalf this

guarantee is issued.

Bank also agrees that GGPL at its option shall be entitled to enforce this Guarantee
against the bank (as principal debtor) in the first instant, without proceeding against
the supplier/contractor and notwithstanding any security or other guarantee that
GGPL may have in relation to the suppliers/contractor s liabilities.

The amount under the Bank Guarantee is payable forthwith without any delay by
Bank upon the written demand raised by GGPL. Any dispute arising out of or in
relation to the said Bank Guarantee shall be subject to the exclusive jurisdiction of
courts at Visakhapatnam.

Therefore, we hereby affirm that we are guarantors and responsible to you on behalf
of the Supplier/Contractor up to a total amount of (amount of guarantees
in words and figures) and we undertake to pay you, upon your first written demand
declaring the Supplier/Contractor to be in default under the order/contract and without
caveat or argument, any sum or sums within the limits of (amounts of guarantee) as
aforesaid, without your needing to prove or show grounds or reasons for your demand
or the sum specified therein.
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We have power to issue this guarantee in your favor under Memorandum and Atrticles of
Association and the undersigned has full power to do under the Power of Attorney, dated
granted to him by the Bank.

Yours faithfully,

Bank by its Constituted Attorney

Signature of a person duly
Authorized to sign on behalf of the
Bank

N

INSTRUCTIONS FOR FURNISHING

"CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT" BY "BANK

GUARANTEE"

The Bank Guarantee by successful Bidder(s) will be given on non-judicial stamp
paper as per ‘'stamp duty' applicable. The non-judicial stamp paper should be in name
of the issuing bank. In case of foreign bank, the said Bank Guarantee to be issued by
its correspondent bank in India on requisite non-judicial stamp paper and place of Bid
to be considered as Visakhapatnam.

The Bank Guarantee by Bidders will be given from bank as specified in Tender.

A letter from the issuing bank of the requisite Bank Guarantee confirming that said
Bank Guarantee and all future communication relating to the Bank Guarantee shall be
forwarded to Employer.

If a Bank Guarantee is issued by a commercial bank, then a letter to Employer and
copy to Consultant (if applicable) confirming its net worth is more than Rs.
100,00,00,000.00 [Rupees One Hundred Crores] or its equivalent in foreign currency
along with documentary evidence.
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E-10
AGREED TERMS & CONDITIONS

M/s Godavari Gas Private Limited
Rajahmahendravaram

SUB:

TENDER NO:
This Questionnaire duly filled in, signed & stamped must form part of Bidder*s Bid and
should be returned along with Un-priced Bid. Clauses confirmed hereunder need not be
repeated in the Bid.

GOBAVARI GAS PRIVATE LINTED

Sl.

DESCRIPTION

BIDDER'S
CONFIRMATION

Bidder's name and address

Please confirm the currency of quoted prices is in Indian Rupees.

Confirm quoted prices will remain firm and fixed till complete
execution of the order.

Rate of applicable GST

4.1

Whether in the instant tender GST is covered in reverse charge
rule of Goods and service tax

Yes/ No

In case of Yes, please
specify GST) payable by:
GGPL................. %
Bidder................. %

i) Confirm acceptance of relevant Terms of Payment specified
in the Bid Document.

i) In case of delay, the bills shall be submitted after deducting
the price reduction due to delay.

Confirm that Contract Performance Security will be furnished as
per Bid Document.

Confirm that Contract Performance Security shall be from any
Indian scheduled bank or a branch of an International bank
situated in India and registered with Reserve bank of India as
scheduled foreign bank. However, in case of bank guarantees
from banks other than the Nationalised Indian banks, the bank
must be a commercial bank having net worth in excess of Rs 100
crores and a declaration to this effect shall be made by such
commercial bank either in the Bank Guarantee itself or
separately on its letterhead.

Confirm compliance to Completion Schedule as specified in Bid
document. Confirm contract period shall be reckoned from the
date of Fax of Acceptance.

Confirm acceptance of Price Reduction Schedule for delay in

77




Ref no.: GGPLKKD/C&P/SR 5000027/2019-20/14

GOBAVARI GAS PRIVATE LINTED

Sl.

DESCRIPTION

BIDDER'S
CONFIRMATION

completion schedule specified in Bid document.

10.

a) Confirm acceptance of all terms and conditions of Bid
Document (all sections).

b) Confirm that printed terms and conditions of bidder are not
applicable.

11.

Confirm your offer is valid for period specified in BDS from
Final/Extended due date of opening of Techno-commercial Bids.

12.

Please furnish EMD/Bid Security details :
a) EMD/ Bid Security No. & date

b)  Value

c)  Validity

13.

Confirm acceptance to all provisions of ITB read in conjunction
with Bid Data Sheet (BDS).

14.

Confirm that Annual Reports for the last three financial years are
furnished along with the Un-priced Bid.

15.

Confirm that, in case of contradiction between the confirmations
provided in this format and terms & conditions mentioned
elsewhere in the offer, the confirmations given in this format
shall prevail.

16.

Confirm the none of Directors of bidder is a relative of any
Director of Owner or the bidder is a firm in which any Director
of Owner/ GGPL or his relative is a partner.

17.

All correspondence must be in ENGLISH language only.

18.

Owner reserves the right to make any change in the terms &
conditions of the TENDER/BIDDING DOCUMENT and to
reject any or all bids.

19.

Confirm that all Bank charges associated with Bidder*s Bank
shall be borne by Bidder.

Place:

Date: Name:

Designation:
Seal:
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E-11
ACKNOWIL EDGEMENT CUM CONSENT LETTER

(On receipt of tender document/information regarding the tender, Bidder shall
acknowledge the receipt and confirm his intention to bid or reason for non-participation
against the enquiry /tender through e-mail/fax to concerned executive in GGPL issued
the tender, by filling up the Format)

To,

M/s Godavari Gas Private Limited
Rajahmahendravaram

SUB:
TENDER NO:

Dear Sir,

We hereby acknowledge receipt of a complete set of bidding document along with enclosures
for subject item/job and/or the information regarding the subject tender.

= We intend to bid as requested for the subject item/job and furnish following details
with respect to our quoting office:

Postal Address with Pin Code: .........c..........
Telephone Number e
Fax Number e
Contact Person ST
E-mail Address e ———
Mobile No. e
Date e
Seal/Stamp VRPNV

= We are unable to bid for the reason given below:

Reasons for non-submission of bid:

Agency*s Name s
Signature e
Name e
Designation e
Date -
Seal/Stamp e
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E-12
UNDERTAKING ON LETTERHEAD
To,
M/s Godavari Gas Private Limited
Rajahmahendravaram
SUB:
TENDER NO:
Dear Sir

We hereby confirm that “The contents of this Tender Document No.

have not been modified or altered by M/s. ..................... ( Name of
the bidder with complete address). In case, it is found that the tender document has been
modified / altered by the bidder, the bid submitted by M/s............... (Name of the bidder)

shall be liable for rejection”.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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G&PL
E-13
BIDDER“S EXPERIENCE
To,
M/s Godavari Gas Private Limited
Rajahmahendravaram
SUB:
TENDER NO:
SI. | Descrip | LOA | Full  Postal | Value [ Date of [ Scheduled | Date of | Reasons
No |[ tion /WO Address & | of Commen | Completio | Actual | for
of the| No. phone nos. of | Contrac | cement of | n Compl | delay in
Service | and Client. Name, | t/Order | Services | Time (Mo | etion executio
S date designation (Specify nths) n, if any
and address | Currenc
of Engineer/ |y
Officer-in- Amount
Charge (for |)
cases  other
than
purchase)
Q| @ ©) () (6) () (8) 9) (10)
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:
Seal:

81




Ref no.: GGPLKKD/C&P/SR 5000027/2019-20/14 G&PL

F-14
CHECK LIST

Bidders are requested to duly fill in the checklist. This checklist gives only certain important
items to facilitate the bidder to make sure that the necessary data/information as called for in
the bid document has been submitted by them along with their offer. This, however, does not
relieve the bidder of his responsibilities to make sure that his offer is otherwise complete in
all respects.

Please ensure compliance and tick (V) against following points:

S. No. DESCRIPTION CHECK | REFERENCE PAGE
BOX NO. OF THE BID
SUBMITTED

1.0 Digitally Signing (in case of e-bidding)/ Signing
and Stamping (in case of maual bidding) on each
sheet of offer, original bidding document
including SCC, ITB, GCC ,SOR drawings,
addendum (if any)

2.0 Confirm that the following details have been
submitted in the Un-priced part of the bid

i Covering Letter, Letter of Submission

ii Bid Security

iii Signed and stamped original copy of bidding
document along with drawings and addendum (if

any)

0\ Power of Attorney in the name of person signing
the bid.

% Copies of documents defining constitution or legal

status, place of registration and principal place of
business of the company

Vi Bidders declaration that regarding, Holiday/
Banning, liquidation court receivership or
similar proceedings

vii Details and documentary proof required against
qualification criteria along with complete
documents establishing ownership of equipment
as per SCC are enclosed

viii Confirm submission of document along with
unpriced bid as per bid requirement.

3.0 Confirm that all forms duly filled in are enclosed
with the bid duly signed by authorised person(s)

4.0 Confirm that the price part as per Price Schedule \

format submitted with Bidding Document/
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uploaded in case of e-bid. \

7.0 Confirm that annual reports for last three financial
years & duly filled in Form 16 are enclosed in
the offer for financial assessment (where financial
criteria of BEC is applicable).

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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E-15
FORMAT FOR CERTIFICATE FROM BANK
IE BIDDER*S WORKING CAPITAL IS INADEQUATE/NEGATIVE
(To be provided on Bank"s letter head)

Date:
To,
M/s. Godavari Gas Private Limited
Dear Sir,
This is to certify that M/S ..o, (name of the bidder with address)

(hereinafter referred to as Customer) is an existing customer of our Bank.

The Customer has informed that they wish to bid for GGPL“s RFQ/Tender no.
.................................................. dated for
............................................ (Name of the supply/work/services/consultancy) and as
per the terms of the said RFQ/Tender they have to furnish a certificate from their Bank
confirming the availability of line of credit.

Accordingly M/S ......ccovviiiiiiiiiiiiia, (name of the Bank with address) confirms
availability of line of credit t0 M/S........cccooeiiiiiiiiienn (name of the bidder) for at least an
amount of Rs.

It is also confirmed that the net worth of the Bank is more than Rs. 100 Crores (or Equivalent
USD) and the undersigned is authorized to issue this certificate.

Yours truly

O i, (Name & address of Bank)
(Authorized signatory)

Name of the signatory:

Designation
Stamp
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E-16
FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE/ CERTIFIED

PUBLIC ACCOUNTANT (CPA) FOR FINANCIAL CAPABILITY OF THE BIDDER

We have verified the Audited Financial Statements and other relevant records of
MYS. .o i (Name of the bidder) and certify the following:

A AUDITED ANNUAL TURNOVER* OF LAST 3 YEARS:

Year Amount (Currency)

Year 1:

Year 2:

Year 3:

B. NETWORTH* AS PER LAST AUDITED FINANCIAL STATEMENT:

Description Year

Amount (Currency)

1. Net Worth

C. WORKING CAPITAL* AS PER LAST AUDITED FINANCIALSTATEMENT

Description Year

Amount (Currency)

1. Current Assets

2. Current Liabilities

3. Working Capital (Current
Assets-Current liabilities)

*Refer Instructions

Note: It is further certified that the above mentioned applicable figures are matching
with the returns filed with Registrar of Companies (ROC) [Applicable only in case of
Indian Companies]

Name of Audit Firm: [Signature of Authorized Signatory]
Chartered Accountant/CPA Name:
Date: Designation:

Seal:

Membership No.:

UDIN Number
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Instructions:

1. The Separate Pro-forma shall be used for each member in case of JV/ Consortium.

2. The financial year would be the same as one normally followed by the bidder for its
Annual Report.

3. The bidder shall provide the audited annual financial statements as required for this

Tender document. Failure to do so would result in the Proposal being considered as
non- responsive.
4. For the purpose of this Tender document:

(1) Annual Turnover shall be “Sale Value/ Operating Income”

(i) Working Capital shall be “Current Assets less Current liabilities” and

(i)  Net Worth shall be Paid up share capital plus Free Reserves & Surplus less
accumulated losses, deferred expenditure and miscellaneous expenditure not
written off, if any.

5. Above figures shall be calculated after considering the qualification, if any, made
by the statutory auditor on the audited financial statements of the bidder
including quantified financial implication.

6. This certificate is to be submitted on the letter head of Chartered Accountant/CPA.
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F-18

BIDDER'S QUERIES FOR PRE BID MEETING
To,
M/s Godavari Gas Private Limited
Rajahmahendravaram
Sub
Tender No
SL. REFERENCE OF BIDDING
NO. DOCUMENT GGPL'S

BIDDER'S QUERY|  RrepLY

SEC. NO. | Page No.[ Clause Subject
No.

NOTE: The Pre-Bid Queries may be sent by fax and also by e-mail before due date for
receipt of Bidder's queries.

SIGNATURE OF BIDDER:
NAME OF BIDDER:
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F-19
E-Banking Mandate Form
(To be issued on vendors letter head)
1 Vendor/customer Name :

2 Vendor/customer Code:
3. Vendor /customer Address:
4. VVendor/customer e-mail id:

5 Particulars of bank account
a) Name of Bank
b) Name of branch
c) Branch code:
d) Address:
e) Telephone number:
f) Type of account (current/saving etc.)
g) Account Number:
h) RTGS IFSC code of the bank branch
i) NEFT IFSC code of the bank branch
J) 9 digit MICR code

I/We hereby authorize Godavari Gas Private Limited to release any amount due to me/us in
the bank account as mentioned above. I/We hereby declare that the particulars given above

are correct and complete. If the transaction is delayed or lost because of incomplete or
incorrect information, we would not hold the GGPL responsible.

(Signature of vendor/customer)

BANK CERTIFICATE

We certify that ------------=--=mmmmemmu- has an Account no with us and
we confirm that the details given above are correct as per our records.

Bank stamp

Date (Signature of authorized officer of bank)
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F-20

NOT APPLICABLE
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F-21
INDEMNITY BOND

WHEREAS Godavari Gas Private Limited. (hereinafter referred to as “GGPL”) which
expression shall, unless repugnant to the context include its successors and assigns, having its
registered office at D. No.: 85-06-23/2,2nd Floor, Above Happy Home Furniture Shop, 40th
Ward, Morumpudi Junction, Rajahmahendravaram — 533103] has entered into a contract with
M/S™ . (hereinafter referred to as the “Contractor”) which
expression shall unless repugnant to the context include its representatives, successors and
assigns, having its registered office at *... ........ccccoovvvennn. and on the terms and conditions as
set out, inter-alia in the [ mention the work order/LOA/Tender No.]Jand various documents
forming part thereof, hereinafter collectively referred to as the ,,CONTRACT® which
expression shall include all amendments, modifications and / or variations thereto.

GGPLhas also advised the Contractor to execute an Indemnity Bond in general in favour of
GGPL indemnifying GGPL and its employees and Directors including Independent Directors
from all consequences which may arise out of any prospective litigation or proceedings filed
or may be initiated by any third party, including any Banker / financial institution / worker(s)
/vendor(s)/ subcontractor(s) etc. who may have been associated or engaged by the Contractor
directly or indirectly with or without consent of GGPL for above works.

NOW, THEREFORE, in consideration of the promises aforesaid, the Contractor hereby
irrevocably and unconditionally undertakes to indemnify and keep indemnified GGPL and all
its employees, Directors, including Independent Directors, from and against all/any claim(s),
damages, loss, which may arise out of any litigations/ liabilities that may be raised by the
Contractor or any third party against GGPL under or in relation to this contract. The
Contractor undertakes to compensate and pay to GGPL and/or any of its employees,
Directors including Independent Directors, forth with on demand without any protest the
amount claimed by GGPL for itself and for and on behalf of its employees, Directors
including Independent Directors together with direct/indirect expenses including all legal
expenses incurred by them or any of them on account of such litigation or proceedings.

AND THE CONTRACTOR hereby further agrees with GGPL that:

0] This Indemnity shall remain valid and irrevocable for all claims of GGPL and/or any
of its employees and Directors including Independent Directors arising out of said
contract with respect to any such litigation / court case for which GGPL and/or its
employees and Directors including Independent Directors has been made party until
now or here-in-after.

(in This  Indemnity shall not be discharged/revoked by any change/
modification/amendment/assignment of the contract or any merger of the Contractor
with other entity or any change in the constitution/structure of the Contractor®s
firm/Company or any conditions thereof including insolvency etc. of the Contractor,
but shall be in all respects and for all purposes binding and operative until any/all
claims for payment of GGPL are settled by the Contractor and/or GGPL discharges
the Contractor in writing from this Indemnity.

The undersigned has full power to execute this Indemnity Bond for and on behalf of the
Contractor and the same stands valid.
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SIGNED BY :

For [ Contractor]
Authorised Representative
Place:

Dated:

Witnesses:

1.
2.
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SCOPE OF WORK

&

JOB SPECIFICATIONS
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Ref no.: GGPLKKD/C&P/SR 5000027/2019-20/14 G&PL

SCOPE OF WORK

1. Job Title: Third Party Inspection Agency (TPIA) for MDPE Network & GI / Cu installation
activities.

2. Background:

2.1 GGPL’s City Gas Distribution Project comprises of the Medium Density Poly-Ethylene
(MDPE) pipelines carrying natural gas at a pressure of 4 bar. The construction of this
network is carried out as per applicable standards, GGPL’s specifications & statutory
requirements. The network construction therefore calls for a thorough nature of site
inspection, supervision and monitoring in order to ensure the specifications and
requirements. Compliance to utmost safety recommendations forms a mandatory
requirement whilst carrying out the job. The TPIA is aimed at achieving the above and is
expected to devote conscious efforts to this end in line with GGPL*s organizational goals.

3. Job coverage:

3.1 The TPIA are required to provide inspection, supervision and monitoring of the MDPE and
GI/Cu network construction activity by means of constant physical presence of the Third
Party Inspection (TPI) Engineers deputed at site. The inspection agency shall be required to
provide TPIA services in 17 Towns in East and West Godavari Districts or as per the
business expansion plans of GGPL. The list given below however doesn’t limit the scope
and therefore any other activity (ies) related to GGPL network construction, arising out in
the course of the job, shall be included in the same.

List of cities:

(1) Rajahmundry (2) Mandapeta (3) Ramachandrapuram (4) Draksharamam (5)
Palakollu (6) Narsapur (7) Razole (8) Ravulapalem (9) Kothapeta (10) Kovvur (11)
Nidadavole (12) Tanuku (13) Tadepalligudem (14) Bhimadole (15) Jangareddygudem
(16) Eluru (17) Amalapuram.

It's an ARC Contract valid for 1 year and deployment shall be on requirement basis on
written intimation and deployment within 2 weeks

4. Role of Third Party Inspectors/Engineers (TPI):

4.1 The Third Party Inspectors/Engineers (TPI) deputed by the inspection agency to GGPL
sites shall be responsible for discharging the following roles on a day to day basis:

Inspection, Supervision & Monitoring of all the MDPE and GI/Cu construction site
related activities enlisted below in clause 5 & ensuring that the job is done as per the
Tender Specifications & GGPL Code of Practices.

TPI engineer should be present at work site from 9:00 AM to 6:00 PM on all working
days.
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4.3

4.4
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4.6

4.7

4.8

4.9

Ref no.: GGPLKKD/C&P/SR 5000027/2019-20/14 G&PL

Ensuring that the statutory permits i.e. permissions from statutory authorities/RTO
clearances/society permissions etc., as applicable, are in place prior to the starting of the
job.

Giving clearance for lowering of pipelines in the trench.

TPIs shall maintain the all necessary pipeline inspection reports (trenching, backfilling etc.)
in GGPL specified format.

Keeping concerned GGPL personnel constantly apprised of the site situation, difficulties /
constraints emerging at site, if any and tackling them correctly. Authorization of work
within two days of completion and delays from the contractor has to be reported to GGPL.
Daily reporting of site activities etc. to be submitted to GGPL.

Ensure all engineers deputed by the GGPL authorized agency take the site photographs on
random basis using digital camera/mobile phone camera provided by the agency & submit
the same to GGPL in Disks/Mail.

Preparation, authorization and counter-signing of the inspection reports of the entire
pipeline construction activities.

Ensuring and verifying the test certificates and calibration certificates prior to utilization of
the equipments/items. In case of any non-compliance, the same shall be brought to the
notice of GGPL.

Preparation, checking and counter-signing of as-built drawings/check-prints on bill to bill
basis, preparation of pipe book on weekly basis and preparation of daily inspection reports.

4.10 The above activities are normally encountered in the routine construction work. However

GGPL may entrust any other construction related activity as per the circumstances.

4.11 The TPIs shall also attend the fortnightly held zonal safety meetings and TPIA mentoring

| 5.1

sessions conducted by our Safety department.

The scope of Inspectors/Engineers to ensure/comply with the following PE pipeline
laying jobs:

The Broad activities of the pipeline laying jobs are as under:

¢ Route survey as per planned drawing.

e Cable location survey by Cat and Jenny and Cable Locator.
e Taking of trial pits.

e Marking out the trench.

e Erecting & maintaining continuous required barricading.

o Displaying & maintaining the sign boards and pictograms.

95




Ref no.: GGPLKKD/C&P/SR 5000027/2019-20/14 G&PL

Availability of applicable personal protective equipment to all site personnel.

Ensure all contractor personnel have valid STC cards. In case STC cards have not been
issued/are beyond validity, communicate immediately to concerned PIC and Safety
department.

Maintaining daily site opening and closing records.

Conducting daily tool box talk and apprising the site personnel about the possible
hazards that may be encountered during the course of the job.

Ensuring strict compliance to control measures as per GGPL Life Savers and conducting
daily site specific risk assessment with inclusion of additional control measures as and
when required.

Excavation of the trench with hand tools, pneumatic breakers and mechanical excavators.
Dewatering/diversion of water, if applicable.

Safe stacking of the debris arising as a result of excavation while maintaining a clearance
of 300 mm from the edge of the PE trench.

Providing temporary footways / passages for pedestrians & light traffic as required.
Providing Red flash lights in the night time to avoid accidents.

Achieving the required trench depth.

Sand padding in the trench.

Lowering the pipe.

Electro-fusion of joints.

Crossing of drains, culverts and nallahs.

Installation of isolation, tap-off and stop-off valves, Gl Pipe, Cu Pipe, Meter, Regulator,
Service regulator, DRS and other required equipment.

Providing warning tape & additional protection as applicable.

Providing protection with respect to other utilities in the same trench while maintaining a
300 mm clearance from other utilities.

Installation of pipeline route markers / Plate markers.

Backfilling of the trenches.

Flushing of laid pipeline network.

Pneumatic testing of the laid pipeline network (MDPE, Gl, Cu).

Leak repairs, if any.

Commissioning of pipeline and conversion of the appliances.

Compaction of the backfilled trenches.

Restoration of the surfaces.

Permanent surface reinstatement, wherever applicable.

Preparation, checking, authorization and counter-signing of inspection reports on daily
basis, pipe-book on weekly basis and as-built drawings & check-prints on bill to bill
basis.

6. Eligibility Criteria for Engineers for GGPL Sites / Operations:

The Inspectors/Engineers deputed by the inspection agency shall be required to fulfill the
following eligibility criteria:

6.1 Qualification & Experience:
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All inspectors shall be Engineering Diploma holders (Mech./Civil/Elec/Chem/Instrum) + 1
year experience in MDPE projects/GI-CU activities / B.E./B.Tech. (Mech./Civil/
Elec/Chem/Instrum) holder.

General: Language capabilities in English, Hindi & preferably local language, willingness
to take on sustained site work, ethics & moral values.

7. Safety:

7.1

1.2

7.3

7.4

1.5

7.6

1.7

7.8

All the personnel engaged shall undergo Safety induction & must be always present on the
site with valid STC card.

“NO STC NO WORK" policies should be implemented on site. STC training & cards
will be provided by safety department. The amount of training will be deducted from the
party's running bill.

The personnel engaging for the inspection services shall ensure that all the safety
requirements as per GGPL“s code of practice, GGPL Life Savers and other safety
requirements of GGPL are followed at site by the contractors.

Maintaining daily site opening and closing records and conducting daily tool box talk and
apprising the site personnel about the possible hazards that may be encountered during the
course of the job.

Ensure immediate reporting of safety non-compliances, near miss incidents, minor and
major accidents, if any, to site SIC/EIC and safety department.

The personnel shall ensure that the all the requirements of permit-to-work procedures are
followed at site. Any working at height related activity has to be carried out with Permit to
Work at Heights and Confined Space Work Permits are maintained if trench depth > 1.2
metres.

All personnel shall wear appropriate PPEs i.e. Safety Shoe, Helmet, Gumboot, High
Visibility Jackets, Eye Goggles, Hand Gloves, Ear Muffs etc. while visiting site.

Compulsory attendance at TPIA Mentoring Sessions and Zonal Safety Meetings conducted
by safety department, as and when scheduled.

8. Quality:

e Ensuring and verifying the test certificates and calibration certificates prior to utilization
of the equipments/items
e Inspection of trench dimension to the prescribed standards and its documentation

e Inspection of lowering and recording pipe length
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e Inspection of bottom padding, top padding and backfilling to the prescribed standard

e Witness Pneumatic testing

e Submission of indicative “As Laid Sketch” to PIC/EIC

e Preparation, authorization, checking and counter-signing of inspection reports,
Laying/Backfilling reports on daily basis and as-built drawings/check-prints on bill to
bill basis

9. Organization Responsibilities, Resources, Standards:

9.1 Provide sufficient and appropriate manpower, with clear responsibility and reporting
structure to ensure that safety performance is not compromised at any cost.

9.2 Provide orientation training program for all its employees involved in the work.
9.3 Implementation of safety training of contractor personnel.

9.4 Setting up a mechanism for communication and feedback of safety issues and performance
among its staff on the site and to company representatives.

9.5 Establishment of an effective structure and schedule for safety meetings involving all
contractor personnel assigned to the work, to promote communications and involvement in
safety matters.

9.6 Complying with, and shall be able to demonstrate such compliance with Company
Policies, Procedures and Standards

The agency shall:

9.7 Ensure compliance of written safety procedure to cover hazardous operations available to
all Contractors personnel and Sub-contractors in their working language.

9.8 Ensure that all of its personnel shall abide by all Safety, rules of the Company at the site.

9.9 Ensure competency of its personnel in its emergency response procedure through a program
of drills and testing.

9.10 Ensure that all tools, appliances, machines, vehicles or other equipment, are in safe
working condition at all times.

9.11 Establish safety performance monitoring program on site that shall track and report aimingat:
e Training observes from the workforce, keeping a ratio of 1 observer/20 workforce
o Systematically observing workforce compliance with the desired behaviors
e Identifying workforce behaviors that have impacts on safety performance
e Producing numerical ratio of safe/unsafe behaviors
e Analyzing and addressing and unsafe behaviors/ trends interface with company's
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incident investigation and reporting requirements.

9.12 Provide all inputs and support as company deems necessary to ensure all safety activities
that company initiates are successfully carried out and the actions arising are closed out to
company satisfaction.

10. Non Compliances:

10.1 Non Compliance with STC: If any of the agency employees is found working without a
valid STC card, the agency will be fined on pro-rata basis with total penalty not exceeding
the 5% of the contract value.

10.2 If the agency employee is found engaged in any illegal work, he will be black listed from
undertaking jobs of GGPL.

10.3 Non Compliance with Assigned Job: If any agency employee is found indulging in
malpractices in carrying out with jobs assigned to him, the agency will be fined to the tune
of Rs 50000/-, per job, per incident.

11. Other Terms and Conditions:

11.1  All inspectors deployed shall have motorcycle compulsory with driving licenses. The TPI
Engineer shall reside at Deployed work location without fail.

11.2  These services have to be provided as and when required by the company.
11.3  No other charges except those indicated in the SOR shall be paid.

114  GGPL reserves the right to disqualify from work any operative nominated by the
inspection agency who fails to achieve the required standards. GGPL may require the
agency personnel to undergo periodic reassessment, refresher or update training.

115 Noncompliance may lead to stoppage of work / cancellation of contract / forfeiture of
security deposit at GGPL"s sole discretion.

11.6  The successful bidder shall submit to the concerned Project Coordinator, the bio-data of
the technical personnel who shall carry out the services. These technical personnel shall
carry out the services only after approval of the Project Coordinator. In certain cases,
GGPL may relax minimum qualification criteria for exceptionally experienced
personnel. Coordinator shall operate from TPIA HO and he will monitor & control all
the inspectors deployed without any additional financial implication to GGPL.

11.7  The test reports and deviation statements have to be submitted as per standard Performa
to be provided by GGPL.
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The inspectors deployed by the bidder must be competent enough to ensure safety at
work place. Inspectors must be aware of safety norms to ensure safe acts and safe
conditions at work place during execution of the construction works.

1 No. Fluorescent Jacket should also be provided by the agency to all its personnel. All
the accessories to be supplied by the agency shall be of good quality and in a workable
condition such that the purpose of usage of the safety devices is not defeated.

Payment to the engineers / inspectors should be disbursed on or before 10th day of the
following month of every month of work done. In case of non-payment, GGPL shall
impose penalty on pro-rata basis and shall be deducted from agency’s bill.

The payment to these personnel shall be made by cheque / online transfer only. No other
method shall be acceptable.

In case the agency personnel fail to deliver the requisite engineering services in time,
GGPL has the liability to deduct the charges from the agency’s bill on pro-rata basis.

The agency shall be liable for all statutory compliances as required under various laws /
enactment / rules / provisions etc.

One coordinator shall be identified by the agency for the requisite number of engineers,
whose role will be to resolve day to day problems arising and during the course of
contract.

It is expected that at peak of project more nos. of Inspectors/Engineers shall be required
to be deployed at site for carrying out services as specified in Scope of Work.

The agency shall quote at SOR item no.l for providing Inspection and Engineers
services by the bidder. Apart from this, the agency shall provide Safety Accessories
given at clause 11.19 of proper quality to each personnel.

Quarterly Performance Evaluation of the TPIs shall be carried out by the
concerned SIC/EIC and necessary actions shall be taken based on the short-
comings observed in the performance evaluation.

Safety Accessories:
e Safety shoes — 1 pair

e Safety helmet — 1 no.

e Safety goggles — 1 no.

o Safety gloves — 1 pair

e Ear Muff—1 no.

e Fluorescent jackets — 1 no.
Penalties:

12.1  GGPL shall impose a penalty of Rs. 10,000/- for each non-compliance of tender

requirements, Delay in preparation, checking and certification of inspection reports.
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Insurance

GGPL

Insurance shall be taken by the TPIA for its engineers to be deputed for the job.
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Special Conditions of Contract (SCC)

ORDER OF PRECEDENCE

In case of an irreconcilable conflict amongst General Conditions of Contract,
Special Conditions of Contract, Specifications or Price Schedule / Schedule of
Rates, the following shall prevail to the extent of such irreconcilable conflict in
order of precedence:

Letter of Acceptance / Contract Agreement.
Fax / Letter of Intent / Fax of Acceptance.
Instruction to Bidders

Special Conditions of Contract.

Scope of Work

General Conditions of Contract.

TERMS OF TPIAPAYMENT

All the relevant clauses of General Conditions of Contract, Instructions to
Bidders & Special Conditions of Contract shall be applicable.

Payment shall start only after signing of Contact Agreement & Receipt of Contract —
cum- Performance Bank Guarantee as per Tender document.

Payments will be made on the man-month rate on monthly basis.

100% of the man-month rate shall be payable against the man-month spent during
inspection / supervision work and submission of inspection reports.

The TPIA shall be responsible to submit the invoices through GGPL and retain receipt
on submission. Owner shall endeavor to release payments within 15 days for the bills
raised by the TPIA.

Invoicing: The TPIA shall submit their invoice to GGPL as detailed herein: For man-

months

Invoice Covering Submitted Remarks | PayingAuthority

To

Supervision, Expedition, Inspection,| EIC Timesheettobe | CFO, GGPL,
etc. of Construction/ Laying Site certified by Kakinada
activities of MDPE Pipeline & GI — GGPL Site In
Cu installation including Pre charge for
commissioning, Commissioning respective

activities

all associated others activities. Manager.

and Spreads/ Project
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< Reference Number shall be mentioned in the invoice.
% The invoice shall accompany the Duly Certified Copy of the time sheets from the
respective In-charges as mentioned above.

2.7 PAYING AUTHORITY:: The Paying Authority will be CFO, GGPL, Rajahmundry for all invoices.

2.8 MAN DAY RATE: One man-day will be taken as 8 working hours at construction site work
excluding travel time to reach work place i.e. construction site / Office. The man — month
rate is considered all inclusive. Therefore, any additional cost what-so-ever (towards backup
management, professional, IT facilities, electronic gadgets, communication, transmittal etc.)
shall not be payable.

% The man day rate will be same for all the days of the week (including holidays / Sunday)

% Same rates shall be applicable for any additional hours worked beyond 8 hours on
pro- rata basis. Prior Permission of the same shall be sought from GGPL Spread In
charge at Construction Site / EIC for this.

% The man day rate for the duration of travel / mobilization / demobilization / local
travel to reach place of work etc. shall not be paid.

Man month rate is based on 26 working days in a month and shall be considered for
calculating the part of man month charges.

2.9 In case of suspension of work by SERVICE PROVIDER on GGPL request for more than 10
days, demobilization and remobilization charges will be paid to SERVICE PROVIDER as
under:

The de-mobilization & re-mobilization travel expenditure shall be paid actual or 2nd class
AC Railway fare (whichever is less) to the nearest regional office in India of the agency on
the receipt of copy of ticket.

210 DEDUCTION AT SOURCE:

i) Owner will release the payment to the TPIA after effecting deductions as per applicable
law in force.

ii) Owner will release payments to the TPIA after offsetting all dues to the Owner payable
by the TPIA under the Contract.

2.11  Price Reduction Schedule (PRS): The Agency will be liable to following monetary
compensations towards GGPL for its non-performance:

< The agency has to submit the list of Panel of Engineers with CVs (as required in the
Scope of Work of the Bid Document) to the EIC within 10 working days of the receipt of
Letter of Award for approval. In case the TPIA fails to submit the panel of Engineers
with CVs and relevant documents within 10 working days a monetary compensation at
the rate of one man day per day of delay will be imposed on TPIA.

< A leave substitute has to be in place before any appointed Service Provider’s engineer
leave from the site and for the non-availability of manpower at site (each man-day), a
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penalty @ two times of the man-day (Man month / 26 days) would be levied.
< Total compensation shall not exceed 5% (Five Percent) of the total contract price.

< All the above compensations shall be settled from the running bills and the balance shall
be adjusted against subsequent bills (if due).

2.12  Contract period & Time extension: This contract will be valid for a period of one year
from the date of FOA. However, the same may be extended for carrying out works as an
extension of scope beyond one year (not exceeding 6 months) on the same rates, terms
and conditions at the option of GGPL.

Quantity extension: Quantities mentioned in the Schedule of Rate (SOR) for Serial No. 1 are indicative only.
This may increase or decrease based on actual execution on the same rates, terms and conditions till the
validity of contract at the option of GGPL

105




Ref no.: GGPLKKD/C&P/SR 5000027/2019-20/14 G&PL

xxxxxxxxxxxxxxxxxxxxxxxxx

SECTION - VI

GENERAL CONDITIONS OF

CONTRACT(GCC)

106




Ref no.: GGPLKKD/C&P/SR 5000027/2019-20/14

TABLE OF CONTENTS
FOR

GENERAL CONDITIONS OF CONTRACT

GOBAVARI GAS PRIVATE LINTED

() Table of Content

SECTION - | (GENERAL CONDITIONS OF CONTRACT)
1 Definition of Terms

SECTION Il (GENERAL INFORMATIONS)

2 GENERAL INFORMATION

2.1 Location of Site

2.2 Scope of work

2.3 Water Supply

24 Power Supply

25  Land for Contractor*s field office, Godown& workshop
2.6 Land Residential Accommodation

SECTION - 11 (GENERAL INSTRUCTIONS TO BIDDERYS)

3 Submission of Tender
4 Documents
4.1 General

4.2  All pages to be initialed

4.3 Rates to be in figures and words
4.4  Corrections and Erasures

4.5  Signature of Tender

46  Witness

4.7 Details of Experience

5.0  Transfer of Tender Documents
6.0 Earnest Money

7.0 Validity

8.0  Addenda/Corrigenda

9.0 Right of Owner to Accept or Reject Tender
10.0 Time Schedule

11.0 Bidder*s Responsibility

107




Ref no.: GGPLKKD/C&P/SR 5000027/2019-20/14 G&PL

12.0 Retired Government or Company Officers
13.0  Signing of the Contract

14.0 Field Management & Controlling/Coordination Authority
15.0 Note to Schedule of Rates

16.0 Policy for Tenders under consideration

17.0 Award of Contract

18.0  Clarification of Tender Document

19.0 Local Conditions

20.0 Abnormal Rates

SECTION - IV (GENERAL OBLIGATIONS)

21.0 Interpretation of Contract Documents

21.1  General

21.2  Headings & Marginal Notes

21.3  Singular and Plural

22.0  Special Conditions of Contract

23.0 Contractor to obtain his own information

24.0  Security Deposit

25.0 Time of Performance

25.1  Time for Mobilization

25.2  Times Schedule of Construction

26.0 Force Majeure

26.1 Conditions for Force Majeure

26.2  Outbreak of War

27.0 Compensation for Delay (Liquidated Damages)
28.0 Rights of Owner to forfeit Security Deposit
29.0  Failure by the Contractor to comply with the provisions of the Contract.
30.0 Contractor remains liable to pay compensation if action not taken under Clause 29.
31.0 Change in Constitution

32.0 Termination of Contract for Death

33.0 Members of the Owner not individually liable
34.0 Owner not bound by personal representations
35.0 Contractor's office at site

36.0 Contractor's subordinate staff and their conduct
37.0  Sub letting of works

0] Sub Contracts for Temporary works etc.

(i) List of Sub-contractors to be supplied

(ili)  Contractor™s Liability not limited by contractors
(iv)  Owner may terminate sub contracts

(V) No remedy for action taken under this clause
38.0 Power of Entry

39.0 Contractor"s responsibility with Mechanical, Electrical, Intercommunication System,
Air Conditioning Contractors and other Agencies

108




40.0
41.0
41.1
41.2
42.0
43.0
44.0
45.0
46.0
47.0
48.0
49.0
50.0
51.0
52.0
53.0
54.0

Ref no.: GGPLKKD/C&P/SR 5000027/2019-20/14 G&PL

Other agencies at site

Notices

To the Contractor

To the Owner

Rights of Various Interests

Patents and Royalties

Liens

Delays by Owner & his authorized agents
Payments if Contract is terminated

No waiver of Rights

Certificate not to affect Right of Owner and Liability of contractor
Languages & Measures

Transfer of Title

Release of Information

Brand Names

Completion of Contract

Spares

SECTION -V (PERFORMANCE OF WORK)

55.0
56.0
57.0
58.0
59.0
60.0
61.0
62.0
63.0
64.0
65.0
66.0
67.0
68.0
69.0
70.0
71.0
72.0
73.0

74.0
75.0

76.0
77.0
78.0
79.0

Execution of work

Co-ordination and Inspection of work

Work in Monsoon & dewatering

Work on Sundays & Holidays

General Conditions for construction & Erection Work
Alternations in specified, Design & Extra work
Drawings to be supplied by the Owner

Drawings to be supplied by the Contractor

Setting out works

Responsibility for Levels and Alignment

Materials to be supplied by Contractor

Stores supplied by Owner

Condition for issue of material

Materials Procured with assistance of Owner/Return of surplus
Materials obtained from Dismantling

Articles of Value found

Discrepancies between instructions

Action where no specification is issued

Inspection of Works

Tests for Quality of Works
Samples for approval

Action and Compensation in case of bad work
Suspension of Work
Owner may do part of work
Possession prior to completion
109




Ref no.: GGPLKKD/C&P/SR 5000027/2019-20/14 G&PL

80.0 Twelve months period of liability from the date of issue of completion certificate
81.0 Care of Works

81.1 Defects prior to taking over

81.2 Defects after taking over

82.0 Guarantee/Transfer of Guarantee

83.0 Training of Owner™s personnel

84.0 Replacement of Defective parts & materials

85.0 Defense of Suits

86.0 Construction Aids, Equipments, Tools & Tackles

SECTION - VI (CERTIFICATES AND PAYMENTYS)
87.0  Schedule of Rates and Payments

() Contractor"s Remuneration

(i) Schedule of Rates to be inclusive

(iii)  Schedule of rates to cover construction equipment, materials, labour etc.
(iv)  Schedule of Rates to cover Roaylities; Rents and claims

(V) Schedule of Rates to cover taxes & duties

(vi)  Schedule of Rates to cover risks of delay

(vii)  Schedule of Rates cannot be altered

88.0  Procedure for Measurement and billing of works in progress
88.1  Billing Procedure

88.2  Secured Advance on materials

88.3  Dispute in mode of measurement

88.4 Rounding of Amounts

89.0 Lumpsum in tender

90.0 Running Account Payments to be regarded as advances
91.0 Notices of Claims for Additional Payments

92.0 Payment of contractor™s bills

93.0 Receipt for Payment

94.0 Completion Certificate

94.1 Application for Completion Certificate

94.2 Completion Certificate

94.3 Completion Certificate documents

95.0 Final Decision & Final Certificate

96.0 Certificate and Payments on evidence of completion
97.0 Deduction from Contract Price

SECTION - VII (TAXES AND INSURANCE)
98.0 Taxes, Duties, Octroi etc.
99.0 GST
100.0 101.0 Insurance
101.1 General
0] Employees State Insurance Act
110




Ref no.: GGPLKKD/C&P/SR 5000027/2019-20/14 G&PL

(i) Workmen Compensation and Employee™s Liability Insurance

(i)  Any other insurance required under law or regulations or by Owner
(iv)  Accident or injury to workmen

(V) Transit Insurance

102.0 Damage to property or to any person or any third party

SECTION - VIII (LABOUR LAWS & ARBITRATION)
103.0 Labour Laws

104.0 Implementation of Apprentices act 1961

105.0 Contractor to indemnify the Owner

106.0 Health and Sanitary agreement for Worker

107.0 Dispute Resolution & Arbitration

108.0 Jurisdiction

SECTION — X (SAFETY CODES)
109.0 General

110.0 Safety Regulations

111.0 First-aid and Industrial Injuries
112.0 General Rules

113.0 Contractor®s barricades

114.0 Scaffolding

115.0 Excavation and Trenching

116.0 Demolition/General Safety

117.0 Care in Handling Inflammable Gas
118.0 Temporary Combustible structures
119.0 Precautions against Fire

120.0 Explosives

121.0 Mines Act

122.0 Preservation of Places

123.0 Outbreak of Infectious diseases
124.0 Use of intoxicants

ANNEXURES
1. Proforma for Indemnity Bond
2. Proforma for Contract Agreement

111




Ref no.: GGPLKKD/C&P/SR 5000027/2019-20/14 G&PL

GENERAL CONDITIONS OF CONTRACT
SECTION-1 DEFINITIONS

1. Definition of Terms:

11 In this CONTRACT (as here-in-after defined) the following words and expressions
shall have the meanings hereby assigned to them except where the context otherwise
required.

1 The EMPLOYER/COMPANY/GGPL means GGPL (INDIA) LTD., a public
limited company, incorporated under the Company*s act 1956 and having its Registered
office at D. No. 85-06-23/2, 2" floor, 40™ Ward, Morampudi Junction,
Rajahmahendravaram-533 103, East Godavari Dist, A.Pand includes its successors and
assigns.

112 The "CONTRACTOR" means the person or the persons, firm or Company or
corporation whose tender has been accepted by the EMPLOYER and includes the
CONTRACTOR's legal Representatives his successors and permitted assigns.

113 The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated
from time to time by the GGPL and shall include those who are expressly authorized by him
to act for and on his behalf for operation of this CONTRACT.

114 The "WORK" shall mean and include all items and things to be supplied/ done and
services and activities to be performed by the CONTRACTOR in pursuant to and in
accordance with CONTRACT or part thereof as the case may be and shall include all extra,
additional, altered or substituted works as required for purpose of the CONTRACT.

115 The "PERMANENTWORK" means and includes works which will be incorporated
in and form a part of the work to be handed over to the EMPLOYER by the CONTRACTOR
on completion of the CONTRACT.

116 "CONSTRUCTIONEQUIPMENT" means all appliances/equipment and things
whatsoever nature for the use in or for the execution, completion, operation, or maintenance
of the work or temporary works (as hereinafter defined) but does not include materials or
other things intended to form or to be incorporated into the WORK, or camping facilities.

1ur "CONTRACTDOCUMENTS" means collectively the Tender Documents, Designs,
Drawings, Specification, Schedule of Quantities and Rates, Letter of Acceptance and agreed
variations if any, and such other documents constituting the tender and acceptance thereof.

118 CONSULTANT: means -----------=-===-nm-mmnmmmmmen who are the consulting engineer
to the Employer for this project and having registered office at --------------=-==--==--=------

119 The "SUB-CONTRACTOR™" means any person or firm or Company (other than the
CONTRACTOR) to whom any part of the work has been entrusted by the CONTRACTOR,
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with the written consent of the ENGINEER-IN-CHARGE, and the legal representatives,
successors and permitted assigns of such person, firm or company.

1110 The "CONTRACT” shall mean the Agreement between the EMPLOYER and the
CONTRACTOR for the execution of the works including therein all contract documents.

111 The "SPECIFICATION" shall mean all directions the various technical
specifications, provisions attached and referred to the Tender Documents which pertain to the
method and manner of performing the work or works to the quantities and qualities of the
work or works and the materials to be furnished under the CONTRACT for the work or
works, as may be amplified or modified by the GGPL or ENGINEER-IN-CHARGE during
the performance of CONTRACT in order to provide the unforeseen conditions or in the best
interests of the work or works. It shall also include the latest edition of relevant Standard
Specifications including all addenda/corrigenda published before entering into CONTRACT.

112 The "DRAWINGS" shall include maps, plans and tracings or prints or sketches
thereof with any modifications approved in writing by the ENGINEER- IN-CHARGE and
such other drawing as may, from time to time, be furnished or approved in writing by the
ENGINEER-IN-CHARGE.

1113  The "TENDER" means the proposal along with supporting documents submitted by
the CONTRACTOR for consideration by the EMPLOYER.

1114 The "CHANGEORDER™" means an order given in writing by the ENGINEER-IN-
CHARGE to effect additions to or deletion from and alteration in the works.

115 The "COMPLETIONCERTIFICATE" shall mean the certificate to be issued by the
ENGINEER-IN-CHARGE when the works have been completed entirely in accordance with
CONTRACT DOCUMENT to his satisfaction.

1116 The "FINALCERTIFICATE" in relation to a work means the certificate regarding
the satisfactory compliance of various provision of the CONTRACT by the CONTRACTOR
issued by the ENGINEER-IN- CHARGE/EMPLOYER after the period of liability is over.

17, “DEFECTLIABILITYPERIOD” in relation to a work means the specified period
from the date of COMPLETION CERTIFICATE upto the date of issue of FINAL
CERTIFICATE during which the CONTRACTOR stands responsible for rectifying all
defects that may appear in the works executed by the CONTRACTOR in pursuance of the
CONTRACT and includes warranties against Manufacturing/Fabrication/
Erection/Construction defects covering all materials plants, equipment, components, and the
like supplied by the CONTRACTOR, works executed against workmanship defects.

1118 The "APPOINTINGAUTHORITY" for the purpose of arbitration shall be the
CHAIRMAN and MANAGING DIRECTOR or any other person so designated by the
EMPLOYER.

1119  "TEMPORARYWORKS" shall mean all temporary works of every kind required in
or about the execution, completion or maintenance of works.
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1120 "PLANS" shall mean all maps, sketches and layouts as are incorporated in the
CONTRACT in order to define broadly the scope and specifications of the work or works,
and all reproductions thereof.

1120 “"SITE" shall mean the lands and other places on, under, in or through which the
permanent works are to be carried out and any other lands or places provided by the
EMPLOYER for the purpose of the CONTRACT.

12 "NOTICEINWRITINGORWRITTENNOTICE" shall mean a notice in written,
typed or printed characters sent (unless delivered personally or otherwise proved to have been
received by the addressee) by registered post to the latest known private or business address
or registered office of the addressee and shall be deemed to have been received in the
ordinary course of post it would have been delivered.

123  "APPROVED" shall mean approved in writing including subsequent written
confirmation of previous verbal approval and "APPROVAL" means approval in writing
including as aforesaid.

112 "LETTEROFINTENT/FAXOFINTENT” shall mean intimation by a Fax/Letter to
Tenderer(s) that the tender has been accepted in accordance with the provisions contained in
the letter.

1A "DAY"™ means a day of 24 hours from midnight to midnight irrespective of the
number of hours worked in that day.

1% "WORKINGDAY" means any day which is not declared to be holiday or rest day by
the EMPLOYER.

117, "WEEK" means a period of any consecutive seven days.

1B  "METRICSYSTEM" - All technical documents regarding the construction of works
are given in the metric system and all work in the project should be carried out according to
the metric system. All documents concerning the work shall also be maintained in the metric
system.

129 "VALUEOFCONTRACT” or “TOTALCONTRACTPRICE” shall mean the sum
accepted or the sum calculated in accordance with the prices accepted in tender and/or the
CONTRACT rates as payable to the CONTRACTOR for the entire execution and full
completion of the work, including change order.

113 "LANGUAGEFORDRAWINGSANDINSTRUCTION" All the drawings, titles,
notes, instruction, dimensions, etc. shall be in English Language.

13 "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure
by the CONTRACTOR at "SITE" comprising of construction equipments, aids, tools tackles
including setting of site offices with facilities such as power, water, communication etc.
establishing manpower organization comprising of Resident Engineers, Supervising
personnel and an adequate strength of skilled, semi-skilled and un-skilled workers, who with
the so established infrastructure shall be in a position to commence execution of work at
site(s), in accordance with the agreed Time Schedule of Completion of Work.

"MOBILISATION" shall be considered to have been achieved, if the CONTRACTOR is able
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to establish infrastructure as per Time Schedule, where so warranted in accordance with
agreed schedule of work implementation to the satisfaction of ENGINEER-IN-CHARGE/
EMPLOYER.

112 "COMMISSIONING" shall mean pressing into service of the system including the
plant(s), equipment(s), vessel(s), pipeline, machinery(ies), or any other section or sub-section
of installation(s) pertaining to the work of the CONTRACTOR after successful testing and
trial runs of the same. "COMMISSIONING" can be either for a completed system or a part of
system of a combination of systems or sub-systems and can be performed in any sequence as
desired by EMPLOYER and in a manner established to be made suited according to
availability of pre-requisites. Any such readjustments made by EMPLOYER in performance
of "COMMISSIONING" activity will not be construed to be violating CONTRACT
provisions and CONTRACTOR shall be deemed to have provided for the same.

SECTION-II1 GENERAL INFORMATION
2. General Information

2.1  a) Location of Site: The proposed location of Project site is defined in the Special
Conditions of Contract.

b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads
to the actual site of construction for his own work at his own cost. The CONTRACTOR shall
be required to permit the use of the roads so constructed by him for vehicles of any other
parties who may be engaged on the project site. The CONTRACTOR shall also facilitate the
construction of the permanent roads should the construction there of start while he is engaged
on this work. He shall make allowance in his tender for any inconvenience he anticipates on
such account. Non-availability of access roads, railway siding and railway wagons for the use
of the CONTRACTOR shall in no case condone any delay in the execution of WORK nor be
the cause for any claim for compensation against the EMPLOYER.

2.2 Scope of Work: The scope of WORK is defined in the Technical Part of the tender
document. The CONTRACTOR shall provide all necessary materials, equipment, labour etc.
for the execution and maintenance of the WORK till completion unless otherwise mentioned
in the Tender Document.

2.3 Water Supply: Contractor will have to make his own arrangements for supply of
water to his labour camps and for works. All pumping installations, pipe net work and
distribution system will have to be carried out by the Contractor at his own risk &agt ¥ast196

Alternatively the Employer at his discretion may endeavour to provide water to the
Contractor at the Employer's source of supply provided the Contractor makes his own
arrangement for the water meter which shall be in custody of the Employer and other pipe net
works from source of supply and such distribution pipe network shall have prior approval of
the Engineer-in-Charge so as not to interfere with the layout and progress of the other
construction works. In such case, the rate for water shall be deducted from the running
account bills. However, the Employer does not guarantee the supply of water and this does
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not relieve the Contractor of his responsibility in making his own arrangement and for the
timely completion of the various works as stipulated.

2.4 Power Supply:

241  Subject to availability, EMPLOYER will supply power at 400/440 V at only one point
at the nearest sub-station, from where the CONTRACTOR will make his own arrangement
for temporary distribution. The point of supply will not be more than 500 m away from the
CONTRACTOR'S premises. All the works will be done as per the applicable regulations and
passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after
the completion of work or if there is any hindrance caused to the other works due to the
alignment of these lines, the CONTRACTOR will re-route or remove the temporary lines at
his own cost. The CONTRACTOR at his cost will also provide suitable electric meters, fuses,
switches, etc. for purposes of payment to the EMPLOYER which should be in the custody
and control of the EMPLOYER. The cost of power supply shall be payable to the
EMPLOYER every month for Construction Works power which would be deducted from the
running account bills. The EMPLOYER shall not, however, guarantee the supply of
electricity nor have any liability in respect thereof. No claim for compensation for any failure
or short supply of electricity will be admissible.

242 1t shall be the responsibility of the CONTRACTOR to provide and maintain the
complete installation on the load side of the supply with due regard to safety requirement at
site. All cabling, equipment, installations etc. shall comply in all respects with the latest
statutory requirements and safety provisions i.e., as per the Central/State Electricity Acts and
Rules etc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc., are
installed, modified, maintained by a licensed Electrician/Supervisor. A test certificate is to be
produced to the ENGINEER-IN-CHARGE for his approval, before power is made available.

243 At all times, IEA regulations shall be followed failing which the EMPLOYER has a
right to disconnect the power supply without any reference to the CONTRACTORNo claim
shall be entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply
will be reconnected only after production of fresh certificate from authorized electrical
supervisors.

244  The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's
equipment as a result of variation in voltage or frequency or interruption in power supply or
other loss to the CONTRACTOR arising therefrom.

245 The CONTRACTOR shall ensure that the Electrical equipment installed by him are
such that average power factors does not fall below 0.90 at his premises. In case power factor
falls below 0.90 in any month, he will reimburse to the EMPLOYER at the penal rate
determined by the EMPLOYER for all units consumed during the month.

246  The power supply required for CONTRACTOR's colony near the plant site will be

determined by the EMPLOYER and shall be as per State Electricity Board's Rules and other

statutory provisions applicable for such installations from time to time. In case of power

supply to CONTRACTOR's colony, the power will be made available at a single point and

the CONTRACTOR shall make his own arrangement at his own cost for distribution to the

occupants of the colony as per Electricity Rules and Acts. The site and colony shall be
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sufficiently illuminated to avoid accidents.

247  The CONTRACTOR will have to provide and install his own lights and power meters
which will be governed as per Central/State Government Electricity Rules. The metres shall
be sealed by the EMPLOYER.

248 In case of damage of any of the EMPLOYER"s equipment on account of fault,
intentional or unintentional on the part of the CONTRACTOR, the EMPLOYER reserves the
right to recover the cost of such damage from the CONTRACTOR's hill. Cost of HRC Fuses
replaced at the EMPLOYER's terminals due to any fault in the CONTRACTOR's installation
shall be to CONTRACTOR's account at the rates decided by the ENGINEER-IN-CHARGE.

249  Only motors upto 3 HP will be allowed to be started direct on line. For motors above
3 HP and upto 100 HP a suitable Starting device approved by the ENGINEER- IN-CHARGE
shall be provided by the CONTRACTORFor motors above 100 HP slipring induction motors
with suitable starting devices as approved by the ENGINEER- IN-CHARGE shall be
provided by the CONTRACTOR

2410 The CONTRACTOR shall ensure at his cost that all electrical lines and equipment
and all installations are approved by the State Electricity Inspector before power can be
supplied to the EMPLOYER.

2411 The total requirement of power shall be indicated by the tenderer alongwith his
tender.

25 Land for Contractors Field Office, Godown and Workshop: The EMPLOYER will,
at his own discretion and convenience and for the duration of the execution of the work make
available near the site, land for construction of CONTRACTOR's Temporary Field Office,
godowns workshops and assembly yard required for the execution of the CONTRACT. The
CONTRACTOR shall at his own cost construct all these temporary buildings and provide
suitable water supply and sanitary arrangement and get the same approved by the ENGINEER-
IN-CHARGE. On completion of the works undertaken by the CONTRACTOR, he shall
remove all temporary works erected by him and have the SITE cleaned as directed by
ENGINEER-IN-CHARGE. If the CONTRACTOR shall fail to comply withseffggeios
requirements, the ENGINEER-IN-CHARGE may at he expenses of the CONTRACTOR
remove such surplus, and rubbish materials and dispose off the same as he deems fit and get
the site cleared as aforesaid; and CONTRACTOR shall forthwith pay the amount of all
expenses so incurred and shall have no claim in respect of any such surplus materials
disposed off as aforesaid. But the EMPLOYER reserves the right to ask the CONTRACTOR
any time during the pendency of the CONTRACT to vacate the land by giving 7 days notice
on security reasons or on national interest or otherwise. Rent may be charged for the land so
occupied from contractor by the Employer. The CONTRACTOR shall put up temporary
structures as required by them for their office, fabrication shop and construction stores only
in the area allocated to them on the project site by the EMPLOYER or his authorised
representative. No tea stalls/canteens should be put up or allowed to be put up by any
CONTRACTOR in the allotted land or complex area without written permission of the
EMPLOYER. No unauthorised buildings, constructions or structures should be put up by the
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CONTRACTOR anywhere on the project site. For uninterrupted fabrication work, the
CONTRACTOR shall put up temporary covered structures at his cost within Area in the
location allocated to them in the project site by the EMPLOYER or his authorised
representative. No person except for authorised watchman shall be allowed to stay in the
plant areay/ CONTRACTOR's area after completion of the day's job without prior written
permission from ENGINEER-IN-CHARGE.

2.6 Land for Residential Accommodation:-:No Land shall be made available for
residential accommodation for staff and labour of CONTRACTOR.

SECTION-IT GENERAL INSTRUCTIONS TO TENDERERS

3. Submission of Tender:

3.1 TENDER must be submitted without making any additions, alterations, and as per
details given in other clauses hereunder. The requisite details shall be filled in by the
TENDERER at space provided under “Submission of Tender at the beginning of GCC of
Tender Document. The rate shall be filled only in the schedule given in this Tender
Document.

3.2 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted
alongwith the Tender Document. the tenderer should write clearly the revised quantities in
Schedule of Rates of Tender Document and should price the WORK based on revised
quantities when amendments of quantities are issued in addenda.

3.3 Covering letter alongwith its enclosures accompanying the Tender Document and all
further correspondence shall be submitted in duplicate.

3.4  Tenderers are advised to submit quotations based strictly on the terms and conditions
and specifications contained in the Tender Documents and not to stipulate any deviations.

35  Tenders should always be placed in double sealed covers, superscribing
["QUOTATION DO NOT OPEN" Tender for Project of
GODAVARI GAS (P) LTD due for opening on 1. Fheskuthee

Name, Address and Telegraphic Address, Fax No. of the Tenderers shall be written on the
bottom left hand corner of the sealed cover.

4. Documents:
4.1 General: The tenders as submitted, will consist of the following:

0] Complete set of Tender Documents (Original) as sold duly filled in and signed by the
tenderer as prescribed in different clauses of the Tender Documents.

(i) Earnest money in the manner specified in Clause 6 hereof.

(i)  Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case
an authorised representative has signed the tender, as required by Clause 14 hereof.

(iv)  Information regarding tenderers in the proforma enclosed.
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(V) Details of work of similar type and magnitude carried out by the Tenderer in the
proforma provided in the tender document.

(vi)  Organisation chart giving details of field management at site, the tenderer proposes to
have for this job.

(vii)  Details of construction plant and equipments available with the tenderer for using in
this work.

(viii)  Solvency Certificate from Scheduled Bank to prove the financial ability to carry out
the work tendered for.

(ix)  Latest Balance Sheet and Profit & Loss Account duly audited.
(X) Details of present commitment as per proforma enclosed to tender.

(xi)  Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and other
technical informations the tenderer wish to furnish.

(xif)  Provident fund registration certificate
(xiii)  List showing all enclosures to tender.

4.2  All pages are to be Initiated: All signatures in Tender Documents shall be dated, as
well as, all the pages of all sections of Tender Documents shall be initialed at the lower right
hand corner and signed wherever required in the tender papers by the TENDERER or by a
person holding power of attorney authorising him to sign on behalf of the tenderer before
submission of tender.

4.3  Ratesto be in Figures and Words: The tender should quote in English both in figures
as well as in words the rates and amounts tendered by him in the Schedule of Rates of Tender
submitted by the CONTRACTOR for each item and in such a way that interpolatiegdsso@tios
possible. The amount for each item should be worked out and entered and requisite total
given of all items, both in figures and in words. The tendered amount for the work shall be
entered in the tender and duly signed by the Tenderer. If some discrepancies are found
between the RATES in FIGURES and WORDS or the AMOUNT shown in the tender, the
following procedure shall be followed:

a) When there is difference between the rates in figures and words, the rate which
corresponds to the amount worked out by the tenderer shall be taken as correct.
b) When the rate quoted by the tenderer in figures and words tally but the amount is

incorrect the rate quoted by the tenderer shall be taken as correct.

C) When it is not possible to ascertain the correct rate by either of above methods, the
rate quoted in words shall be taken as correct.

4.4  Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender
paper shall be signed in full by the TENDERER with date. No erasure or over writing is
permissible.

4.5  Signature of Tenderer:

451 The TENDERER shall contain the name, residence and place of business of person or
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persons making the tender and shall be signed by the TENDERER with his usual signature.
Partnership firms shall furnish the full names of all partners in the tender. It should be signed
in the partnership's name by all the partners or by duly authorised representatives followed by
the name and designation of the person signing. Tender by a corporation shall be signed by
an authorised representative, and a Power of Attorney in that behalf shall accompany the
tender. A copy of the constitution of the firm with names of all partners shall be furnished.

452  When a tenderer signs a tender in a language other than English, the total amount
tendered should, in addition, be written in the same language. The signature should be
attested by at least one witness.

46  Witness: Witness and sureties shall be persons of status and property and their names,
occupation and address shall be stated below their signature.

4.7 Details of Experience: The tenderer should furnish, alongwith his tender, details of
previous experience in having successfully completed in the recent past works of this nature,
together with the names of Employers, location of sites and value of contract, date of
commencement and completion of work, delays if any, reasons of delay and other details
alongwith documentary evidence(s).

4.8 Liability of Government of India: It is expressly understood and agreed by and
between Bidder or/Contractor and M/s GODAVARI GAS (P) LTD, and that M/s GGPL
(India) Ltd., is entering into this agreement solely on its own behalf and not on behalf of any
other person or entity. In particular, it is expressly understood and agreed that the
Government of India is not a party to this agreement and has no liabilities, obligations or
rights hereunder. It is expressly understood and agreed that M/s GGPL (India) Ltd. is an
independent legal entity with power and authority to enter into contracts solely onpits@Mos
behalf under the applicable Laws of India and general principles of Contract Law. The
Bidder/Contractor expressly agrees, acknowledges and understands that M/s GGPL (India)
Ltd. is not an agent, representative or delegate of the Government of India. It is further
understood and agreed that the Government of India is not and shall not be liable for any acts,
omissions, commissions, breaches or other wrongs arising out of the contract. Accordingly,
Bidder/Contractor hereby expressly waives, releases and foregoes any and all actions or
claims, including cross claims, impleader claims or counter claims against the Government of
India arising out of this contract and covenants not to sue to Government of India as to any
manner, claim, cause of action or thing whatsoever arising of or under this agreement.

5. Transfer of Tender Documents:

51 Transfer of Tender Documents purchased by one intending tenderer to another is not
permissible.

6. Earnest Money:

6.1 The bidder must pay Earnest Money as given in the letter /notice inviting tenders and
attach the official receipt with the tender failing which the tender is liable to be rejected and
representatives of such tenderers will not be allowed to attend the tender opening. Earnest
Money can be paid in Demand Drafts or Bank Guarantee or Banker“s Cheque or Letter of
Credit from any Indian scheduled bank or a branch of an International bank situated in India
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and registered with Reserve Bank of India as scheduled foreign bank. However, other than
the Nationalised Indian Banks, the banks whose BGs are furnished, must be commercial
banks having net worth in excess of Rs. 100 crores and a declaration to this effect should be
made by such commercial bank either in the bank guarantee itself or separately on a letter
head. The bid guarantee shall be submitted in the prescribed format .

Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma prescribed
by the EMPLOYER. No interest shall be paid by the EMPLOYER on the Earnest Money
deposited by the tenderer. The Bank Guarantee furnished in lieu of Earnest Money shall be
kept valid for a period of "SIX MONTHS" from the date of opening of tender.(TWO
MONTHS beyond the bid validity). The Earnest Money deposited by successful tenderer
shall be forfeited if the Contractor fails to furnish the requisite Contract Performance Security
as per clause 24 hereof and /or fails to start work within a period of 15 days or fails to execute
the AGREEMENT within 15 days of the receipt by him of the Notification of Acceptance of
Tender.

Note: The Earnest Money of the unsuccessful bidder will be returned by
EMPLOYER/CONSULTANT, directly to the tenderer (s), within a reasonable period of time
but not later than 30 days after the expiration of the period of bid validity prescribed by
EMPLOYER.

7 Validity:

b Tender submitted by tenderers shall remain valid for acceptance for a period of "4
MONTHS" from the date of opening of the tender. The tenderers shall not be entitlegdugingos
the said period of 4 months, without the consent in writing of the EMPLOYER, to revoke or
cancel his tender or to vary the tender given or any term thereof. In case of tender revoking or
canceling his tender or varying any term in regard thereof without the consent of
EMPLOYER in writing, the EMPLOYER shall forfeit Earnest Money paid by him alongwith
tender.

8 Addenda/Corrigenda

& Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to the
date of opening of the tenders to clarify documents or to reflect modification in design or
CONTRACT terms.

8 Each addenda/ corrigendum issued will be issued in duplicate to each person or
organisation to whom set of Tender Documents has been issued. Recipient will retain
tenderer's copy of each Addendum/Corrigendum and attach original copy duly signed along
with his offer. All Addenda/Corrigenda issued shall become part of Tender Documents.

9 Right of Employer to Accept or Reject Tender:

9 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER,
however, does not bind himself to accept the lowest

tender, and reserves to itself the authority to reject any or all the tenders received without
assigning any reason whatsoever. At the option of the Employer, the work for which the

tender had been invited, may be awarded to one Contractor or split between more than one
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bidders, in which case the award will be made for only that part of the work, in respect of
which the bid has been accepted. The quoted rates should hold good for such eventualities.
Tenders in which any of the particulars and prescribed information are missing or are
incomplete in any respect and/or the prescribed conditions are not fulfilled are liable to be
rejected. The Tender containing uncalled for remarks or any additional conditions are liable
to be rejected. Canvassing in connection with tenders is strictly prohibited and tenders
submitted by the Tenderers who resort to canvassing will be liable to rejection.

10 Time Schedule

0 The WORK shall be executed strictly as per the TIME SCHEDULE specified in
TENDER/CONTRACT Document. The period of construction given in Time Schedule
includes the time required for mobilisation as well as testing, rectifications if any, retesting
and completion in all respects to the entire satisfaction of the ENGINEER-IN- CHARGE.

@ A joint programme of execution of the WORK will be prepared by the ENGINEER-
IN-CHARGE and CONTRACTOR based on priority requirement of this project. This
programme will take into account the time of completion mentioned in 10.1 above and the
time allowed for the priority works by the ENGINEER-IN-CHARGE.

@ Monthly/Weekly construction programme will; be drawn up by the ENGINEER-IN-
CHARGE jointly with the CONTRACTOR, based on availability of work fronts and the joint
construction programme as per 10.2 above. The CONTRACTOR shall scrupulously ddévere ¢0ioe
these targets /programmes by deploying adequate personnel, construction tools and tackles
and he shall also supply himself all materials of his scope of supply in good time to achieve
the targets/programmes. In all matters concerning the extent of targets set out in the weekly
and monthly programmes and the degree of achievements the decision of the ENGINEER-
IN-CHARGE will be final and binding on the CONTRACTOR.

11 Tenderer®s Responsibility

1 The intending tenderers shall be deemed to have visited the SITE and familiarised
submitting the tender. Non-familiarity with the site conditions will not be considered a reason
either for extra claims or for not carrying out the works in strict conformity with the
DRAWINGS and SPECIFICATIONS or for any delay in performance.

12 Retired Government or Company Officers

2 No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the States/ Central Government or of
the EMPLOYER is allowed to work as a CONTRACTOR for a period of two years after his
retirement from Government Service, or from the employment of the EMPLOYER without
the previous permission of the EMPLOYER. The CONTRACT, if awarded, is liable to be
cancelled if either the CONTRACTOR or any of his employees is found at any time to be
such a person, who has not obtained the permission of the State/Central Government or of the
EMPLOYER as aforesaid before submission of tender, or engagement in the
CONTRACTOR'S service as the case may be.

13 Signing of the Contract:
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3 The successful tenderer shall be required to execute an AGREEMENT in the
proforma attached with TENDER DOCUMENT within 15 days of the receipt by him of the
Notification of Acceptance of Tender. In the event of failure on the part of the successful
tenderer to sign the AGREEMENT within the above stipulated period, the Earnest Money or
his initial deposit will be forefeited and the acceptance of the tender shall be considered as
cancelled.

14 Field Management & Controlling/Coordinating Authority:

| The field management will be the responsibility of the ENGINEER-IN-CHARGE,
who will be nominated by the EMPLOYER. The ENGINEER-IN-CHARGE may also
authorize his representatives to assist in performing his duties and functions.

2 The ENGINEER-IN-CHARGE shall coordinate the works of various agencies
engaged at site to ensure minimum disruption of work carried out by different agencies. It
shall be the responsibility of the CONTRACTOR to plan and execute the work strictly in
accordance with site instructions to avoid hindrance to the work being executed by other
agencies.

123




Ref no.: GGPLKKD/C&P/SR 5000027/2019-20/14 G&PL

15 Note to Schedule of Rates:

B The Schedule of Rates should be read in conjunction with all the other sections of the
tender.
B The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS

and details of work to be done within TIME SCHEDULE and to have aquainted himself of
the condition prevailing at site.

B Rates must be filled in the Schedule of Rates of original Tender Documents. If
quoted in separate typed sheets no variation in item description or specification shall be
accepted. Any exceptions taken by the tenderer to the Schedule of Rates shall be brought out
in the terms and conditions of the offer.

3 The quantities shown against the various items are only approximate. Any increase or
decrease in the quantities shall not form the basis of alteration of the rates quoted and
accepted.

B The EMPLOYER reserves the right to interpolate the rates for such items of work
falling between similar items of lower and higher magnitude.

16 Policy for Tenders Under Consideration:

& Only Those Tenders which are complete in all respects and are strictly in accordance
with the Terms and Conditions and Technical Specifications of Tender Document, shall be
considered for evaluation. Such Tenders shall be deemed to be under consideration
immediately after opening of Tender and until such time an official intimation of acceptance
Irejection of Tender is made by GGPL to the Bidder.

8 Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. GGPL
will appreciate submission of offer based on the terms and conditions in the enclosed General
Conditions of Contract (GCC), Special Conditions of Contract (SCC), Instructions to Bidders
(ITB), Scope of Work, technical specifications etc. to avoid wastage of time and money in
seeking clarifications on technical/ commercial aspects of the offer. Bidder may note that no
technical and commercial clarifications will be sought for after the receipt of the bids. In case
of any deviation/nonconformity observed in the bid, it will be liable for rejection.

17 Award of Contract:

b The Acceptance of Tender will be intimated to the successful Tenderer by GGPL
either by Telex/ Telegram/ Fax or by Letter or like means-defined as LETTER OF
ACCEPTANCE OF TENDER.

2 GGPL will be the sole judge in the matter of award of CONTRACT and the decision

of GGPL shall be final and binding.

18 Clarification of Tender Document:

&  The Tender is required to carefully examine the Technical Specifications, Conditions of

Contract, Drawings and other details relating to WORK and given in Tender Document and

fully inform himself as to all conditions and matters which may in any way affect the WORK or

the cost thereof. In case the Tenderer is in doubt about the completeness or correctness of any

of the contents of the Tender Documents he should request in writing for an
interpretation/clarification to GGPL in triplicate. GGPL will then issue

interpretation/clarification to Tenderer in writing. Such clarifications and or interprajaisonsios
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shall form part of the Specifications and Documents and shall accompany the tender which
shall be submitted by tenderer within time and date as specified in invitations to tender.

8 Verbal clarification and information given by GGPL or its employee(s) or its
representatives shall not in any way be binding on GGPL.

19 Local Conditions:

@ It will be imperative on each tenderer to inform himself of all local conditions and
factors which may have any effect on the execution of WORK covered under the Tender
Document. In their own interest, the tenderer are requested to familiarise themselves with the
Indian Income Tax Act 1961, Indian Companies Act 1956, Indian Customs Act 1962 and
other related Acts and Laws and Regulations of India with their latest amendments, as
applicable GGPL shall not entertain any requests for clarifications from the tenderer
regarding such local conditions.

@ It must be understood and agreed that such factors have properly been investigated
and considered while submitting the tender. No claim for financial or any other adjustments
to VALUE OF CONTRACT, on lack of clarity of such factors shall be entertained.

20 Abnormal Rates:

@ The tenderer is expected to quote rate for each item after careful analysis of cost
involved for the performance of the completed item considering all specifications and
Conditions of Contract. This will avoid loss of profit or gain in case of curtailment or change
of specification for any item. In case it is noticed that the rates quoted by the tenderer for any
item are unusually high or unusually low, it will be sufficient cause for the rejection of the
tender unless the EMPLOYER is convinced about the reasonableness after scrutiny of the
analysis for such rate(s) to be furnished by the tenderer (on demand).

SECTION-1V GENERAL OBLIGATIONS
21 Priority of Contract Documents

2 Except if and the extent otherwise provided by the Contract, the provisions of the
General Conditions of Contract and Special Conditions shall prevail over those of any other
documents forming part of the CONTRACT. Several documents forming the CONTRACT
are to be taken as mutually explanatory of one another, but in case of ambiguities or
discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGE
who shall thereupon issue to the Contractor instructions thereon and in such event, unless
otherwise provided in the Contract, the priority of the documents forming the Contract shall
be as follows :

(i) The Contract Agreement ;

(i) The Letter of Acceptance;

(ii)  The (Instructions to Bidders)ITB;

(iv)  Special Conditions of Contract (SCC);
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(V) General Conditions of Contract (GCC)

(vi)  Any other document forming part of the Contract. Works shown in the DRAWING
but not mentioned in the SPECIFICATIONS OR described in the SPECIFICATIONS
without being shown in the DRAWINGS shall nevertheless be deemed to be included in the
same manner as if they had been specifically shown upon the DRAWINGS and described in
the SPECIFICATIONS.

yd Headings and Marginal Notes: All headings and marginal notes to the clauses of
these General Conditions of Contract or to the SPECIFICATIONS or to any other Tender
Document are solely for the purpose of giving a concise indication and not a summary of the
contents thereof, and they shall never be deemed to be part thereof or be used in the
interpretation or construction thereof the CONTRACT.

3 Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated
specifically, the singular shall include the plural and vice versa wherever the context so
requires.

2 Interpretation: Words implying "Persons' shall include relevant “Corporate
Companies / Registered Associations/ Body of Individuals/ Firm of Partnership' as the case
may be.

22 Special Conditions of Contract:

2 Special Conditions of Contract shall be read in conjunction with the General
Conditions of Contract, specification of Work, Drawings and any other documents forming
part of this CONTRACT wherever the context so requires.

2 Notwithstanding the sub-division of the documents into these separate sections and
volumes every part of each shall be deemed to be supplementary to and complementary of
every other part and shall be read with and into the CONTRACT so far as it may be
practicable to do so.

3 Where any portion of the General Condition of Contract is repugnant to or at
variance with any provisions of the Special Conditions of Contract, unless a different
intention appears the provisions of the Special Conditions of Contract shall be deemed to
over-ride the provisions of the General Conditions of Contract and shall to the extent of such
repugnancy, or variations, prevail.

2 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform
certain WORK or provide certain facilities, it is understood that the CONTRACTOR shall do
so at his cost and the VALUE OF CONTRACT shall be deemed to have included cost of
such performance and provisions, so mentioned.

3 The materials, design and workmanship shall satisfy the relevant INDIAN
STANDARDS, the JOB SPECIFICATIONS contained herein and CODES referred to.
Where the job specification stipulate requirements in addition to those contained in the
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standard codes and specifications, these additional requirements shall also be satisfied.
23 Contractor to obtain his own Information:

3 The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may
be, deemed to have himself independently obtained all necessary information for the purpose
of preparing his tender and his tender as accepted shall be deemed to have taken into account
all contingencies as may arise due to such information or lack of same. The correctness of the
details, given in the Tender Document to help the CONTRACTOR to make up the tender is
not guaranteed. The CONTRACTOR shall be deemed to have examined the CONTRACT
DOCUMENTS, to have generally obtained his own information in all matters whatsoever
that might affect the carrying out of the works at the schedules rates and to have satisfied
himself to the sufficiency of his tender. Any error in description of quantity or omission
therefrom shall not vitiate the CONTRACT or release the CONTRACTOR from executing
the work comprised in the CONTRACT according to DRAWINGS and SPECIFICATIONS
at the scheduled rates. He is deemed to have known the scope, nature and magnitude of the
WORKS and the requirements of materials and labour involved etc., and as to what all works
he has to complete in accordance with the CONTRACT documents whatever be the defects,
omissions or errors that may be found in the DOCUMENTS. The CONTRACTOR shall be
deemed to have visited surroundings, to have satisfied himself to the nature of all existing
structures, if any, and also as to the nature and the conditions of the Railways, Roads, Bridges
and Culverts, means of transport and communication, whether by land, water or air, and as to
possible interruptions thereto and the access and egress from the site, to have made enquiries,
examined and satisfied himself as to the sites for obtaining sand, stones, bricks and other
materials, the sites for disposal of surplus materials, the available accommodation as to
whatever required, depots and such other buildings as may be necessary for executing and
completing the works, to have made local independent enquiries as to the sub-soil, subsoil
water and variations thereof, storms, prevailing winds, climatic conditions and all other
similar matters effecting these works. He is deemed to have acquainted himself as to his
liability of payment of Government Taxes, Customs duty and other charges, levies etc. Any
neglect or omission or failure on the part of the CONTRACTOR in obtaining necessary and
reliable information upon the foregoing or any other matters affecting the CONTRACT shall
not relieve him from any risks or liabilities or the entire responsibility from completion of the
works at the scheduled rates and times in strict accordance with the CONTRACT. It is,
therefore, expected that should the CONTRACTOR have any doubt as to the meaning of any

portion of the CONTRACT DOCUMENT he shall set forth the particulars thereof in writing
to EMPLOYER in duplicate, before submission of tender. The EMPLOYER may provide
such clarification as may be necessary in writing to CONTRACT, such clarifications as

provided by EMPLOYER shall form part of CONTRACT DOCUMENTS. No verbal
agreement or inference from conversation with any effect or employee of the EMPLOYER
either before, during or after the execution of the CONTRACT agreement shall in any way
affect or modify and of the terms or obligations herein contained. Any change in layout due
to site conditions or technological requirement shall be binding on the CONTRACTOR and
no extra claim on this account shall be entertained.
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24 Contract Performance Security:

2 The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date
of notification of award, a security in the sum of 10% of the accepted value of the tender or
the actual value of work to be done whichever is applicable due to any additional work or any
other reasons, in the form of a Bank draft/Banker*s cheque or Bank Guarantee or irrevocable
Letter of credit (as per proforma enclosed) as Contract Performance Security with the
EMPLOYER which will be refunded after the expiry of DEFECTS LIABILITY PERIOD.
However where the contract is for two years or more , in this case, contractor has to deposit
security deposit 7.5% of annualized contract value and where the contract value is up to 25
lacs, initially SD is to be deposited 2.5% and remaining 5% to be recovered from RA Bills.
Contract/Order value as mentioned above shall be exclusive of taxes and duties. The SD will
be valid for the period of contract + 90 days beyond the contract period/duration and
applicable Warranty/Guarantee/Defect Liability Period (if any).

2 CONTRACTOR can furnish the Contract Performance Security in the form of
Demand Draft or through a Bank Guarantee or through an irrevocable Letter of Credit from
any Indian scheduled bank or a branch of an International bank situated in India and
registered with Reserve Bank of India as scheduled foreign bank. However, other than the
Nationalised Indian Banks, the banks whose BGs are furnished, must be commercial banks
having net worth in excess of Rs. 100 crores and a declaration to this effect should be made
by such commercial bank either in the bank guarantee itself or separately on a letter head.
The bank guarantee or the Letter of Credit shall be submitted in the prescribed format.

3 If the CONTRACTOR/SUB-CONTRACTOR or their employees or the
CONTRACTOR"s agents and representatives shall damage, break, deface or destroy any
property belonging to the EMPLOYER or others during the execution of the CONTRACT,
the same shall be made good by the CONTRACTOR at his own expenses and in default
thereof, the ENGINEER-IN-CHARGE may cause the same to be made good by other
agencies and recover expenses from the CONTRACTOR (for which the certificate of the
ENGINEER- IN-CHARGE shall be final).

2 All compensation or other sums of money payable by the CONTRACTOR to the
EMPLOYER under terms of this CONTRACT may be deducted from or paid by the
encashment or sale of a sufficient part of his Contract Performance Security or from any
sums which may be due or may become due to the CONTRACTOR by the EMPLOYER of
any account whatsoever and in the event of his Contract Performance Security being reduced
by reasons of any such deductions or sale of aforesaid, the CONTRACTOR shall within ten
days thereafter make good in cash, bank drafts as aforesaid any sum or sums which may have
been deducted from or realised by sale of his Contract Performance Security, or any part
thereof. No interest shall be payable by the EMPLOYER for sum deposited as Contract
Performance Security.

8 Failure of the successful bidder to comply with the requirements of this Clause shall
constitute sufficient grounds for the annulment of the award and the forfeiture of bid security.

25 Time of Performance:
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B Time for Mobilization: The work covered by this CONTRACT shall be
commenced within fifteen (15) days, the date of letter/Fax of Intent and be completed in
stages on or before the dates as mentioned in the TIME SCHEDULE OF COMPLETION OF
WORK. The CONTRACTOR should bear in mind that time is the essence of this agreement.
Request for revision of construction time after tenders are opened will not receive
consideration. The above period of fifteen (15) days is included within the overall
COMPLETION SCHEDULE, not over and above the completion time to any additional work
or any other reasons.

3 Time Schedule of Construction:

2521 The general Time Schedule of construction is given in the TENDER DOCUMENT.
CONTRACTOR should prepare a detailed monthly or weekly construction program jointly
with the ENGINEER-IN-CHARGE within 15 days of receipt of LETTER/FAX OF INTENT
or ACCEPTANCE OF TENDER. The WORK shall be executed strictly as per the Time
Schedule given in the CONTRACT DOCUMENT. The period of construction given includes
the time required for mobilisation testing, rectifications, if any, retesting and completion in all
respects in accordance with CONTRACT DOCUMENT to the entire satisfaction of the
ENGINEER-IN-CHARGE.

2522 The CONTRACTOR shall submit a detailed PERT network within the time frame
agreed above consisting of adequate number of activities covering various key phases of the
WORK such as design, procurement, manufacturing, shipment and field erection activities
within fifteen (15) days from the date of LETTER/FAX OF INTENT. This network shall also
indicate the interface facilities to be provided by the EMPLOYER and the dates by which
such facilities are needed.

2523 CONTRACTOR shall discuss the network so submitted with the EMPLOYER and

the agreed network which may be in the form as submitted with the EMPLOYER or in
revised form in line with the outcome of discussions shall form part of the CONTRACT, to

be signed within fifteen (15) days from the date of LETTER OF ACCEPTANCE OF TENDER.
During the performance of the CONTRACT, if in the opinion of the EMPa€®3¢&dR196

proper progress is not maintained suitable changes shall be made in the CONTRACTOR's
operation to ensure proper progress. The above PERT network shall be reviewed periodically
and reports shall be submitted by the CONTRACTOR as directed by EMPLOYER.

26 Force Majeure:

8 CONDITIONS FOR FORCE MAJEURE: In the event of either party being rendered
unable by Force Majeure to perform any obligations required to be performed by them under
the CONTRACT the relative obligation of the party affected by such Force Majeures shall
upon notification to the other party be suspended for the period during which Force Majeures
event lasts. The cost and loss sustained by the either party shall be borne by the respective
parties. The term "Force Majeures™ as employed herein shall mean acts of God, earthquake,
war (declared or undeclared), revolts, riots, fires, floods, rebellions, explosions, hurricane,
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sabotage, civil commotions and acts and regulations of respective Government of the two
parties, namely the EMPLOYER and the CONTRACTORUpon the occurrence of such
cause(s) and upon its termination, the party alleging that it has been rendered unable as
aforesaid thereby, shall notify the other party in writing immediately but not later than 72
(Seventy-two) hours of the alleged beginning and ending thereof giving full particulars and
satisfactory evidence in support of its claim. Time for performance of the relative obligation
suspended by the Force Majeures shall then stand extended by the period for which such
cause lasts. If deliveries of bought out items and/or works to be executed by the
CONTRACTOR are suspended by Force Majeure conditions lasting for more than 2 (two)
months the EMPLOYER shall have the option to terminate the CONTRACT or re-negotiate
the contract provisions.

OUTBREAK OF WAR

2621 If during the currency of the CONTRACT there shall be an out-break of war whether
declared or not, in that part of the World which whether financially or otherwise materially
affect the execution of the WORK the CONTRACTOR shall unless and until the
CONTRACT is terminated under the provisions in this clause continue to use his best
endeavour to complete the execution of the WORK, provided always that the EMPLOYER
shall be entitled, at any time after such out-break of war to terminate or re-negotiate the
CONTRACT by giving notice in writing to the CONTRACTOR and upon such notice being
given the CONTRACT shall, save as to the rights of the parties under this clause and to the
operation of the clauses entitled settlement of Disputes and Arbitration hereof, be terminated
but without prejudice to the right of either party in respect of any antecedent breach thereof.

2622 If the CONTRACT shall be terminated under the provisions of the above clause, the
CONTRACTOR shall with all reasonable diligence remove from the SITE all the
CONTRACTOR's equipment and shall give similar facilities to his SUB-CONTRACTORS
to do so.

27 Price reduction schedule:

2 Time is the essence of the CONTRACT. In case the CONTRACTOR fails to
complete the WORK within the stipulated period, then, unless such failure is due to Force
Majeure as defined in Clause 26 here above or due to EMPLOYER's defaults, the Total
Contract price shall be reduced by %2 % of the total Contract Price per complete week of
delay or part thereof subject to a maximum of 5 % of the Total Contract Price, by way of
reduction in price for delay and not as penalty. The said amount will be recovered from
amount due to the Contractor/ Contractor”s Contract Performance Security payable on
demand. The decision of the ENGINEER-IN-CHARGE in regard to applicability of Price
Reduction Schedule shall be final and binding on the CONTRACTOR.

2  All sums payable under this clause is the reduction in price due to delay in completion
period at the above agreed rate.

2  Bonus For Early Completion (*)
130




Ref no.: GGPLKKD/C&P/SR 5000027/2019-20/14 G&PL

BONUS FOR EARLY COMPLETION If the Contractor achieves completion of Works in all
respect prior to the time schedule stipulated in the SCC, the Employer shall pay to the
Contractor the relevant sum, if mentioned specifically in SCC, as bonus for early completion.
The bonus for early completion, if provided specifically in SCC, shall be payable to the
maximum ceiling of 2 %2 % of the total contract price.

(*) Partial earlier completion may not always produce net benefits to the Employer, for
example where utilization of the completed Works requires (a) the fulfillment of all parts of
the Contract (e.g. the training of personnel); or (b) the completion of all Sections (e.g. in
pipeline laying, where early completion of the laying of pipeline would not be useful if the
compressor is still under installation); or (c) certain seasonal effects to take place (e.g. onset
of the rainy season, for impounding a reservoir); or (d) other circumstances. Also a more
rapid drawdown of budgeted funds may be required. All such factors should be considered
prior to the inclusion of a bonus clause in the Contract.

28 Rights of the employer to forfeit contract performance security:

8 Whenever any claim against the CONTRACTOR for the payment of a sum of money
arises out or under the CONTRACT, the EMPLOYER shall be entitled to recover such sum
by appropriating in part or whole the Contract Performance Security of the
CONTRACTORIN the event of the security being insufficient or if no security has been taken
from the CONTRACTOR, then the balance or the total sum recoverable, as the case may be
shall be deducted from any sum then due or which at any time thereafter may become due to
the CONTRACTORThe CONTRACTOR shall pay to the EMPLOYER on demand any
balance remaining due.

29 Failure by the contractor to comply with the provisions of the contract:

8 If the CONTRACTOR refuses or fails to execute the WORK or any separate part
thereof with such diligence as will ensure its completion within the time specified in the
CONTRACT or extension thereof or fails to perform any of his obligation under the
CONTRACT or in any manner commits a breach of any of the provisions of the
CONTRACT it shall be open to the EMPLOYER at its option by written notice to the
CONTRACTOR:

a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand
terminated and shall cease to be in force and effect on and from the date appointed by the
EMPLOYER on that behalf, whereupon the CONTRACTOR shall stop forthwith any of the
CONTRACTOR's work then in progress, except such WORK as the EMPLOYER may, in
writing, require to be done to safeguard any property or WORK, or installations from
damage, and the EMPLOYER, for its part, may take over the work remaining unfinished by
the CONTRACTOR and complete the same through a fresh contractor or by other means, at
the risk and cost of the CONTRACTOR, and any of his sureties if any, shall be liable to the
EMPLOYER for any excess cost occasioned by such work having to be so taken over and
completed by the EMPLOYER over and above the cost at the rates specified in the schedule
of quantities and rate/prices.

b) WITHOUT DETERMINING THE CONTRACT to take over the work of the
CONTRACTOR or any part thereof and complete the same through a fresh contractor or by
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other means at the risk and cost of the CONTRACTORThe CONTRACTOR and any of his
sureties are liable to the EMPLOYER for any excess cost over and above the cost at the rates
specified in the Schedule of Quantities/ rates, occasioned by such works having been taken
over and completed by the EMPLOYER.

9 In such events of Clause 29.1(a) or (b) above.

) The whole or part of the Contract Performance Security furnished by the
CONTRACTOR is liable to be forfeited without prejudice to the right of the EMPLOYER to
recover from the CONTRACTOR the excess cost referred to in the sub-clause aforesaid, the
EMPLOYER shall also have the right of taking possession and utilising in completing the
works or any part thereof, such as materials equipment and plants available at work site
belonging to the CONTRACTOR as may be necessary and the CONTRACTOR shall not be
entitled for any compensation for use or damage to such materials, equipment and plant.

b) The amount that may have become due to the CONTRACTOR on account of work
already executed by him shall not be payable to him until after the expiry of Six (6) calendar
months reckoned from the date of termination of CONTRACT or from the taking over of the
WORK or part thereof by the EMPLOYER as the case may be, during which period the
responsibility for faulty materials or workmanship in respect of such work shall, under the

CONTRACT, rest exclusively with the CONTRACTORThis amount shall be subject to
deduction of any amounts due from the CONTRACT to the EMPLOYER under the terms of

the CONTRACT authorised or required to be reserved or retained by the EMPLOYER.

a Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the
judgement of the EMPLOYER, the default or defaults committed by the CONTRACTOR
is/are curable and can be cured by the CONTRACTOR if an opportunity given to him,
then the EMPLOYER may issue Notice in writing calling the CONTRACTOR to cure the
default within such time specified in the Notice.

] The EMPLOYER shall also have the right to proceed or take action as per 29.1(a) or
(b) above, in the event that the CONTRACTOR becomes bankrupt, insolvent, compounds
with his creditors, assigns the CONTRACT in favour of his creditors or any other person or
persons, or being a company or a corporation goes into voluntary liquidation, provided that
in the said events it shall not be necessary for the EMPLOYER to give any prior notice to the
CONTRACTOR

8 Termination of the CONTRACT as provided for in sub- clause 29.1(a) above shall not
prejudice or affect their  rights of the EMPLOYER which may have accrued upto the
date of such termination.

30 Contractor remains liable to pay compensation if

@ In any case in which any of the powers conferred upon the EMPLOYER BY

CLAUSE 29.0 thereof shall have become action not taken under clause 29: exercisable

and the same had not been exercised, the non-exercise thereof shall not constitute a

waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable

in .the event of any further case of default by the CONTRACTOR for which by any clause or
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clauses hereof he is declared liable to pay compensation amounting to the whole of his
Contract Performance Security, and the liability of the CONTRACTOR for past and
future compensation shall remain unaffected. In the event of the EMPLOYER putting in
force the power under above sub-clause (a), (b) or (c) vested in him under the preceding
clause he may, if he so desired, take possession of all or any tools, and plants, materials and
stores in or upon the works or the site thereof belonging to the CONTRACTOR or procured
by him and intended to be used for the execution of the WORK or any part
thereof paying or allowing for the same in account at the  CONTRACT rates or in case of
these not being applicable at current market rates to be certified by the ENGINEER-IN-
CHARGE whose certificate thereof shall be final, otherwise the ENGINEER-IN- CHARGE
may give notice in writing to the CONTRACTOR or his clerk of the works, foreman or
other authorized agent, requiring him to remove such tools, plant, materials or stores from the
premises (within a time to be specified in such notice), and in the event of the
CONTRACTOR failing to comply with any such requisition, the ENGINEER-IN-CHARGE
may remove them at the CONTRACTOR's expense or sell them by auction or private sale on
account of the CONTRACTOR and at his risk in all respects without any further notice as to
the date, time or place of sale and the certificate of the ENGINEER-IN-CHARGE agdadbeiss
expenses of any such removal and the amount of the proceeds and expenses of any such sale
shall be final and conclusive against the CONTRACTOR.

31 Change in constitution:

3 Where the CONTRACTOR is a partnership firm, the prior approval of the
EMPLOYER shall be obtained in writing, before any change is made in the constitution of
the firm. Where the CONTRACTOR is an individual or a Hindu undivided family business
concern, such approval as aforesaid shall, likewise be obtained before such CONTRACTOR
enters into any agreement with other parties, where under, the reconstituted firm would have
the right to carry out the work hereby undertaken by the CONTRACTOR. In either case if
prior approval as  aforesaid is not obtained, the CONTRACT shall be deemed to have
been allotted in contravention of clause 37 hereof and the same action may be taken and the
same consequence shall ensure as provided in the said clause.

32 Termination of contract

3 TERMINATION OF CONTRACT FOR DEATH: If the CONTRACTOR is an
individual or a proprietary concern and the individual or the proprietor dies or if the
CONTRACTOR is a partnership concern and one of the partner dies then unless, the

EMPLOYER is satisfied that the legal representative of the individual or the proprietary
concern or the surviving partners are capable of carrying out and completing CONTRACT,
he (the EMPLOYER)is entitled to  cancel the CONTRACT for the uncompleted part
without being in any way liable for any compensation payment to the estate of the
diseased CONTRACTOR and/or to the surviving partners of the CONTRACTOR'S
firm on account of the cancellation of CONTRACT. The decision of the EMPLOYER

in such assessment shall be final and binding on the parties. In the event of such
cancellation, the EMPLOYER shall not hold the estate of the diseased CONTRACTOR
and/or the surviving partners of the CONTRACTOR'S firm liable for any damages for
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non-completion of CONTRACT.

3 TERMINATION OF CONTRACT IN CASE OF LIQUIDATION /
BANKRUPTCY ETC. If the Contractor shall dissolve or become bankrupt or insolvent or
cause or suffer any receiver to be appointed of his business of any assets thereof compound
with his Creditors, or being a corporation commence to be wound up, not being a member's
voluntary winding up for the purpose of amalgamation or reconstruction, or carry on its
business under a Receiver for the benefits of its Creditors any of them, EMPLOYER shall be
at liberty :- To terminate the contract forthwith upon coming to know of the happening of
any such event as aforesaid by notice in writing to the Contractor or to give the Receiver
or liquidator or other person, the option of carrying out the contract subject to his
providing a guarantee upto an amount to be agreed upon by EMPLOYER for due and faithful
performance of the contract.

3 TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND
SUBSEQUENTLY PUTTING THE CONTRACTOR ON HOLIDAY:

In case of termination of CONTRACT herein set forth (under clause 29.0) except under
conditions of Force Majeure and termination after expiry of contract, the CONTRACTOR
shall be put under holiday [i.e. neither any enquiry will be issued to the party by GGPL
(India) Ltd. against any type of tender nor their offer will be considered by GGPL against any
ongoing tender (s) where contract between GGPL and that particular CONTRACTOR (as a
bidder) has not been finalized] for three years from the date of termination by GGPL (India)
Ltd. to such CONTRACTOR.

33 Members of the employer not individually liable :

3 No Director, or official or employee of the EMPLOYER/ CONSULTANT shall in
any way be personally bound or liable for the acts or obligations of the EMPLOYER under
the CONTRACT or answerable for any default or omission in the observance or performance
of any of the acts, matters or things which are herein contained.

34 Employer not bound by personal representations:

3 The CONTRACTOR shall not be entitled to any increase on the scheduled rates or
any other right or claim whatsoever by reason of any representation, explanation statement or
alleged representation, promise or guarantees given or alleged to have been given to him by
any person.

35 Contractor's office at site:

B The CONTRACTOR shall provide and maintain an office at the site for the
accommodation of his agent and staff and such office shall be open at all reasonable hours to
receive instructions, notice or other communications. The CONTRACTOR at all time shall
maintain a site instruction book and compliance of these shall be communicated to the
ENGINEER-IN CHARGE from time to time and the whole document to be preserved and
handed over after completion of works.
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36 Contractor's subordinate staff and their conduct

& The CONTRACTOR, on or after award of the WORK shall name and depute a
qualified engineer having sufficient experience in carrying out work of similar nature, to
whom the equipments, materials, if any, shall be issued and instructions for works given. The
CONTRACTOR shall also provide to the satisfaction of the ENGINEER-IN- CHARGE
sufficient and qualified staff to superintend the execution of the WORK, competent sub-
agents, foremen and leading hands including those specially qualified by previous experience
to supervise the types of works comprised in the CONTRACT in such manner as will ensure
work of the best quality, expeditious working. Whenever in the opinion of the ENGINEER-
IN- CHARGE additional properly qualified supervisory staff is considered necessary, they
shall be employed by the CONTRACTOR without additional charge on accounts thereof.
The CONTRACTOR shall ensure to the satisfaction of the ENGINEER-IN-CHARGE that
SUB- CONTRACTORS, if any, shall provide competent and efficient supervision, over the
work entrusted to them.

If and whenever any of the CONTRACTOR's or SUB- CONTRACTOR'S agents,
sub-agents, assistants, foremen, or other employees shall in the opinion of ENGINEER-IN-
CHARGE be guilty of any misconduct or be incompetent or insufficiently qualified or
negligent in the performance of their duties of that in the opinion of the EMPLOYER or the
ENGINEER-IN-CHARGE, it is undesirable for administrative or any other reason for such
person or persons to be employed in the works, the CONTRACTOR, is so directed by the
ENGINEER-IN-CHARGE, shall at once remove such person or persons from employment
thereon. Any person or persons so removed from the works shall not again be employed in
connection with the WORKS without the written permission of the ENGINEER-IN-
CHARGE. Any person so removed from the WORK shall be immediately re-placed at the
expense of the CONTRACTOR by a qualified and competent substitute. Should the
CONTRACTOR be requested to repatriate any person removed from the works he shall do so
and shall bear all costs in connection herewith.

8 The CONTRACTOR shall be responsible for the proper behaviour of all the staff,
foremen, workmen, and others, and shall exercise a proper degree of control over them and in
particular and without prejudice to the said generality, the CONTRACTOR shall be bound to
prohibit and prevent any employees from trespassing or acting in any way detrimental or
prejudicial to the interest of the community or of the properties or occupiers of land and
properties in the neighborhood and in the event of such employee so trespassing, the
CONTRACTOR shall be responsible therefore and relieve the EMPLOYER of all
consequent claims or actions for damages or injury or any other grounds whatsoever. The
decision of the ENGINEER-IN-CHARGE upon any matter arising under this clause shall be
final. The CONTRACTOR shall be liable for any liability to EMPLOYER on account of
deployment of CONTRACTOR's staff etc. or incidental or arising out of the execution of
CONTRACT. The CONTRACTOR shall be liable for all acts or omissions on the part of his
staff, Foremen and Workmen and others in his employment, including misfeasance or
negligence of whatever kind in the course of their work or during their employment, which
are connected directly or indirectly with the CONTRACT.

8 If and when required by the EMPLOYER and CONTRACTOR's personnel entering
upon the EMPLOYER's premises shall be properly identified by badges of a type acceptable
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to the EMPLOYER which must be worn at all times on EMPLOYER's premises.
CONTRACTOR may be required to obtain daily entry passes for his staff/employees from
EMPLOYER to work within operating areas. These being safety requirements, no relaxations
on this account shall be given to CONTRACTOR

37 Sub-letting of works:

3 No part of the CONTRACT nor any share or interest therein shall in any manner or
degree be transferred, assigned or sublet by the CONTRACTOR directly or indirectbysta@nyioe
person, firm or corporation whatsoever without the consent in writing, of the
ENGINEER/EMPLOYER except as provided for in the succeeding sub-clause.

0) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: The EMPLOYER may
give written consent to Sub- contract for the execution of any part of the WORK at the site,
being entered in to by CONTRACTOR provided each individual Sub- contract is submitted
to the ENGINEER-IN-CHARGE before being entered into and is approved by him.

if) LIST OF SUB-CONTRACTORS TO BE SUPPLIED: At the commencement of
every month the CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE list of all
SUB-CONTRACTORS or other persons or firms engaged by the CONTRACTOR and
working at the SITE during the previous month with particulars of the general nature of the
Subcontract or works done by them.

i) CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- CONTRACTORS:
Notwithstanding any sub-letting with such approval as aforesaid and notwithstanding that the
ENGINEER-I N-CHARGE shall have received copies of any Subcontracts, the contractor
shall be and shall remain solely responsible for the quality, proper and expeditious execution
of the Contract in all respects as if such sub-letting or Subcontracting had not taken place,
and as if such work had been done directly by the CONTRACTOR. The CONTRACTOR
shall bear all responsibility for any act or omission on the part of sub-contractors in regard to
work to be performed under the CONTRACT.

V) EMPLOYER MAY TERMINATE SUB-CONTRACTS: |If any SUB-
CONTRACTOR engaged upon the works at the site executes any works which in the opinion
of the ENGINEER-IN-CHARGE is not in accordance with the CONTRACT documents, the
EMPLOYER may by written notice to the CONTRACTOR request him to terminate such
subcontract and the CONTRACTOR upon the receipt of such notice shall terminate such
Subcontract and dismiss the SUB-CONTRACTOR(S) and the later shall forthwith leave the
works, failing which the EMPLOYER shall have the right to remove such SUB-
CONTRACTOR(S) from the site.

V)NO REMEDY FOR ACTION TAKEN UNDER THIS CLAUSE: No action taken by the
EMPLOYER under the clause shall relieve the CONTRACTOR of any of his liabilities under
the CONTRACT or give rise to any right or compensation, extension of time or otherwise
failing which the EMPLOYER shall have the right to remove such SUB-CONTRACTOR(S)
from the site.

38 Power of entry:

& If the CONTRACTOR shall not commence the WORK in the manner previously
described in the CONTRACT documents or if he shall at any time in the opinion of the
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ENGINEER-I N-CHARGE.

)] fail to carry out the WORK in conformity with the CONTRACT documents, or

i) fail to carry out the WORK in accordance with the Time Schedule, or
i) substantially suspend work or the WORK for a period of fourteen days without
authority from the ENGINEER IN-CHARGE, or

Iv) fail to carry out and execute the WORK to the satisfaction of the ENGINEER-IN-
CHARGE, or

) fail to supply sufficient or suitable construction plant, temporary works, labour,
materials or things, or vi) Commit, suffer, or permit any other breach of any of the provisions
of the CONTRACT on his part to be performed or observed or persist in any of the above
mentioned breaches of the CONTRACT for fourteen days, after notice in writing shall have
been given to the CONTRACTOR by the ENGINEER-IN-CHARGE requiring such breach
to be remedied, or

vi) if the CONTRACTOR shall abandon the WORK, or

vii)  If the CONTRACTOR during the continuance of the CONTRACT shall become
bankrupt, make any arrangement or composition with his creditors, or permit any execution
to be levied or go into liquidation whether compulsory or voluntary not being merely a
voluntary liquidation for the purpose of amalgamation or reconstruction then in any such
case, the EMPLOYER shall have the power to enter upon the WORK and take possession
thereof and of the materials, temporary WORK, construction plant, and stock thereon, and to
revoke the CONTRACTOR's license to use the same, and to complete the WORK by his
agents, other CONTRACTORS or workmen or to relate the same upon any terms and to such
other person, firm or corporation as the EMPLOYER in his absolute discretion may think
proper to employ and for the purpose aforesaid to use or authorise the use of any materials,
temporary work, CONSTRUCTION PLANT, and stock as aforesaid, without making
payment or allowance to the CONTRACTOR for the said materials other than such as may
be certified in writing by the ENGINEER-IN-CHARGE to be reasonable, and without
making any payment or allowance to the CONTRACTOR for the use of the temporary said
works, construction plant and stock or being liable for any loss or damage thereto, and if the
EMPLOYER shall by reason of his taking possession of the WORK or of the WORK being
completed by other CONTRACTOR (due account being taken of any such extra work or
works which may or be omitted) then the amount of such excess as certified by the
ENGINEER-IN- CHARGE shall be deducted from any money which may be due for work
done by the CONTRACTOR under the CONTRACT and not paid for. Any deficiency shall
forthwith be made good and paid to the EMPLOYER by the CONTRACTOR and the
EMPLOYER shall have power to sell in such manner and for such price as he may think fit
all or any of the construction plant, materials etc. constructed by or belonging to and to
recoup and retain the said deficiency or any part thereof out of proceeds of the sale.

39 Contractor’s responsibility with the mechanical, electrical, intercommunication
system, air conditioning contractors and other agencies:

9 Without repugnance of any other condition, it shall be the responsibility of the
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CONTRACTOR executing the work of civil construction, to work in close cooperation and
coordinate the WORK with the Mechanical, Electrical, Air-conditionipge s083¢hos
Intercommunication Contractor's and other agencies or their authorized representatives, in
providing the necessary grooves, recesses, cuts and opening etc., in wall, slabs beams and
columns etc. and making good the same to the desired finish as per specification, for the
placement of electrical, intercommunication cables, conduits, air-conditioning inlets and
outlets grills and other equipments etc. where required. For the above said requirements in the
false ceiling and other partitions, the CONTRACTOR before starting-up the work shall in
consultation with the Electrical, Mechanical, Intercommunication, Air-conditioning
contractor and other agencies prepare and put-up a joint scheme, showing the necessary
openings, grooves, recesses, cuts, the methods of fixing required for the WORK of the
aforesaid, and the finishes therein, to the ENGINEER-IN-CHARGE and get the approval.
The CONTRACTOR before finally submitting the scheme to the ENGINEER-IN-CHARGE,
shall have the written agreement of the other agencies. The ENGINEER- IN-CHARGE,
before communicating his approval to the scheme, with any required modification, shall get
the final agreement of all the agencies, which shall be binding. No claim shall be entertained
on account of the above. The CONTRACTOR shall confirm in all respects with provision of
any statutory regulations, ordinances or byelaws of any local or duly constituted authorities or
public bodies which may be applicable from time to time to the WORK or any temporary
works. The CONTRACTOR shall keep the EMPLOYER indemnified against all penalties
and liabilities of every kind, arising out of non- adherence to such stains, ordinances, laws,
rules, regulations, etc.

40 Other agencies at site:

a The CONTRACTOR shall have to execute the WORK in such place and conditions
where other agencies will also be engaged for other works such as site grading, filling, and
leveling, electrical and mechanical engineering works, etc. No claim shall be entertained due
to WORK being executed in the above circumstances.

41 Notice:

| TO THE CONTRACTOR: Any notice hereunder may be served on the
CONTRACTOR or his duly authorized representative at the job site or may be served by
registered mail direct to the address furnished by the CONTRACTORProof of issue of any
such notice could be conclusive of the CONTRACTOR having been duly informed of all
contents therein.

2 TO THE EMPLOYER: Any notice to be given to the EMPLOYER under the terms
of the CONTRACTOR shall be served by sending the same by Registered mail to or
delivering the same at the respective site offices of M/S. GGPL (INDIA) LTD. addressed to
the HEAD/SITE-IN-CHARGE.

42 Right of various interests:

2 The EMPLOYER reserves the right to distribute the work between more than one
agency(ies). The CONTRACTOR shall cooperate and afford other agency(ies) reasonable
opportunity for access to the WORK for the carriage and storage of materials and execution
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of their works.

2 Wherever the work being done by any department of the EMPLOYER or by other
agency(ies) employed by the EMPLOYER is contingent upon WORK covered by this
CONTRACT, the respective rights of the various interests involved shall be determined by
the ENGINEER-IN-CHARGE to secure the completion of the various portions of the work in
general harmony.

43 Patents and royalties:

3 The CONTRACTOR, if licensed under any patent covering equipment, machinery,
materials or compositions of matter to be used or supplied or methods and process to be
practiced or employed in the performance of this CONTRACT, agrees to pay all royalties and
license fees which may be due with respect thereto. If any equipment, machinery, materials,
composition of matters, be used or supplied or methods and processes to be practiced or
employed in the performance of this CONTRACT, is covered by a patent under which the
CONTRACTOR is not licensed then the CONTRACTOR before supplying or using the
equipment, machinery materials, composition method or processes shall obtain such licenses
and pay such royalties and license fees as may be necessary for performance of this
CONTRACT. In the event the CONTRACTOR fails to pay any such royalty or obtain any
such license, any suit for infringement of such patents which is brought against the
CONTRACTOR or the EMPLOYER as a result such failure will be defended by the
CONTRACTOR at his own expense and the CONTRACTOR will pay any damages and
costs awarded in such suit. The CONTRACTOR shall promptly notify the EMPLOYER if
the CONTRACTOR has acquired the knowledge of any plant under which a suit for
infringement could be reasonably brought because of the use by the EMPLOYER of any
equipment, machinery, materials, process, methods to be supplied hereunder. The
CONTRACTOR agrees to and does hereby grant to EMPLOYER, together with the right to
extend the same to any of the subsidiaries of the EMPLOYER as irrevocable, royalty free
license to use in any country, any invention made by the CONTRACTOR or his employee in
or as result of the performance of the WORK under the CONTRACT.

3 All charges on account of royalty. toilage, rent, octroi terminal or GST and/or other
duties or any other levy on materials obtained for the work or temporary work or part thereof
(excluding materials provided by the EMPLOYER) shall be borne by the CONTRACTOR.

3 The CONTRACTOR shall not sell or otherwise dispose of or remove except for the
purpose of this CONTRACT, the sand, stone, clay, ballast, earth, rock or other substances, or
materials obtained from any excavation made for the purpose of the WORK or any building
or produce upon the site at the time of delivery of the possession thereof, but all such
substances, materials, buildings and produce shall be the property of the EMPLOYER
provided that the CONTRACTOR may with the permission of the ENGINEER-IN-

CHARGE, use the same for the purpose of the work by payment of cost of the same at such a
rate as may be determined by the ENGINEER-IN- CHARGE.

3 The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any
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loss on account of claims against CONTRACTOR for the contributory infringement of patent
rights arising out and based upon the claim that the use of the EMPLOYER of the process
included in the design prepared by the EMPLOYER and used in the operation of the plant
infringes on any patent right. With respect to any subcontract entered into by
CONTRACTOR pursuant to the provisions of the relevant clause hereof, the
CONTRACTOR shall obtain from the SUB-CONTRACTOR an undertaking to provide the
EMPLOYER with the same patent protection that CONTRACTOR is required to provide
under the provisions of this clause.

44 Liens:

| If, at any time there should be evidence or any lien or claim for which the
EMPLOYER might have become liable and which is chargeable to the CONTRACTOR, the
EMPLOYER shall have the right to retain out of any payment then due or thereafter to
become due an amount sufficient to completely indemnify the EMPLOYER against such lien
or claim and if such lien or claim be valid, the EMPLOYER may pay and discharge the same
and deduct the amount so paid from any money which may be or may become due and
payable to the CONTRACTOR. If any lien or claim remain unsettled after all payments are
made, the CONTRACTOR shall refund or pay to the EMPLOYER all money that the latter
may be compelled to pay in discharging such lien or claim including all costs and reasonable
expenses. EMPLOYER reserves the right to do the same.

2 The EMPLOYER shall have lien on all materials, equipments including those
brought by the CONTRACTOR for the purpose of erection, testing and commissioning of the
WORK.

3 The final payment shall not become due until the CONTRACTOR delivers to the
ENGINEER-IN-CHARGE a complete release or waiver of all liens arising or which may
arise out of his agreement or receipt in full or certification by the CONTRACTOR in a form
approved by ENGINEER-IN-CHARGE that all invoices for labour, materials, services have
been paid in lien thereof and if required by the ENGINEER-IN-CHARGE in any case an
affidavit that so far as the CONTRACTOR has knowledge or information the releases and
receipts include all the labour and material for which a lien could be filled.

4 CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of
two years after the issue of FINAL CERTIFICATE, from all liens and other encumbrances
against the EMPLOYER on account of debts or claims alleged to be due from the
CONTRACTOR or his SUB-CONTRACTOR to any person including SUB-
CONTRACTOR and on behalf of EMPLOYER will defend at his own expense, any claim or
litigation brought against the EMPLOYER or the CONTRACTOR in connection therewith.
CONTRACTOR shall defend or contest at his own expense any fresh claim or litigatioRsyiss

any person including his SUB-CONTRACTOR, till its satisfactory settlement even after the
expiry of two years from the date of issue of FINAL CERTIFICATE.

45 Delays by employer or his authorized agents:
| In case the CONTRACTOR's performance is delayed due to any act or omission on
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the part of the EMPLOYER or his authorized agents, then the CONTRACTOR shall be given
due extension of time for the completion of the WORK, to the extent such omission on the
part of the EMPLOYER has caused delay in the CONTRACTOR's performance of his
WORK.

] No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays
and extensions granted except as provided in TENDER DOCUMENT, where the
EMPLOYER reserves the right to seek indulgence of CONTRACTOR to maintain the agreed
Time Schedule of Completion. In such an event the CONTRACTOR shall be obliged for
working by CONTRACTOR's personnel for additional time beyond stipulated working hours
as also Sundays and Holidays and achieve the completion date/interim targets.

46 Payment if the contract is terminated:

8 If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of
GCC, the CONTRACTOR shall be paid by the EMPLOYER in so far as such amounts or
items shall not have already been covered by payments of amounts made to the
CONTRACTOR for the WORK executed and accepted by ENGINEER-IN-CHARGE prior
to the date of termination at the rates and prices provided for in the CONTRACT and in
addition to the following:

) The amount payable in respect of any preliminary items, so far as the Work or service
comprised therein has been carried out or performed and an appropriate portion as certified
by ENGINEER-IN- CHARGE of any such items or service comprised in which has been
partially carried out or performed.

i) Any other expenses which the CONTRACTOR has expended for performing the
WORK under the CONTRACT subject to being duly recommended by ENGINEER-IN-
CHARGE and approved by EMPLOYER for payment, based on documentary evidence of his
having incurred such expenses.

8 The CONTRACTOR will be further required to transfer the title and provide the
following in the manner and as directed by the EMPLOYER.
a) Any and all completed works.

b) Such partially completed WORK including drawings, information and CONTRACT
rights as the CONTRACTOR has specially performed, produced or acquired for the
performance of the CONTRACTOR.

47 No waiver of rights:
1 Neither the inspection by the EMPLOYER or any of their officials, employees, or

agents nor any order by the EMPLOYER for payment of money or any payment for or
acceptance of the whole or any part of the Work by the EMPLOYER nor any extension of
time, nor any possession taken by EMPLOYER shall operate as a waiver of any provision of
the CONTRACT, or of any power herein reserved to the EMPLOYER, or any
damages herein provided, nor shall any waiver of any breach in the CONTRACT be held to
be a waiver of any other subsequent breach.

48 Certificate not to affect right of employer and liability of contractor:

3 No interim payment certificate(s) issued by the Engineer-in- Charge of the
EMPLOYER, nor any sum paid on account by the EMPLOYER, nor any extension of time
for execution of the work granted by EMPLOYER shall affect or prejudice the rights of the
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Employer against the CONTRACTOR or relieve the CONTRACTOR of his obligations for
the due performance of the CONTRACT, or be interpreted as approval of the WORK done or
of the equipment supplied and no certificate shall create liability for the EMPLOYER to pay
for alterations, amendments, variations or additional works not ordered, in writing, by
EMPLOYER or discharge the liability of the CONTRACTOR for the payment of damages
whether due, ascertained, or certified or not or any sum against the payment of which he is
bound to indemnify the EMPLOYER.

49 Language and measures:

] All documents pertaining to the CONTRACT including Specifications, Schedules,
Notices, Correspondence, operating and maintenance Instructions, DRAWINGS, or any other
writing shall be written in English language. The Metric System of measurement shall be
used in the CONTRACT unless otherwise specified.

50 Transfer of title:

il The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on
to the EMPLOYER for all Supplies till the same are finally accepted by the EMPLOYER
after the successful completion of PERFORMANCE TEST and GUARANTEE TEST and
issue of FINAL CERTIFICATE.

However, the EMPLOYER shall have the lien on all such works performed as soon
as any advance or progressive payment is made by the EMPLOYER to the CONTRACTOR
and the CONTRACTOR shall not subject these works for use other than those intended under
this CONTRACT.

51 Release of information:

B The CONTRACTOR shall not communicate or use in advertising, publicity, sales
releases or in any other medium, photographs, or other reproduction of the Work under this
CONTRACT or description of the site dimensions, quantity , quality or other information,
concerning the Work unless prior written permission has been obtained from the
EMPLOYER.

52 Brand names:

52.1 The specific reference in the SPECIFICATIONS and documents to any material by
trade name, make or catalogue number shall be construed as establishing standard or quality
and performance and not as limited competition. However, TENDERER may offer other
similar equipments provided it meets the specified standard design and performance
requirements.

53 Completion of contract:

53.1  Unless otherwise terminated under the provisions of any other relevant clause, this
CONTRACT shall be deemed to have been completed at the expiration of the PERIOD OF
LIABILITY as provided for under the CONTRACT.

54 Spares:
541 The CONTRACTOR shall furnish to the EMPLOYER all spares required for
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COMMISSIONING of the plants, recommendatory and/or mandatory spares, which are
required essential by the manufacturer/supplier. The same shall be delivered at SITE,
3(Three) months before COMMISSIONING. Also the CONTRACTOR should furnish the
manufacturing drawings for fast wearing spares.
542  The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of
the equipments, plants and machineries go out of production of spare parts for the equipment
furnished and erected by him, he shall give at least twelve (12) months' advance notice to the
EMPLOYER, so that the latter may order his requirement of spares in one lot, if he so
desires.

SECTION-V PERFORMANCE OF WORK
55 Execution of work:
55.1  All the Works shall be executed in strict conformity with the provisions of the
CONTRACT Documents and with such explanatory detailed drawings, specification and
instructions as may be furnished from time to time to the CONTRACTOR by the
ENGINEER-IN-CHARGE whether mentioned in the CONTRACT or not. The
CONTRACTOR shall be responsible for ensuring that works throughout are executed in the
most substantial, proper and workmanlike manner with the quality of material and
workmanship in strict accordance with the SPECIFICATIONS and to the entire satisfaction
of the ENGINEER-IN-CHARGE. The CONTRACTOR shall provide all necessary materials
equipment labour etc. for execution and maintenance of WORK till completion unless
otherwise mentioned in the CONTRACT.

56 Co-ordination and inspection of work:

56.1  The coordination and inspection of the day-to-day work under the CONTRACT shall
be the responsibility of the ENGINEER-IN-CHARGE. The written instruction regarding any
particular job will normally be passed by the ENGINEER-IN-CHARGE or his authorized
representative. A work order book will be maintained by the CONTRACTOR for each sector
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in which the aforesaid written instructions will be entered. These will be signed by the
CONTRACTOR or his authorized representative by way of acknowledgement within 12
hours.

57 Work in monsoon and dewatering:

57.1  Unless otherwise specified elsewhere in the tender, the execution of the WORK may
entail working in the monsoon also. The CONTRACTOR must maintain a minimum labour
force as may be required for the job and plan and execute the construction and erection
according to the prescribed schedule. No extra rate will be considered for such work in
monsoon.

57.2  During monsoon and other period, it shall be the responsibility of the
CONTRACTOR to keep the construction work site free from water at his own cost.

58 Work on Sundays and Holidays:

58.1  For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach
the ENGINEER-IN-CHARGE or his representative at least two days in advance and obtain
permission in writing. The CONTRACTOR shall observe all labour laws and other statutory
rules and regulations in force. In case of any violations of such laws, rules and regulations,
consequence if any, including the cost thereto shall be exclusively borne by the
CONTRACTOR and the EMPLOYER shall have no liability whatsoever on this account.

59 General conditions for construction and erection work:

59.1  The working time at the site of work is 48 hours per week. Overtime work is
permitted in cases of need and the EMPLOYER will not compensate the same. Shift working
at 2 or 3 shifts per day will become necessary and the CONTRACTOR should take this
aspect into consideration for formulating his rates for quotation. No extra claims will be
entertained by the EMPLOYER no this account. For carrying out work beyond working
hours the CONTRACTOR will approach the ENGINEER-IN-CHARGE or his authorized
representative and obtain his prior written permission.

59.2  The CONTRACTOR must arrange for the placement of workers in such a way that
the delayed completion of the WORK or any part thereof for any reason whatsoever will not
affect their proper employment. The EMPLOYER will not entertain any claim for idle time
payment whatsoever.

59.3 The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- CHARGE
reports at regular intervals regarding the state and progress of WORK. The details and
Proforma of the report will mutually be agreed after the award of CONTRACT. The
CONTRACTOR shall provide display boards showing progress and labour strengths at
worksite, as directed by the ENGINEER-IN-CHARGE.

60 Alterations in specifications, design and extra works:
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60.1 The WORK covered under this CONTRACT having to be executed by the
CONTRACTOR on a lumpsum firm price/item rate quoted by him, the EMPLOYER will not
accept any proposals for changes in VALUE OF CONTRACT or extension in time on
account of any such changes which may arise to the CONTRACTOR's scope of WORK as a
result of detailed Engineering and thereafter during the execution of WORK. The only
exception to this will be a case where the EMPLOYER requests in writing to the
CONTRACTOR to upgrade the SPECIFICATIONS or the size of any major pieces of
equipments, plant or machinery beyond what is normally required to meet the scope of
WORK as defined in the CONTRACT DOCUMENT. In such cases, a change order will be
initialed by the CONTRACTOR at the appropriate time for the EMPLOYER's prior approval
giving the full back-up data for their review and for final settlement of any impact on price
within 30 (thirty) days thereafter.

60.2 The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from,
additions to or substitutions for, the Schedule of Rates, the original specifications, drawings,
designs and instructions that may appear to him to be necessary or advisable during the
progress of the WORK and the CONTRACTOR shall be bound to carry out the such altered/
extra/ new items of WORK in accordance with any instructions which may be given to him in
writing signed by the ENGINEER-IN- CHARGE, and such alterations, omissions, additions
or substitutions shall not invalidate the CONTRACT and any altered, additional or
substituted work which the CONTRACTOR may be directed to do in the manner above
specified as part of the WORK shall be carried out by the CONTRACTOR on the same
conditions in all respects on which he agreed to do the main WORK. The time of completion
of WORK may be extended for the part of the particular job at the discretion of the
ENGINEER-IN- CHARGE, for only such alterations, additions or substitutions of the
WORK, as he may consider as just and reasonable. The rates for such additional, altered or
substituted WORK under this clause shall be worked out in accordance with the following
provisions:-

I For Item Rate Contract

a) If the rates for the additional, altered or substituted WORK are specified in the
CONTRACT for the WORK, the CONTRACTOR is bound to carry on the additional, altered
or substituted WORK at the same rates as are specified in the CONTRACT.

b) If the rates for the additional, altered or substituted WORK are not specifically
provided in the CONTRACT for the WORK, the rates will be derived from the rates for
similar class of WORK as are specified in the CONTRACT for the WORK. The opinion of
the ENGINEER-IN- CHARGE, as to whether or not the rates can be reasonably so derived
from the items in this CONTRACT will be final and binding on the CONTRACTOR

C) If the rates for the altered, additional or substituted WORK cannot be determined in
the manner specified in sub-clause(s) and (b) above, then the CONTRACTOR shall, within 7
days of the date of receipt of order to carry out the WORK, inform the ENGINEER IN
CHARGE
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CHARGE of the rates which it is his intention to charge for such class of WORK, supported
by analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE shall determine
the rate or rates on the basis of the prevailing market rates, labour cost at schedule of labour
rates plus 10% to cover contractor's supervision, overheads and profit and pay the
CONTRACTOR accordingly. The opinion of the ENGINEER- IN-CHARGE as to current
market rates of materials and the quantum of labour involved per unit of measurement will be
final and binding on the CONTRACTOR

d) Where the item of work will be executed through nominated specialist agency as
approved by the ENGINEER-IN-CHARGE, then the actual amount paid to such nominated
agency supported by documentary evidence and as certified by ENGINEER-IN-CHARGE
shall be considered plus 10% (ten percent) to cover all contingencies, overhead, profits to
arrive at the rates.

e) Provisions contained in the Sub-clause (a) & (d) above shall, however, not apply for
the following:- Where the value of additions of new items together with the value of
alterations, additions/deletions or substitutions does not exceed by or is not less than
plus/minus (+)25% of the VALUE OF CONTRACT. The item rates in the Schedule of Rates
shall hold good for all such variations between the above mentioned limits, irrespective of
any increase/decrease of quantities in the individual items of Schedule of Rates. Where the
value of addition of new items together with the value of alterations, additions/deletions or
substitutions reduces more than 25% of the contract value but is within the following limits
the tenderer shall be paid compensation for decrease in the value of work, as follows: S.No.
Range of Variation Percentage compensation for decrease in the value of work in the
respective range. a) Beyond (+) 25% No increase and/or upto& inclusive of decrease shall be
(+) 50% applicable for the Schedule of Rates (The rates quoted for this increase shall be
valid). b) Beyond (-) 25% upto&For reduction beyond inclusive of (-) 50% 25%contractor
shall be compensated by an amount equivalent to 10% of the reduction in value of the
contract as awarded. For example if the actual contract value is 70% of awarded value then
compensation shall be 10% of (75-70) i.e. 0.5% of awarded contract value.

Il. For Lump sum Contracts: CONTRACTOR shall, within 7 days of the date of receipt
of order to carry out the WORK, inform the ENGINEER-IN- CHARGE of the rates which it
is his intention to charge for such class of WORK, supported by analysis of the rate or rates
claimed, and the ENGINEER-IN-CHARGE shall determine the rate or rates on the basis of
the prevailing market rates, labour cost at schedule of labour rates plus 10% to cover
contractor's supervision, overheads and profit and pay the CONTRACTOR accordingly. The
opinion of the ENGINEER- IN-CHARGE as to current market rates of materials and the
quantum of labour involved per unit of measurement will be final and binding on the
CONTRACTOR.

61 Drawings to be supplied by the employer
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61.1 The drawings attached with tender are only for the general guidance to the
CONTRACTOR to enable him to visualize the type of work contemplated and scope of work
involved. The CONTRACTOR will be deemed to have studied the DRAWINGS and formed
an idea about the WORK involved.

61.2  Detailed working drawings on the basis of which actual execution of the WORK is to
proceed, will be furnished from time to time during the progress of the work. The
CONTRACTOR shall be deemed to have gone through the DRAWINGS supplied to him
thoroughly and carefully and in conjunction with all other connected drawings and bring to
the notice of the ENGINEER-IN-CHARGE discrepancies, if any, therein before actually
carrying out the Work.

61.3  Copies of all detailed working drawings relating to the WORK shall be kept at the
CONTRACTOR's office on the site and shall be made available to the ENGINEER-IN-
CHARGE at any time during the CONTRACT. The drawings and other documents issued by
the EMPLOYER shall be returned to the EMPLOYER on completion of the WORK.

62 Drawings to be supplied by the contractor:

62.1  The drawings/date which are to be furnished by the CONTRACTOR are enumerated
in the special conditions of contract, and shall be furnished within the specified time.

62.2  Where approval/review of drawings before manufacture/ construction/fabrication has
been specified, it shall be CONTRACTOR's responsibility to have these drawings prepared
as per the directions of ENGINEER-IN-CHARGE and got approved before proceeding with
manufacture/construction/fabrication as the case may be. Any change that may have become
necessary in these drawings during the execution of the work shall have to be carried out by
the CONTRACTOR to the satisfaction of ENGINEER-IN-CHARGE at no extra cost. All
final drawings shall bear the certification stamp as indicated below duly signed by both the

CONTRACTOR and ENGINEER-IN-CHARGE. "Certified true for
(Name of Work) Agreement
No. Signed: (CONTRACTOR)

(ENGINEER-IN-CHARGE)

62.3 The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the
ENGINEER-IN-CHARGE as far as practicable within 3 (Three) weeks and shall be modified
by the CONTRACTOR, if any modifications and/or corrections are required by the
ENGINEER-IN-CHARGE. The CONTRACTOR shall incorporate such modifications and/or
corrections and submit the final drawings for approval. Any delays arising out of failure by
the CONTRACTOR to rectify the drawing in good time shall not alter the Contract
Completion Time.

624  As built drawings showing all corrections, adjustments etc. shall be furnished by the
CONTRACTOR in six copies and one transparent for record purposed to the EMPLOYER.

63 Setting out works:
63.1  The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four
corners of the Works site and a level bench mark and the CONTRACTOR shall set out the
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Works and shall provide an efficient staff for the purpose and shall be solely responsible for
the accuracy of such setting out.

63.2 The CONTRACTOR shall provide, fix and be responsible for the maintenance of all
stakes, templates, level marks, profiles and other similar things and shall take all necessary
precautions to prevent their removal or disturbance and shall be responsible for the
consequence of such removal or disturbance should the same take place and for their efficient
and timely reinstatement. The CONTRACTOR shall also be responsible for the maintenance
of all existing survey marks, boundary marks, distance marks and center line marks, either
existing or supplied and fixed by the CONTRACTOR The work shall be set out to the
satisfaction of the ENGINEER-IN-CHARGE. The approval there of joining with the
CONTRACTOR by the ENGINEER- IN-CHARGE in setting out the work, shall not relieve
the CONTRACTOR of any of his responsibility.

63.3  Before beginning the Works, the CONTRACTOR shall at his own cost, provide all
necessary reference and level posts, pegs, bamboos, flags, ranging rods, strings and other
materials for proper layout of the works in accordance with the schemes for bearing marks
acceptable to the ENGINEER-IN-CHARGE. The center, longitudinal or face lines and cross
lines shall be marked by means of small masonry pillars. Each pillar shall have distinct mark
at the centre to enable theodolite to be set over it. No work shall be started until all these
points are checked and approved by the ENGINEER-IN-CHARGE in writing but such
approval shall not relieve the CONTRACTOR of any of his responsibilities. The
CONTRACTOR shall also provide all labour, material and other facilities, as necessary, for
the proper checking of layout and inspection of the points during construction.

63.4  Pillars bearing geodetic marks located at the sites of units of WORKS under
construction should be protected and fenced by the CONTRACTOR

63.5  On completion of WORK, the CONTRACTOR must submit the geodetic documents
according to which the WORK was carried out.

64 Responsibility for level and alignment:

64.1 The CONTRACTOR shall be entirely and exclusively responsible for the horizontal
and vertical alignment, the levels and correctness of every part of the WORK and shall rectify
effectively any errors or imperfections therein, such rectifications shall be carried out by the
CONTRACTOR, at his own cost, when instructions are issued to that effect by the
ENGINEER- IN-CHARGE.

65 Materials to be supplied by contractor:

65.1  The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT
the whole of the materials required for the construction including steels, cement and other
building materials, tools, tackles, construction plant and equipment for the completion and
maintenance of the WORK except the materials which will be issued by the EMPLOYER

and shall make his own arrangement for procuring such materials and for the transport
thereof. The EMPLOYER may give necessary recommendation to the respective authority if so
desired by the CONTRACTOR but assumes no further responsibility of any natese.sibkeios
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EMPLOYER will insist on the procurement of materials which bear ISI stamp and/or which
are supplied by reputed suppliers.

65.2 The CONTRACTOR shall properly store all materials either issued to him or brought
by him to the SITE to prevent damages due to rain, wind, direct exposure to sun, etc. as also
from theft, pilferage, etc. for proper and speedy execution of his works. The CONTRACTOR
shall maintain sufficient stocks of all materials required by him.

65.3  No material shall be dispatched from the CONTRACTOR's stores before obtaining
the approval in writing of the ENGINEER-IN-CHARGE.

66 Stores supplied by the employer:

66.1  If the SPECIFICATION of the WORK provides for the use of any material of special
description to be supplied from the EMPLOYER's stores or it is required that the
CONTRACTOR shall use certain stores to be provided by the ENGINEER-IN-CHARGE,
such materials and stores, and price to be charged there for as hereinafter mentioned being so
far as practicable for the convenience of the CONTRACTOR, but not so as in any way to
control the meaning or effect of the CONTRACT, the CONTRACTOR shall be bound to
purchase and shall be supplied such materials and stores as are from time to time required to
be used by him for the purpose of the CONTRACT only. The sums due from the
CONTRACTOR for the value of materials supplied by the EMPLOYER will be recovered
from the running account bill on the basis of the actual consumption of materials in the works
covered and for which the running account bill has been prepared. After the completion of the
WORK, however, the CONTRACTOR has to account for the full quantity of materials
supplied to him as per relevant clauses in this document.

66.2  The value of the stores/materials as may be supplied to the CONTRACTOR by the
EMPLOYER will be debited to the CONTRACTOR's account at the rates shown in the
schedule of materials and if they are not entered in the schedule, they will be debited at cost
price, which for the purpose of the CONTRACT shall include the cost of carriage and all
other expenses whatsoever such as normal storage supervision charges which shall have
been incurred in obtaining the same at the EMPLOYER's stores. All materials so supplied to
the CONTRACTOR shall remain the absolute property of the EMPLOYER and shall not be
removed on any account from the SITE of the WORK, and shall be at all times open for
inspection to the ENGINEER-IN-CHARGE. Any such materials remaining unused at the
time of the completion or termination of the CONTRACT shall be returned to the
EMPLOYER's stores or at a place as directed by the ENGINEER-IN-CHARGE in perfectly
good condition at CONTRACTOR's cost.

67 Conditions for issue of materials:

67.1 Materials specified as to be issued by the EMPLOYER will be supplied to the
CONTRACTOR by the EMPLOYER form his stores. It shall be responsibility of the
CONTRACTOR to take delivery of the materials and arrange for its loading, transport
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unloading at the SITE of WORK at his own cost. The materials shall be issued between the
working hours and as per the rules of the EMPLOYER as framed from time to time.

67.2 The CONTRACTOR shall bear all incidental charges for the storage and safe
custody of materials at site after these have been issued to him.

67.3  Materials specified as to be issued by the EMPLOYER shall be issued in standard
sizes as obtained from the manufacturers.

674  The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for
storing the materials safe against damage by rain, dampness, fire, theft etc. He shall also
employ necessary watch and ward establishment for the purpose.

67.5 It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the
time of taking delivery and satisfy himself that they are in good condition. After the materials
have been delivered by the EMPLOYER, it shall be the responsibility of the CONTRACTOR
to keep them in good condition and if the materials are damaged or lost, at any time, they
shall be repaired and/or replaced by him at his own cost according to the instructions of the
ENGINEER-IN-CHARGE.

67.6 The EMPLOYER shall not be liable for delay in supply or non-supply of any
materials which the EMPLOYER has undertaken to supply where such failure or delay is due
to natural calamities, act of enemies, transport and procurement difficulties and any
circumstances beyond the control of the EMPLOYER. In no case, the CONTRACTOR shall
be entitled to claim any compensation or loss suffered by him on this account.

67.7 It shall be responsibility of the CONTRACTOR to arrange in time all materials
required for the WORK other than those to be supplied by the EMPLOYER. If, however, in
the opinion of the ENGINEER-IN-CHARGE the execution of the WORK is likely to be
delayed due to the CONTRACTOR's inability to make arrangements for supply of materials
which normally he has to arrange for, the ENGINEER-IN-CHARGE shall have the right at
his own discretion to issue such materials, if available with the EMPLOYER or procure the
materials from the market or as elsewhere and the CONTRACTOR will be bound to take
such materials at the rates decided by the ENGINEER-IN-CHARGE. This, however, does not
in any way absolve the CONTRACTOR from responsibility of making arrangements for the
supply of such materials in part or in full, should such a situation occur nor shall this
constitute a reason for the delay in the execution of the WORK.

67.8  None of the materials supplied to the CONTRACTOR will be utilized by the
CONTRACTOR for manufacturing item which can be obtained as supplied from standard
manufacturer in finished form.

679 The CONTRACTOR shall, if desired by the ENGINEER- IN-CHARGE, be required
to execute an Indemnity Bond in the prescribed form for safe custody and accounting of all
materials issued by the EMPLOYER.
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67.10 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE sufficiently in
advance a statement showing his requirement of the quantities of the materials to be supplied
by the EMPLOYER and the time when the same will be required by him for the works, so as
to enable the ENGINEER-IN-CHARGE to make necessary arrangements for procurement
and supply of the material.

67.11 Account of the materials issued by the EMPLOYER shall be maintained by
CONTRACTOR indicating the daily receipt, consumption and balance in hand. This account
shall be maintained in a manner prescribed by the ENGINEER-IN-CHARGE along with all
connected papers viz. requisitions, issues, etc., and shall be always available for inspection in
the CONTRACTOR's office at SITE.

67.12 The CONTRACTOR should see that only the required quantities of materials are got
issued. The CONTRACTOR shall not be entitled to cartage and incidental charges for
returning the surplus materials, if any, to the stores wherefrom they were issued or to the
place as directed by the ENGINEER-IN-CHARGE.

67.13 Materials/Equipment(s) supplied by EMPLOYER shall not be utilized for any
purpose(s) than issued for.

68 Material procured with assistance of employer/return of surplus:

68.1  Notwithstanding anything contained to the contrary in any or all the clauses of this
CONTRACT where any materials for the execution of the CONTRACT are procured with
the assistance of the EMPLOYER either by issue from EMPLOYER's stock or purchases
made under order or permits or licenses issued by Government, the CONTRACTOR shall
hold the said materials as trustee for the EMPLOYER and use such materials economically
and solely for the purpose of the CONTRACT and not dispose them off without the
permission of the EMPLOYER and return, if required by the ENGINEER-IN-CHARGE,
shall determine having due regard to the condition of the materials. The price allowed to the
CONTRACTOR, however, shall not exceed the amount charged to him excluding the storage
charges, if any. The decision of the ENGINEER-IN-CHARGE shall be final and conclusive
in such matters. In the event of breach of the aforesaid condition, the CONTRACTOR shall,
in terms of the licenses or permits and/or criminal breach of trust, be liable to compensate the
EMPLOYER at double rate or any higher rate, in the event of those materials at that time
having higher rate or not being available in the market, then any other rate to be determined
by the ENGINEER-IN-CHARGE and his decision shall be final and conclusive.

69 Materials obtained from dismantling:

69.1  If the CONTRACTOR in the course of execution of the WORK is called upon to
dismantle any part for reasons other than those stipulated in Clauses 74 and 77 hereunder, the
materials obtained in the WORK of dismantling etc., will be considered as the EMPLOYER's
property and will be disposed off to the best advantage of the EMPLOYER.

70 Articles of value found:
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70.1  All gold, silver and other minerals of any description and all precious stones, coins,
treasure relics, antiquities and other similar things which shall be found in, under or upon the
SITE, shall be the property of the EMPLOYER and the CONTRACTOR shall duly preserve
the same to the satisfaction of the ENGINEER-IN-CHARGE and shall from time to time
deliver the same to such person or persons indicated by the EMPLOYER.

71 Discrepancies between instructions:

71.1  Should any discrepancy occur between the various instructions furnished to the
CONTRACTOR, his agent or staff or any doubt arises as to the meaning of any such
instructions or should there be any misunderstanding between the CONTRACTOR's staff and
the ENGINEER-IN- CHARGE's staff, the CONTRACTOR shall refer the matter
immediately in writing to the ENGINEER-IN-CHARGE whose decision thereon shall be
7final and conclusive and no claim for losses alleged to have been caused by such
discrepancies between instructions, doubts, or misunderstanding shall in any event be
admissible.

72 Action where no specification is issued:

72.1  In case of any class of WORK for which there is no SPECIFICATION supplied by
the EMPLOYER as mentioned in the Tender Documents such WORK shall be carried out in
accordance with Indian Standard Specifications and if the Indian Standard Specifications do
not cover the same, the WORK should be carried out as per standard Engineering Practice
subject to the approval of the ENGINEER-IN-CHARGE.

73 Inspection of works:

73.1  The ENGINEER-IN-CHARGE will have full power and authority to inspect the
WORK at any time wherever in progress either on the SITE or at the CONTRACTOR's
premises/workshops wherever situated, premises/ workshops of any person, firm or
corporation where WORK in connection with the CONTRACT may be in hand or where
materials are being or are to be supplied, and the CONTRACTOR shall afford or procure for
the ENGINEER-IN- CHARGE every facility and assistance to carry out such inspection. The
CONTRACTOR shall, at all time during the usual working hours and at all other time at
which reasonable notice of the intention of the ENGINEER-IN- CHARGE or his
representative to visit the WORK shall have been given to the CONTRACTOR, either
himself be present or receive orders and instructions, or have a responsible agent duly
accredited in writing, present for the purpose. Orders given to the CONTRACTOR's agent
shall be considered to have the same force as if they had been given to the CONTRACTOR
himself. The CONTRACTOR shall give not less than seven days notice in writing to the
ENGINEER-IN-CHARGE before covering up or otherwise placing beyond reach of
inspection and measurement of any work in order that the same may be inspected and
measured. In the event of breach of above the same shall be uncovered at CONTRACTOR's
expense for carrying out such measurement or inspection.
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73.2  No material shall be dispatched from the CONTRACTOR's stores before obtaining
the approval in writing of the Engineer-in-Charge. The CONTRACTOR is to provide at all
time during the progress of the WORK and the maintenance period, proper means of access
with ladders, gangways etc. and the necessary attendance to move and adopt as directed for
inspection or measurements of the WORK by the ENGINEER- IN-CHARGE.

73.3  The CONTRACTOR shall make available to the ENGINEER-IN- CHARGE free of
cost all necessary instruments and assistance in checking or setting out of WORK and in the
checking of any WORK made by the CONTRACTOR for the purpose of setting out and
taking measurements of WORK.

74 Tests for quality of work:

741 All workmanship shall be of the respective kinds described in the CONTRACT
DOCUMENTS and in accordance with the instructions of the ENGINEER-IN-CHARGE and
shall be subjected from time to time to such test at CONTRACTOR's cost as the
ENGINEER-IN-CHARGE may direct at the place of manufacture or fabrication or on the site
or at all or any such places. The CONTRACTOR shall provide assistance, instruments,
labour and materials as are normally required for examining, measuring and testing any
workmanship as may be selected and required by the ENGINEER-IN-CHARGE.

74.2  All the tests that will be necessary in connection with the execution of the WORK as
decided by the ENGINEER- IN-CHARGE shall be carried out at the field testing laboratory
of the EMPLOYER by paying the charges as decided by the EMPLOYER from time to time.
In case of non- availability of testing facility with the EMPLOYER, the required test shall be
carried out at the cost of CONTRACTOR at Government or any other testing laboratory as
directed by ENGINEER-IN-CHARGE.

74.3  If any tests are required to be carried out in conjunction with the WORK or materials
or workmanship not supplied by the CONTRACTOR, such tests shall be carried out by the
CONTRACTOR as per instructions of ENGINEER-IN-CHARGE and cost of such tests shall
be reimbursed by the EMPLOYER.

75 Samples for approval:

751 The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval,
when requested or if required by the specifications, adequate samples of all materials and
finished to be used in the WORK. Such samples shall be submitted before the WORK is
commenced and in ample time to permit tests and examinations thereof. All materials
furnished and finishes applied in actual WORK shall be fully equal to the approved samples.

76 Action and compensation in case of bad work:

76.1  If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed
with unsound, imperfect or unskilled workmanship, or with materials of any inferior
description, or that any materials or articles provided by the CONTRACTOR for the execution
of the WORK are unsound, or of a quality inferior to that contracted

For otherwise not in accordance with the CONTRACT, the CONTRACTOR shall on demand
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in writing from the ENGINEER-IN-CHARGE or his authorized representative specifying the
WORK, materials or articles complained of notwithstanding that the same may have been
inadvertently passed, certified and paid for, forthwith rectify or remove and reconstruct the
WORK so specified and provide other proper and suitable materials or articles at his own
cost and in the event of failure to do so within the period specified by the ENGINEER-IN-
CHARGE in his demand aforesaid, the CONTRACTOR shall be liable to pay compensation
at the rate of 1 % (One percent) of the estimated cost of the whole WORK, for every week
limited to a maximum of 10% (ten percent) of the value of the whole WORK, while his
failure to do so shall continue and in the case of any such failure the ENGINEER-IN-
CHARGE may on expiry of notice period rectify or remove and re-execute the WORK or
remove and replaced with others, the materials or articles complained of to as the case may
be at the risk and expense in all respects of the CONTRACTORThe decision of the
Engineering-in-charge as to any question arising under this clause shall be final and
conclusive.

77 Suspension of works:

77.1  Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if
ordered in writing by the ENGINEER-IN-CHARGE, or his representative, temporarily
suspend the WORKS or any part thereof for such written order, proceed with the WORK
therein ordered to be suspended until, he shall have received a written order to proceed
therewith. The CONTRACTOR shall not be entitled to claim compensation for any loss or
damage sustained by him by reason of temporary suspension of the WORKS aforesaid. An
extension of time for completion, corresponding with the delay caused by any such
suspension of the WORKS as aforesaid will be granted to the ONTRACTOR should he apply
for the same provided that the suspension was not consequent to any default or failure on the
part of the CONTRACTOR.

77.2  In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-
CHARGE, for a period of more than two months, the CONTRACTOR shall have the option
to terminate the CONTRACT.

78 Employer may do part of work:

78.1  Upon failure of the CONTRACTOR to comply with any instructions given in
accordance with the provisions of this CONTRACT the EMPLOYER has the alternative
right, instead of assuming charge of entire WORK, to place additional labour force, tools,
equipments and materials on such parts of the WORK, as the EMPLOYER may designate or
also engage another CONTRACTOR to carry out the WORK. In such cases, the
EMPLOYER shall deduct from the amount which otherwise might become due to the
CONTRACTOR, the cost of such work and material with ten percent (10%) added to cover
all departmental charges and should the total amount thereof exceed the amount due to the
CONTRACTOR, the CONTRACTOR shall pay the difference to the EMPLOYER.
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79 Possession prior to completion:

79.1 The ENGINEER-IN-CHARGE shall have the right to take possession of or use any
completed or partially completed WORK or part of the WORK. Such possession or use shall
not be deemed to be an acceptance of any work completed in accordance with the
CONTRACT agreement. If such prior possession or use by the ENGINEER-IN- CHARGE
delays the progress of WORK, equitable adjustment in the time of completion will be made
and the CONTRACT agreement shall be deemed to be modified accordingly.

80 Defects Liability Period (Twelve months period of liability from the date of issue
of completion certificate):

80.1 The CONTRACTOR shall guarantee the installation/WORK for a period of 12
months from the date of completion ofWORK as certified by the ENGINEER-IN-CHARGE
which is indicated in the Completion Certificate. Any damage or defect that may arise or lie
undiscovered at the time of issue of Completion Certificate, connected in any way with the
equipment or materials supplied by him or in the workmanship, shall be rectified or replaced
by the CONTRACTOR at his own expense as deemed necessary by the ENGINEER-IN-
CHARGE or in default, the ENGINEER- IN-CHARGE may carry out such works by other
work and deduct actual cost incurred towards labour, supervision and materials consumables
or otherwise plus 100% towards overheads (of which the certificate of ENGINEER-IN-
CHARGE shall be final) from any sums that may then be or at any time thereafter, become
due to the CONTRACTOR or from his Contract Performance Security, or the proceeds of
sale thereof or a sufficient part on thereof.

80.2  If the CONTRACTOR feels that any variation in WORK or in quality of materials or
proportions would be beneficial or necessary to fulfill the guarantees called for, he shall bring
this to the notice of the ENGINEER- IN-CHARGE in writing. If during the period of liability
any portion of the WORK/equipment, is found defective and is rectified/ replaced, the period
of liability for such equipment/ portion of WORK shall be operative from the date such
rectification/ replacement are carried out and Contract Performance Guarantee shall be
furnished separately for the extended period of liability for that portion of WORK/ equipment
only. Notwithstanding the above provisions the supplier's, guarantees/warrantees for the
replaced equipment shall also be passed on to the EMPLOYER.

80.3 LIMITATION OF LIABILITY Notwithstanding anything contrary contained herein,
the aggregate total liability of CONTRACTOR under the Agreement or otherwise shall be
limited to 100% of Agreement / Contract Value. However, neither party shall be liable to the
other party for any indirect and consequential damages, loss of profits or loss of production.

81 Care of works:

81.1  From the commencement to completion of the WORK, the CONTRACTOR shall
take full responsibility for the care for all works including all temporary works and in case
any damages, loss or injury shall happen to the WORK or to any part thereof or to any
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temporary works from any cause whatsoever, shall at his own cost repair and make good the
same so that at completion the WORK shall be in good order and in conformity in every
respects with the requirement of the CONTRACT and the ENGINEER-IN- CHARGE's
instructions.

812 DEFECTS PRIOR TO TAKING OVER: If at any time, before the WORK is taken
over, the ENGINEER-IN-CHARGE shall: a) Decide that any works done or materials used
by the CONTRACTOR or by any SUB-CONTRACTOR is defective or not in accordance
with the CONTRACT, or that the works or any portion thereof are defective, or do not fulfill
the requirements of CONTRACT (all such matters being hereinafter, called "Defects' in this
clause), and b) As soon as reasonably practicable, gives to the CONTRACTOR notice in
writing of the said decision, specifying particulars of the defects alleged to exist or to have
occurred, then the CONTRACTOR shall at his own expenses and with all speed make good
the defects so specified. In case CONTRACTOR shall fail to do so, the EMPLOYER may
take, at the cost of the CONTRACTOR, such steps as may in all circumstances, be reasonable
to make good such defects. The expenditure so incurred by the EMPLOYER will be
recovered from the amount due to the CONTRACTOR. The decision of the ENGINEER-IN-
CHARGE with regard to the amount to be recovered from the CONTRACTOR will be final
and binding on the CONTRACTORAS soon as the WORK has been completed in accordance
with the CONTRACT (except in minor respects that do not affect their use for the purpose
for which they are intended and except for maintenance there of provided in clause 80.1 of
General Conditions of Contract) and have passed the tests on completion, the ENGINEER-
IN-CHARGE shall issue a certificate (hereinafter called Completion Certificate) in which he
shall certify the date on which the WORK have been so completed and have passed the said
tests and the EMPLOYER shall be deemed to have taken over the WORK on the date so
certified. If the WORK has been divided into various groups in the CONTRACT, the
EMPLOYER shall be entitled to take over any group or groups before the other or others and
there upon the ENGINEER-IN-CHARGE shall issue a Completion Certificate which will,
however, be for such group or groups so taken over only. In such an event if the group
[section/ part so taken over is related, to the integrated system of the work, not withstanding
date of grant of Completion Certificate for group/ section/ part. The period of liability in
respect of such group/ section/ part shall extend 12 (twelve) months from the date of
completion of WORK.

813 DEFECTS AFTER TAKING OVER: In order that the CONTRACTOR could
obtain a COMPLETION CERTIFICATE he shall make good, with all possible speed, any
defect arising from the defective materials supplied by the CONTRACTOR or workmanship
or any act or omission of the CONTRACT or that may have been noticed or developed, after
the works or groups of the works has been taken over, the period allowed for carrying out
such WORK will be normally one month. If any defect be not remedied within a reasonable
time, the EMPLOYER may proceed to do the WORK at CONTRACTOR's risk and expense
and deduct from the final bill such amount as may be decided by the EMPLOYER. If by
reason of any default on the part of the CONTRACTOR a COMPLETION CERTIFICATE
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has not been issued in respect of any portion of the WORK within one month after the date
fixed by the CONTRACT for the completion of the WORK, the EMPLOYER shall be at
liberty to use the WORK or any portion thereof in respect of which a completion certificate
has not been issued, provided that the WORK or the portion thereof so used as aforesaid shall
be afforded reasonable opportunity for completing these works for the issue of Completion
Certificate.

82 Guarantee/transfer of guarantee:

82.1  For works like water-proofing, acid and alkali resisting materials, pre-construction
soil treatment against termite or any other specialized works etc. the CONTRACTOR shall
invariably engage SUB-CONTRACTORS who are specialists in the field and firms of repute
and such a SUB-CONTRACTOR shall furnish guarantees for their workmanship to the
EMPLOYER, through the CONTRACTOR. In case such a SUB-CONTRACTOR/ firm is not
prepared to furnish a guarantee to the EMPLOYER, the CONTRACTOR shall give that
guarantee to the EMPLOYER directly.

83 Training of employer’s personnel:

831 The CONTRACTOR undertakes to provide training to Engineering personnel
selected and sent by the EMPLOYER at the works of the CONTRACTOR without any cost
to the EMPLOYER. The period and the nature of training for the individual personnel shall
be agreed upon mutually between the CONTRACTOR and the EMPLOYER. These
engineering personnel shall be given special training at the shops, where the equipment will
be manufactured and/ or in their collaborator's works and where possible, in any other plant
where equipment manufactured by the CONTRACTOR or his collaborators is under
installation or test to enable those personnel to become familiar with the equipment being
furnished by the CONTRACTOREMPLOYER shall bear only the to and fro fare of the said
engineering personnel.

84 Replacement of defective parts and materials:

84.1  If during the progress of the WORK, EMPLOYER shall decide and inform in writing
to the CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of the
plant unsound or imperfect or has furnished plant inferior to the quality specified, the
CONTRACTOR on receiving details of such defects or deficiencies shall at his own expenses
within 7 (seven) days of his receiving the notice, or otherwise within such time as may be
reasonably necessary for making it good, proceed to alter, re-construct or remove such work
and furnish fresh equipmentsupto the standards of the specifications. In case the
CONTRACTOR fails to do so, EMPLOYER may on giving the CONTRACTOR 7 (seven)
day's notice in writing of his intentions to do so, proceed to remove the portion of the WORK
so complained of and at the cost of CONTRACTOR's, perform all such works or furnish all
such equipments provided that nothing in the clause shall be deemed to deprive the
EMPLOYER of or affect any rights under the CONTRACT, the EMPLOYER may otherwise
have in respect of such defects and deficiencies.

842 The CONTRACTOR's full and extreme liability under this clause shall be satisfied by
the payments to the EMPLOYER of the extra cost, of such replacements
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including erection/installation as provided for in the CONTRACT; such extra cost being the
ascertained difference between the price paid by the EMPLOYER for such replacements and
the CONTRACT price portion for such defective plants and repayments of any sum paid by
the EMPLOYER to the CONTRACTOR in respect of such defective plant. Should the
EMPLOYER not so replace the defective plant the CONTRACTOR's extreme liability under
this clause shall be limited to the repayment of all such sums paid by the EMPLOYER under
the CONTRACT for such defective plant.

85 Indemnity

85.1  If any action is brought before a Court, Tribunal or any other Authority against the
Employer or an officer or agent of the EMPLOYER, for the failure, omission or neglect on
the part of the CONTRACTOR to perform any acts, matters, covenants or things under the
CONTRACT, or damage or injury caused by the alleged omission or negligence on the part
of the CONTRACTOR, his agents, representatives or his SUB- CONTRACTOR's, or in
connection with any claim based on lawful demands of SUB-CONTRACTOR's workmen
suppliers or employees, the CONTRACTOR, shall in such cases indemnify and keep the
EMPLOYER and/or their representatives harmless from all losses, damages, expenses or
decrees arising out of such action.

86 Construction aids, equipments, tools & tackles:

86.1 CONTRACTOR shall be solely responsible for making available for executing the
WORK, all requisite CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and
the like, all Tools, Tackles and Testing Equipment and Appliances, including imports of such
equipment etc. as required. In case of import of the same the rates applicable for levying of
Custom Duty on such Equipment, Tools, & Tackles and the duty drawback applicable
thereon shall be ascertained by the CONTRACTOR from the concerned authorities of
Government of India. It shall be clearly understood that EMPLOYER shall not in any way be
responsible for arranging to obtain Custom Clearance and/or payment of any duties and/or
duty draw backs etc. for such equipments so imported by the CONTRACTOR and the
CONTRACTOR shall be fully responsible for all taxes, duties and documentation with
regard to the same. Tenderer in his own interest may contact, for any clarifications in the
matter, concerned agencies/Dept./Ministries of Govt. of India. All clarifications so obtained
and interpretations thereof shall be solely the responsibility of the CONTRACTOR

SECTION-VI CERTIFICATES AND PAYMENTS
87 Schedule of rates and payments:

87.1 CONTRACTOR'S REMUNERATION: The price to be paid by the EMPLOYER
to CONTRACTOR for the whole of the WORK to be done and for the performance of all the
obligations undertaken by the CONTRACTOR under the CONTRACT DOCUMENTS shall
be ascertained by the application of the respective Schedule of Rates (the inclusive nature of
which is more particularly defined by way of application but not of limitation, with the
succeeding sub-clause of this clause) and payment to be made accordingly for the WORK
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actually executed and approved by the ENGINEERIN- CHARGE. The sum so ascertained
shall (excepting only as and to the extent expressly provided herein) constitute the sole and
inclusive remuneration of the CONTRACTOR under the CONTRACT and no further or
other payment whatsoever shall be or become due or payable to the CONTRACTOR under
the CONTRACT.

872 SCHEDULE OF RATES TO BE INCLUSIVE: The prices/rates quoted by the
CONTRACTOR shall remain firm till the issue of FINAL CERTIFICATE and shall not be
subject to escalation. Schedule of Rates shall be deemed to include and cover all costs,
expenses and liabilities of every description and all risks of every kind to be taken in
executing, completing and handing over the WORK to the EMPLOYER by the
CONTRACTORThe CONTRACTOR shall be deemed to have known the nature, scope,
magnitude and the extent of the WORK and materials required though the CONTRACT
DOCUMENT may not fully and precisely furnish them. Tenderer's shall make such provision
in the Schedule of Rates as he may consider necessary to cover the cost of such items of
WORK and materials as may be reasonable and necessary to complete the WORK. The
opinion of the ENGINEER-IN-CHARGE as to the items of WORK which are necessary and
reasonable for COMPLETION OF WORK shall be final and binding on the
CONTRACTOR, although the same may not be shown on or described specifically in
CONTRACT DOCUMENTS. Generality of this present provision shall not be deemed to cut
down or limit in any way because in certain cases it may and in other cases it may not be
expressly stated that the CONTRACTOR shall do or perform a work or supply articles or
perform services at his own cost or without addition of payment or without extra charge or
words to the same effect or that it may be stated or not stated that the same are included in
and covered by the Schedule of Rates.

873 SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS,
MATERIALS, LABOUR ETC.: Without in any way limiting the provisions of the
preceding sub-clause the Schedule of Rates shall be deemed to include and cover the cost of
all construction equipment, temporary WORK (except as provided for herein), pumps,
materials, labour, insurance, fuel, consumables, stores and appliances to be supplied by the
CONTRACTOR and all other matters in connection with each item in the Schedule of Rates
and the execution of the WORK or any portion thereof finished, complete in every respect
and maintained as shown or described in the CONTRACT DOCUMENTS or as may be
ordered in writing during the continuance of the CONTRACT.

874 SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS:
The Schedule of Rates (i.e., VALUE OF CONTRACT) shall be deemed to include and cover
the cost of all royalties and fees for the articles and processes, protected by letters, patent or
otherwise incorporated in or used in connection with the WORK, also all royalties, rents and
other payments in connection with obtaining materials of whatsoever kind for the WORK and

shall include an indemnity to the EMPLOYER which the CONTRACTOR hereby gives
against all actions, proceedings, claims, damages, costs and expenses arising from the
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incorporation in or use on the WORK of any such articles, processes or materials, octroi or
other municipal or local Board Charges, if levied on materials, equipment or machineries to
be brought to site for use on WORK shall be borne by the CONTRACTOR

875 SCHEDULE OF RATES TO COVER TAXES AND DUTIES: No exemption or
reduction of Customs Duties, GST , GST on works Contract quay or any port dues, transport
charges, stamp duties or Central or State Government or local Body or Municipal Taxes or
duties, taxes or charges (from or of any other body), whatsoever, will be granted or obtained,
all of which expenses shall be deemed to be included in and covered by the Schedule or
Rates. The CONTRACTOR shall also obtain and pay for all permits or other privileges
necessary to complete the WORK.

876 SCHEDULE OF RATES TO COVER RISKS OF DELAY: The Schedule of Rates
shall be deemed to include and cover the risk of all possibilities of delay and interference
with the CONTRACTOR's conduct of WORK which occur from any causes including orders
of the EMPLOYER in the exercise of his power and on account of extension of time granted
due to various reasons and for all other possible or probable causes of delay.

87.7 SCHEDULE OF RATES CANNOT BE ALTERED: For WORK under unit rate
basis, no alteration will be allowed in the Schedule of Rates by reason of works or any part of
them being modified, altered, extended, diminished or committed. The Schedule of Rates are
fully inclusive of rates which have been fixed by the CONTRACTOR and agreed to by the
EMPLOYER and cannot be altered. For lumpsum CONTRACTS, the payment will be made
according to the WORK actually carried out, for which purpose an item wise, or work wise
Schedule of Rates shall be furnished, suitable for evaluating the value of WORK done and
preparing running account bill. Payment for any additional work which is not covered in the
Schedule of Rates, shall only be released on issuance of change order.

88 Procedure for measurement and billing of work in progress:

88.1 BILLING PROCEDURE: Following procedures shall be adopted for billing of
works executed by the CONTRACTOR.

811 All measurements shall be recorded in sextuplicate on standard measurement sheets
supplied by EMPLOYER and submitted to EMPLOYER/CONSULTANT for scrutiny and
passing.

812 EMPLOYER/CONSULTANT shall scrutinize and check the measurements recorded
on the sheets and shall certify correctness of the same on the measurement sheets.

813 ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive
checks in accordance with the terms and conditions of the CONTRACTS, within 7 days of
submission of the bills, complete in all respects and send the same to the Employer to effect
payment to the CONTRACTOR
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814 GGPL shall make all endeavor to make payments of undisputed amount of the bills
submitted based on the joint measurements within 15 (Fifteen) days from the date of
certification by the Engineer-in-Charge.

815 Measurements shall be recorded as per the methods of measurement spelt out in
EMPLOYER/CONSULTANT  SPECIFICATIONS / CONTRACT DOCUMENT.
EMPLOYER/CONSULTANT shall be fully responsible for checking the measurements
quantitatively and qualitatively as recorded in the Measurement Books/ Bills.

816 While preparing the final bills overall measurements will not be taken again. Only
volume of work executed since the last measured bill alongwith summary of final
measurements will be considered for the final bill. However, a detailed check shall be made
as to missing measurements and in case there are any missing items or measurements the
same shall be recorded.

817 COMPUTERISED BILLING SYSTEM: GODAVARI GAS (P) LTD has
introduced Computerised Billing System whereby when the Bills are submitted in GGPL by a
Contractor, a receipt number is generated. The Contractor can know the status of the Bill
through GGPL"s website.

88.2 SECURED ADVANCE ON MATERIAL: Unless otherwise provided elsewhere in
the tender, no "Secured Advance' on security of materials brought to site for execution of
contracted items(s) shall be paid to the Contractor whatsoever.

88.3 DISPUTE IN MODE OF MEASUREMENT: In case of any dispute as to the mode
of measurement not covered by the CONTRACT to be adopted for any item of WORK, mode
of measurement as per latest Indian Standard Specifications shall be followed.

884 ROUNDING-OFF OF AMOUNTS: In calculating the amount of each item due to
the CONTRACTOR in every certificate prepared for payment, sum of less than 50 paise shall
be omitted and the total amount on each certificate shall be rounded off to the nearest rupees,
i.e., sum of less than 50 paise shall be omitted and sums of 50 paise and more upto one rupee
shall be reckoned as one rupee.

89 Lumpsum in tender:

89.1  The payment against any Lumpsum item shall be made only on completion of that
item as per the provision of the CONTRACT after certification by ENGINEER-IN-
CHARGE.

90 Running account payments to be regarded as advance:

90.1  All running account payments shall be regarded as payment by way of advance
against the final payment only and not as payments for WORK actually done and completed
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and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be
removed and taken away and reconstructed or re-erected or be considered as an admission of
the due performance of the CONTRACT, or any part thereof, in this respect, or of the
accruing of any claim by the CONTRACTOR, nor shall it conclude, determine or affect in
any way the powers of the EMPLOYER under these conditions or any of them as to the final
settlement and adjustment of the accounts or otherwise, or in any other way vary or affect the
CONTRACT. The final bill shall be submitted by the CONTRACTOR within one month of
the date of physical completion of the WORK, otherwise, the ENGINEER-IN-CHARGE's
certificate of the measurement and of total amount payable for the WORK accordingly shall
be final and binding on all parties

91 Notice of claims for additional payments:

91.1  Should the CONTRACTOR consider that he is entitled to any extra payment for any
extra/additional WORKS or MATERIAL change in original SPECIFICATIONS carried out
by him in respect of WORK he shall forthwith give notice in writing to the ENGINEER-IN-
CHARGE that he claims extra payment. Such notice shall be given to the ENGINEER-IN-
CHARGE upon which CONTRACTOR bases such claims and such notice shall contain full
particulars of the nature of such claim with full details of amount claimed. Irrespective of any
provision in the CONTRACT to the contrary, the CONTRACTOR must intimate his
intention to lodge claim on the EMPLOYER within 10 (ten) days of the commencement of
happening of the event and quantify the claim within 30 (thirty) days, failing which the
CONTRACTOR will lose his right to claim any compensation/reimbursement/damages etc.
or refer the matter to arbitration. Failure on the part of CONTRACTOR to put forward any
claim without the necessary particulars as above within the time above specified shall be an
absolute waiver thereof. No omission by EMPLOYER to reject any such claim and no delay
in dealing therewith shall be waiver by EMPLOYER of any of this rights in respect thereof.

91.2 ENGINEER-IN-CHARGE shall review such claims within a reasonably period of
time and cause to discharge these in a manner considered appropriate after due deliberations
thereon. However, CONTRACTOR shall be obliged to carry on with the WORK during the
period in which his claims are under consideration by the EMPLOYER, irrespective of the
outcome of such claims, where additional payments for WORKS considered extra are
justifiable in accordance with the CONTRACT provisions, EMPLOYER shall arrange to
release the same in the same manner as for normal WORK payments. Such of the extra works
so admitted by EMPLOYER shall be governed by all the terms, conditions, stipulations and
specifications as are applicable for the CONTRACT. The rates for extra works shall generally
be the unit rates provided for in the CONTRACT. In the event unit rates for extra works so
executed are not available as per CONTRACT, payments may either be released on day work
basis for which daily/hourly rates for workmen and hourly rates for equipment rental shall
apply, or on the unit rate for WORK executed shall be derived by interpolation/ extrapolation
of unit rates already existing in the CONTRACT. In all the matters pertaining to applicability
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of rate and admittance of otherwise of an extra work claim of CONTRACTOR the decision
of ENGINEER-IN-CHARGE shall be final and binding.

92 Payment of contractor's bill:

921  No payment shall be made for works estimated to cost less than Rs.10,000/- till the
whole of the work shall have been completed and a certificate of completion given. But in
case of works estimated to cost more than Rs.10,000/-, that CONTRACTOR on submitting
the bill thereof be entitled to receive a monthly payment proportionate to the part thereof
approved and passed by the ENGINEER-IN-CHARGE, whose certificate of such approval
and passing of the sum so payable shall be final and conclusive against the
CONTRACTORThis payment will be made after making necessary corrections/deductions as
stipulated elsewhere in the CONTRACT DOCUMENT for materials, Contract Performance
Security, taxes etc.

92.2  Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account
Payee cheque forwarding the same to registered office or the notified office of the
CONTRACTORIN no case will EMPLOYER be responsible if the cheque is mislaid or
misappropriated by unauthorized person/persons. In all cases, the CONTRACTOR shall
present his bill duly pre-receipted on proper revenue stamp payment shall be made in Indian
Currency.

92.3  In general payment of final bill shall be made to CONTRACTOR within 60 days of
the submission of bill on joint measurements, after completion of all the obligations under the
CONTRACT.

93 Receipt for payment:

93.1  Receipt for payment made on account of work when executed by a firm, must be
signed by a person holding due power of attorney in this respect on behalf of the
CONTRACTOR, except when the CONTRACTOR's are described in their tender as a
limited company in which case the receipts must be signed in the name of the company by
one of its principal officers or by some other person having authority to give effectual receipt
for the company.

94 Completion certificate:

941 APPLICATION FOR COMPLETION CERTIFICATE: When the
CONTRACTOR fulfils his obligation under Clause 81.1 he shall be eligible to apply for
COMPLETION CERTIFICATE. The ENGINEER-IN-CHARGE shall normally issue to the
CONTRACTOR the COMPLETION CERTIFICATE within one month after receiving any
application therefore from the CONTRACTOR after verifying from the completion
documents and satisfying himself that the WORK has been completed in accordance with and
as set out in the construction and erection drawings, and the CONTRACT DOCUMENTS.
The CONTRACTOR, after obtaining the COMPLETION CERTIFICATE, is eligible to
present the final bill for the WORK executed by him under the terms of CONTRACT.
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942 COMPLETION CERTIFICATE: Within one month of the completion of the
WORK in all respects, the CONTRACTOR shall be furnished with a certificate by the
ENGINEER-IN-CHARGE of such completion, but no certificate shall be given nor shall the
WORK be deemed to have been executed until all scaffolding, surplus materials and rubbish
is cleared off the SITE completely nor until the WORK shall have been measured by the
ENGINEER-IN-CHARGE whose measurement shall be binding and conclusive. The
WORKS will not be considered as complete and taken over by the EMPLOYER, until all the
temporary works, labour and staff colonies are cleared to the satisfaction of the ENGINEER-
IN-CHARGE. If the CONTRACTOR fails to comply with the requirements of this clause on
or before the date fixed for the completion of the WORK, the ENGINEER-IN-CHARGE may
at the expense of the CONTRACTOR remove such scaffolding, surplus materials and rubbish
and dispose off the same as he thinks fit and clean off such dirt as aforesaid, and the
CONTRACTOR shall forthwith pay the amount of all expenses so incurred and shall have no
claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum
actually realised by the sale thereof.

943 COMPLETION CERTIFICATE DOCUMENTS: For the purpose of Clause 94.0
the following documents will be deemed to form the completion documents:

0] The technical documents according to which the WORK was carried out. Six (6) sets
of construction drawings showing therein the modification and correction made during the
course of execution and signed by the ENGINEER-IN-CHARGE.

(in COMPLETION CERTIFICATE for "embedded' and "covered' up work.

(iif) Certificates of final levels as set out for various works.

W) Certificates of tests performed for various WORKS.

] Material appropriation, Statement for the materials issued by the EMPLOYER for the
WORK and list of surplus materials returned to the EMPLOYER's store duly supported by
necessary documents.

95 Final decision and final certificate:

95.1  Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE
being satisfied that the WORKS have been duly maintained by the CONTRACTOR during
monsoon or such period as hereinbefore provided in Clause 80 & 81 and that the
CONTRACTOR has in all respect duly made-up any subsidence and performed all his
obligations under the CONTRACT, the ENGINEER-IN- CHARGE shall (without prejudice
to the rights of the EMPLOYER to retain the provisions of relevant Clause hereof) otherwise
give a certificate herein referred to as the FINAL CERTIFICATE to that effect and the
CONTRACTOR shall not be considered to have fulfilled the whole of his obligations under
CONTRACT until FINAL CERTIFICATE shall have been given by the ENGINEER-IN-
CHARGE notwithstanding any previous entry upon the WORK and taking possession,
working or using of the same or any part thereof by the EMPLOYER.

96 Certificate and payments on evidence of completion:
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96.1 Except the FINAL CERTIFICATE, no other certificates or payments against a
certificate or on general account shall be taken to be an admission by the EMPLOYER of the
due performance of the CONTRACT or any part thereof or of occupancy or validity of any
claim by the CONTRACTOR

97 Deductions from the contract price:

971  All costs, damages or expenses which EMPLOYER may have paid or incurred,
which under the provisions of the CONTRACT, the CONTRACTOR is liable/will be liable,
will be claimed by the EMPLOYER. All such claims shall be billed by the EMPLOYER to
the CONTRACTOR regularly as and when they fall due. Such claims shall be paid by the
CONTRACTOR within 15 (fifteen) days of the receipt of the corresponding bills and if not
paid by the CONTRACTOR within the said period, the EMPLOYER may, then, deduct the
amount from any moneys due i.e., Contract Performance Security or becoming due to the
CONTRACTOR under the CONTRACT or may be recovered by actions of law or otherwise,
if the CONTRACTOR fails to satisfy the EMPLOYER of such claims.

SECTION-VII TAXES AND INSURANCE
98 Taxes, Duties, Octroietc:

98.1 The CONTRACTOR agrees to and does hereby accept full and exclusive liability for
the payment of any and all Taxes, Duties, including Excise duty, octroi etc. now or hereafter
imposed, increased, modified, all theGST, duties, octrois etc. now in force and hereafter
increased, imposed or modified, from time to time in respect of WORKS and materials and
all contributions and taxes for unemployment compensation, insurance and old age pensions
or annuities now or hereafter imposed by any Central or State Government authorities which
are imposed with respect to or covered by the wages, salaries, or other compensations paid to
the persons employed by the CONTRACTOR and the CONTRACTOR shall be responsible
for the compliance of all SUB-CONTRACTORS, with all applicable Central, State,
Municipal and local law and regulation and requirement of any Central, State or local
Government agency or authority. CONTRACTOR further agrees to defend, indemnify and
hold EMPLOYER harmless from any liability or penalty which may be imposed by the
Central, State or Local authorities by reason or any violation by CONTRACTOR or SUB-
CONTRACTOR of such laws, suits or proceedings that may be brought against the
EMPLOYER arising under, growing out of, or by reason of the work provided for by this
CONTRACT, by third parties, or by Central or State Government authority or any
administrative sub-division thereof. Tax deductions will be made as per the rules and
regulations in force in accordance with acts prevailing from time to time.

99 GST/ Composite scheme under GST :

99.1  Tenderer should quote all inclusive prices including the liability of GST/ Composite
scheme under GST whether on the works contract as a whole or in respect of bought out
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components used by the CONTRACTOR in execution of the CONTRACT. GGPL shall not
be responsible for any such liability of the CONTRACTOR in respect of this CONTRACT.

100  Statutory variations

100.1 Tenderer should quote prices inclusive of GST applicable on finished product. Any
statutory variations in GST on finished product during the contractual completion period,
shall be to the GGPL account for which the Contractor will furnish documentary evidence(s)
in support of their claims to GGPL. However, any increase in the rate of these taxes and
duties (GST beyond the contractual completion period shall be to Contractor's account and
any decrease shall be passed on to GGPL.

101 Insurance:

101.1 GENERAL CONTRACTOR shall at his own expense arrange secure and maintain
insurance with reputable insurance companies to the satisfaction of the EMPLOYER as
follows: CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be
necessary and to its full value for all such amounts to protect the WORKS in progress from
time to time and the interest of EMPLOYER against all risks as detailed herein. The form and
the limit of such insurance, as defined here in together with the under works thereof in each
case should be as acceptable to the EMPLOYER. However, irrespective of work acceptance
the responsibility to maintain adequate insurance coverage at all times during the period of
CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure in this regard
shall not relieve him of any of his responsibilities and obligations under CONTRACT. Any
loss or damage to the equipment, during ocean transportation, port/custom clearance, inland
and port handling, inland transportation, storage, erection and commissioning till such time
the WORK is taken over by EMPLOYER, shall be to the account of
CONTRACTORCONTRACTOR shall be responsible for preferring of all claims and make
good for the damage or loss by way of repairs and/or replacement of the parts of the Work
damaged or lost. CONTRACTOR shall provide the EMPLOYER with a copy of all insurance
policies and documents taken out by him in pursuance of the CONTRACT. Such copies of
document shall be submitted to the EMPLOYER immediately upon the CONTRACTOR
having taken such insurance coverage. CONTRACTOR shall also inform the EMPLOYER at
least 60(Sixty) days in advance regarding the expiry cancellation and/or changes in any of
such documents and ensure revalidation/renewal etc., as may be necessary well in time.
Statutory clearances, if any, in respect of foreign supply required for the purpose of
replacement of equipment lost in transit and/or during erection, shall be made available by
the EMPLOYER. CONTRACTOR shall, however, be responsible for obtaining requisite
licences, port clearances and other formalities relating to such import. The risks that are to be
covered under the insurance shall include, but not be limited to the loss or damage in
handling, transit, theft, pilferage, riot, civil commotion, weather conditions, accidents of all
kinds, fire, war risk (during ocean transportation only) etc. The scope of such insurance shall
cover the entire value of supplies of equipments, plants and materials to be imported from
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time to time. All costs on account of insurance liabilities covered under CONTRACT will be
to CONTRACTOR's account and will be included in VALUE OF CONTRACT. However,
the EMPLOYER may from time to time, during the currency of the CONTRACT, ask the
CONTRACTOR in writing to limit the insurance coverage risk and in such a case, the parties
to the CONTRACT will agree for a mutual settlement, for reduction in VALUE OF
CONTRACT to the extent of reduced premium amounts CONTRACTOR as far as possible
shall cover insurance with Indian Insurance Companies, including marine Insurance during
ocean transportation.

10111 EMPLOYEES STATE INSURANCE ACT: The CONTRACTOR agrees to
and does hereby accept full and exclusive liability for the compliance with all obligations
imposed by the Employee State Insurance Act 1948 and the CONTRACTOR further agrees
to defend, indemnify and hold EMPLOYER harmless for any liability or penalty which may
be imposed by the Central, State or Local authority by reason of any asserted violation by
CONTRACTOR or SUB-CONTRACTOR of the Employees' State Insurance Act, 1948, and
also from all claims, suits or proceeding that may be brought against the EMPLOYER arising
under, growing out of or by reasons of the work provided for by this CONTRACTOR, by
third parties or by Central or State Government authority or any political sub- division
thereof. The CONTRACTOR agrees to fill in with the Employee's State Insurance
Corporation, the Declaration Forms, and all forms which may be required in respect of the
CONTRACTOR's or SUB- CONTRACTOR's employees, who are employed in the WORK
provided for or those covered by ESI from time to time under the Agreement. The
CONTRACTOR shall deduct and secure the agreement of the SUB- CONTRACTOR to
deduct the employee's contribution as per the first schedule of the Employee's State Insurance
Act from wages and affix the Employees Contribution Card at wages payment intervals. The
CONTRACTOR shall remit and secure the agreement of SUB-CONTRACTOR to remit to
the State Bank of India, Employee's State Insurance Corporation Account, the Employee's
contribution as required by the Act. The CONTRACTOR agrees to maintain all cards and
Records as required under the Act in respect of employees and payments and the
CONTRACTOR shall secure the agreement of the SUB- CONTRACTOR to maintain such
records. Any expenses incurred for the contributions, making contributions or maintaining
records shall be to the CONTRACTOR's or SUB-CONTRACTOR's account. The
EMPLOYER shall retain such sum as may be necessary from the total VALUE OF
CONTRACT until the CONTRACTOR shall furnish satisfactory proof that all contributions
as required by the Employees State Insurance Act, 1948, have been paid. This will be
pending on the CONTRACTOR when the ESI Act is extended to the place of work.

10112 WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY
INSURANCE: Insurance shall be effected for all the CONTRACTOR's employees engaged
in the performance of this CONTRACT. If any of the work is sublet, the CONTRACTOR
shall require the SUB-CONTRACTOR to provide workman's Compensation and employer's
liability insurance for the later's employees if such employees are not covered under the
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10113 ACCIDENT OR INJURY TO WORKMEN: The EMPLOYER shall not be
liable for or in respect of any damages or compensation payable at law in respect or in
consequence of any accident or injury to any workman or other person in the Employment of
the CONTRACTOR or any SUB-CONTRACTOR save and except an accident or injury
resulting from any act or default of the EMPLOYER, his agents or servants and the
CONTRACTOR shall indemnify and keep indemnified the EMPLOYER against all such
damages and compensation (save and except and aforesaid) and against all claims, demands,
proceeding, costs, charges and expenses, whatsoever in respect or in relation thereto.

10114 TRANSIT INSURANCE In respect of all items to be transported by the
CONTRACTOR to the SITE of WORK, the cost of transit insurance should be borne by the
CONTRACTOR and the quoted price shall be inclusive of this cost.

10115 COMPREHENSIVE AUTOMOBILE INSURANCE This insurance shall
be in such a form as to protect the Contractor against all claims for injuries, disability, disease
and death to members of public including EMPLOYER*s men and damage to the property of
others arising from the use of motor vehicles during on or off the ‘site” operations,
irrespective of the Employership of such vehicles.

10116 COMPREHENSIVE GENERAL LIABILITY INSURANCE:

a) This insurance shall protect the Contractor against all claims arising from injuries,
disabilities, disease or death of member of public or damage to property of others due to any
act or omission on the part of the Contractor, his agents, his employees, his representatives
and Sub- Contractor®s or from riots, strikes and civil commotion.

h) Contractor shall take suitable Group Personal Accident Insurance Cover for taking
care of injury, damage or any other risks in respect of his Engineers and other Supervisory
staff who are not covered under Employees State Insurance Act.

0 The policy shall cover third party liability. The third party (liability shall cover the
loss/ disablement of human life (person not belonging to the Contractor) and also cover the
risk of damage to others materials/ equipment/ properties during construction, erection and
commissioning at site. The value of third party liability for compensation for loss of human
life or partial/full disablement shall be of required statutory value but not less than Rs. 2 lakhs
per death, Rs. 1.5 lakhs per full disablement and Rs. 1 lakh per partial disablement and shall
nevertheless cover such compensation as may be awarded by Court by Law in India and
cover for damage to others equipment/ property as approved by the Purchaser. However,
third party risk shall be maximum to Rs. 10(ten) lakhs to death.

d) The Contractor shall also arrange suitable insurance to cover damage, loss, accidents,
risks etc., in respect of all his plant, equipments and machinery, erection tools & tackles and
all other temporary attachments brought by him at site to execute the work.
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) The Contractor shall take out insurance policy in the joint name of EMPLOYER and
Contractor from one or more nationalized insurance company from any branch office at
Project site.

f) Any such insurance requirements as are hereby established as the minimum policies
and coverages which Contractor must secure and keep in force must be complied with,
Contractor shall at all times be free to obtain additional or increased coverages at
Contractor®s sole expenses.

10117 ANY OTHER INSURANCE REQUIRED UNDER LAW OR
REGULATIONS OR BY EMPLOYER: CONTRACTOR shall also carry and maintain any
and all other insurance(s) which he may be required under any law or regulation from time to
time without any extra cost to EMPLOYER. He shall also carry and maintain any other
insurance which may be required by the EMPLOYER.

102 Damage to Property or to any Person or any Third Party

102.1 CONTRACTOR shall be responsible for making good to the satisfaction of the
EMPLOYER any loss or any damage to structures and properties belonging to the
EMPLOYER or being executed or procured or being procured by the EMPLOYER or of
other agencies within in the premises of all the work of the EMPLOYER, if such loss or
damage is due to fault and/or the negligence or willful acts or omission of the
CONTRACTOR, his employees, agents, representatives or SUB-CONTRACTORSs.

102.2 The CONTRACTOR shall take sufficient care in moving his plants, equipments and
materials from one place to another so that they do not cause any damage to any person or to
the property of the EMPLOYER or any third party including overhead and underground
cables and in the event of any damage resulting to the property of the EMPLOYER or of a
third party during the movement of the aforesaid plant, equipment or materials the cost of
such damages including eventual loss of production, operation or services in any plant or
establishment as estimated by the EMPLOYER or ascertained or demanded by the third party
shall be borne by the CONTRACTORThird party liability risk shall be Rupees One lakh for
single accident and limited to Rupees Ten lakhs.

102.3 The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all
claims for damages to property other than EMPLOYER's property arising under or by reason
of this agreement, if such claims result from the fault and/or negligence or willful acts or
omission of the CONTRACTOR, his employees, agents, representative of SUB-
CONTRACTOR.

SECTION-VIII LABOUR LAWS

103  Labour laws:

103.1 No labour below the age of 18 (eighteen) years shall be employed on the WORK.
103.2 The CONTRACTOR shall not pay less than what is provided under law to laborers
engaged by him on the WORK.
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103.3 The CONTRACTOR shall at his expense comply with all labour laws and keep the
EMPLOYER indemnified in respect thereof.

103.4 The CONTRACTOR shall pay equal wages for men and women in accordance with
applicable labour laws.

1035 If the CONTRACTOR is covered under the Contract labour (Regulation and
Abolition) Act, he shall obtain a license from licensing authority (i.e. office of the labour
commissioner) by payment of necessary prescribed fee and the deposit, if any, before starting
the WORK under the CONTRACT. Such fee/deposit shall be borne by the CONTRACTOR

103.6  The CONTRACTOR shall employ labour in sufficient numbers either directly or
through SUB- CONTRACTOR's to maintain the required rate of progress and of quality to
ensure workmanship of the degree specified in the CONTRACT and to the satisfaction of the
ENGINEER-IN-CHARGE.

103.7 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the distribution
return of the number and description, by trades of the work people employed on the works.
The CONTRACTOR shall also submit on the 4th and 19th of every month to the
ENGINEER-IN-CHARGE a true statement showing in respect of the second half of the
preceding month and the first half of the current month (1) the accidents that occurred during
the said fortnight showing the circumstances under which they happened and the extent of
damage and injury caused by them and (2) the number of female workers who have been
allowed Maternity Benefit as provided in the Maternity Benefit Act 1961 on Rules made
thereunder and the amount paid to them.

103.8 The CONTRACTOR shall comply with the provisions of the payment of Wage Act
1936, Employee Provident Fund Act 1952, Minimum Wages Act 1948. Employers Liability
Act 1938. Workmen's Compensation Act 1923, Industrial Disputes Act 1947, the Maternity
Benefit Act 1961 and Contract Labour Regulation and Abolition Act 1970, Employment of
Children Act 1938 or any modifications thereof or any other law relating thereto and rules
made thereunder from time to time.

The contractor shall bear any upward revision in the rate of minimum wages, including but
not limited to any kind of unprecedented or steep hike over and above the half yearly
revisions of variable dearness allowance from time to time at its own cost during the contract
period

103.9 The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting
Officer as defined in Contract Labour (Regulation and Abolition) Act 1970 have the power to
deduct from the money due to the CONTRACTOR any sum required or estimated to be
required for making good the loss suffered by a worker or workers by reason of non-
fulfillment of the Conditions of the Contract for the benefit of workers, non-payment of
wages or of deductions made from his or their wages which are not justified by the terms of
the Contract or non-observance of the said regulations.
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103.10 The CONTRACTOR shall indemnify the EMPLOYER against any payments to be
made under and for the observance of the provisions of the aforesaid Acts without prejudice
to his right to obtain indemnity from his SUB-CONTRACTOR's. In the event of the
CONTRACTOR committing a default or breach of any of the provisions of the aforesaid
Acts as amended from time to time, of furnishing any information or submitting or filling and
Form/ Register/ Slip under the provisions of these Acts which is materially incorrect then on
the report of the inspecting Officers, the CONTRACTOR shall without prejudice to any other
liability pay to the EMPLOYER a sum not exceeding Rs.50.00 as Liquidated Damages for
every default, breach or furnishing, making, submitting, filling materially incorrect statement
as may be fixed by the ENGINEER-IN- CHARGE and in the event of the CONTRACTOR's
default continuing in this respect, the Liquidated Damages may be enhanced to Rs.50.00 per
day for each day of default subject to a maximum of one percent of the estimated cost of the
WORK put to tender. The ENGINEER-IN-CHARGE shall deduct such amount from bills or
Contract Performance Security of the CONTRACTOR and credit the same to the Welfare
Fund constitute under these acts. The decision of the ENGINEER-IN-CHARGE in this
respect shall be final and binding.

104 Implementation of Apprentices Act, 1961:

104.1 The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961
and the Rules and Orders issued thereunder from time to time. If he fails to do so, his failure
will be a breach of the CONTRACT and the ENGINEER-IN-CHARGE may, at his
discretion, cancel the CONTRACT. The CONTRACTOR shall also be liable for any
pecuniary liability arising on account of any violation by him of the provisions, of the Act.

105  Contractor to indemnify the Employer:

105.1 The CONTRACTOR shall indemnify the EMPLOYER and every member, office and
employee of the EMPLOYER, also the ENGINEER-IN-CHARGE and his staff against all
actions, proceedings, claims, demands, costs and expenses whatsoever arising out of or in
connection with the matters referred to in Clause 102.0 and elsewhere and all actions,
proceedings, claims, demands, costs and expenses which may be made against the
EMPLOYER for or in respect of or arising out of any failure by the CONTRACTOR in the
performance of his obligations under the CONTRACT DOCUMENT. The EMPLOYER
shall not be liable for or in respect of or arising out of any failure by the CONTRACTOR in
the performance of his obligations under the CONTRACT DOCUMENT. The EMPLOYER
shall not be liable for or in respect of any demand or compensation payable by law in respect
or in consequence of any accident or injury to any workmen or other person. In the
employment of the CONTRACTOR or his SUB-CONTRACTOR the CONTRACTOR shall
indemnify and keep indemnified the EMPLOYER against all such damages and
compensations and against all claims, damages, proceedings, costs, charges and expenses
whatsoever in respect thereof or in relation thereto.
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105.2 PAYMENT OF CLAIMS AND DAMAGES: Should the EMPLOYER have to pay
any money in respect of such claims or demands as aforesaid the amount so paid and the
costs incurred by the EMPLOYER shall be charged to and paid by the CONTRACTOR and
the CONTRACTOR shall not be at liberty to dispute or question the right of the
EMPLOYER to make such payments notwithstanding the same, may have been made
without the consent or authority or in law or otherwise to the contrary.

105.3 In every case in which by virtue of the provisions of Section 12, Sub-section (i) of
workmen's compensation Act, 1923 or other applicable provision of Workmen Compensation
Act or any other Act, the EMPLOYER is obliged to pay compensation to a workman
employed by the CONTRACTOR in execution of the WORK, the EMPLOYER will recover
from the CONTRACTOR the amount of the compensation so paid, and without prejudice to
the rights of EMPLOYER under Section 12, Sub- section (2) of the said act, EMPLOYER
shall be at liberty to recover such amount or any part thereof by deducting it from the
Contract Performance Security or from any sum due to the CONTRACTOR whether under
this CONTRACT or otherwise. The EMPLOYER shall not be bound to contest any claim
made under Section 12, Sub-section (i) of the said act, except on the written request of the
CONTRACTOR and upon his giving to the EMPLOYER full security for all costs for which
the EMPLOYER might become liable in consequence of contesting such claim.

106  Health and sanitary arrangements for workers:

106.1 In respect of all labour directly or indirectly employed in the WORKS for the
performance of the CONTRACTOR's part of this agreement, the CONTRACTOR shall
comply with or cause to be complied with all the rules and regulations of the local sanitary
and other authorities or as framed by the EMPLOYER from time to time for the protection of
health and sanitary arrangements for all workers.

106.2 The CONTRACTOR shall provide in the labour colony all amenities such as
electricity, water and other sanitary and health arrangements. The CONTRACTOR shall also
provide necessary surface transportation to the place of work and back to the colony for their
personnel accommodated in the labour colony.

SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES
107 Dispute Resolution & Arbitration:

Unless otherwise specified, the matters where decision of the Engineer-in-Charge is
deemed to be final and binding as provided in the Agreement and the issues/disputes
which cannot be mutually resolved within a reasonable time, all disputes shall be dealt
as per Conciliation Rule 2010 and Arbitration, as under.

107.1 GGPL (INDIA) LTD has framed the condition Rules 2010 in conformity with
supplementary to part- 11l of the Indian Arbitration and conciliation Act 1996 for speedier,
cost effective and amicable settlement of disputes through conciliation. A copy of the said
rules made available on GGPL"s web site www.GGPLonline.comfor reference. Unless others
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specified, the matters where decision of the Engineer-in-charge is deemed to be final and
binding as provided in the Agreement and the issue/disputes which cannot be mutually
resolved within a reasonable time, all disputes shall be settled in accordance with the
conciliation Rules 2010 .

107.2 Any dispute (s)/difference(s)/issue(s) of any kind whatsoever between/amongst the
parties arising under /out/of/in connection with this contract shall be settled in accordance
with the afore said rules.

107.3 In case of any dispute (s)/difference(s)/issue(s), a party shall notify the other party
(ies) in writing about such a disputes (s)/difference(s)/ issue(s) between/amongst the parties
and that such a party wises to refer the disputes(s)/difference(s)/issues(s) to conciliation. Such
Invitation for conciliation shall contain sufficient information as to the
dispute(s)/difference(s) /issue(s) to enable the other party (ies) to be fully informed as to the
nature of the dispute(s)/difference(s) issue(s) , the amount of monetary claim, if any, and
apparent causes(s) of action.

107.4 Conciliation proceedings commence when the other party(ies) accept (S) the invitation
to conciliate and confirmed in writing. If the other party (ies) reject(s) the invitation, there
will be no conciliation proceedings.

107.5 If the party initiating conciliation does not receive a reply within thirty days from the
date on which he/she sends the invitation, or within such other period of times as specified in
the invitation, he/she may elect to treat this as a rejection of the invitation to conciliate. If
he/she so elect he/she shall inform the other party(ies) accordingly.

107.6  Where Invitation for conciliation has been furnished, the parties shall attempt to settle
such dispute (s) amicably under part-111 of the Indian Arbitration and Conciliation Act,1996
and GGPL (INDIA) LTD Conciliation Rules,2010. It would be only after exhausting the
option of conciliation as an Alternate Dispute Resolution Mechanism that the parties here to
shall go for Arbitration. For the purpose of this clause, the option of ,,Conciliation* shall be
deemed to have been exhausted, even in case of rejection of Conciliation by any of the
parties.

107.7 The cost of Conciliation proceeding including but not limited to fees for
Conciliator(s), Airfare, Local Transport, Accommodation, cost towards conference facility
etc. shall be borne by the parties equality.

107.8 The parties shall freeze claims(s) of interest, if any and shall not claim the same
during the pendency of Conciliation proceedings. The Settlement Agreement, as and when
reached/agreed upon, shall be signed between the parties and Conciliation proceedings shall
stand terminated on the date of the Settlement Agreement.

17.9 Arbitration:
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The Employer [GGPL ] shall suggest a panel of three independent and distinguished persons
to the bidder/contractor/supplier/buyer (as the case may be) to select any one among them to
act as the Sole Arbitrator. In the event of failure of the other parties to select the Sole
Arbitrator within 30 days from the receipt of the communication suggesting the panel of
arbitrators, the right of selection of the sole arbitrator by the other party shall stand forfeited
and the EMPLOYER (GGPL) shall have discretion to proceed with the appointment of the
Sole Arbitrator. The decision of Employer on the appointment of the sole arbitrator shall be
final and binding on the parties. The award of sole arbitrator shall be final and binding on the
parties and unless directed/awarded otherwise by the sole arbitrator, the cost of arbitration
proceedings shall be shared equally by the parties. The Arbitration proceedings shall be in
English language and venue shall be Rajahmundry, India. Subject to the above, the provisions
of (Indian) Arbitration & Conciliation ACT 1996 and the Rules framed there under shall be
applicable. All matter relating to this contract are subject to the exclusive jurisdiction of the
court situated in the state of Rajahmundry, East Godavari Dist, A.P.
Bidders/suppliers/contractors may please note that the Arbitration & Conciliation Act 1996
was enacted by the Indian Parliament and is based on United Nations Commission on
International Trade Law (UNCITRAL model law), which were prepared after extensive
consultation with Arbitral Institutions and centers of International Commercial Arbitration.
The United Nations General Assembly vide resolution 31/98 adopted the UNCITRAL
Arbitration rules on 15 December 1976.

107.2 FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT
DEPARTMENT AND ANOTHER AND ONE GOVERNMENT DEPARTMENT AND
PUBLIC ENTERPRISE AND ONE PUBLIC ENTERPRISE AND ANOTHER THE
ARBITRATION SHALL BE AS FOLLOWS:

"In the event of any dispute or difference between the parties hereto, such dispute or
difference shall be resolved amicably by mutual consultation or through the good offices of
empowered agencies of the Government. If such resolution is not possible, then, the
unresolved dispute or difference shall be referred to arbitration of an arbitrator to be
nominated by Secretary, Department of Legal Affairs ("Law Secretary™) in terms of the
Office Memorandum No0.55/3/1/75 CF, dated the 19th December 1975 issued by the Cabinet
Secretariat (Department of Cabinet Affairs), as modified from time to time. The Arbitration
Act 1940 (10 of 1940) shall not be applicable to the arbitration under this clause. The award
of the Arbitrator shall be binding upon parties to the dispute. Provided, however, any party
aggrieved by such award may make a further reference for setting aside or revision of the
award to Law Secretary whose decision shall bind the parties finally and conclusively.

108 Jurisdiction:

108.1 The CONTRACT shall be governed by and constructed according to the laws in force
in INDIA. The CONTRACTOR hereby submits to the jurisdiction of the Courts situated at
RAJAHMUNDRY, EAST GODAVARI DIST, A.P for the purposes of disputes, actions and
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proceedings arising out of the CONTRACT, the courts at RAJAHMUNDRY, EAST
GODAVARI DIST, A.P only will have the jurisdiction to hear and decide such disputed,
actions and proceedings.

SECTION-X SAFETY CODES
109  General:
109.1 CONTRACTOR shall adhere to safe construction practice and guard against
hazardous, and unsafe working conditions and shall comply with EMPLOYER's safety rules
as set forth herein. Prior to start of construction, CONTRACTOR will be furnished copies of
EMPLOYER's "Safety Code™ for information and guidance, if it has been prepared.

110 Safety regulations:

110.1 In respect of all labour, directly employed in the WORK for the performance of
CONTRACTOR's part of this agreement, the CONTRACTOR shall at his own expense
arrange for all the safety provisions as per safety codes of C.P.W.D., Indian Standards
Institution. The Electricity Act, The Mines Act and such other acts as applicable.

110.2 The CONTRACTOR shall observe and abide by all fire and safety regulations of the
EMPLOYER. Before starting construction work CONTRACTOR shall consult with
EMPLOYER's safety Engineers or ENGINEER- IN-CHARGE and must make good to the
satisfaction of the EMPLOYER any loss or damage due to fire to any portion of the work
done or to be done under this agreement or to any of the EMPLOYER's existing property.

111  First aid and industrial injuries:

111.1 CONTRACTOR shall maintain first aid facilities for its employees and those of its
SUB-CONTRACTOR

111.2 CONTRACTOR shall make outside arrangements for ambulance service and for the
treatment of industrial injuries. Names of those providing these services shall be furnished to
EMPLOYER prior to start of construction and their telephone numbers shall be prominently
posted in CONTRACTOR's field office.

111.3 All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy
of CONTRACTOR's report covering each personal injury requiring the attention of a
physician shall be furnished to the EMPLOYER.

112 General rules:

112.1 Smoking within the battery area, tank farm or dock limits is strictly prohibited.
Violators of the no smoking rules shall be discharged immediately.

113  Contractor's barricades:
113.1 CONTRACTOR shall erect and maintain barricades required in connection with his
operation to guard or protect:-

a) Excavations
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b) Hoisting Areas.
C) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER's inspectors.

d) EMPLOYER's existing property subject to damage by CONTRACTOR's Operations.
e) Rail Road unloading spots.

1132 CONTRACTOR's employees and those of his SUB- CONTRACTOR's shall become
acquainted with EMPLOYER's barricading practice and shall respect the provisions thereof.

113.3 Barricades and hazardous areas adjacent to, but not located in normal routes of travel
shall be marked by red flasher lanterns at nights.

114 Scaffolding:

114.1 Suitable scaffolding should be provided for workmen for all works that cannot safely
be done from the ground or from solid construction except such short period work as can be
done safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for
holding the ladder and if the ladder is used for carrying material as well, suitable footholds
and handholds shall be provided on the ladder and the ladder shall be given an inclination not
steeper than 1 in 4 (1 horizontal and 4 vertical).

114.2 Scaffolding or staging more than 4 metres above the ground or floor, swing suspended
from an overhead support or erected with stationary support shall have a guard rail properly
attached, bolted, braced and otherwise retarded at least one metre high above the floor or
platform of such scaffolding or staging and extending along the entire length of the outside
and ends thereof with only such openings as may be necessary for the delivery of materials.
Such scaffolding or staging shall be so fastened as to prevent it from swaying from the
building or structure.

114.3 Working platform, gangway and stairway should be so constructed that they should
not sag unduly or unequally and if the height of platform of the gangway or the stairway is
more than 4 metres above the ground level or floor level, they should be closely boarded,
should have adequate width and should be suitably fastened as in ii) above.

114.4 Every opening in the floor of a building or in a working platform shall be provided
with suitable means to prevent the fall of persons or materials by providing suitable fencing
of railing whose minimum heights shall be 1 metre.

1145 Safe-means of access shall be provided to all working platforms and other working
places, every ladder shall be securely fixed. No portable single ladder shall be over 9 metres
in length while the width between side rails in rung ladder shall in no case be less than 30
cms for ladder upto and including 3 metres in length. For longer ladder this width should be
increased 5mm for each additional foot of length. Uniform steps spacing shall not exceed 30
cms. Adequate precautions shall be taken to prevent danger from electrical equipment. No
materials on any of the sites or work shall be so stacked or placed to cause danger or
inconvenience to any person or public. The CONTRACTOR shall also provide all necessary
fencing and lights to protect the workers and staff from accidents, and shall be bound to bear
the expenses of defense of every suit, action or other proceeding of law that may be brought
by any person for injury sustained owing to neglect of the above precautions and pay any
damages and costs which may be awarded in any such suit or action or proceeding to any
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such person or which may with the consent of the CONTRACTOR be paid to compromise
any claim by any such person.

115  Excavation and trenching:

115.1 All trenches 1.2 metres or more in depth, shall at all times be supplied with at least
one ladder for each 50 metres length or fraction thereof. Ladder shall be extended from
bottom of the trenches to at least 1 metre above the surface of the ground. The sides of the
trenches which are 1.5M in depth shall be stepped back to give suitable slope or securely held
by timber bracing, so as to avoid the danger of sides to collapse. The excavated materials
shall not be placed within 1.5 metres of the edge of the trench or half of the trench width
whichever is more. Cutting shall be done from top to bottom. Under no circumstances
undermining or under-cutting shall be done.

116 Demolition/general safety:

116.1 Before any demolition work is commenced and also during the progress of the
demolition work
a) All roads and open areas adjacent to the work site shall either be closed or suitably

protected.

b) No electric cable or apparatus which is liable to be a source of danger shall remain
electrically charged.

C) All practical steps shall be taken to prevent danger to persons employed from risk of

fire or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

116.2 All necessary personal safety equipment as considered adequate by the ENGINEER-
IN-CHARGE should be kept available for the use of the persons employed on the SITE and
maintained in condition suitable for immediate use, and the CONTRACTOR shall take
adequate steps to ensure proper use of equipment by those concerned.

a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protective gloves.

b) Those engaged in white washing and mixing or stacking or cement bags or any
material which are injurious to the eyes be provided with protective goggles.
C) Those engaged in welding and cutting works shall be provided with protective face &

eye shield, hand gloves, etc.

d) Stone breakers shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

e) When workers are employed in sewers and manholes, which are in use, the
CONTRACTOR shall ensure that the manhole covers are opened and are ventilated atleast
for an hour before the workers are allowed to get into the manholes, and the manholes so
opened shall be cordoned off with suitable railing and provided with warning signals or

f) Board to prevent accident to the public.
Q) The CONTRACTOR shall not employ men below the age of 18 years and women on

177




Ref no.: GGPLKKD/C&P/SR 5000027/2019-20/14 G&PL

the work of painting with products containing lead in any form. Wherever men above the age
of 18 years are employed on the work of lead painting, the following precautions should be
taken.

1) No paint containing lead or lead product shall be used except in the form of paste or
readymade paint.
2) Suitable face masks should be supplied for use by the workers when paint is applied

in the form of spray or a surface having lead paint dry rubbed and scrapped.

3 Overalls shall be supplied by the CONTRACTOR to the workmen and adequate
facilities shall be provided to enable the working painters to wash them during and on
cessation of work.

116.3 When the work is done near any place where there is risk of drowning, all necessary
safety equipment should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision should be made for prompt
first aid treatment of all injuries likely to be sustained during the course of the work.

116.4 Use of hoisting machines and tackles including their attachments, anchorage and
supports shall conform to the following standards or conditions:

a. These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defect and shall be kept in good working order.

b. Every rope used in hoisting or lowering materials or as means of suspension shall be
of durable quality and adequate strength and free from patent defects.

b) Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years should be in charge of any hoisting machine including any
scaffolding, winch or give signals to the operator.

0) In case of every hoisting machine and of every chain ring hook, shackle, swivel, and
pulley block used in hoisting or lowering or as means of suspension, the safe working load
shall be ascertained by adequate means. Every hoisting machine and all gears referred to
above shall be plainly marked with the safe working load of the conditions under which it is
applicable and the same shall be clearly indicated. No part of any machine or any gear
referred to above in this paragraph shall be loaded beyond safe working load except for the
purpose of testing.

d) In case of departmental machine, the safe working load shall be notified by the
ENGINEER-IN-CHARGE. As regards CONTRACTOR's machines, the CONTRACTOR
shall notify the safe working load of the machine to the ENGINEER-IN-CHARGE whenever
he brings any machinery to SITE of WORK and get it verified by the Engineer concerned.

e) Motors, gears, transmission lines, electric wiring and other dangerous parts of hoisting
appliances should be provided with efficient safeguards. Hoisting appliances should be
provided with such means as to reduce to minimum the accidental descent of the load,
adequate precautions should be taken to reduce the minimum risk of any part or parts of a
suspended load becoming accidentally displaced. When workers are employed on electrical
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installations which are already energized, insulating mats, wearing apparel, such as gloves,
sleeves, and boots as may be necessary should be provided. The workers shall not wear any
rings, watches and carry keys or other materials which are good conductors of electricity.

116.5 All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe conditions and no scaffolds, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities should be provided at or near places
of work.

116.6 These safety provisions should be brought to the notice of all concerned by displaying
on a notice board at a prominent place at the work-spot. The person responsible for
compliance of the safety code shall be named therein by the CONTRACTOR

116.7 To ensure effective enforcement of the rules and regulations relating to safety
precautions, the arrangements made by the CONTRACTOR shall be open to inspection by
the Welfare Officer, ENGINEER-IN- CHARGE or safety Engineer of the Administration or
their representatives.

116.8 Notwithstanding the above clauses there is nothing in these to exempt the
CONTRACTOR for the operations of any other Act or rules in force in the Republic of India.
The work throughout including any temporary works shall be carried out in such a manner as
not to interfere in any way whatsoever with the traffic on any roads or footpath at the site or
in the vicinity thereto or any existing works whether the property of the Administration or of
a third party. In addition to the above, the CONTRACTOR shall abide by the safety code
provision as per C.P.W.D. Safety code and Indian Standard Safety Code from time to time.

117 Care in handling inflammable gas:

117.1 The CONTRACTOR has to ensure all precautionary measures and exercise utmost
care in handling the inflammable gas cylinder/inflammable liquids/paints etc. as required
under the law and/or as advised by the fire Authorities of the EMPLOYER.

118  Temporary combustible structures:

118.1 Temporary combustible structures will not be built near or around work site.

119 Precautions against fire:

119.1 The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums
at worksite as recommended by ENGINEER-IN-CHARGE. They will have to ensure all
precautionary measures and exercise utmost care in handling the inflammable gas cylinders/
inflammable liquid/ paints etc. as advised by ENGINEER-IN-CHARGE. Temporary
combustible structures will not be built near or around the work-site.

120 Explosives:

120.1 Explosives shall not be stored or used on the WORK or on the SITE by the
CONTRACTOR without the permission of the ENGINEER-IN-CHARGE in writing and
then only in the manner and to the extent to which such permission is given. When explosives
are required for the WORK they will be stored in a special magazine to be provided at the
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cost of the CONTRACTOR in accordance with the Explosives Rules. The CONTRACTOR
shall obtain the necessary license for the storage and the use of explosives and all operations
in which or for which explosives are employed shall be at sole risk and responsibility of the
CONTRACTOR and the CONTRACTOR shall indemnify the EMPLOYER against any loss
or damage resulting directly or indirectly therefrom.

121 Mines act:

121.1 SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the
safety provisions as required by the ENGINEER-IN-CHARGE in respect of all labour
directly employed for performance of the WORKS and shall provide all facilities in
connection therewith. In case the CONTRACTOR fails to make arrangements and provides
necessary facilities as aforesaid, the ENGINEER-IN- CHARGE shall be entitled to do so and
recover the costs thereof from the CONTRACTOR

121.2 Failure to comply with Safety Code or the provisions relating to report on accidents
and to grant of maternity benefits to female workers shall make the CONTRACTOR liable to
pay Company Liquidated Damages an amount not exceeding Rs.50/- for each default or
materially incorrect statement. The decision of the ENGINEER-IN-CHARGE in such matters
based on reports from the Inspecting Officer or from representatives of ENGINEER-IN-
CHARGE shall be final and binding and deductions for recovery of such Liquidated
Damages may be made from any amount payable to the CONTRACTOR from all the
provisions of the Mines Act, 1952 or any statutory modifications or re-enactment thereof the
time being in force and any Rules and Regulations made there under in respect of all the
persons employed by him under this CONTRACT and shall indemnify the EMPLOYER
from and against any claim under the Mines Act or the rules and regulations framed there
under by or on behalf of any persons employed by him or otherwise.

122 Preservation of place:

122.1 The CONTRACTOR shall take requisite precautions and use his best endeavors to
prevent any riotous or unlawful behavior by or amongst his worker and others employed or
the works and for the preservation of peace and protection of the inhabitants and security of
property in the neighborhood of the WORK. In the event of the EMPLOYER requiring the
maintenance of a Special Police Force at or in the vicinity of the site during the tenure of
works, the expenses thereof shall be borne by the CONTRACTOR and if paid by the
EMPLOYER shall be recoverable from the CONTRACTOR.

123 Outbreak of infectious diseases:

123.1 The CONTRACTOR shall remove from his camp such labour and their facilities who
refuse protective inoculation and vaccination when called upon to do so by the ENGINEER-
IN-CHARGE's representative. Should Cholera, Plague or other infectious diseases break out
the CONTRACTOR shall burn the huts, beddings, clothes and other belongings or used by
the infected parties and promptly erect new huts on healthy sites as required by the
ENGINEER-IN-CHARGE failing which within the time specified in the Engineer's
requisition, the work may be done by the EMPLOYER and the cost thereof recovered from
the CONTRACTOR.
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124  Use of intoxicants:

124.1 The unauthorized sale of spirits or other intoxicants, beverages upon the work in any
of the buildings, encampments or tenements owned, occupied by or within the control of the
CONTRACTOR or any of his employee is forbidden and the CONTRACTOR shall exercise
his influence and authority to the utmost extent to secure strict compliance with this
condition. In addition to the above, the CONTRACTOR shall abide by the safety code
provision as per C.P.W.D. safety code and Indian Standard Code framed from time to time.
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PROFORMA FOR CONTRACT AGREEMENT

LOA No. GGPL / Dated ------

GGPL*s PAN No. AAACG1209J

Contract Agreement for the work of ----------------- of GODAVARI GAS PRIVATE
LIMITED made on ---------- between (Name and Address) ------------- , hereinafter called the
“CONTRACTOR” (which term shall unless excluded by or repugnant to the subject or
context include its successors and permitted assignees) of the one part and GODAVARI
GAS PRIVATE LIMITED having its registered address at #85-06-23/2, 2nd Floor,
Morampudi Junction, Near Indian Oil Petrol Bunk, Rajahmundry East Godavari -533107
A.P. INDIA hereinafter called the “EMPLOYER” (which term shall, unless excluded by or
repugnant to the subject or context include its successors and assignees) of the other part.

WHEREAS

A. The EMPLOYER being desirous of having provided and executed certain work
mentioned, enumerated or referred to in the Tender Documents including Letter
Inviting Tender, General Tender Notice, General Conditions of Contract, Special
Conditions of Contract, Specifications, Drawings, Plans, Time Schedule of completion
of jobs, Schedule of Rates, Agreed Variations, other documents has called for Tender.

B. The CONTRACTOR has inspected the SITE and surroundings of WORK specified in
the Tender Documents and has satisfied himself by careful examination before
submitting his tender as to the nature of the surface, strata, soil, sub-soil and ground,
the form and nature of site and local conditions, the quantities, nature and magnitude of
the work, the availability of labour and materials necessary for the execution of work,
the means of access to SITE, the supply of power and water thereto and the
accommodation he may require and has made local and independent enquiries and
obtained complete information as to the matters and thing referred to, or implied in the
tender documents or having any connection therewith and has considered the nature
and extent of all probable and possible situations, delays, hindrances or interferences
to or with the execution and completion of the work to be carried out under the
CONTRACT, and has examined and considered all other matters, conditions and
things and probable and possible contingencies, and generally all matters incidental
thereto and ancillary thereof affecting the execution and completion of the WORK
and which might have influenced him in making his tender.

D. The Tender Documents including the Notice Letter Inviting Tender, General
Conditions of Contract, Special Conditions of Contract, Schedule of Rates, General
Obligations, SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for
completion of Jobs, Letter of Acceptance of Tender and any statement of agreed
variations with its enclosures copies of which are hereto annexed form part of this
CONTRACT though separately set out herein and are included in the expression
“CONTRACT” wherever herein used.
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AND WHEREAS

The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the
execution of the said WORK at the rates stated in the schedule of quantities of the work and
finally approved by EMPLOYER (hereinafter called the "Schedule of Rates™) upon the terms
and subject to the conditions of CONTRACT.

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND
DECLARED AS FOLLOWS:-

1

In consideration of the payment to be made to the CONTRACTOR for the WORK to
be executed by him, the CONTRACTOR hereby covenants with EMPLOYER that
the CONTRACTOR shall and will duly provide, execute and complete the said work
and shall do and perform all other acts and things in the CONTRACT mentioned or
described or which are to be implied there from or may be reasonably necessary for
the completion of the said WORK and at the said times and in the manner and subject
to the terms and conditions or stipulations mentioned in the contract.

In consideration of the due provision execution and completion of the said
WORK, EMPLOYER does hereby agree with the CONTRACTOR that the
EMPLOYER will pay to the CONTRACTOR the respective amounts for the WORK
actually done by him and approved by the EMPLOYER at the Schedule of Rates and
such other sum payable to the CONTRACTOR under provision of CONTRACT, such
payment to be made at such time in such manner as provided for in the CONTRACT.
AND

In consideration of the due provision, execution and completion of the said
WORK the CONTRACTOR does hereby agree to pay such sums as may be due to the
EMPLOYER for the services rendered by the EMPLOYER to the
CONTRACTOR, such as power supply, water supply and others as set for in the
said CONTRACT and such other sums as may become payable to the EMPLOYER
towards the controlled items of consumable materials or towards loss, damage to the
EMPLOYER'S equipment, materials construction plant and machinery, such
payments to be made at such time and in such manner as is provided in the
CONTRACT.

It is specifically and distinctly understood and agreed between the EMPLOYER and
the CONTRACTOR that the CONTRACTOR shall have no right, title or interest in
the SITE made available by the EMPLOYER for execution of the works or in the
building, structures or work executed on the said SITE by the CONTRACTOR or in
the goods, articles, materials etc., brought on the said SITE (unless the same
specifically belongs to the CONTRACTOR) and the CONTRACTOR shall not have
or deemed to have any lien whatsoever charge for unpaid bills will not be entitled

to assume or retain possession or control of the SITE or structures and the
EMPLOYER shall have an absolute and unfettered right to take full possession of
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SITE and to remove the CONTRACTOR, their servants, agents and materials
belonging to the CONTRACTOR and lying on the SITE.

The CONTRACTOR shall be allowed to enter upon the SITE for execution of the
WORK only as a licensee simpliciter and shall not have any claim, right, title or
interest in the SITE or the structures erected thereon and the EMPLOYER shall be
entitled to terminate such license at any time without assigning any reason.

The materials including sand, gravel, stone, loose, earth, rock etc., dug up or
excavated from the said SITE shall, unless otherwise expressly agreed under this
CONTRACT, exclusively belong to the EMPLOYER and the CONTRACTOR
shall have no right to claim over the same and such excavation and materials should
be disposed off on account of the EMPLOYER according to the instruction in
writing issued from time to time by the ENGINEER-IN-CHARGE.

In Witness whereof the parties have executed these presents in the day and the year first above
written.

Signed and Delivered for and on Signed and Delivered for and

on behalf of EMPLOYER. on behalf of the CONTRACTORSs.
GODAVARI GAS PRIVATE LIMITED. (NAME OF THE CONTRACTOR)
Date : Date :

Place: Place:

IN PRESENCE OF TWO WITNESSES
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‘GODAVARI GAS PRIVATE LIMITED

Schedule of Rates

Unit price inclusive

Total amount inclusive of all

AndhraPradeshasperscopegivenintender.

Item Description Unit t i
e p Qty of all taxes & | 12X | & duties  but
' duties but exclusive of GST (INR)

exclusive of GST
(INR)
1 2 3 4 5 6=(4 *5)
Inspection & Expediting MDPE pipeline laying &
Gl Instfallation, commissioning in_cluo!ing_ allied Man months 168
1 works in East & West Godavari Districts of

Total amount

Grand Total including GST (Rs.)
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