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GODAVARI GAS PRIVATE LIMITED

A Joint Venture of Andhra Pradesh Gas Distribution Corporation Ltd. and Hindustan
Petroleum Corporation Ltd

LIMITED DOMESTIC COMPETITIVE BIDDING
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SECTION-I
"INVITATION FOR BID (IEB)”
Ref No: GGPL/KKD/C&P/2544/2018-19/16 Date: 09.10.2018

To,

PROSPECTIVE BIDDERS

SUB: TENDER DOCUMENT FOR HIRING OF CONTRACT FOR 5 NOS. OF LCVs
FOR TRANSPORTATION OF CNG CASCADES

Dear Sir/Madam,

1.0 Godavari Gas Private Limited (GGPL) Rajamahendravaram — 533103, invites
bids from bidders for the subject job/works, in complete accordance with the
following details and enclosed tender documents.

2.0 The brief details of the tender are asunder:

NAME OF WORK / BRIEF CONTRACT FOR HIRING OF
SCOPE OF WORK/JOB CONTRACT FOR 5 NOS. OF LCVs
FOR TRANSPORTATION OF CNG
CASCADES
A | TENDER NO. & DATE GGPL/KKD/C&P/2544/2018-19/16 Date
:09.10.2018
B TYPE OF BIDDING SYSTEM TWO BID SYSTEM
C TYPE OF TENDER Limited Domestic tender
D CONTRACT PERIOD 2 years

E TENDER FEE with 18% GST NOT APPLICABLE

(Refer clause no.5.2 of ITB)

F BID SECURITY / EARNEST APPLICABLE
MONEY DEPOSIT (EMD) Amount: INR 2,60,000/-
(Refer clause no.16 of ITB)
G AVAILABILITY OF TENDER From 09.10.2018 (17.00 Hrs,IST)

DOCUMENT ON WEBSITE(S) |0 26.10.2018 (14.00 Hrs,IST)
on following websites:

() GGPLs Tender Website
http://www.godavarigas.in

H PRE-BID MEETING Date: 15.10.2018 (11.00 Hrs, IST)
& VENUE : Kakinada

I UN-PRICED BID OPENING Date & time: 26.10.2018 (15.00
Hrs,IST)

J CONTACT DETAILS Name : V. Srinivasulu,

Designation: Dy. General Manager (C&P)
Phone No. & Extn : 9756603608
e-mail : vsrinivasulu@agail.co.in
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In case of the days specified above happens to be a holiday in GGPL, the next
working day shall be implied.

3.0 Bids must be submitted strictly in accordance with Clause No. 11 of ITB
depending upon Type of Tender asmentionedatClauseno.2.0(C) of IFB. The
IFB is an integral and inseparable part of the bidding document.

5.0 In case of Manual Bids, bids complete in all respect should reach at the
address specified in Bid Data Sheet on or before the due date & time. Bids
received after the due date and time is liable to be rejected.

6.0 Bidder(s) are advised to quote strictly as per terms and conditions of the
tender documents and not to stipulate any deviations/exceptions.

7.0  Any bidder, who meets the Bid Evaluation Criteria (BEC) and wishes to quote
against this Tender Document, may download the complete Tender
Document along with its amendment(s) if any from websites as mentioned at
2.0 (G) of IFB and submit their Bid complete in all respect as per terms &
conditions of Tender Document on or before the Due Date & Time of Bid
Submission.

8.0 Bid(s) received from bidders to whom tender/information regarding this
Tender Document has been issued as well as offers received from the
bidder(s) by downloading Tender Document from above mentioned
website(s) shall be taken into consideration for evaluation & award provided
that the Bidder is found responsive subject to provisions contained in Clause
No. 2 of ITB.

The Tender Document calls for offers on single point “Sole Bidder”
responsibility basis (except where JV/Consortium bid is allowed pursuant to
clause no. 3.0 of ITB) and in total compliance of Scope of Works as specified
in Tender Document.

9.0 Clarification(s)/Corrigendum(s) if any shall also be available on above
referred websites. Any revision, clarification, addendum, corrigendum, time
extension, etc. to the this Tender Document will be hosted on the above
mentioned website(s) only. Bidders are requested to visit the website
regularly to keep themselves updated.

10.0 All the bidders including those who are not willing to submit their bid are
4




TENDER NO: GGPL/KKD/C&P/2544/2018-19/16 S

required to submit F-11 (Acknowledgement cum Consent letter) duly filled
within 7 days from receipt of tender information.

12.0 GGPL reserves the right to reject any or all the bids received at its discretion
without assigning any reason whatsoever.

This is not an Order.

For & on behalf of
Godavari Gas Private Limited

\

oA
S
(Authorized Signatory)
Name 'VSRINIVASULU
Designation :Dy. General Manager (C&P).
E-maillD
vsrinivasulu@agail.co.inContact No.
19756603608
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DO NOT OPEN - THIS IS A QUOTATION

Bid DocumentNo. L eeeteeecieiecieiitiiaiiattattatiatintnns
Description L ieteeeceeccentesecentcentenntenntensennsennns
Due Date & Time L eeteeserseceisesnttettesattasntsastsatnssnie
From: To:

(To be pasted on the envelope containing Bid (in case of Manual Tendering)/

Physical- documents (in-case of e-Tendering) )
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SECTION-11

BID EVALUATION CRITERIA & EVALUATION METHODOLOGY

1.0 TECHNICAL BEC:

A The bidder should have experience in transporting CNG/ LPG/Petroleum Products/any other Hazardous
Chemicals. Bidder should have executed at least one contract for transporting CNG in CGD/ Bulk
inflammable products/LPG in Refinery/Natural Gas/Petrochemical/Fertilizer/Hydrocarbon Sectors for a
value not less than Rs. 9,80,000/- excluding GSt/ applicable taxes in any of the last seven years reckoned
from the bid due date.

For a running contract of transportation of CNG/LPG/Bulk petroleum products, if the executed value of
a bidder is equal to or more than the value as indicated above in preceding seven years, one day prior to
techno commercial bid opening date, the same shall be considered to be meeting the single order
experience criteria of BEC.

Along with the techno-commercial bid, in support of the above bidder must submit the proof of
experience by providing the copies of Work Order/contract and its Completion Certificate/ Execution
Certificate issued by the end user duly certified/attested by Chartered Engineer and Notary Public with
legible stamp failing which the bid shall be liable for rejection.

The Completion/ Execution Certificate must contain the reference no. of the Work Order, reference of
the work, awarded value, actual completed/ executed value and actual date of completion of work/ actual
date of execution of work up to the required value as above or more.

B The bidder should own at least ONE Vehicle/Tanker meant for transporting petroleum
products/LPG/LHC and approved by the Petroleum and Explosives Safety Organization (PESO). In
support of the above, bidder must submit documentary evidence in form of vehicle registration in the
name of bidder and valid PESO license for transportation of Petroleum products/LPG/LHC.

OR
Bidder should own at least one vehicle of minimum 6 tons or higher capacity carrier for the purpose of
Transportation of CNG. In support of the above, bidder must submit documentary evidence in form of
vehicle registration in the name of bidder

2.0 BEC —FINANCIAL.:

a. Turnover
The bidder should have minimum annual turnover of Rs. 32.50 lakhs as per the audited financial
results during any one of the last three financial years.

b. Net Worth
Net worth of the bidder should be positive as per last audited financial year.

c¢. Working Capital
The minimum working capital achieved by the bidder as per the last audited financial year shall be Rs
3.25 Lakhs.

In case Bidder’s working capital is inadequate, the bidder shall supplement this with a letter (as per
GGPL’s Format) from the Bidder’s bank having net worth not less than Rs 100 Crore, Confirming
the availability of the line of credit for at least working capital requirement as stated above.
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Annual Turnover- In case the tenders having the bid closing date up to 30th September of the
relevant financial year, and audited financial results of the immediate three preceding financial years
are not available, the bidder has an option to submit the audited financial results of the three years
immediately prior to that. Wherever the closing date of the bid is after 30" Sept. of the relevant
financial year, bidder has to compulsorily submit the audited financial results for the immediate three
preceding financial years.

Net worth and Working Capital: In case the tenders having the bid closing date up to 30th
September of the relevant financial year, and audited financial results of the immediate preceding
financial year is not available, in such case the audited financial results of the year immediately
prior to that year will be considered as last financial year for Net worth/ Working Capital
calculation. Wherever the closing date of the bid is after 30th Sept. of the relevant financial year,
bidder has to compulsorily submit the audited financial results for the immediate preceding financial
years

3.0 DOCUMENTS REQUIRED:

The documents required to be submitted by the bidder to substantiate their qualification
under Bid Evaluation Criteria shall be as follows:

(@) For authentication of document(s) submitted in support of above mentioned Technical
Criteria of Bid Evaluation Criteria (BEC):

All the documents mentioned above towards substantiating Bid Evaluation Criteria —
Technical, must be duly certified/attested by Chartered Engineer and Notary Public with
legible stamp failing which the bid shall be liable for rejection.

.(b) For authentication of document(s) submitted in support of Financial criteria of Bid
Evaluation Criteria (BEC):
The bidder shall submit “Details of Financial Capability of Bidder” in prescribed format as
enclosed duly signed and stamped by Chartered accountant.
Further, Copy of audited annual financial statements submitted in bid shall be duly certified /
attested by notary public with legible stamp

4.0 EVALUATION AND COMPARISON OF BIDS:

4.1 The evaluation and comparison of bids shall be made on overall lowest basis after considering
GST input credit if applicable.

4.2 Bidders are required to quote for complete scope of services. If any quotes fro part of scope/
guantity given in SOR, their bid shall be considered incomplete and shall not be evaluated.

4.3 In case of tie between bidders, job shall be awarded to bidder having higher turnover in
financial year (FY) 2017-18.
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SECTION-111
INSTRUCTION TO BIDDERS

INDEX
[A] GENERAL:
SCOPE OF BID
ELIGIBLE BIDDERS
BIDS FROM CONSORTIUM / JOINTVENTURE
ONE BID PERBIDDER
COST OF BIDDING & TENDERFEE
SITE-VISIT

SukwnE

[B] BIDDINGDOCUMENTS:
7. CONTENTS OF BIDDINGDOCUMENTS
8. CLARIFICATION OF BIDDINGDOCUMENTS
9. AMENDMENT OF BIDDINGDOCUMENTS

[C] PREPARATION OFBIDS:
10. LANGUAGE OFBID
11. DOCUMENTS COMPRISING THEBID
12. SCHEDULE OF RATES / BIDPRICES
13 GOODS AND SERVICETAX
14. BID CURRENCIES
15. BID VALIDITY
16. EARNEST MONEYDEPOSIT
17. PRE-BID MEETING
18. FORMAT AND SIGNING OFBID
19. ZERO DEVIATION & REJECTION CRITERIA
20. E-PAYMENT

[D] SUBMISSION OFBIDS:
21. SUBMISSION,SEALING AND MARKING OFBIDS
22. DEADLINE FOR SUBMISSION OFBIDS
23. LATE BIDS
24. MODIFICATION AND WITHDRAWAL OFBIDS

[E] BID OPENING ANDEVALUATION:

25. EMPLOYER'SRIGHT TO  ACCEPT ANY BID AND TO
REJECT ANY OR ALLBIDS

26. BID OPENING

27. CONFIDENTIALITY

28. CONTACTING THEEMPLOYER

29. EXAMINATION OF BIDS AND DETERMINATION OF
RESPONSIVENESS

30. CORRECTION OFERRORS
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32.
33.
34.

CONVERSION TO SINGLE CURRENCY FOR COMPARISON
OF BIDS

EVALUATION AND COMPARISON OFBIDS
COMPENSATION FOR EXTENDEDSTAY

PURCHASE PREFERENCE

[F] AWARD OFCONTRACT:

35.
36.
37.
38.
39.

40.
41.
42.

43.
44,

45,
46.

47,

48.

AWARD

NOTIFICATION OF AWARD / FAX OF ACCEPTANCE[FOA]
SIGNING OFAGREEMENT

CONTRACT PERFORMANCE SECURITY / SECURITYDEPOSIT

PROCEDURE FOR ACTION IN CASE
CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE
PRACTICES

PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL
ENTERPRISE

AHRITEMS

VENDOR EVALUATIONPROCEDURE

INCOME TAX & CORPORATETAX

SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT
DEPARTMENT AND ANOTHER AND ONE GOVERNMENT
DEPARTMENT AND PUBLIC ENTERPRISE AND ONE
PUBLIC ENTERPRISE ANDANOTHER

DISPUTE RESOLUTION

INAM-PRO (PLATFORM FOR INFRASTRUCTURE AND
MATERIALSPROVIDERS)

PROMOTION OF PAYMENT THROUGH CARDS AND
DIGITALMEANS

CONTRACTOR TO ENGAGE CONTRACT MANPOWER
BELONGING TO SCHEDULED CASTES AND WEAKER
SECTIONS OF THESOCIETY

49. QUARTERLY CLOSURE OF THECONTRACT

[G] ANNEXURES:

1.

4.

ANNEXURE-l: PROCEDURE FOR ACTION IN CASE
CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE
PRACTICES

ANNEXURE-II: VENDOR PERFORMANCE EVALUATION
PROCEDURE
ANNEXURE-HH——ABBENBUM—FO0—INSTRUCHONS—FO
BIDDERS  {(INSTRUCTION FOR PARTICIPATION IN E-

TENDER)
ANNEXURE-IV: BIDDING DATA SHEET(BDS)
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INSTRUCTIONS TO BIDDERS [ITB]

(TO BE READ IN CONJUNCTION WITH BIDDING DATA SHEET (BDS)

1.1

1.2

1.3

1.4

2.1

2.2

[A] - GENERAL
SCOPE OF BID

The Employer as defined in the "General Conditions of Contract [GCC]",
wishes to receive Bids as described in the Bidding Document/Tender document
issued by Employer. Employer/Owner/GGPL occurring herein under shall be
considered synonymous.

SCOPE OF BID: The scope of work/ Services shall be as defined inthe
Bidding documents.

The successful bidder will be expected to complete the scope of Bid within the
period stated in Special Conditions of Contract.

Throughout the Bidding Documents, the terms 'Bid', 'Tender'& ,,Offer and
their derivatives [Bidder/ Tenderer, Bid/Tender/Offer etc.] are synonymous.
Further, 'Day' means 'Calendar Day' and 'Singular' also means' Plural’,

ELIGIBLE BIDDERS

The Bidder shall not be under a declaration of ineligibility by Employer for
Corrupt/ Fraudulent/ Collusive/ Coercive practices, as defined in "Instructions to
Bidders [ITB], Clause No. 39” (Action in case Corrupt/ Fraudulent/ Collusive/
Coercive Practices).

The Bidder is not put on ,Holiday” by GAIL or Public Sector Project
Management Consultant (like EIL, MECON only due to “poor performance”
or “corrupt and fraudulent practices”) or banned/blacklisted by Government
department/ Public Sector on due date of submission of bid. Further, neither
bidder nor their allied agency/(ies) (as defined in the Procedure for Action in
case of Corrupt/ Fraudulent/ Collusive/ Coercive Practices) are on banning list
of GAIL or the Ministry of Petroleum and Natural Gas.

If the bidding documents were issued inadvertently/ downloaded from website,
offers submitted by such bidders shall not be considered for opening/
evaluation/Award and will be returned immediately to such bidders.

In case there is any change in status of the declaration prior to award of
contract, the same has to be promptly informed to GGPL by the bidder.

14
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2.3

2.4

2.5

2.6

2.7

It shall be the sole responsibility of the bidder to inform GGPL in case the
bidder is put on ,,Holiday” by GAIL or Public Sector Project Management
Consultant (like EIL, Mecon. only due to “poor performance” or “corrupt and
fraudulent practices”) or banned/blacklisted by Government department/
Public Sector on due date of submission of bid and during the course of
finalization of the tender. Concealment of the facts shall tantamount to
misrepresentation of facts and shall lead to action against such Bidders as per
clause 39 of ITB.

The Bidder should not be under any liquidation court receivership or similar
proceedings on due date of submission of bid.

In case there is any change in status of the declaration prior to award of
contract, the same has to be promptly informed to GGPL by the bidder.

It shall be the sole responsibility of the bidder to inform GGPL in case the
bidder is under any liquidation court receivership or similar proceedings on
due date of submission of bid and during the course of finalization of the
tender. Concealment of the facts shall tantamount to misrepresentation of facts
and shall lead to action against such Bidders as per clause no.39 of ITB.

Bidder shall not be affiliated with a firm or entity:

(i)  that has provided consulting services related to the work to the
Employer during the preparatory stages of the work or of the project of
which the works/services forms a part of or

(i)  that has been hired (proposed to be hired) by the Employer as an
Engineer/ Consultant for the contract.

Neither the firm/entity appointed as the Project Management Consultant
(PMC) for a contract nor its affiliates/ JV*S/ Subsidiaries shall be allowed to
participate in the tendering process unless it is the sole Licensor/Licensor
nominated agent/vendor.

Pursuant to qualification criteria set forth in the bidding document, the Bidder
shall furnish all necessary supporting documentary evidence to establish
Bidder“s claim of meeting qualification criteria.

Power of Attorney:

In case of a Single Bidder, Power of Attorney issued by the Board of Directors/
CEO / MD / Company Secretary of the Bidder/ all partners in case of
Partnership firm/Proprietor in favour of the authorised employee(s) of the
Bidder, in respect of the particular tender for signing the Bid and all
subsequent communications, agreements, documents etc. pertaining to the
tender and to act and take any and all decision on behalf of the Bidder, is to be
submitted.

15
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3.1

3.2

3.3

3.4

In case of a Consortium/JV, Power of Attorney issued by Board of Directors/
CEO / MD / Company Secretary of the Consortium Leader as well as
Consortium Member(s) of the Consortium/ partners of JV, in favour of the
authorised employee(s) of the Consortium Leader/Lead member of JV, for
signing the documents on behalf of the Bidder, in respect of this particular
tender, to sign the Bid and all subsequent communications, agreements,
documents etc. pertaining to the tender and act and take any and all decision on
behalf of the Consortium/JV, are to be submitted.

The authorized employee(s) of the Bidder shall be signing the Bid and any
consequence resulting due to such signing shall be binding on the Bidder.

BIDS FROM "JOINT  VENTURE"/"CONSORTIUM"  (FOR

APPLICABILITY OF THIS CLAUSE REFER BIDDING DATA SHEET
(BDS)): Not applicable
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TENDER NO: GGPL/KKD/C&P/HAZOP /SR 2522/09/VS S

4.1

4.2

5.1

5.2

ONE BID PERBIDDER

A Firm/Bidder shall submit only ‘one [01] Bid' in the same Bidding Process. A
Bidder who submits or participates in more than 'one [01] Bid' will cause all
the proposals in which the Bidder has participated to be disqualified.
Alternative Bids shall not be considered.

COST OF BIDDING & TENDER FEE

COST OF BIDDING

The Bidder shall bear all costs associated with the preparation and submission
of the Bid including but not limited to Bank charges all courier charges
including taxes & duties etc. incurred thereof. Further, GGPL will in no case,
be responsible or liable for these costs, regardless of the outcome of the
bidding process.

TENDER FEE: NOTAPPLICABLE
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6.1

6.2

6.3

SITE VISIT

The Bidder is advised to visit and examine the site of works and its
surroundings and obtain for itself on its own responsibility all information that
may be necessary for preparing the Bid and entering into a Contract for the
required job. The costs of visiting the site shall be borne by the Bidder.

The Bidder or any of its personnel or agents shall be granted permission by the
Employer to enter upon its premises and land for the purpose of such visits, but
only upon the express conditions that the Bidder, its personnel and agents will
release and indemnify the Employer and its personnel, agents from and against
all liabilities in respect thereof, and will be responsible for death or injury, loss
or damage to property, and any other loss, damage, costs, and expenses
incurred as a result of inspection.

The Bidder shall not be entitled to hold any claim against GGPL for non-
compliance due to lack of any kind of pre-requisite information as it is the sole
responsibility of the Bidder to obtain all the necessary information with regard
to site, surrounding, working conditions, weather etc. on its own before
submission of the bid.

7.1

[B] =BIDDINGDOCUMENTS
CONTENTS OF BIDDINGDOCUMENTS
The contents of Bidding Documents / Tender Documents are those stated

below, and should be read in conjunction with any 'Addendum / Corrigendum'
issued in accordance with "ITB:Clause-9":

» Section-I . Invitation for Bid[IFB]

> Section-II: BIDEVALUATIONCRITERIA[BEC]&Evaluation
methodology

» Section-1l1  : Instructions to Bidders[ITB]
Annexure
Forms &Format

» Section-IV . General Conditions of Contract{GCC]

» Section-V  : Special Conditions of Contract[SCC]

» Section-VI : Specifications, Scope of Work and Drawing

» Section-VIlI : Schedule of Rates

*Request for Quotation®, wherever applicable, shall also form part of the Bidding
Document.
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7.2

8.1

8.2

9.1

9.2

9.3

The Bidder is expected to examine all instructions, forms, terms & conditions
in the Bidding Documents. The "Request for Quotation [RFQ] &Invitation for
Bid (IFB)" together with all its attachments thereto, shall be considered to be
read, understood and accepted by the Bidders. Failure to furnish all
information required by the Bidding Documents or submission of a Bid not
substantially responsive to the Bidding Documents in every respect will be at
Bidder's risk and may result in the rejection of his Bid.

CLARIFICATION OF BIDDINGDOCUMENTS

A prospective Bidder requiring any clarification(s) of the Bidding Documents
may notify GGPL in writing or by fax or email at GGPL's mailing address
indicated in the BDS no later than 02 (two) days prior to pre-bid meeting (in
cases where pre-bid meeting is scheduled) or 05 (five) days prior to the due
date of submission of bid in cases where pre-bid meeting is not held. GGPL
reserves the right to ignore the bidders request for clarification if received after
the aforesaid period. GGPL may respond in writing to the request for
clarification. GGPL's response including an explanation of the query, but
without identifying the source of the query will be uploaded on GGPL"s
tendering web site http://www.godavarigas.incommunicated to prospective
bidders by e-mail/fax.

Any clarification or information required by the Bidder but same not received
by the Employer at clause 8.1 (refer BDS for address) above is liable to be
considered as "no clarification / information required".

AMENDMENT OF BIDDINGDOCUMENTS

At any time prior to the 'Bid Due Date', Owner may, for any reason, whether at
its own initiative or in response to a clarification requested by a prospective
Bidder, modify the Bidding Documents by addenda/corrigendum.

Any addendum/ corrigendum thus issued shall be integral part of the Tender
Document and shall be hosted on the websites as provided at clause no. 2.0 (H)
of IFB /communicated to prospective bidders by e-mail/ fax. Bidders have to
take into account all such addendum/ corrigendum before submitting their Bid.

The Employer, if consider necessary, may extend the date of submissions of

Bid in order to allow the Bidders a reasonable time to furnish their most
competitive bid taking into account the amendment issued thereof.
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11.

111

[C] —PREPARATION OFBIDS

LANGUAGE OF BID:

The bid prepared by the Bidder and all correspondence, drawing(s),
document(s), certificate(s) etc. relating to the Bid exchanged by Bidder and
GGPL shall be written in English language only. In case a document,
certificate, printed literature etc. furnished by the Bidder in a language other
than English, the same should be accompanied by an English translation duly
authenticated by the Chamber of Commerce of Bidders Country, in which
case, for the purpose of interpretation of the Bid, the English translation shall
govern.

DOCUMENTS COMPRISING THEBID
In case the Bids are invited under the Manual two Bid system. The Bid

prepared by the Bidder shall comprise the following components sealed in 2
different envelopes:

11.1.1 ENVELOPE-I: "TECHNO-COMMERCIAL / UN-PRICED BID"shall

contain the following:

(@  'Covering Letter' on Bidder's 'Letterhead' clearly specifying the enclosed
contents.

(b)  'Bidder's General Information’, as per 'FormF-1',

(c)  'Bid Form', as per 'FormF-2'

(d)  Copies of documents, as required in 'FormF-3'

() As a confirmation that the prices are quoted in requisite format
complying with the requirements copy of Schedule of Rate (SOR) with
prices blanked out mentioning quoted / not quoted (as applicable)
written against each item.

(f)  'Letter of Authority” on the Letter Head, as per 'Form F-5'

(9)  'No Deviation Confirmation', as per '‘FormF-6'

(h)  'Bidder's Declaration regarding Bankruptcy®, in 'FormF-7'

Q) ‘Certificate for Non-Involvement of Government of India ' from Bidder,
as per 'FormF-8'

() '‘Agreed Terms and Conditions', as per 'FormF-10'

(k) 'ACKNOWLEDGEMENT CUM CONSENT LETTER, as per 'Form F-
11

(M Duly attested documents in accordance with the "BID EVALUATION
CRITERIA [BEC]" establishing the qualification.

(m)  Undertaking on the Letter head, as per the FormF-12.

(n)  Power of Attorney /copy of Board Resolution, in favour of the
authorized signatory of the Bid, as per clause no.2.7 of ITB

(0)  Any other information/details required as per Bidding Document

(p) EMD in original as per Clause 16 ofITB
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(@)
()
(s)

(t)

(u)
(v)
(w)

Note:

All forms and Formats includingAnnexures.

Original Tender Fee (ifapplicable)

List of consortium/ JV member (s), if any, and Consortium Agreement
(as per format ) clearly defining their involvement & responsibility in
this work, wherever applicable as specified elsewhere in the
IFB/RFQ/BEC.

,Integrity Pact™ as per ,,FormF-20

»Indemnity Bond* as per ,,FormF-21*

Tender Document duly signed/ digitally signed by the Authorized
Signatory.

Additional document specified in Bidding Data Sheet(BDS).

All the pages of the Bid must be signed by the **Authorized
Signatory"* of the Bidder.

11.1.2 ENVELOPE-II: PriceBid

i)

i)

The Prices are to be submitted strictly as per the Schedule of Rate of the
bidding documents. GGPL shall not be responsible for any failure on
the part of the bidder to follow theinstructions.

Bidders are advised NOT to mention Rebate/Discount separately, either
in the SOR format or anywhere else in the offer. In case Bidder(s)
intend to offer any Rebate/Discount, they should include the same in the
item rate(s) itself under the “Schedule of Rates (SOR)” and indicate the
discounted unit rate(s)only.

If any unconditional rebate has been offered in the quoted rate the same
shall be considered in arriving at evaluated price. However no
cognizance shall be taken for any conditional discount for the purpose
of evaluation of thebids.

In case, it is observed that any of the bidder(s) has/have offered suo-
moto Discount/Rebate after opening of un-priced bid but before opening
of price bids such discount /rebate(s) shall not be considered for
evaluation. However, in the event of the bidder emerging as the lowest
evaluated bidder without considering the discount/rebate(s), then such
discount/rebate(s) offered by the bidder shall be considered for Award
of Work and the same will be conclusive and binding on thebidder.

In the event as a result of techno-commercial discussions or pursuant to
seeking clarifications / confirmations from bidders, while evaluating the
un-priced part of the bid, any of the bidders submits a sealed envelope
stating that it contains revised prices; such bidder(s) will be requested to
withdraw the revised prices failing which the bid will not be considered
for furtherevaluation.
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vi)  In case any bidder does not quote for any item(s) of “Schedule of Rates”
and the estimated price impact is more than 10% of the quoted price,
then the bid will be rejected. If such price impact of unquoted items is
10% or less of his quoted price, then the unquoted item(s) shall be
loaded highest of the price quoted by the other bidders .If such bidder
happens to be lowest evaluated bidder, price of unquoted items shall be
considered as included in the quoted bidprice.
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12

12.1

12.2

12.3

12.4

12.5

12.6

12.7

SCHEDULE OF RATES / BIDPRICES

Unless stated otherwise in the Bidding Documents, the Contract shall be for
the whole works as described in Bidding Documents, based on the rates and
prices submitted by the Bidder and accepted by the Employer. The prices
quoted by the Bidders will be inclusive of all taxes except GST ((CGST &
SGST/UTGST orIGST).

Prices must be filled in format for "Schedule of Rates [SOR]" enclosed as part
of Tender document. If quoted in separate typed sheets and any variation in
item description, unit or quantity is noticed; the Bid is liable to berejected.

Bidder shall quote for all the items of "SOR" after careful analysis of cost
involved for the performance of the completed item considering all parts
of the Bidding Document. In case any activity though specifically not covered
in description of item under "SOR" but is required to complete the works as
per Specifications, Scope of Work / Service, Standards, General Conditions of
Contract (“GCC"), Special Conditions of Contract ("SCC")or any other part of
Bidding Document, the prices quoted shall deemed to be inclusive of cost
incurred for suchactivity.

All duties, taxes and other levies [if any] payable by the Contractor under the
Contract, or for any other cause except final GST (CGST & SGST/UTGST
or IGST) shall be included in the rates / prices and the total bid-price
submitted by the Bidder. Applicable rate of GST (CGST & SGST/ UTGST
or IGST) on the contract value shall be indicated in Agreed Terms &
Conditions (Format-F10) andSOR

Prices quoted by the Bidder, shall remain firm and fixed and valid until
completion of the Contract and will not be subject to variation on any account.
Any new taxes & Dulties, if imposed by the State/ Govt. of India after due date
of bid submission but before the Contractual Delivery Date, shall be
reimbursed to the contractor on submission of documentary evidence for proof
of payment to State/ Govt. Authorities and after ascertaining it*s applicability
with respect to thecontract.

The Bidder shall quote the prices in ‘figures' & words. There should not be any
discrepancy between the prices indicated in figures and the price indicated in
words. In case of any discrepancy, the same shall be dealt as per clause no. 30
of ITB.

Further, Bidder shall also mention the ServiceAccounting Codes (SAC) /
Harmonized System of Nomenclature (HSN) at the designated place in SOR.
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13
13.1

13.2

13.3

13.4

GST (CGST & SGST/UTGST orIGST)

Bidders are required to submit copy of the GST Registration Certificate while
submitting the bids wherever GST (CGST & SGST/UTGST or IGST) is
applicable.

Quoted prices should be inclusive of all taxes and duties, except GST (CGST
& SGST or IGST or UTGST).Please note that the responsibility of payment
of GST (CGST & SGST or IGST or UTGST) lies with the Supplier of
Goods / Services only. Supplier of Goods / Services (Service Provider)
providing taxable service shall issue an Invoice/ Bill, as the case may be as per
rules/ regulation of GST. Further, returns and details required to be filled
under GST laws & rules should be timely filed by Supplier of Goods / Services
(Service Provider) with requisitedetails.

Payments to Service Provider for claiming GST (CGST & SGST/UTGST or
IGST) amount will be made provided the above formalities are fulfilled.
Further, GGPL may seek copies of challan and certificate from Chartered
Accountant for deposit of GST (CGST & SGST/UTGST or IGST) collected
from Owner.

In case CBEC (Central Board of Excise and Customs)/ any equivalent Central
Government agency/State Government agency brings to the notice of GGPL
that the Supplier of Goods / Services (Service Provider) has not remitted the
amount towards GST (CGST & SGST/UTGST or IGST) collected from
GGPL to the government exchequer, then, that Supplier of Goods / Services
(Service Provider) shall be put under Holiday list of GGPL for period of six
months as mentioned in Procedure for Evaluation of Performance of Vendors/
Suppliers/Contractors/ Consultants.

In case of statutory variation in GST (CGST & SGST/UTGST or IGST),
other than due to change in turnover, payable on the contract value during
contract period, the Supplier of Goods / Services (Service Provider) shall
submit a copy of the 'Government Notification' to evidence the rate as
applicable on the Bid due date and on the date ofrevision.

Beyond the contract period, in case GGPL is not entitled for input tax credit of
GST (CGST & SGST/UTGST or IGST), then any increase in the rate of
GST (CGST & SGST/UTGST or IGST) beyond the contractual delivery
period shall be to Service Provider™s account whereas any decrease in the rate
GST (CGST & SGST/UTGST or IGST) shall be passed on to theOwner.

Beyond the contract period, in case GGPL is entitled for input tax credit of
GST (CGST & SGST/UTGST or IGST), then statutory variation in
applicable GST (CGST & SGST/UTGST or IGST) on supply and on
incidental services, shall be to GGPL"s account.

Claim for payment of GST (CGST & SGST/UTGST or IGST)/ Statutory
variation, should be raised within two [02] months from the date of issue of
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13.5

'‘Government Notification' for payment of differential (in %) GST (CGST &
SGST/UTGST or IGST), otherwise claim in respect of above shall not be
entertained for payment of arrears.

The base date for the purpose of applying statutory variation shall be the Bid
Due Date.

Where the GGPL is entitled to avail the input tax credit of GST (CGST &
SGST/UTGST orlIGST):-

13.5.1 Owner/GGPL will reimburse the GST (CGST & SGST/UTGST or IGST) to

the Supplier of Goods / Services(Service Provider) at actuals against
submission of Invoices as per format specified in rules/ regulation of GST to
enable Owner/GGPL to claim input tax credit of GST (CGST &
SGST/UTGST or IGST) paid. In case of any variation in the executed
guantities, the amount on which the GST (CGST & SGST/UTGST or IGST)
is applicable shall be modified in same proportion. Returns and details
required to be filled under GST laws & rules should be timely filed by supplier
with requisitedetails.

13.5.2 The input tax credit of GST (CGST & SGST/UTGST or IGST)quoted shall

13.6

be considered for evaluation of bids, as per evaluation criteria of tender
document.

Where the GGPL is not entitled to avail/take the full input tax credit of GST
(CGST & SGST/UTGST orlIGST):-

13.6.1 Owner/GGPL will reimburse GST (CGST & SGST/UTGST or IGST)to the

Supplier of Goods / Services (Service Provider) at actuals against submission
of Invoices as per format specified in rules/ regulation of GST subject to the
ceiling amount of GST (CGST & SGST/UTGST or IGST)as quoted by the
bidder, subject to any statutory variations, except variations arising due to
change in turnover. In case of any variation in the executed quantities (If
directed and/or certified by the Engineer-In-Charge) the ceiling amount on
which GST (CGST & SGST/UTGST or IGST)is applicable will be modified
on pro-ratabasis.

13.6.2 The bids will be evaluated based on total price including applicable GST

13.7

(CGST & SGST/UTGST orIGST).

GGPL will prefer to deal with registered supplier of goods/ services under
GST. Therefore, bidders are requested to get themselves registered under GST,
it not registeredyet.

However, in case any unregistered bidder is submitting their bid, their prices
will be loaded with applicable GST (CGST & SGST/UTGST or IGST)while
evaluation of bid. Where GGPL is entitled for input credit of GST (CGST &
SGST/UTGST or IGST), the same will be considered for evaluation of bid as
per evaluation methodology of tender document.
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13.8

13.9

13.10

13.11

13.12

In case GGPL is required to pay entire/certain portion of applicable GST
(CGST & SGST/UTGST or IGST) and remaining portion, if any, is to be
deposited by Bidder directly as per GST (CGST & SGST/UTGST or IGST)
laws, entire applicable rate/amount of GST (CGST & SGST/UTGST or
IGST)to be indicated by bidder in theSOR.

Where GGPL has the obligation to discharge GST (CGST & SGST/UTGST
or IGST) liability under reverse charge mechanism and GGPL has paid or is
/liable to pay GST (CGST & SGST/UTGST or IGST) to the Government
on which interest or penalties becomes payable as per GST laws for any reason
which is not attributable to GGPL or ITC with respect to such payments is
not available to GGPL for any reason which is not attributable to GGPL, then
GGPL shall be entitled to deduct/ setoff / recover such amounts against any
amounts paid or payable by GGPL to Contractor /Supplier.

Contractor shall ensure timely submission of invoice(s) as per rules/ regulations
of GST with all required supporting document(s) within a period specified in
Contracts/ LOA to enable GGPL to avail input tax credit. Further, returns and
details required to be filled under GST laws & rules should be timely filed by
supplier with requisitedetails.

If input tax credit with respect to GST (CGST & SGST/UTGST or IGST)is
not available to GGPL for any reason which is not attributable to GGPL, then
GGPL shall not be obligated or liable to pay or reimburse GST (CGST &
SGST/UTGST or IGST)charged in the invoice(s) and shall be entitled to /
deduct/ setoff /recover the such GST (CGST & SGST/UTGST or IGST
UTGST)thereupon together with all penalties and interest if any, against any
amounts paid or payable by GGPL to Supplier of Goods / Services.

Anti-profiteering clause

As per Clause 171 of GST Act it is mandatory to pass on the benefit due to
reduction in rate of tax or from input tax credit to the consumer by way of
commensurate reduction in prices. The Supplier of Goods / Servicesmay note
the above and quote their prices accordingly.

In case the GST rating of vendor on the GST portal / Govt. official website is
negative / black listed, then the bids may be rejected by GGPL. Further, in case
rating of bidder is negative / black listed after award of work for supply of
goods / services, then GGPL shall not be obligated or liable to pay or reimburse
GST to such vendor and shall also be entitled to deduct / recover such GST
along with all penalties / interest, if any, incurred byGGPL.

GST (CGST & SGST/UTGST or IGST) is implemented w.e.f. 01.07.2017
which subsumed various indirect taxes and duties applicable before
01.07.2017. Accordingly, the provisions of General Condition of Contract
relating to taxes and duties which are subsumed in GST are modified to
aforesaid provisions mentioned in clause no. 12 and 13 of I TB.
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14

15

15.1

15.2

16
16.1

16.2

16.3

BID CURRENCIES:
Bidders must submit bid in Indian Rupees only.

BID VALIDITY

Bids shall be kept valid for period specified in BDS from the final Due date of
submission of bid'. A Bid valid for a shorter period may be rejected by GGPL
as 'non-responsive'.

In exceptional circumstances, prior to expiry of the original 'Bid Validity
Period', the Employer may request the Bidders to extend the 'Period of Bid
Validity' for a specified additional period. The request and the responses
thereto shall be made in writing or by fax/email. A Bidder may refuse the
request without forfeiture of his EMD. A Bidder agreeing to the request will
not be required or permitted to modify his Bid, but will be required to extend
the validity of its EMD for the period of the extension and in accordance with
"ITB: Clause-16" in allrespects.

EARNEST MONEYDEPOSIT

Bid must be accompanied with earnest money (i.e Earnest Money Deposit
(EMD) also known as Bid Security) in the form of ,,Demand Draft*/
,»Banker“sCheque*[in favour of Godavari Gas Private Limited payable at
place mentioned in BDS] or ,,Bank Guarantee® or ,,Letter of Credit* strictly
as per the format given in form F 4/ F- 4A (as the case may be) of the Tender
Document. Bidder shall ensure that EMD submitted in the form of ,,Bank
Guarantee® or ,,Letter of Credit* should have a validity of at least ,,two [02]
months“ beyond the validity of the Bid. EMD submittedin the form of
,Demand Draft* or ,,Banker“sCheque* should be valid for three months.

Bid not accompanied with EMD, or EMD not in requisite format shall be liable
for rejection. The EMD shall be submitted in Indian Rupees only.

The EMD is required to protect GGPL against the risk of Bidder*s conduct,
which would warrant the forfeiture of EMD, pursuant to clause-16.7 of ITB.

GGPL shall not be liable to pay any documentation charges, Bank charges,
commission, interest etc. on the amount of EMD. In case EMD is in the form
of a ,,Bank Guarantee®, the same shall be from any Indian scheduled Bank or a
branch of an International Bank situated in India and registered with ,,Reserve
Bank of India“ as Scheduled Foreign Bank. However, in case of ,,Bank
Guarantee™ from Banks other than the Nationalized Indian Banks, the Bank
must be commercial Bank having net worth in excess of Rs. 100 Crores
[Rupees One Hundred Crores] and a declaration to this effect should be made
bysuchcommercialBankeitherinthe,,BankGuarantee“itselforseparatelyon its
letterhead.
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16.4

16.5

16.6

16.7

16.8

16.9

17

17.1

Any Bid not secured in accordance with “ITB: Clause-16.1 & Clause-16.3”
may be rejected by GGPL asnon-responsive.

Unsuccessful Bidders EMD will be discharged/ returned as promptly as
possible, but not later than ,,thirty [30] days™ after finalization of tendering
process.

The successful Bidders EMD will be discharged upon the Bidder*s
acknowledging the ,,Award™ and signing the ,,Agreement™ (if applicable) and
furnishing the ,,Contract Performance Security (CPS) / Security Deposit™
pursuant to clause no. 38 ofITB.

Notwithstanding anything contained herein, the EMD may also be forfeited in
any of the following cases:

(@) Ifa Bidder withdraws his Bid during the ,,Period of BidValidity*
(b) If a Bidder has indulged in corrupt/fraudulent /collusive/coercive
practice
(c) If the Bidder modifies Bid during the period of bid validity (after Due
Date and Time for BidSubmission).
(d)  Violates any other condition, mentioned elsewhere in the Tender
Document, which may lead to forfeiture ofEMD.
(e)  Inthe case of a successful Bidder, if the Bidder failsto:
(1 to acknowledge receipt of the “Notification of Award” / Fax of
Acceptance[FOA]”,
(i) to furnish “Contract Performance Security / Security Deposit”, in
accordance with “ITB:Clause-38”
(iii)  to accept ,,arithmetical corrections™ as per provision of the clause
30 of ITB.

In caseEMDisintheformof,,BankGuarantee“or,,LetterofCredit™,thesame must
indicate the Tender Document No. and the name of Tender Document for
which the Bidder is quoting. This is essential to have proper correlation at a
later date.

MSEs (Micro & Small Enterprises) are exempted from submission of EMD in
accordance with the provisions of PPP-2012 and Clause 40 of ITB. The
Government Departments/PSUs are also exempted from the payment of EMD.
However, Traders/Dealers/ Distributors /Stockiest /Wholesaler are not entitled
for exemption ofEMD.

PRE-BID MEETING (IFAPPLICABLE)

The Bidder(s) or his designated representative are invited to attend a "Pre-Bid
Meeting" which will be held at address specified in IFB. It is expected that a
bidder shall not depute more than 02 representatives for themeeting.
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17.2

17.3

17.4

18

18.1

18.2

18.3

19

19.1

Purpose of the meeting will be to clarify issues and to answer questions on any
matter that may be raised at that stage and give hands-one-tendering.

Text of the questions raised and the responses given, together with any
responses prepared after the meeting, will be uploaded on GGPL e-tendering
website against the Tender. Any modification of the Contents of Bidding
Documents listed in "ITB: Clause-7.1", that may become necessary as a result
of the Pre-Bid Meeting shall be made by the Employer exclusively through the
issue of an Addendum / Corrigendum pursuant to "ITB: Clause-9", and not
through the minutes of the Pre-BidMeeting.

Non-attendance of the Pre-Bid Meeting will not be a cause for disqualification
of Bidder.

FORMAT AND SIGNING OF BID

The original and all copies of the Bid shall be typed or written in indelible ink
[in the case of copies, photocopies are also acceptable] and shall be signed by a
person or persons duly authorized to sign on behalf of the Bidder (as per POA).
The name and position held by each person signing, must be typed or printed
below the signature. All pages of the Bid except for un-amended printed
literature where entry(s) or amendment(s) have been made shall be initialed by
the person or persons signing theBid.

The Bid shall contain no alterations, omissions, or additions, unless such
corrections are initialed by the person or persons signing theBid.

In case of e-tendering, digitally signed documents to be uploaded as detailed in
addendum tolTB.

ZERO DEVIATION AND REJECTIONCRITERIA

ZERO DEVIATION: Deviation to terms and conditions of "Bidding
Documents” may lead to rejection of bid. GGPL will accept bids based on
terms & conditions of "Bidding Documents™ only. Bidder may note GGPL will
determine the substantial responsiveness of each bid to the Bidding Documents
pursuant to provision contained in clause 29 of ITB. For purpose of this, a
substantially responsive bid is one which conforms to all terms and conditions
of the Bidding Documents without deviations or reservations. GGPL's
determination of a bid's responsiveness is based on the content of the bid itself
without recourse to extrinsic evidence. GGPL reserves the right to raise
technical and/or commercial query(s), if required, may be raised on the
bidder(s). The response(s) to the same shall be in writing, and no change in the
price(s) or substance of the bids shall be sought, offered or permitted.The
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19.2

20

21
21.1

21.2

substance of the bid includes but not limited to prices, completion, scope,
technical specifications, etc. Bidders are requested to not to take any
deviation/exception to the terms and conditions laid down in this "Tender
Documents", and submit all requisite documents as mentioned in this "Tender
Documents", failing which their offer will be liable for rejection. If a bidder
does not reply to the queries in the permitted time frame then its bid shall be
evaluated based on the documents available in the bid.

REJECTION CRITERIA: Notwithstanding the above, deviation to the

following clauses of Tender document shall lead to summarily rejection ofBid:

(@) FirmPrice

(b) Earnest Money Deposit / BidSecurity

(c) Specifications & Scope ofWork

(d) Schedule of Rates / Price Schedule / PriceBasis

(e) Duration / Period of Contract/ Completionschedule

(F) Period of Validity ofBid

(g) Price ReductionSchedule

(h) Contract PerformanceSecurity

(i) Guarantee / Defect LiabilityPeriod

(1) Arbitration / Resolution of Dispute/Jurisdiction ofCourt

(k) Force Majeure & ApplicableLaws

() Integrity Pact, ifApplicable

(m) Any other condition specifically mentioned in the tender document
elsewhere that non-compliance of the clause lead to rejection ofbid

Note: Further, it is once again reminded not to mention any condition in the
Bid which is contradictory to the terms and conditions of Tenderdocument.

E-PAYMENT

Godavari Gas Private Limited has initiated payments to Suppliers and
Contractors electronically, and to facilitate the payments electronically through
‘e-banking’. The successful bidder should give the details of his bank account
as per the bank mandate form.

[D] =SUBMISSION OFBIDS

SUBMISSION, SEALING AND MARKING OF BIDS

In case of e-tendering, bids shall be submitted through e-tender mode in the
manner specified elsewhere in tender document. No Manual/ Hard Copy
(Original) offer shall beacceptable.

In case of manual tendering bid must be submitted in sealed envelope. If the
envelope is not sealed & marked as per Clause No. 11 of ITB, the employer
will assume no responsibility for misplacement or pre-mature opening of the
bid.
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21.3

21.4

22

221

22.2

22.3

23

23.1

23.2

23.3

All the bids shall be addressed to the owner at address specified inlFB.

Bids submitted under the name of AGENT/CONSULTANT/
REPRESENTATIVE/RETAINER/ASSOCIATE etc. on behalf of a
bidder/affiliate shall not beaccepted.

DEADLINE FOR SUBMISSION OEBIDS

In case of e-bidding, the bids must be submitted through e-tender mode not
later than the date and time specified in the tenderdocuments/BDS.

In case of manual tendering EMD along with bid must be submitted within the
due date &time.

GGPL may, in exceptional circumstances and at its discretion, extend the
deadline for submission of Bids (clause 9 of ITB refers). In which case all
rights and obligations of GGPL and the Bidders, previously subject to the
original deadline will thereafter be subject to the deadline as extended. Notice
for extension of due date of submission of bid will be uploaded on GGPL*s
website/ communicated to thebidders.

LATE BIDS

Any bids received after the notified date and time of closing of tenders will be
treated as latebids.

In case of manual tendering, bids received by GGPL after the due date for
submission of bids shall not be considered. Such late bids shall be returned to
the bidder within “10 days” in ,,unopened conditions®. The EMD of such
bidders shall be returned along with the un-opened bid. In case of e-tendering,
where the bid bond/physical documents has been received but the bid is not
submitted by the bidder in the e-tendering portal, such bid bond/ physical
documents shall be returned immediately.

Unsolicited Bids or Bids received to address other than one specifically
stipulated in the tender document will not be considered for
evaluation/opening/award if not received to the specified destination within
stipulated date &time.
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24
24.1

MODIFICATION AND WITHDRAWAL OFBIDS

Modification and withdrawal of bids shall be as follows:-

24.1.2 IN CASE OF MANUAL BIDDING

24.2

24.3

24.4

24.5

25

The bidder may withdraw or modify its bid after bid submission but before the
due date for submission as per tender document provided that thewritten notice
of the modification/ substitution/ withdrawal in received by GGPL prior to the
deadline for submission ofbid.

The modification shall also be prepared, sealed, marked and dispatched in
accordancewiththeprovisionsoftheclause11&22ofI TBwithrelevant

,Cut-Out Slip* duly pasted and mentioning on top of the envelope as
“MODIFICATION”.In case of withdrawal of bid, the Envelope containing
withdrawal letter duly super scribing the envelope as “WITHDRAWAL” and
“Tender Document number :....”/ communication regarding withdrawal of bid
with “Tender Document number :....”/ must reach concerned dealing official
of GGPL within Due date & Time of submission of Bid. No bid shall be
modified/ withdrawn after the Due Date & Time for Bidsubmission.

Any withdrawal/ modification/substitution of Bid in the interval between the
Due Date & Time for Bid submission and the expiration of the period of bid
validity specified by the Bidder in their Bid shall result in the Bidder"s
forfeiture of EMD pursuant to clause 16 of ITB and rejection of Bid.

The latest Bid submitted by the Bidder shall be considered for evaluation and
all other Bid(s) shall be considered to be unconditionally withdrawn.

In case after price bid opening the lowest evaluated bidder (L1) is not awarded
the job for any mistake committed by him in bidding or withdrawal of bid or
modification of bid or varying any term in regard thereof leading to re-
tendering, GGPL shall forfeit EMD paid by the bidder and such bidders shall
be debarred from participation in re-tendering of the same job(s)/item(s).
Further, such bidder will be put on holiday for a period of six months after
following the dueprocedure.

EMPLOYER'S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY
ORALL BIDS

GGPL reserves the right to accept or reject any Bid, and to annul the Bidding
process and reject all Bids, at any time prior to award of Contract, without
thereby incurring any liability to the affected Bidder or Bidders or any
obligations to inform the affected Bidder or Bidders of the ground for GGPL's
action. However, Bidder if so desire may seek the reason (in writing) for
rejection of their Bid to which GGPL shall respond quickly.
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26

26.1

26.2

[E] —BID OPENING AND EVALUATION
BID OPENING

Unpriced Bid Opening:

GGPL will open bids, in the presence of bidders™ designated representatives
who choose to attend, at date, time and location stipulated in the BDS. The
bidders™ representatives, who are present shall sign a bid opening register
evidencing their attendance.

Priced BidOpening:

26.2.1 GGPL will open the price bids of those bidders who meet the qualification

requirement and whose bids is determined to be technically and commercially
responsive. Bidders selected for opening of their price bids shall be informed
about the date of price bid opening. Bidders may depute their authorized
representative to attend the bid opening. The bidders™ representatives, who are
present shall sign a register evidencing their attendance and may be required to
be present on a shortnotice.

26.2.2 The price bids of those Bidders who were not found to be techno-commercially

26.3

27

28
28.1

28.2

responsive shall not be opened in both manual tendering and e-tendering. In
case of Manual Tender, the envelope containing Price Bid shall be returned
unopened after opening of the price bids of techno-commercially responsive
Bidders.

In case of bids invited under the single bid system, bid shall be opened on the
specified due date & time.

CONFIDENTIALITY

Information relating to the examination, clarification, evaluation and
comparison of Bids, and recommendations for the award of a Contract, shall
not be disclosed to Bidder(s) or any other persons not officially concerned with
such process.

CONTACTING THEEMPLOYER

From the time of Bid opening to the time of award of Contract, if any Bidder
wishes to contact the Employer on any matter related to the Bid, it should do so
In writing. Information relating to the examination, clarification, evaluation &
recommendation for award shall not bedisclosed.

Any effort by the Bidder to influence the Employer in the Employer's 'Bid
Evaluation’, 'Bid Comparison’, or 'Contract Award' decisions may result in the
rejection of the Bidder's Bid and action shall be initiated as per procedure in
this regard.
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29

29.1

29.2

29.3

29.4

29.5

EXAMINATION OF BIDS AND DETERMINATION OF
RESPONSIVENESS

The owner“s determination of a bid"'s responsiveness is based on the content of
the bid only. Prior to the detailed evaluation of Bids, the Employer will
determine whether eachBid:-

(@  Meets the "Bid Evaluation Criteria" of the BiddingDocuments;

(b)  Has been properlysigned:;

(c) Isaccompanied by the required 'Earnest Money / BidSecurity';

(d) Is substantially responsive to the requirements of the Bidding
Documents; and

(e)  Provides any clarification and/or substantiation that the Employer may
require to determine responsiveness pursuant to "ITB:Clause-29.2"

A substantially responsive Bid is one which conforms to all the terms,
conditions and specifications of the Bidding Documents without material
deviations or reservations or omissions for this purpose employer defines the
foregoing termsbelow:-

a) “Deviation” is departure from the requirement specified in the tender
documents.

b) “Reservation” is the setting of limiting conditions or withholding from
complete acceptance of the requirement in the tender documents.

C) “Omission” is the failure to submit part or all of the information or

documentation required in the tenderdocument.

A material deviation, reservation or omission is onethat,

a) If acceptedwould,

i) Affect in any substantial way the scope, quality, or performance
of the job as specified in tenderdocuments.

i) Limit, in any substantial way, inconsistent with the Tender
Document, the Employer”s rights or the tenderers obligations
under the proposedContract.

b) If rectified, would unfairly affect the competitive position of other
bidders presenting substantially responsive bids.

The employer shall examine all aspects of the bid to confirm that all
requirements have been met without any material deviation, reservation or
omission.

If a Bid is not substantially responsive, it may be rejected by the Employer and

may not subsequently be made responsive by correction or withdrawal of the
of material deviation, reservation oromission.
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30
30.1

30.2

31

32

33

33.1

33.2

CORRECTION OF ERRORS

Bids determined to be substantially responsive will be checked by the
Employer for any arithmetic errors. Errors will be corrected by the Employer
as follows:

(1) When there is a difference between the rates in figures and words, the
rate which corresponds to the amount worked out by the Bidder (by
multiplying the quantity and rate) shall be taken ascorrect.

(i)  When the rate quoted by the Bidder in figures and words tallies but the
amount is incorrect, the rate quoted by the contractor shall be taken as
correct and not the amount and the amount shall be re-calculated/
corrected accordingly.

(i) When it is not possible to ascertain the correct rate, in themanner
prescribed above, the rate as quoted in words shall be adopted and the
amount worked out, for comparisonpurposes

The amount stated in the bid will be adjusted by the Employer in accordance
with the above procedure for the correction of errors. If the bidder does not
accept the corrected amount of bid, its bid will be rejected, and the bid security
shall beforfeited.

CONVERSION TO SINGLE CURRENCY FOR COMPARISON OFBIDS

Not Applicable. All bids submitted must be in the currency specified at clause
14 of ITB.

EVALUATION AND COMPARISON OFBIDS

Bid shall be evaluated as per evaluation criteria mentioned in Section-I1 of
bidding documents.

COMPENSATION FOR EXTENDED STAY (FOR APPLICABILITY
OF THIS CLAUSE REFERBDS):-

In the event of the time of completions of work getting delayed beyond the
time schedule indicated in the bidding document plus a grace period equivalent
to 1/5™ of the time schedule or 2 months whichever is more, due to reasons
solely attributable to Employer, the Contractor shall be paid compensation for
extended stay (ESC) to maintain necessary organizational set up and
construction tools, tackles, equipment etc. at site ofwork.

The bidder is required to specify the rate for ESC on per month basis in the
“PRICE PART” of his bid, which shall be considered for loading on total
quoted price during price bid evaluation. The loading shall be done of a period
of 1/5™ of the time schedule or 1 month whichever is less. In case bidder does
not indicate the rate for ESC in price part of his bid, it will be presumed that no
ESC is required by the bidder and evaluation shall be carried outaccordingly.
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34

35

36
36.1

36.2

37
37.1

37.2

PURCHASE PREFERENCE

Purchase preference to Central government public sector Undertaking and
Micro and Small Enterprises (MSEs) shall be allowed as per Government
instructions in vogue.

[F] —AWARD OFCONTRACT
AWARD

Subject to "ITB: Clause-29", GGPL will award the Contract to the successful
Bidder whose Bid has been determined to be substantially responsive and has
been determined as the lowest provided that bidder, is determined to be
qualified to satisfactorily perform the Contract.

NOTIFICATION OF AWARD / FAX OFACCEPTANCE

Prior to the expiry of ,,Period of Bid Validity”, Notification of Award for
acceptance of the Bid will be intimated to the successful Bidder by GGPL
either by Fax / E - mail /Letter or like means defined as the “Fax of Acceptance
(FOA)”. The Contract shall enter into force on the date of FOA and the same
shall be binding on GGPL and successful Bidder (i.e. Contractor/Service
Provider). The Notification of Award/FOA will constitute the formation of a
Contract. The detailed Letter of Acceptance shall be issued thereafter
incorporating terms & conditions of Tender Document, Corrigendum,
Clarification(s), Bid and agreed variation(s)/acceptable deviation(s), if any.
GGPL may choose to issue Notification of Award in form of detailed Letter of
Acceptance without issuing FOA and in such case the Contract shall enter into
force on the date of detailed Letter of Acceptanceonly.

Contract period shall commence from the date of "Notification of Award" or as
mentioned in the Notification of Award. The "Notification of Award" will
constitute the formation of a Contract, until the Contract has been effected
pursuant to signing of Contract as per "ITB:Clause-37".

Upon the successful Bidder's / Contractor's furnishing of 'Contract
Performance Security / Security Deposit', pursuant to "ITB: Clause-38", GGPL
will promptly discharge his 'Earnest Money / Bid Security', pursuant to "ITB:
Clause-16"

SIGNING OFAGREEMENT

GGPLwillawardtheContracttothesuccessfulBidder,who,within'fifteen
[15] days' of receipt of the same, shall sign and return the acknowledged copy
to GGPL.

The successful Bidder/Contractor shall be required to execute an 'Agreement’
in the proforma given in this Bidding Document on a 'non-judicial stamp paper’
ofappropriatevalue[costofthe'stamp-paper‘shallbebornebythesuccessful
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38.1

38.2

38.3

38.4

39

Bidder/Contractor] and of 'state' specified in Bidding Data Sheet (BDS)only,
within ‘fifteen [15] days' of receipt of the "Fax of Acceptance [FOA]" of the
Tender by the successful Bidder/Contractor failure on the part of the successful
Bidder/Contractor to sign the 'Agreement’ within the above stipulated period,
shall constitute sufficient grounds for forfeiture of EMD/Security Deposit.

CONTRACT PERFORMANCE SECURITY /SECURITYDEPOSIT

Within 30 days of the receipt of the notification of award/ Fax of Acceptance
from GGPL, the successful bidder shall furnish the Contract Performance
Security (CPS) in accordance with of General Conditions of the Contract. The
CPS shall be in the form of either Banker*sCheque or Demand Draft or Bank
Guarantee or Letter of Credit and shall be in the currency of the Contract.
However, CPS shall not be applicable in cases where in the order value as
specified in Notification of Award is less than INR 2 Lakh (exclusive of taxes
&duties).

The contract performance security shall be for an amount equal to specified in
Bidding Data Sheet (BDS) towards faithful performance of the contractual
obligations and performance of equipment. For the purpose of CPS,
Contract/order value shall be exclusive of GST (CGST & SGST/UTGST or
IGST)to be reimbursed by theOwner.

Bank Guarantee towards CPS shall be from any Indian scheduled bank or a
branch of an International bank situated in India and registered with Reserve
bank of India as scheduled foreign bank in case of Indian bidder as well as
foreign bidder. However, in case of bank guarantees from banks other than the
Nationalized Indian banks, the bank must be a commercial bank having net
worth in excess of Rs 100 crores and a declaration to this effect should be
made by such commercial bank either in the Bank Guarantee itself or
separately on its letterhead. This bank guarantee shall be valid for a period as
three months beyond the DLP specified in Bid DataSheet.

Failure of the successful bidder to comply with the requirements of this article
shall constitute sufficient grounds for the annulment of the award and
forfeiture of theEMD.

The CPS has to cover the entire contract value including extra works/services
also. As long as the CPS submitted at the time of award take cares the extra
works/ services executed and total executed value are within the awarded
contract price, there is no need for additional CPS. As soon as the total
executed value is likely to burst the ceiling of awarded contract price, the
contractor should furnish additional CPS.

PROCEDURE FOR ACTION IN CASE CORRUPT/
FRAUDULENT/COLLUSIVE/ COERCIVE PRACTICES

38
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39.1

39.2

39.3

40

40.1

Procedure for action in case Corrupt/ Fraudulent/Collusive/Coercive Practices
Is enclosed atAnnexure-I.

The Fraud Prevention Policy document is available on GAIL*s website
(www.gailonline.com)

NON-APPLICABILITY OF ARBITRATION CLAUSE IN CASE OF
BANNING OF VENDORS/ SUPPLIERS / CONTRACTORS/BIDDERS/
CONSULTANTS INDULGED IN FRAUDULENT/ COERCIVE
PRACTICES

Notwithstanding anything contained contrary in GCC and other "CONTRACT
DOCUMENTS", in case it is found that the WVendors/ Suppliers /
Contractors/Bidders/ Consultants indulged in fraudulent/ coercive practices at
the time of bidding, during execution of the contract etc., and/or on other
grounds as mentioned in GAIL"s “Procedure for action in case
Corrupt/Fraudulent/Collusive/Coercive Practices” (Annexure-1), the
contractor/bidder shall be banned (in terms of aforesaid procedure) from the
date of issuance of such order by GAIL (India) Ltd., to such Vendors/
Suppliers / Contractors/Bidders/Consultants.

The Vendor/ Supplier / Contractor/ Bidder/Consultant understands and agrees
that in such cases where Vendor/ Supplier / Contractor/ Bidder/Consultant has
been banned (in terms of aforesaid procedure) from the date of issuance of
such order by GAIL (India) Limited, such decision of GAIL (India) Limited
shall be final and binding on such Vendor/ Supplier / Contractor/
Bidder/Consultant and the ,Arbitration clause® in the GCC and
other "CONTRACT DOCUMENTS" shall not be applicable for any
consequential issue /dispute arising in the matter.

PUBLIC PROCUREMENT POLICY FOR MICRO AND SMALL
ENTERPRISES

Following provision has been incorporated in tender for MSEs, in line with
notification of Government of India, vide Gazette of India No. 503 dated
26.03.2012 proclaiming the Public Procurement Policy on procurement of
goods, works and services from Micro and Small Enterprises(MSESs)

) Issue of tender document to MSEs free ofcost.

i) Exemption to MSEs from payment of EMD/BidSecurity.

i)  In Tender participating Micro and Small Enterprises quoting price
within the price band of L1 + 15% shall also be allowed to supply a
portion of requirement by bringing down their prices to L1 price in a
situation where L1 price is from someone other than a micro and small
enterprise and such micro and small enterprises shall be allowedto
supplyupto20%ofthetenderedvalue.Incaseofmorethanonesuch
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Micro and Small Enterprises, the supply shall be shared proportionately
(to tendered quantity). Further, out of above 20%, 4% shall be from
MSEs owned by SC/ST entrepreneurs. This quota is to be transferred to
other MSEs in case of non-availability of MSEs owned by SC/ST
entrepreneurs.

The quoted prices against various items shall remain valid in case of
splitting of quantities of the items above.

In case tendered item is non-splitable or non- dividable (specified in Bid
Data Sheet) , MSE quoting lowest price within price band L1 ( other
than MSE) + 15% , may be awarded for full/ complete supply of total
tendered value subject to matching of L1price.

40.2 The MSEs owned by SC/ST entrepreneurs shallmean:-

40.3

a)
b)

c)

In case of proprietary MSE, Proprietor(s) shall beSC/ST.

In case of partnership MSE, the SC/ST partners shall be holding atleast
51% share in theunit

In case of private Limited Companies, at least 51%share is held by
SC/ST. If the MSE is owned by SC/ST entrepreneurs, the bidder shall
furnish appropriate documentary evidence in this regard.

In case bidder is a Micro or Small Enterprise under the Micro, Small and
Medium Enterprises Development Act, 2006, the bidder shall submit the
following:

a)

b)

Documentary evidence that the bidder is a Micro or Small Enterprises
registered with District Industries Centers or Khadi and Village
Industries National Small Industries Corporation or Directorate of
Handicrafts and Handloom or any other body specified by Ministry of
Micro, Small and Medium Enterprises or UdyogAadhaarMemorandum.
If the MSE is owned by SC/ST Entrepreneurs, the bidder shall furnish
appropriate documentary evidence in thisregard.

The above documents submitted by the bidder shall be duly certified by the
Chartered Accountant (not being an employee or a Director or not having any
interest in the bidder*s company/firm) and notary public with legible stamp.

If the bidder does not provide the above confirmation or appropriate document
or any evidence, then it will be presumed that they do not qualify for any
preference admissible in the Public Procurement Policy (PPP) 2012.

Further, MSEs who are availing the benfits of the Public Procurement Policy
(PPP) 2012 get themselves registered with MSME Data Bank being operated
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40.4

40.5

41

42

43
43.1

43.2
43.3

by NSIC, under SME Division, M/o MSME, in order to create proper data base
of MSEs which are making supplies to CPSUs.

If against an order placed by GGPL, successful bidder(s) (other than
Micro/Small Enterprise) is procuring material/services from their sub-vendor
who is a Micro or Small Enterprise registered with District Industries Centers
or Khadi and Village Industries Commission or Khadi and Village Industries
Board or Coir Board or National Small Industries Corporation or Directorate of
Handicrafts and Handloom or any other body specified by Ministry of Micro,
Small and Medium Enterprises with prior consent in writing of the purchasing
authority/Engineer-in-charge, the details like Name, Registration No., Address,
Contact No. details of material & value of procurement made, etc. of such
Enterprises shall be furnished by the successful bidder at the time of
submission ofinvoice/Bill.

The benefit of policy are not extended to the traders/dealers/
Distributors/Stockiest/\Wholesalers.

AHR ITEMS

In item rate contract where the quoted rates for the items exceed 50% of the
estimate rates, such items will be considered as Abnormally High Rates (AHR)
items and payment of AHR items beyond the SOR stipulated quantities shall be
made at the lowest amongst the following rates:

) Rates as per SOR, quoted by theContractor/Bidder.
)] Rate of the item, which shall be derived asfollows:

a. Based on rates of Machine and labour as available from the
contract (which includes contractors supervision, profit,
overheads and otherexpenses).

b. In case rates are not available in the contract, rates will be
calculated based on prevailing market rates of machine, material
and labour plus 15% to cover contractors supervision profit,
overhead & otherexpenses.

VENDOR PERFORMANCEEVALUATION

Shall be as stipulated Annexure 11 to ITB herewith.

INCOME TAX & CORPORATETAX

Income tax deduction shall be made from all payments made to the contractor
as per the rules and regulations in force and in accordance with the Income Tax
Act prevailing from time totime.

Corporate Tax liability, if any, shall be to the contractor*saccount.

Work Contract tax/ GST as may be applicable shall be deducted as per trade
tax.
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43.4 TDS, wherever applicable, shall be deducted as per applicableact/law/rule.
43.4 MENTIONING OF PAN NO. IN INVOICE/BILL

44,

45

45.1

As per CBDT Notification No. 95/2015 dated 30.12.2015, mentioning of PAN
no. is mandatory for procurement of goods / services/works/consultancy
services exceeding Rs. 2 Lacs per transaction.

Accordingly, supplier/ contractor/ service provider/ consultant should mention
their PAN no. in their invoice/ bill for any transaction exceeding Rs. 2 lakhs.
As provided in the notification, in case supplier/ contractor/ service provider/
consultant do not have PAN no., they have to submit declaration in Form 60
along with invoice/ bill for eachtransaction.

Payment of supplier/ contractor / service provider/ consultant shall be
processed only after fulfillment of aboverequirement

SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT
DEPARTMENT AND ANOTHER AND ONE GOVERNMENT
DEPARTMENT AND PUBLIC ENTERPRISE AND ONE PUBLIC
ENTERPRISE AND ANOTHER

In the event of any dispute or difference relating to the interpretation and
application of the provisions of the contracts, such dispute or difference shall
be referred by either party for Arbitration to the sole Arbitrator in the
Department of Public Enterprises to be nominated by the Secretary to the
Government of India in-charge of the Department of Public Enterprises. The
Arbitration and Conciliation Act, 1996 shall not be applicable to arbitrator
under this clause. The award of the Arbitrator shall be binding upon the parties
to the dispute, provided, however, any party aggrieved by such award may
make a further reference for setting aside or revision of the award to the Law
Secretary, Department of Legal Affairs, Ministry of Law & Justice,
Government of India. Upon such reference the dispute shall be decided by the
Law Secretary or the Special Secretary / Additional Secretary, when so
authorized by the Law Secretary, whose decision shall bind the Parties finally
and conclusively. The parties to the dispute will share equally the cost of
arbitration as intimated by theArbitrator.

DISPUTE RESOLUTION (ADDENDUM TO PROVISION REGARDING
APPLICABLE LAWS AND SETTLEMENT OF DISPUTES OFGCC)

GAIL (India) Limited has framed the Conciliation Rules 2010 in conformity
with supplementary to Part — 111 of the Indian Arbitration and Conciliation Act
1996 for speedier, cost effective and amicable settlement of disputes through
conciliation. A copy of the said rules made available on GAIL"s web site
www.gailonline.com for reference. Unless otherwise specified, the matters
where decision of the Engineer-in-Charge is deemed to be final and binding as
provided in the Agreement and the issues/disputes which cannot be mutually
resolved within a reasonable time, all disputes shall be settled in accordance
with the Conciliation Rules2010.
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45.2

45.3

45.4

45.5

45.6

45.7

45.8

46.0

Any dispute(s)/difference(s)/issue(s) of any kind whatsoever between/amongst
the Parties arising under/out of/in connection with this contract shall be settled
in accordance with the aforesaidrules.

In case of any dispute(s)/difference(s)/issue(s), a Party shall notify the other
Party (ies) in writing about such a dispute(s) / difference(s) / issue(s) between /
amongst the Parties and that such a Party wishes to refer the
dispute(s)/difference(s)/issue(s) to Conciliation. Such Invitation for
Conciliation  shall ~ contain  sufficient  information as to the
dispute(s)/difference(s)/issue(s) to enable the other Party (ies) to be fully
informed as to the nature of the dispute(s)/difference(s)/issue(s), the amount of
monetary claim, if any, and apparent cause(s) ofaction.

Conciliation proceedings commence when the other Party(ies) accept(s) the
invitation to conciliate and confirmed in writing. If the other Party (ies)
reject(s) the invitation, there will be no conciliationproceedings.

If the Party initiating conciliation does not receive a reply within thirty days
from the date on which he/she sends the invitation, or within such other period
of time as specified in the invitation, he/she may elect to treat this as a rejection
of the invitation to conciliate. If he/she so elects, he/she shall inform the other
Party(ies) accordingly.

Where Invitation for Conciliation has been furnished, the Parties shall attempt
to settle such dispute(s) amicably under Part-I11 of the Indian Arbitration and
Conciliation Act, 1996 and GAIL (India) Limited Conciliation Rules, 2010. It
would be only after exhausting the option of Conciliation as an Alternate
Dispute Resolution Mechanism that the Parties hereto shall go for Arbitration.
For the purpose of this clause, the option of ,,Conciliation™ shall be deemed to
have been exhausted, even in case of rejection of ,,Conciliation™ by any of the
Parties.

The cost of Conciliation proceedings including but not limited to fees for
Conciliator(s), Airfare, Local Transport, Accommodation, cost towards
conference facility etc. shall be borne by the Parties equally.

The Parties shall freeze claim(s) of interest, if any, and shall not claim the same
during the pendency of Conciliation proceedings. The Settlement Agreement,
as and when reached/agreed upon, shall be signed between the Parties and
Conciliation proceedings shall stand terminated on the date of the Settlement
Agreement.

INAM-PRO _(PLATFORM FOR INFRASTRUCTURE AND
MATERIALS PROVIDERS)

INAM-Pro (Platform for infrastructure and materials providers) is a web based
platform for infrastructure provides and materials suppliers and was developed
by Ministry of Road Transport and Highways (MoRT&H) with a view to
reduce projectexecutiondelays on accountof supplyshortagesand inspire
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48

49.

greater confidence in contractors to procure cement to start with directly from
the manufacturers. Presently, numerous cement companies are registered in the
portal and offering cement for sale on the portal with a commitment period of 3
years. These companies have bound themselves by ceiling rates for the entire
commitment period, wherein they are allowed to reduce or increase their
cement rates any number of times within the ceiling rate, but are not permitted
to exceed the said ceiling rate.

MoRT&H is expanding the reach of this web-portal by increasing both the
product width as well as the product depth. They are working on incorporating
60 plus product categories. The product range will span from large machineries
like Earth Movers and Concrete Mixers, to even the smallest items like road
studs. MoRT&H intend to turn it into a portal which services every
infrastructure development related need of a modern contractor.

GGPL"s contractors may use this innovative platform, wherever applicable.
The usage of web — Portal is a completely voluntary exercise. The platform,
however, can serve as a benchmark for comparison of offered prices and
products.

PROMOTION OF PAYMENT THROUGH CARDS AND DIGITAL
MEANS

To promote cashless transactions, the onward payments by Contractors to their
employees, service providers, sub-contractors and suppliers may be made
through Cards and Digital means to the extent possible

CONTRACTOR TO ENGAGE  CONTRACT MANPOWER
BELONGING TO SCHEDULED CASTES AND WEAKER SECTIONS
OF THE SOCIETY

While engaging the contractual manpower, Contractors are required to make
efforts to provide opportunity of employment to the people belonging to
Scheduled Castes and weaker sections of the society also in order to have a
fair representation of thesesections.

QUARTERLY CLOSURE OF THE CONTRACT (FOR

APPLICABILITY OF THIS CLAUSE REFERBDS):-

During execution of contracts/orders, various issues may arise. In order to
timely detect and to address the contractual issue (S) during the execution of
contracts, GGPL has introduced a mechanism of quarterly closure of the
contract, under which all the issues related to the contract execution will be
monitored on quarterly basis for resolution.

Vendors/Contractors are required to co-operate with EIC for proper
implementation of this mechanism for smooth execution of the contract.”
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Annexure-I1

PROCEDURE FOR ACTION IN CASE
CORRUPT/FRAUDULENT/COLLUSIVE/COERCIVE PRACTICES

Definitions:

A.1 “Corrupt Practice” means the offering, giving, receiving or soliciting, directly

or indirectly, anything of value to improperly influence the actions in selection
process or in contractexecution.

“Corrupt Practice” also includes any omission for misrepresentation that may
mislead or attempt to mislead so that financial or other benefit may be obtained
or an obligation avoided.

A2 “Fraudulent Practice” means and include any act or omission committed by a

agency or with his connivance or by his agent by misrepresenting/ submitting
false documents and/ or false information or concealment of facts or to deceive
in order to influence a selection process or during execution of contract/ order.

A3 “Collusive Practice amongst bidders (prior to or after bid submission)” means a

A4

A5

A.6

A7

A8

scheme or arrangement designed to establish bid prices at artificial non-
competitive levels and to deprive the Employer of the benefits of free and open
competition.

“Coercive practice” means impairing or harming or threatening to impair or
harm directly or indirectly, any agency or its property to influence the
improperly actions of an agency, obstruction of any investigation or auditing of
a procurementprocess.

“Vendor/Supplier/Contractor/Consultant/Bidder” is herein after referred as
“Agency”

”Appellate Authority” shall mean Committee of Directors consisting of Director

(Finance) and Director (BD) for works centers under Director (Projects). For all

other cases committee of Directors shall consist of Director (Finance) &

Director (Projects).

“Competent Authority” shall mean the authority, who is competent to take final
decision for Suspension of business dealing with an Agency/ (ies) and Banning
of business dealings with Agency/ (ies) and shall be the “Director”’concerned.
“Allied Agency” shall mean all the concerns within the sphere of effective
influence of banned/ suspended agencies. In determining this, the following
factors may be taken intoconsideration:

(@  Whether the management iscommon;

(b)  Majority interest in the management is held by the partners or directors
of banned/ suspendedfirm.

(c) substantial or majority shares are owned by banned/ suspended agency
and by virtue of this it has a controllingvoice.
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A9

B.1

B.2

“Investigating Agency” shall mean any department or unit of GAIL
investigating into the conduct of Agency/ party and shall include the Vigilance
Department of the GAIL, Central Bureau of Investigation, State Police or any
other agency set up by the Central or state government having power to
investigate.

Actions against bidder(s) indulging in corrupt /fraudulent/ collusive/
coercivepractice

Irregularities noticed during the evaluation of the bids:

If it is observed during bidding process/ bids evaluation stage that a bidder has
indulged in corrupt/fraudulent /collusive/coercive practice, the bid of such
Bidder (s) shall be rejected and its Earnest Money Deposit (EMD) shall be
forfeited.

Further, such agency shall be banned for future business with GGPL for a
period specified in para B 2.2 below from the date of issue of banning order.

Irregularities noticed after award ofcontract
Q) During execution ofcontract:

If an agency, is found to have indulged in corrupt/fraudulent/
collusive/coercive practices, during execution of contract, the agency
shall be banned for future business with GGPL for a period specified in
para B 2.2 below from the date of issue of banning order.

The concerned order (s)/ contract(s) where corrupt/fraudulent/collusive
practices is observed, shall be suspended with immediate effect by
Engineer-in-Charge (EIC)/ Employer whereby the supply/ work/ service
and payment etc. will be suspended. The action shall be initiated for
putting the agency on banning.

After conclusion of process, the order (s)/ contract (s) where it is
concluded that such irregularities have been committed shall be
terminated and Contract cum Performance Bank Guarantee (CPBG)/
Contract Performance Security(CPS) submitted by agency against such
order (s)/ contract (s) shall also be forfeited. The amount that may have
become due to the contractor on account of work already executed by
him shall be payable to the contractor and this amount shall be subject to
adjustment against any amounts due from the contractor under the
terms of thecontract.

No risk and cost provision will be enforced in such cases.
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(i)  After execution of contract and during Defect liability period
(DLP)/ Warranty/GuaranteePeriod:

If an agency is found to have indulged in corrupt/fraudulent/
collusive/coercive practices, after execution of contract and during DLP/
Warranty/Guarantee Period, the agency shall be banned for future
business with GAIL for a period specified in para B 2.2 below from the
date of issue of banning order.

Further, the Contract cum Performance Bank Guarantee
(CPBG)/Contract Performance Security (CPS) submitted by agency
against such order (s)/ contract (s) shall be forfeited.

(i)  After expiry of Defect liability period (DLP)/ Warranty/Guarantee
Period

If an agency is found to have indulged in corrupt/fraudulent/
collusive/coercive practices, after expiry of Defect liability period
(DLP)/ Warranty/Guarantee Period, the agency shall be banned for
future business with GGPL for a period specified in para B 2.2 below
from the date of issue of banning order.

B.2.2 Period of Banning

Banning period shall be reckoned from the date of banning order and shall be 3
years.

In exceptional cases where the act of vendor/ contractor is a threat to the
National Security, the banning shall be for indefinite period.

C Effect of banning on other ongoing contracts/tenders

C.1 If an agency is put on Banning, such agency should not be considered in
ongoing tenders/futuretenders.

C.2 However, if such an agency is already executing other order (s)/ contract (s)
where no corrupt/fraudulent/ collusive/coercive practice is found, the agency
should be allowed to continue till its completion without any further increase in
scope except those incidental to original scope mentioned in the contract.

C.3 If an agency is put on the Banning List during tendering and no irregularity is
found in the case underprocess:

C.3.1 after issue of the enquiry /bid/tender but before opening of Technical bid, the
bid submitted by the agency shall beignored.

C.3.2 after opening Technical bid but before opening the Price bid, the Price bid of
the agency shall not be opened and BG/EMD submitted by the agency shall be
returned to theagency.

C.3.3 after opening of price, BG/EMD made by the agency shall be returned; the
offeroftheagencyshallbeignored&willnotbefurtherevaluated. Ifthe
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D.2
D.2.1

D.2.2

D.23

D.24

D.25

agency is put on banning list for fraud/ mis-appropriation of facts committed in
the same tender/other tender where errant agency emerges as the lowest (L1),
then such tender shall also be cancelled and re-invited.

Procedure for Suspension ofBidder

Initiation ofSuspension

Action for suspension business dealing with any agency/(ies) shall be initiated
by Corporate C&P Department when

(i)

Corporate Vigilance Department based on the fact of the case gathered
during investigation by them recommend for specific immediate action
against the agency.

(i)  Corporate Vigilance Department based on the input from Investigating

agency, forward for specific immediate action against theagency.

(i) Non performance of Vendor/Supplier/Contractor/Consultant leading to

termination of Contract/Order.
SuspensionProcedure:

The order of suspension would operate initially for a period not more than
six months and is to be communicated to the agency and also to Corporate
Vigilance Department. Period of suspension can be extended with the
approval of the Competent Authority by one month at a time with a ceiling
of six months pending a conclusive decision to put the agency on banning
list.

During the period of suspension, no new business dealing may be held with
the agency.

Period of suspension shall be accounted for in the final order passed for
banning of business with the agency.

The decision regarding suspension of business dealings should also be
communicated to theagency.

If a prima-facie, case is made out that the agency is guilty on the grounds
which can result in banning of business dealings, proposal for issuance of
suspension order and show cause notice shall be put up to the Competent
Authority. Thesuspensionorderandshowcausenoticemustincludethat

(i) the agency is put on suspension list and (ii) why action should not be
taken for banning the agency for future business fromGAIL.

The competent authority to approve the suspension will be same as that for
according approval for banning.
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D3

D.3.1

D.3.2
D.3.2

D.3.2

Effect of Suspension of business:
Effect of suspension on other on-going/future tenders will be as under:

No enquiry/bid/tender shall be entertained from an agency as long as the
name of agency appears in the SuspensionList.

If an agency is put on the Suspension List duringtendering:

.1 after issue of the enquiry /bid/tender but before opening of Technical bid,
the bid submitted by the agency shall beignored.

.2 after opening Technical bid but before opening the Price bid, the Price bid
of the agency shall not be opened and BG/EMD submitted by the agency
shall be returned to theagency.

D.3.2.3 after opening of price, BG/EMD made by the agency shall be returned; the

D.3.3
D.34

F.2

F.3

offer of the agency shall be ignored & will not be further evaluated. If the
agency is put on Suspension list for fraud/ mis-appropriation of facts
conducted in the same tender/other tender where errant agency emerges as
the lowest (L1), then such tender shall also be cancelled andre-invited.

The existing contract (s)/ order (S) under execution shallcontinue.

Tenders invited for procurement of goods, works and services shall have
provision that the bidder shall submit a undertaking to the effect that (i)
neither the bidder themselves nor their allied agency/(ies) are on banning
list of GAIL or the Ministry of Petroleum and Natural Gas and (ii) bidder
Is not banned by any Government department/ PublicSector.

Appeal against the Decision of the CompetentAuthority:

The agency may file an appeal against the order of the Competent Authority for
putting the agency on banning list. The appeal shall be filed to Appellate
Authority. Such an appeal shall be preferred within one month from the of
receipt of banningorder.

Appellate Authority would consider the appeal and pass appropriate order
which shall be communicated to the party as well as the CompetentAuthority.

Appeal process may be completed within 45 days of filing of appeal with the
Appellate Authority.

Wherever there is contradiction with respect to terms of ,,Integrity pact™ , GCC
and ,,Procedure for action in case of Corrupt/Fraudulent/ Collusive/Coercive
Practice”,theprovisionsof,,ProcedureforactionincaseofCorrupt/Fraudulent/
Collusive/Coercive Practice™ shallprevail.
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1.0

2.0

Annexure-I11

PROCEDURE FOR EVALUATION OF PERFORMANCE OF
VENDORS/SUPPLIERS/ CONTRACTORS/ CONSUL TANTS

OBJECTIVE

The objective of Evaluation of Performance aims to recognize, and develop
reliable Vendors/ Suppliers/Contractors/ Consultants so that they consistently
meet or exceed expectations and requirements.

The purpose of this procedure is to put in place a system to monitor
performance of Vendors/ Suppliers/Contractors/ Consultants associated with
GAIL in Projects and in O&M so as to ensure timely completion of various
projects, timely receipt of supplies including completion of works & services
for operation and maintenance of operating plants and quality standards in all
respects.

METHODOLOGY
i) Preparation of Performance Rating DataSheet

Performance rating data Sheet for each and every Vendor/
Supplier/Contractor/ Consultant for all orders/Contracts with a value of
Rs. 7 Lakhs and above is recommended to be drawn up. These data
sheets are to be separately prepared for orders/ contracts related to
Projects and O&M. Format, Parameters, Process, responsibility for
preparation of Performance Rating Data Sheet are separately mentioned.

i) Measurement ofPerformance

Based on the parameters defined in Data Sheet, Performance of
concerned Vendor/ Supplier/Contractor/ Consultant would be computed
and graded accordingly. The measurement of the performance of the
Party would be its ability to achieve the minimum scoring of 60% points
in the given parameters.

iii)  Initiation ofMeasures:

Depending upon the Grading of Performance, corrective measures
would be initiated by taking up the matter with concerned Vendor/
Supplier/Contractor/  Consultant. Response  of  Vendor/
Supplier/Contractor/ Consultant would be considered before deciding
further course ofaction.

iv)  Implementation of CorrectiveMeasures:

Based on the response of Vendor/ Supplier/Contractor/ Consultant,
concerned Engineer-in-Charge for the Projects and/or OIC in case of
O&M would recommend for continuation or discontinuation of such
party from the business of GGPL.
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V)

Orders/contracts placed on Proprietary/OEM basis for O&M will be
evaluated and, if required, corrective action will be taken for
improvement in future.

3.0 PROCESS OF EVALUATION OF PERFORMANCE OF VENDORS/
SUPPLIERS/ CONTRACTORS/ CONSULTANTS

3.1 FORPROJECTS

i)

D)

Evaluation of performance of Vendors/ Suppliers/Contractors/
Consultants in case of PROJECTS shall be done immediately with
commissioning of anyProject.

On commissioning of any Project, EIC (Engineer-in-charge)/ Project-in-
charge shall prepare a Performance Rating Data Sheet (Format at
Annexure-1) for all Orders andContracts.

Depending upon the Performance Rating, following action need to be
initiated byEngineer-in-charge/Project-in-charge:

SI.No. | Performance Action
Rating

1 POOR Seek explanation for Poor
performance

2 FAIR Seek explanation for Fair performance

3 GOOD Letter to the concerned for improving
performance in future

4 VERY GOOD No further action

Reply from concerned Vendor/ Supplier/Contractor/ Consultant shall be
examined. In case of satisfactory reply, Performance Rating data Sheet
to be closed with a letter to the concerned for improving performance in
future.

When no reply is received or reasons indicated are unsatisfactory, the
following actions need to be taken:

A)  Where Performance rating is“POOR”:

Recommend such defaulting Vendor/ Supplier/Contractor/
Consultant for putting on Holiday for a period from one to three
years as given below:

() Poor Performance due to reasons other than Quality : One

Year

(i)  Poor Performance on account of Quality (if any mark
obtained against Quality parameter is less than 30): Two
Years
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(iii))  Poor Performance leading to termination of contract or
Offloading of contract due to poor performance solely
attributable to VVendor/ Supplier/Contractor/ Consultant or
Repeated Offence: ThreeYears

Non performance of a Vendor/Supplier/Contractor/Consultant
leading to termination of Contract/ Order, such Vendor/ Supplier/
Contractor/Consultant are also to be considered for Suspension.

In all such cases, concerned site will put up recommendation for
issuance of SCN and putting the party on suspension list as per
process defined for suspension in “Procedure for Action in case
of Corrupt/ Fraudulent/ Collusive/ CoercivePractices”

(B) _Where Performance rating is“FAIR”:

Recommend for issuance of warning to such defaulting Vendor/
Supplier/Contractor/ Consultant to improve their performance.

3.2 FOR CONSULTANCY JOBS

Monitoring and Evaluation of consultancy jobs will be carried out in the same
way as described in para 3.1 for Projects.

3.3 FOR OPERATION &MAINTENANCE

i) Evaluation of performance of Vendors/ Suppliers/Contractors/
Consultants in case of Operation and Maintenance shall be done
immediately after execution of order/contract.

i) After execution of orders a Performance Rating Data Sheet (Format at
Annexure-2) shall be prepared for Orders by Site C&P and for
Contracts/Services by respectiveEngineer-In-Charge.

iii)  Depending upon Performance Rating, following action need to be
initiated by SiteC&P:

Sl. No. | Performance Action
Rating

1 POOR Seek  explanation  for  Poor
performance

2. FAIR Seek  explanation for Fair
performance

3 GOOD Letter to the concerned for
improving performance in future.

4 VERY GOOD No further action
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4.0

iv)  Reply

from concerned Vendor/ Supplier/Contractor/ Consultant shall be

examined. In case of satisfactory reply, Performance Rating data Sheet
to be closed with a letter to the concerned for improving performance in

future.

V) When

no reply is received or reasons indicated are unsatisfactory, the

following actions need to betaken:

A)

(B)

Where performance rating is“POOR”

Recommend such defaulting Vendor/Supplier/Contractor/
Consultant for putting on Holiday for a period from one to three
years as given below:

Q) Poor Performance due to reasons other than Quality : One
Year

(i)  Poor Performance on account of Quality (if any mark
obtained against Quality parameter is less than 30): Two
Years

(iv) Poor Performance leading to termination of contract or
Offloading of contract due to poor performance solely
attributable to Vendor/Supplier/Contractor/Consultant or
Repeated Offence: Three Years

Non-performance of a Vendor/Supplier/Contractor/Consultant
leading to termination of Contract/ Order such Vendor/ Supplier/
Contractor/Consultant are also to be considered for Suspension.

In all such cases, concerned site will put up recommendation for
issuance of SCN and putting the party on suspension list as per
process defined for suspension in “Procedure for Action in case
of Corrupt/ Fraudulent/ Collusive/ CoercivePractices”

Where Performance rating is“FAIR”

Recommend for issuance of warning to such defaulting
Vendors/Contractors/Consultants to improve their performance.

EXCLUSIONS:

The following would be excluded from the scope of evaluation of performance
of Vendors/ Suppliers/Contractors/ Consultants:

i) Orders/Contracts below the value of Rs. 7Lakhs.

i) One time Vendor/ Supplier/Contractor/Consultant.

i) Orders for Misc./Administrative items/ Non stock Non valuateditems.
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5.0

5.1

6.0

6.1

6.2

6.3.

6.3.1

6.3.2

6.3.3

However, concerned Engineer-in-Charge /OICs will continue to monitor such
cases so as to minimize the impact on Projects/fO&M plants due to non
performance of Vendors/ Suppliers/Contractors/ Consultants in all such cases.

REVIEW & RESTORATION OF PARITES PUT ON HOLIDAY

An order for Holiday passed for a certain specified period shall deemed to have
been automatically revoked on the expiry of that specified period and it will not
be necessary to issue a specific formal order ofrevocation.

Further, in case Vendor/ Supplier/Contractor/ Consultant is put on holiday due
to quality, and new order is placed on bidder after restoration of Vendor/
Supplier/Contractor/ Consultant, such order will be properly monitored during
execution stage by the concerned site.

EFFECT OFHOLIDAY

If a Vendor/ Supplier/Contractor/ Consultant is put on Holiday, such Vendor/
Supplier/Contractor/ Consultant should not be considered in ongoing
tenders/future tenders.

However, if such VVendor/ Supplier/Contractor/ Consultant is already executing
any other order/ contract and their performance is satisfactory in terms of the
relevant contract, should be allowed to continue till its completion without any
further increase in scope except those incidental to original scope mentioned in
the contract. In such a case CPBG will not be forfeited and payment will be
made as per provisions of concerned contract. However, this would be without
prejudice to other terms and conditions of thecontract.

Effect on other ongoing tendering:

After issue of the enquiry /bid/tender but before opening of Technical bid, the
bid submitted by the party shall beignored.

after opening Technical bid but before opening the Price bid, the Price bid of
the party shall not be opened and BG/EMD submitted by the party shall be
returned to theparty.

after opening of price, BG/EMD made by the party shall be returned; the offer
of the party shall be ignored & will not be further evaluated. If errant party
emerges as the lowest (L1), then such tender shall also be cancelled and re-
invited.

7.0  While putting the Vendor/ Supplier/Contractor/ Consultant on holiday as per

the procedure, the holding company, subsidiary, joint venture,sister concerns,
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group division of the errant Vendor/ Supplier/Contractor/ Consultant shall not
be considered for putting on holiday list.

Any bidder, put on holiday, will not be allowed to bid through consortium
route also in new tender during the period ofholiday.

8.0 If an unsuccessful bidder makes any vexatious, frivolous or malicious

10.

11.

complaint against the tender process with the intention of delaying or defeating
any procurement or causing loss to GAIL or any other bidder, such bidder will
be put on holiday for a period of six months, if such complaint is proved to be
vexatious, frivolous or malicious, after following the dueprocedure.

APPEAL AGAINST THE DECISION OF THE COMPETENT
AUTHORITY:

(@ The party may file an appeal against the order of the Competent
Authority for putting the party on Holiday list. The appeal shall be filed
to Appellate Authority. Such an appeal shall be preferred within one
month from the of receipt of Holidayorder.

(b)  Appellate Authority would consider the appeal and pass appropriate
order which shall be communicated to the party as well as the
Competent Authority.

(c)  Appeal process may be completed within 45 days of filing of appeal
with the AppellateAuthority.

(d) “Appellate Authority” shall mean Committee of Directors consisting of
Director (Finance) and Director (BD) for works centers under Director
(Projects). For all other cases committee of Directors shall consist of
Director (Finance) & Director(Projects).

ERRANT BIDDER

In case after price bid opening the lowest evaluated bidder (L1) is not awarded
the job for any mistake committed by him in bidding or withdrawal of bid or
modification of bid or varying any term in regard thereof leading to re-
tendering, GAIL shall forfeit EMD paid by the bidder and such bidders shall be
debarred from participation in re-tendering of the same job(s)/item(s).

Further, such bidder will be put on holiday for a period of six months after
following the due procedure.

In case GST department brings to the notice of GGPL that a Party has not paid
to the credit of the Government the GST collected from GGPL, then party will
be put on holiday for a period of six months after following the dueprocedure.
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Annexure-1

GGPL
PERFORMANCE RATING DATA SHEET
(FOR PROJECTS/ CONSULTANCYJOBS)
i) Project/WorkCentre
i) Order/ Contract No.&date

iii)  Brief descriptionofltems
Works/Assignment

iv)  Order/Contractvalue (Rs.)

V) NameofVendor/Supplier/
Contractor/ Consultant

vi)  Contracteddelivery/
Completion Schedule

vii)  Actualdelivery/
Completion date

Performance Delivery/ Quality Reliability Total
Parameter Completion Performance Performance#
Performance

Maximum 40 40 20 100
Marks

Marks Allocated

Note:
Remarks (if any)

PERFORMANCE RATING (**)
Note :

(#) Vendor/Supplier/Contractor/Consultant who seek repeated financial assistance or
deviation beyond contract payment term or seeking direct payment to the sub-
vendor/sub-contractor due to financial constraints, then ,,0° marks should be allotted
against Reliability Performance.

&) Allocation of marks should be as per enclosed instructions

(**) Performance rating shall be classified as under:

Sl Range (Marks) Rating | Signature of
No. Authorised Signatory:
1 60 & below POOR
2 61-75 FAIR | Name:
3 76-90 GOOD
4 More than 90 VERY | Designation:
GOOD
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Instructions for allocation of marks

1. Marks are to be allocated as under:

1.1 DELIVERY/COMPLETIONPERFORMANCE 40 Marks

DeliveryPeriod/ DelayinWeeks Marks
CompletionSchedule
a) Upto3months Before CDD 40
Delay upto4 weeks 35
” 8weeks 30
”  10weeks 25
” 12weeks 20
”  16weeks 15
More than16weeks 0
b) Above3months Before CDD 40
Delay upto4 weeks 35
” 8weeks 30
”  10weeks 25
”  16weeks 20
” 20weeks 15
” 24weeks 10
More than24weeks 0
1.2 QUALITYPERFORMANCE 40 Marks
For Normal Cases : No Defects/ No Deviation/Nofailure: 40 marks
i) Rejection/Defects Marks to beallocated on 10 marks

Pro-rata basis for acceptable
Quantity as compared to total
Quantity for normal cases

i) When quality Failure ofseverenature Omarks
failureendanger -Moderatenature ~ 5marks
systemintegration - low severe nature 10-25 marks
and safety of the
system

iii) Numberof 1. Nodeviation 5marks

deviations 2. No. of deviations <2 2marks

3. No. of deviations>2 Omarks

1.3 RELIABILITYPERFORMANCE 20 Marks
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A. | FOR WORKS/CONTRACTS

i) | Submission of order acceptance, agreement, | 4 marks
PBG, Drawings and other documents within
time

ii) | Mobilization of resources as per Contract and | 4 marks
in time

i) | Liquidation of Check-list points 4 marks

Iv) | Compliance to statutory and HS&E | 4 marks
requirements
or
Reliability of Estimates/Design/Drawing etc.
in case of Consultancy jobs

v) | Timely submission of estimates and other | 4 marks
documents for Extra, Substituted & AHR
items

B. | FOR SUPPLIES
1) | Submission of order acceptance, 5 marks
PBG,Drawings and other

documents withintime

i) | Attending complaints and requests for after | 5 marks
sales service/ warranty repairs and/ or query/
advice (upto the evaluation period).

lii) | Response to various correspondence and | 5 marks
conformance to standards like ISO

iv) | Submission of all required documents | 5 marks

including Test Certificates at the time of
supply
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vi)

vii)

Annexure-2

GGPL
PERFORMANCE RATING DATA SHEET
(FOR O&M)

Location
Order/ Contract No.&date

Brief descriptionofltems
Works/Assignment

Order / Contract value (Rs.)

NameofVendor/Supplier/
Contractor/ Consultant

Contractdelivery/
Completion Schedule

Actualdelivery/
Completion date

Performance
Parameter

Reliability Total

Performance#

Delivery
Performance

Quality
Performance

Maximum Marks

40

40

20

100

Marks Allocated

(*)

Remarks (if any)

PERFORMANCE RATING (**)

Note :

(#)  Vendor/Supplier/Contractor/Consultant who seek repeated financial assistance
or deviation beyond contract payment term or seeking direct payment to the
sub-vendor/sub-contractor due to financial constraints, then ,,0 marks should
be allotted against ReliabilityPerformance

(*)  Allocation of marks should be as per enclosedinstructions

(**) Performance rating shall be classified as under:

Sl Range (Marks) | Rating | Signature of

No. Authorised Signatory:

1 60 & below POOR

2 61-75 FAIR | Name:

3 76-90 GOOD

4 More than 90 | VERY | Designation:

GOOD
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Instructions for allocation of marks (For O&M)
1. Marks are to be allocated as under:

1.1 DELIVERY/COMPLETIONPERFORMANCE 40 Marks
Delivery Period/ Delayin Weeks Marks
Completion Schedule
a) Upto3months Before CDD 40

Delay upto4 weeks 35
”  8weeks 30
” 10weeks 25
” 12weeks 20
”  16weeks 15

More than16weeks 0
b) Above3months Before CDD 40
Delay upto4 weeks 35
” 8weeks 30
”  10weeks 25
”  16weeks 20
” 20weeks 15
” 24weeks 10

More than24weeks 0

1.2  QUALITYPERFORMANCE 40 Marks
For Normal Cases : No Defects/ No Deviation/No failure: 40 marks
1) Rejection/Defects Marks to be allocated on 10 marks

Pro rata basis for acceptable
quantity as compared to total
quantity for normal cases
i) When quality Failure of severe nature Omarks
failure endanger -Moderate nature 5marks
System integration - low severe nature  10-25marks
and safety of the
system
iii) Number of 1. No deviation 5marks
deviations 2. No. of deviations <2 2marks
3. No. of deviations>2 Omarks
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1.3 RELIABILITYPERFORMANCE 20 Marks
A. | FOR WORKS/CONTRACTS

i) | Submission of order acceptance, agreement, | 4 marks
PBG, Drawings and other documents within
time

if) | Mobilization of resources as per Contract and | 4 marks
in time

i) | Liquidation of Check-list points 4 marks

iv) | Compliance to statutory and HS&E | 4 marks
requirements
or
Reliability of Estimates/Design/Drawing etc.
in case of Consultancy jobs

v) | Timely submission of estimates and other | 4 marks
documents for Extra, Substituted & AHR
items

B. | FOR SUPPLIES

i) | Submission of order acceptance, PBG, | 5 marks
Drawings and other documents within time

i) | Attending complaints and requests for after | 5 marks
sales service/ warranty repairs and/ or query/
advice (upto the evaluation period).

iif) | Response to various correspondence and | 5 marks
conformance to standards like 1ISO

iv) | Submission of all required documents |5 marks
including Test Certificates at the time of
supply
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ANNEXURE-1V
BIDDING DATA SHEET (BDS)

(TOBE FILLED BY THE CONCERNED DEALING OFFICER BEFORE

ISSUANCE OF TENDER)

ITB TO BE READ IN CONJUNCTION WITH THE FOLL OWING:

A. GENERAL
ITB clause Description
1.2 The Invitation for Bids/ Tender no is :
GGPL/KKD/C&P/2544/2018-19/16
1.1 The Employer/Owner is: Godavari Gas Private Limited,
2.1 The name of the Works/Services to be performed :
Hiring Of contract for 5 Nos. of LCVs for transportation of CNG
cascades.
3 BIDS FROM CONSORTIUM/ JOINT VENTURE
NOT APPLICABLE
521 Demand Draft/ Banker*“s Cheque towards Tender fee (if applicable)
shall be in favour of Godavari Gas Private Limited payable at
Rajamahendravaram, E.G Dist Andhra Pradesh
B. BIDDING DOCUMENT
ITBclause Description
8.1 For clarification purposes only, the communication address is:

Attention: V. Srinivasulu, Chief manager (C&P)
Street Address:

Andhra Pradesh Gas Distribution Corporation,
D.No. 70-14/5/1, Siddarth Nagar,

Near RTO office, Kakinada - 533003

East Godavari Dist., Andhra Pradesh
Country: India

Email: v.srinivasulu@gail.co.in
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C. PREPARATION OF BIDS

ITBclause Description

11.1.1 (u) The Bidder shall submit with its Techno-commercial/ Un priced bid the
following additional documents (SCC Refers): Nil

12 Additional Provision for Schedule of Rate/ Bid Price are as under:
NIL

12. & 13 Whether GGPL will be able to avail input tax credit in the instant
tender: Currently no.

YES
NO

14 The currency of the Bid shall be INR

15 The bid validity period shall be 3 Months from final 'Bid Due Date'.

16.1 In case "'Earnest Money / Bid Security’ (If applicable) is in the form
of '‘Demand Draft' or '‘Banker's Cheque’, the same should be favor of
Godavari Gas Private Limited payable at Rajamahendravaram, E.G
Dist Andhra Pradesh. Details of GGPL*s Bank is Canara Bank,

D. SUBMISSION AND OPENING OF BIDS
ITBclause Description

18 In addition to the original of the Bid, the number of copies required is
one. Not applicable in case of e-tendering.

22 The E-Tender No. of this bidding process is: Not applicable
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22 3 and 4.0 For bid submission purposes only (Manual) or the submission of
of IFB physical document as per clause no. 4.0 of IFB, the Owner*'s address is :

Attention: V. Srinivasulu, Chief manager (C&P)

Street Address:
Andhra Pradesh Gas Distribution Corporation,
D.No. 70-14/5/1, Siddarth Nagar,

Near RTO office, Kakinada — 533003,
East Godavari Dist., Andhra Pradesh, Country: India

26 The bid opening shall take place at:

Andhra Pradesh Gas Distribution Corporation,
c/o Godavari Gas Private Limited

Street AddressD.No. 70-14/5/1, Siddarth Nagar,

Near RTO office, Kakinada — 533003,
East Godavari Dist., Andhra Pradesh,
Country: India

Date: 26.10.2018 / Time: 15:00 Hrs

E. EVALUATION, AND COMPARISON OF BIDS

ITB clause Description
32 Evaluation Methodology is mentioned in Section -II.
33 Compensation for Extended Stay: NOT APPLICABLE

F. AWARD OF CONTRACT

ITB clause Description
37 State of which stamp paper is required for Contract Agreement:
Andhra Pradesh
38 Contract Performance Security/ Security Deposit : Applicable
7.5% of the contract value
40 Whether tendered item is non-split able or not-divisible : NO
41 Provision of AHR Item : Applicable

Clause no. | Bonus for Early Completion: Not applicable
27.3 of GCC
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LIST OF FORMS & FORMAT

Form No. Description

F-1 BIDDER*“S GENERAL INFORMATION

F-2 BID FORM

F-3 LIST OF ENCLOSURES

F-4 PROFORMA OF "BANK GUARANTEE" FOR "EARNEST
MONEY / BID SECURITY"

F-4A PROFORMA OF "LETTER OF CREDIT" FOR "EARNEST
MONEY / BID SECURITY"

F-5 LETTER OF AUTHORITY

F-6 NO DEVIATION CONFIRMATION

F-7 DECLARATION REGARDING HOLIDAY/BANNING AND
LIQUIDATION, COURT RECEIVERSHIP ETC.

F-8 CERTIFICATE FOR NON-INVOLVMENT OF GOVT. OF INDIA

F-9 PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT
PERFORMANCE SECURITY / SECURITY DEPOSIT"

F-10 AGREED TERMS & CONDITIONS

F-11 ACKNOWLEDGEMENT CUM CONSENT LETTER

F-12 UNDERTAKING ON LETTERHEAD

F-13 BIDDER"“S EXPERIENCE

F-14 CHECK LIST

F-15 FORMAT FOR CERTIFICATE FROM BANK
IF BIDDER*S WORKING CAPITAL IS INADEQUATE

F-16 FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE
FOR FINANCIAL CAPABILITY OF THE BIDDER

F-17 FORMAT FOR CONSORTIUM/JV AGREEMENT

F-18 BIDDER'S QUERIES FOR PRE BID MEETING

F-19 E-BANKING FORMAT

F-20 INTEGRITY PACT

F-21 INDEMNITY BOND
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E-l

BIDDER'S GENERAL INFORMATION

To,
M/s GGPL
Rajahmahendravaram

TENDER NO:

1 | Bidder Name

2 | Status of Firm

Proprietorship Firm/Partnership firm/
Limited/Others
If Others Specify:

nnnnnnnnnnnnnnnnnnnnnnn

[Enclose certificate ofRegistration]

3 | Name of
Proprietor/Partners/Directors of the
firm/company

4 | Number of Years in Operation

5 | Address of Registered Office:

*In case of Partnership firm, | City:
enclose letter mentioning current "pictrict:
address of the firm and the full .
State:
names and current addresses of all
] PIN/ZIP:
the partners of thefirm.
Operation Address
6 (if different from above) City:
District:
State:
PIN/ZIP:

8 | Telephone Number

(CountryCode) (AreaCode)
(Telephone No.)

9 | E-mail address

10 | Website

11 | Fax Number:

(CountryCode) (AreaCode)
(Telephone No.)
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nnnnnnnnnnnnnnnnnnnnn

12 | ISO Certification, if any {If yes, please furnish details}
13 | Bid Currency
14 | Banker*s Name
15 | Branch
17 | Bank account number
18 | PAN No.
[Enclose copy of PAN Card]
19 | GST no.
[Enclose copy of GST Registration
Certificate]
20 | EPF Registration No.
[Enclose copy of EPF Registration Certificatg
21 | ESI code No.
[Enclose copy of relevant document]
22 | We (Bidder) are cover under the Yes/ No
definition of section 2 (n) of the (If the response to the above is ‘Yes”, Bidder
MSMED Act to provide Purchaser a copy of the
Enterpreneurs Memorandum (EM) filled
with the authority specified by the respective
State Government.)
23 | Whether Micro/Small/Medium | (Bidder to submit documents as specified it
Enterprise ITB)
24 | Type of Entity Corporate/ Non-Corporate (As per Service
tax Act).
(In case of Non-Corporate Entity, bidder
will submit documentary evidence for
same).
Place: [Signature of Authorized Signatory of Bidder]
Date: Name:
Designation:
Seal:
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E-2
BID FORM
To,
M/s Godavari Gas Private Limited
Rajahmahendram
SUB:
TENDER NO:
Dear Sir,
After examining / reviewing the Bidding Documents for the tender of
“ including

"Specifications & Scope of Work", "General Conditions of Contract [GCC]", "Special
Conditions of Contract [SCC]" and "Schedule of Rates [SOR]", etc. the receipt of which is
hereby duly acknowledged, we, the undersigned, are pleased to offer to execute the whole
part of the job and in conformity with the said Bid Documents, including Addenda /
CorrigendaNos.

We confirm that this Bid is valid for a period as specified in BDS from the date of opening of
"Techno-Commercial / Un-priced Bid", and it shall remain binding upon us and may be
accepted by any time before the expiry of that period.

If our Bid is accepted, we will provide the "Contract Performance Security / Security
Deposit" equal to" of the Contract Price" or as mentioned in Tender Document
for the due performance within "thirty [30] days" of such Award.

Until a final Agreement/Letter of Award is prepared and executed, the tender document
(including addenda/ corrigenda) together with the "Notification of Award" shall constitute a
binding Agreement between us.

We understand that Bidding Document is not exhaustive and any action and activity not
mentioned in Bidding Documents but may be inferred to be included to meet the intend of the
Bidding Documents shall be deemed to be mentioned in Bidding Documents unless otherwise
specifically excluded and we confirm to perform for fulfillment of Agreement and
completeness of the Work in all respects within the time frame and agreed price.

We understand that you are not bound to accept the lowest priced or any Bid that you may
receive.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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To,

E3
LIST OF ENCLOSURES

M/s Godavari Gas Private Limited
Rajahmahendram

SUB:

TENDER NO:

Dear Sir,

We are enclosing the following documents as part of the bid:

1.
2.

o

B2 © o0 N o

Note:

0.

Power of Attorney of the signatory to the Bidding Document.

Document showing annual turnover for the last three years such as annual
reports, profit and loss account, net worth etc. along with information as sought
in enclosed formatF-16

Document showing Financial Situation Information as sought in enclosed
formatF-16

Copy of Bidding Documents along with addendum/corrigendum duly signed
and sealed on each page, in token of confirmation that Bid Documents are
considered in full while preparing the bid and in case of award, work will be
executed in accordance with the provisions detailed in Bid Documents.
Documentary Evidences showing the Bidder™s claim of meeting Technical
Criteria as mentioned in Clause 4 of ITB.

Bid Security/EMD*

Tender Fee*

Integrity Pact*

Power of Attorney*

Duly certified document from chartered engineer and or chartered accountant.

* In case of e-bidding the bidder has the option to submit specified documents in
physicalformon/beforethebidduedateorwithinsevendaysfromthebidopeningdate.
However, scanned copy of these (same) documents must be submitted on-line as part of
e-bid before the bid due date/time.

Place:
Date:

[Signature of Authorized Signatory ofBidder]
Name:

Designation:

Seal:
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PROFORMA OF "BANK
GUARANTEE"FOR "EARNEST MONEY /
BID SECURITY"
(To be stamped in accordance with the Stamp Act)
Ref............... Bank Guarantee No.........
Date......ccccovvivnne.
To,
M/s Godavari Gas Private Limited
Rajahmahendram
SUB:
TENDER NO:
Dear Sir(s),
In accordance with  Letter Inviting Tender under your reference No
M/s. having  their Registered /Head Office at

(hereinafter called the Tenderer), wish to participate in
the said tenderfor

As an irrevocable Bank Guarantee against Earnest Money for the amount of

isrequired to be submitted by the Tenderer as a condition precedent for
participation in the said tender which amount is liable to be forfeited on the happening
of any contingencies mentioned in the Tender Document.

We,the Bankat having our Head Office
(Local Address) guarantee and undertake to pay
immediatelyondemandwithoutanyrecoursetothetenderersbyGodavariGasPrivate
Limited, the amount without  any
reservation, protest, demur and recourse. Any such demand made by GAIL, shall be
conclusive and binding on us irrespective of any dispute or difference raised by the
Tenderer.

This guarantee shall be irrevocable and shall remain valid upto [this date
should be two (02) months beyond the validity of the bid].If any further extension of this
guarantee is required, the same shall be extended to such required period on receiving
instructions from M/s. whose
behalf this guarantee isissued.

In witness whereof the Bank, through its authorized officer, has set its hand and stamp

onthis dayof 20at

WITNESS:

(SIGNATURE) (SIGNATURE)
(NAME) (NAME)

Designation with Bank Stamp
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(OFFICIALADDRESS) Attorney asper
Power of AttorneyNo.

ate:

INSTRUCTIONS FOR FURNISHING "BID SECURITY /
EARNESTMONEY" BY "BANK GUARANTEE"

1. The Bank Guarantee by Bidders will be given on non-judicial stamp paper as
per "Stamp Duty" applicable. The non-judicial stamp paper should be in the
name of the issuing Bank. In case of foreign Bank, the said Bank's Guarantee to
be issued by its correspondent Bank in India on requisite non-judicial stamp

paper

2. The expiry date should be arrived at in accordance with "ITB:Clause-15.1".

3. The Bank Guarantee by bidders will be given from Bank as specified in "ITB".
4, A letter from the issuing Bank of the requisite Bank Guarantee confirming that

said Bank Guarantee / all future communication relating to the Bank Guarantee
shall be forwarded to the Employer at its address as mentioned at "ITB".

5. Bidders must indicate the full postal address of the Bank along with the Bank's
E-mail / Fax / Phone from where the Earnest Money Bond has beenissued.

6. If a Bank Guarantee is issued by a commercial Bank, then a letter to Employer
confirming its net worth is more than Rs. 1,000,000,000.00 [Rupees One
Hundred Crores] or equivalent along with documentaryevidence.
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‘GODAVARI GAS PRIVATE LIITED

To,

E-4A
PROFORMA OF "LETTER OF
CREDIT"FOR "EARNEST MONEY /BID
SECURITY™

M/s Godavari Gas Private Limited
Rajahmahendram

SUB:

TENDER NO:

Irrevocable and confirmed Letter of Credit NO. .cccevvvveiernnnnnnnn.. Amount: Rs.

Validity of this Irrevocable: .....ccccveeiiiiiniiieiineenneeenrenecenacenans (inlndia)
LetterofCredit (2 months beyond validity ofOffer)

Dear Sir,

1.

(i)

(iii)

(iv)

You are here by authorized to draw on ....................... (Name of
Applicant/Bidder with full address) for a sum notexceeding

........................ available by your demand letter (draft) on them at sight
drawn for Rs. ............ accompanied by a certificate by Godavari Gas Private
Limited, with the Tender No. duly incorporated therein, that one or more of the
following conditions has/have occurred, specifying the occurred condition(s):

The Bidder withdraws its Bid during the period of Bid validity or any extension

thereof duly agreed by theBidder.

The Bidder varies or modifies its Bid in a manner not acceptable to Godavari

Gas Private Limited during the period of bid validity or any extension thereof

duly agreed by theBidder.

The Bidder, having been notified of the acceptance of itsBids,

(a) Fails or refuses to execute the SupplyOrder/Contract

(b) Fails or refuses to furnish the Contract Performance Security within 30 days
before expiry of BidSecurity.

(c) Fails to accept arithmetic corrections as per tenderconditions.

The Bidder defaults w.r.t. any terms & conditions of Tender Document which

call for forfeiture of Earnest Money Deposit(EMD).

This Irrevocable Letter of Credit has been established towards EMD/Bid
Security against Tender No .................. for ...l (Name of
Tender Document)

We hereby guarantee to protect the Drawers, Endorsers and bonafide holders
fromanyconsequences,whichmayariseintheeventofthenon-acceptanceor

72




TENDER NO: GGPL/KKD/C&P/2544/2018-19/16 e e

non-payment of Demand Letter (draft) in accordance with the terms of this
credit.
4, This Credit is issued subject to the Uniform Customs and Practices for
Documentary Credits (1993 Revised) International Chamber of Commerce
brochure No0.500.
Please obtain reimbursement as Under: .............ccooiiiiiiiii i
6. AllforeignaswellasindianbankchargeswillbeontheaccountofM/s.
................................. (Applicant/Bidder)

o

Authorized Signature
(Original Bank)
Counter Signature
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ESLETTER OF
AUTHORITY

[Pro forma for Letter of Authority for Attending Subsequent ‘Negotiations' / 'Pre-Bid
Meetings' /'Un-priced Bid Opening' / 'Price Bid Opening']

Ref: Date:
To,

M/s Godavari Gas Private Limited

Rajahmahendravaram

SUB:
TENDER NO:

Dear Sir,

I/We, hereby authorize the following
representative(s) for attending any 'Negotiations' / ‘Meetings [Pre-Bid Meeting]', 'Un-
priced Bid Opening', 'Price Bid Opening' and for any subsequent correspondence /
communication against the above Bidding Documents:

[1] Name & Designation Signature
Phone/Cell:
Fax:

[2] Name & Designation Signature
Phone/Cell:
Fax:

We confirm that we shall be bound by all commitments made by aforementioned
authorised representative(s).

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:

Note: This "Letter of Authority" should be on the  ‘letter head"" of the Firm / Bidder
and should be signed by a person competent and having the ‘Power of Attorney'
to bind the Bidder. Not more than 'two [02] persons per Bidder' are permitted to
attend "Techno-commercial / Un-priced” & "Price Bid" Openings. Bidders
authorized representative is required to carry a copy of this authority letter
while attending the un-priced and priced bid opening, the same shall be
submitted to Godavari Gas Private Limited.
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E6
"NO DEVIATION"CONFIRMATION”

To,

M/s Godavari Gas Private Limited
Rajahmahendram

SUB:
TENDER NO:

Dear Sir,

We understand that any 'deviation / exception' in any form may result in rejection of
Bid. We, therefore, certify that we have not taken any 'exception / deviation' anywhere
in the Bid and we agree that if any 'deviation / exception' is mentioned or noticed, our
Bid may be rejected.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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=
DECLARATION REGARDING HOLIDAY/BANNING AND
LIQUIDATION.COURT RECEIVERSHIP

To,

M/s Godavari Gas Private Limited
Rajahmahendram

SUB:
TENDER NO:

Dear Sir,

We hereby confirm that we are not on Holiday* by GAIL or Public Sector Project
Management Consultant (like EIL, Mecon only due to “poor performance” or “corrupt
and fraudulent practices”) or banned by Government department/ Public Sector on
due date of submission of bid.

Further, we confirm that neither we nor our allied agency/(ies) (as defined in the
Procedure for Action in case of Corrupt/ Fraudulent/ Collusive/ Coercive Practices)
are on banning list of GAIL or the Ministry of Petroleum and Natural Gas.

We also confirm that we are not under any liquidation, court receivership or similar
proceedings or ‘bankruptcy'.

In case it comes to the notice of GAIL that the bidder has given wrong declaration in
this regard, the same shall be dealt as ,,fraudulent practices™ and action shall be
initiated as per the Procedure for action in case of
Corrupt/Fraudulent/Collusive/Coercive Practices.

Further, we also confirm that in case there is any change in status of the declaration
prior to award of contract, the same will be promptly informed to GAIL by us.

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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E-8
CERTIFICATE FOR NON-INVOLVMENT OF GOVT. OF INDIA

To,

M/s Godavari Gas Private Limited
Rajahmahendram

SUB:
TENDER NO:

Dear Sir,
If we become a successful Bidder and pursuant to the provisions of the Bidding

Documents, award S given to us for the tender for
” the following

Certificate shall be automatically enforceable:

"We agree and acknowledge that the Employer is entering into the Agreement solely
on its own behalf and not on behalf of any other person or entity. In particular, it is
expressly understood & agreed that the Government of India is not a party to the
Agreement and has no liabilities, obligations or rights there under. It is expressly
understood and agreed that the Employer is authorized to enter into Agreement, solely
on its own behalf under the applicable laws of India. We expressly agree,
acknowledge and understand that the Employer is not an agent, representative or
delegate of the Government of India. It is further understood and agreed that the
Government of India is not and shall not be liable for any acts, omissions,
commissions, breaches or other wrongs arising out of the Agreement. Accordingly, we
hereby expressly waive, release and forego any and all actions or claims, including
cross claims, VIP claims or counter claims against the Government of India arising
out of the Agreement and covenants not to sue to Government of India as to any
manner, claim, cause of action or things whatsoever arising of or under the
Agreement."”

Place: [Signature of Authorized Signatory of Bidder]
Date: Name:

Designation:

Seal:
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F-9
PROFORMA OF "BANK GUARANTEE" FOR "CONTRACT
PERFORMANCE SECURITY / SECURITY DEPOSIT"
(ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE)

To,

M/s Godavari Gas Private Limited

Rajahmahendram

Dear Sir(s),

M/s. having registered office

at (herein after called the ‘“contractor/supplier” which

expressionshall wherever the context so require include its successors and assignees)

have been placed/ awarded the job/work of

vide PO/LOA /FOA No.

dated for Godavari Gas Private Limited

having registered office at .................cooiiiiiil, (herein after called the

“GGPL” which expression shall wherever the context so require include its successors
and assignees).

The Contract conditions provide that the SUPPLIER/CONTRACTOR shall pay a sum
of Rs. (Rupees ) as
full Contract Performance Guarantee in the form therein mentioned. The form of
payment of Contract Performance Guarantee includes guarantee executed by
Nationalized Bank/Scheduled Commercial Bank, undertaking full responsibility to
indemnify Godavari Gas Private Limited, in case of default.

The said M/s. has approached us and at
their request and in consideration of the premises we having our office at
Have agreed to give such guarantee as herein after mentioned.

1. We hereby undertake to give the
irrevocable&unconditionalguaranteetoyouthatifdefaultshallbemadebyM/s.

in performing any of the terms and

conditions of the tender/order/contract or in payment of any money payable to

Godavari Gas Private Limited we shall on first demand pay without demur,

contest, protest and/ or without any recourse to the contractor to GGPL in such

manner as GGPL may direct the said amount of Rupees

only or such portion thereof not exceeding the said

sum as you may require from time to time.

2. You will have the full liberty without reference to us and without affecting this
guarantee, postpone for any time or from time to time the exercise of any of the
powers and rights conferred on you under the order/contract with the said
M/s. and to enforce or to for bear from
endorsing any powers or rights or by reason of time being given to the said
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M/s. and such postponement forbearance would
nothavetheeffectofreleasingthebankfromitsobligationunderthisdebt.

Your right to recover the said sum of Rs.

(Rupees

) from us in manner
aforesaid is absolute &unequivocal and will not be affected or suspended by
reasonofthefactthatanydisputeordisputeshavebeenraisedbythesaidM/s.

and/or that any dispute or disputes are pending
before any officer, tribunal or court or arbitrator or any other authority/forum and
any demand made by you in the bank shall be conclusive and binding. The bank
shall not be released of its obligations under these presents by any exercise by
you of its liberty with reference to matter aforesaid or any of their or by reason or
any other act of omission or commission on your part or any other indulgence
shown by you or by any other matter or changed what so ever which under law
would, but for this provision, have the effect of releasing the bank.

The guarantee herein contained shall not be determined or affected by the
liquidation or winding up dissolution or changes of constitution or insolvency of
the said supplier/contractor but shall in all respects and for all purposes be
binding and operative until payment of all money due to you in respect of such
liabilities is paid.

This guarantee shall be irrevocable and shall remain valid upto
(this date should be 90 days after the expiry of defect
liability period/Guarantee period) . The bank undertakes not to
revoke this guarantee during its currency without your previous consent and
further agrees that the guarantee shall continue to be enforceable until it is
discharged by GGPL in writing. However, if for any reason, the
supplier/contractor is unable to complete the supply/work within the period
stipulated in the order/contract and in case of extension of the date of
delivery/completion resulting extension of defect liability period/guarantee period
of the supplier/contractor fails to perform the supply/work fully, the bank hereby
agrees to further extend this guarantee at the instance ofthe supplier/contractor till
such time as may be determined by GGPL. If any further extension of this
guarantee is required, the same shall be extended to such required period on
receiving instructionfromM/s.
(contractor) on whose behalf this guarantee isissued.

6. Bank also agrees that GGPL at its option shall be entitled to enforce this
Guarantee against the bank (as principal debtor) in the first instant, without
proceeding against the supplier/contractor and notwithstanding any security or
other guarantee that GGPL may have in relation to the suppplier*s/contractors
liabilities.
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7. The amount under the Bank Guarantee is payable forthwith without any delay
by Bank upon the written demand raised by GGPL. Any dispute arising out of
or in relation to the said Bank Guarantee shall be subject to the exclusive
jurisdiction of courts at NewDelhi.

7. Therefore, we hereby affirm that we are guarantors and responsible to you on
behalf of the Supplier/Contractor up to a total amountof (amount
of guarantees in words and figures) and we undertake to pay you, upon your
first written demand declaring the Supplier/Contractor to be in default under
the order/contract and without caveat or argument, any sum or sums within the
limits of (amounts of guarantee) as aforesaid, without your needing to prove or
show grounds or reasons for your demand or the sum specifiedtherein.

8. We have power to issue this guarantee in your favor under Memorandum and
Aurticles of Association and the undersigned has full power to do under the Power
of Attorney,dated granted to him by theBank.

Yours faithfully,

Bank by its Constituted Attorney

Signature of a person
dulyAuthorized to sign on
behalf of

the Bank

INSTRUCTIONS FOR FURNISHING
"CONTRACT PERFORMANCE SECURITY / SECURITY DEPOSIT" BY
"BANKGUARANTEE"

1. The Bank Guarantee by successful Bidder(s) will be given on non-judicial
stamp paper as per 'stamp duty' applicable. The non-judicial stamp paper
should be in name of the issuing bank. In case of foreign bank, the said Bank
Guarantee to be issued by its correspondent bank in India on requisite non-
judicial stamp paper and place of Bid to be considered as Delhi.

2. The Bank Guarantee by Bidders will be given from bank as specified in
Tender.
3. A letter from the issuing bank of the requisite Bank Guarantee confirming that

said Bank Guarantee and all future communication relating to the Bank
Guarantee shall be forwarded toEmployer.

4, If a Bank Guarantee is issued by a commercial bank, then a letter to Employer
and copy to Consultant (if applicable) confirming its net worth is more than Rs.
100,00,00,000.00 [Rupees One Hundred Crores] or its equivalent in foreign
currency alongwith documentaryevidence.
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E-10
AGREED TERMS & CONDITIONS

To,
M/s Godavari Gas Private Limited
Rajahmahendram
SUB:
TENDER NO:

This Questionnaire duly filled in, signed & stamped must form part of Bidder*s Bid
and should be returned along with Un-priced Bid. Clauses confirmed hereunder need
not be repeated in the Bid.

Sl DESCRIPTION BIDDER'S
CONFIRMATION

1 Bidder's name and address
2. Please confirm the currency of quoted prices is in Indian
Rupees.
3. Confirm quoted prices will remain firm and fixed till
complete execution of the order.
4 Rate of applicable GST CGST:..coovnnns %
SGST:.............. %
IGST:................ %
Total : ................. %
4.1 | Whether in the instant tender GST is covered in reverse Yes/ No

charge rule of Goods and service tax
In case of Yes, please
specify GST) payable by:

5. i) Confirm acceptance of relevant Terms of Payment
specified in the BidDocument.

il) In case of delay, the bills shall be submittedafter
deducting the price reduction due to delay.

6. Confirm that Contract Performance Security will be
furnished as per Bid Document.
7. Confirm that Contract Performance Security shall be from

any Indian scheduled bank or a branch of an International
bank situated in India and registered with Reserve bank of
India as scheduled foreign bank. However, in case of bank
guarantees from banks other than the Nationalised Indian
banks, the bank must be a commercial bank having net
worth in excess of Rs 100 crores and a declaration to this
effect shall be made by such commercial bank either in the
Bank Guarantee itself or separately on its letterhead.
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Sl. DESCRIPTION BIDDER'S
CONFIRMATION

8. Confirm compliance to Completion Schedule as specified
in Bid document. Confirm contract period shall bereckoned
from the date of Fax of Acceptance.

9. Confirm acceptance of Price Reduction Schedule for delay
in completion schedule specified in Bid document.
10. a) Confirm acceptance of all terms and conditions of Bid

Document (allsections).
b) Confirm that printed terms and conditions of bidder are
not applicable.

11. | Confirm your offer is valid for period specified in BDS
from Final/Extended due date of opening of Techno-
commercial Bids.

12. | Please furnish EMD/Bid Security details :
a) EMD/ Bid Security No. & date

b) Value

c) Validity

13. | Confirm acceptance to all provisions of ITB read in
conjunction with Bid Data Sheet (BDS).

14. | Confirm that Annual Reports for the last three financial
years are furnished alongwith the Un-priced Bid.

15. | Confirm that, in case of contradiction between the
confirmations provided in this format and terms &
conditions mentioned elsewhere in the offer, the
confirmations given in this format shall prevail.

16. | Confirm the none of Directors of bidder is a relative of any
Director of Owner or the bidder is a firm in which any
Director of Owner/ GGPL or his relative is a partner.

17. | All correspondence must be in ENGLISH language only.

18. | Owner reserves the right to make any change in the terms &
conditions of the TENDER/BIDDING DOCUMENT and
to reject any or all bids.

19. Confirm that all Bank charges associated with Bidder*s
Bank shall be borne by Bidder.

Place: [Signature of Authorized Signatory ofBidder]
Date: Name:

Designation:

Seal:
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E
1IACKNOWLEDGEMENT CUM CONSENT
LETTER

(On receipt of tender document/information regarding the tender, Bidder shall
acknowledge the receipt and confirm his intention to bid or reason for non-
participation against the enquiry /tender through e-mail/fax to concerned
executive in GGPL issued the tender, by filling up the Format)

To,

M/s Godavari Gas Private Limited
Rajahmahendram

SUB:
TENDER NO:

Dear Sir,

We hereby acknowledge receipt of a complete set of bidding document along with
enclosures for subject item/job and/or the information regarding the subject tender.

= We intend to bid as requested for the subject item/job and furnish following
details with respect to our quotingoffice:

Postal Address withPinCode e ——
TelephoneNumber e
FaxNumber e —————
ContactPerson et e
E-mail Address rrrerrrr i ——————
MobileNo. e —————
Date e
Seal/Stamp e ——

= \We are unable to bid for the reason givenbelow:

Reasons for non-submission ofbid:

Agency“sName STPTPRTRRR
Signature e ——
Name STRTRRURRRY
Designation e
Date STRTRRURRRY
Seal/Stamp e ——
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E
12UNDERTAKING ON
LETTERHEAD
To,
M/s Godavari Gas Private Limited
Rajahmahendram
SUB:
TENDER NO:
Dear Sir

We hereby confirm that “The contents of this Tender Document No.
have not been modified or altered by M/s. ................ (
Name of the bidder with complete address). In case, it is found that the tender
document has been modified / altered by the bidder, the bid submitted by

M/S..ccoiiniian. (Name of the bidder) shall be liable forrejection”.
Place: [Signature of Authorized Signatory ofBidder]
Date: Name:

Designation:

Seal:
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E-13
BIDDER*S EXPERIENCE

To,
M/s Godavari Gas Private Limited
Rajahmahendram
SUB:
TENDER NO:

SI. Descript | LOA Full Postal | Value of | Date  of | Scheduled | Date of | Reasons
No |ion of | /WO Address & | Contract | Commenc | Completion | Actual | for delay
the No. and | phone nos. of | /Order ement of | Time Completif in

Services | date Client. Name, | (Specify | Services (Months) on executio
designation Currency n, if any
and address of | Amount)

Engineer/
Officer-in-
Charge  (for
cases other
thanpurchase)
(1) (2) 3) (5) (6) () (8) (9) (10)
Place: [Signature of Authorized Signatory ofBidder]
Date: Name:
Designation:
Seal:
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E
14CHECK
LIST

Bidders are requested to duly fill in the checklist. This checklist gives only certain

important

items to facilitate the bidder to make sure that the necessary

data/information as called for in the bid document has been submitted by them along
with their offer. This, however, does not relieve the bidder of his responsibilities to
make sure that his offer is otherwise complete in all respects.

Please ensure compliance and tick (V) against following points:

S. No.

DESCRIPTION

CHECK
BOX

REFERENCE PAGE
NO. OF THE BID
SUBMITTED

1.0

Digitally Signing (in case of e-bidding)/
Signing and Stamping (in case of maual
bidding) on each sheet of offer, original
bidding document including SCC, ITB, GCC
,SOR drawings, addendum (if any)

2.0

Confirm that the following details have been
submitted inthe Un-priced part of the bid

Covering Letter, Letter of Submission

Bid Security

Signed and stamped original copy of bidding
document along  with  drawings and
addendum (if any)

Power of Attorney in the name of person
signing the bid.

Copies of documents defining constitution or
legal status, place of registration and
principal place of business of thecompany

Vi

Bidders declaration that regarding, Holiday/
Banning, liquidation court receivership or
similar proceedings

Vil

Details and documentary proof required
against qualification criteria along with
complete documents establishing ownership
of equipment as per SCC areenclosed

viii

Confirm submission of document along with
unpriced bid as per bid requirement.
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3.0 Confirm that all forms duly filled in are
enclosed with the bid duly signed by
authorised person(s)

4.0 Confirm that the price part as per Price
Schedule format submitted with Bidding
Document/ uploaded in case of e-bid.

7.0 Confirm that annual reports for last three
financial years & duly filled in Form 16 are
enclosed in the offer for financial assessment
(where financial criteria of BEC is applicable).

Place: [Signature of Authorized Signatory ofBidder]
Date: Name:

Designation:

Seal:
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E-15
FORMAT FOR CERTIFICATE FROM BANK

IF BIDDER*“S WORKING CAPITAL IS INADEOUATE/NEGATIVE
(To be provided on Bank®s letter head)

Date:
To,
M/s. Godavari Gas Private Limited
Dear Sir,
This is to certify that M/s ..., (name of the bidder with

address) (hereinafter referred to as Customer) is an existing customer of our Bank.

The Customer has informed that they wish to bid for GGPL*s RFQ/Tender no.
.................................................. dated for
............................................ (Name of the supply/work/services/consultancy)
and as per the terms of the said RFQ/Tender they have to furnish a certificate from
their Bank confirming the availability of line of credit.

Accordingly M/s ..........oooiiiiiiiii, (name of the Bank with address) confirms
availability of line of credit to M/s .......................... (name of the bidder) for at
least an amount ofRs.

It is also confirmed that the net worth of the Bank is more than Rs. 100 Crores (or
Equivalent USD) and the undersigned is authorized to issue this certificate.

Yours truly

for .o (Name & address of Bank)
(Authorized signatory)

Name ofthesignatory

Designation
Stamp
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E-16
FORMAT FOR CHARTERED ACCOUNTANT CERTIFICATE/ CERTIFIED
PUBLICACCOUNTANT (CPA) FOR FINANCIAL CAPABILITY OF THE BIDDER

We have verified the Audited Financial Statements and other relevant records of
IM/S et (Name of the bidder) and certify the following:

A. AUDITED ANNUAL TURNOVER* OF LAST 3YEARS:

Year Amount (Currency)

Year 1:

Year 2:

Year 3:

B. NETWORTH* AS PER LAST AUDITED FINANCIALSTATEMENT:

Description Year

Amount (Currency)

1. Net Worth

C. WORKING CAPITAL* AS PER LAST AUDITED FINANCIALSTATEMENT:

Description Year

Amount (Currency)

1. Current Assets

2. Current Liabilities

3. Working Capital (Current
Assets-Current liabilities)

*Refer Instructions
Note: It is further certified that the above mentioned applicable figures are

matching with the returns filed with Registrar of Companies (ROC) [Applicable only
in case of Indian Companies]
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Name ofAuditFirm: [Signature of AuthorizedSignatory]
CharteredAccountant/CPA Name:
Date: Designation:
Seal:
Membership No.:
Instructions:
1. The Separate Pro-forma shall be used for each member in case of JV/
Consortium.
2. The financial year would be the same as one normally followed by the bidder
for its AnnualReport.
3. The bidder shall provide the audited annual financial statements as required

for this Tender document. Failure to do so would result in the Proposal being
considered as non-responsive.
4, For the purpose of this Tender document:

(i) Annual Turnover shall be “Sale Value/ Operatinglncome”

(ii) Working Capital shall be “Current Assets less Current liabilities”and

(iii)  Net Worth shall be Paid up share capital plus Free Reserves & Surplus
less accumulated losses, deferred expenditure and miscellaneous
expenditure not written off, ifany.

5. Above figures shall be calculated after considering the qualification, if any,
made by the statutory auditor on the audited financial statements of the
bidder including quantified financialimplication.

6. This certificate is to be submitted on the letter head of Chartered
Accountant/CPA.
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F-18
BIDDER'S QUERIES FOR PRE BID MEETING

To,
M/s Godavari Gas Private Limited
Rajahmahendram
Sub
TenderNo

SL. REFERENCE OF BIDDING DOCUMENT BIDDER'S QUERY GGPL'S REPLY

NO. Subje
SEC. NO. | Page No. | Clause No. ct

NOTE: The Pre-Bid Queries may be sent by fax and also by e-mail before due date for receipt
of Bidder'squeries.

SIGNATUREOFBIDDER:___
NAMEOFBIDDER
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F-19
E-Banking Mandate Form
(To be issued on vendors letter head)
1. Vendor/customer Name:

2. Vendor/customer Code:
3. Vendor /customerAddress:
4. VVendor/customer e-mailid:

5. Particulars of bankaccount
a) Name ofBank
b) Name ofbranch
¢) Branch code:
d) Address:
e) Telephone number:
f) Type of account (current/saving etc.)
g) Account Number:
h) RTGS IFSC code of the bankbranch
i) NEFT IFSC code of the bankbranch
j) 9 digit MICRcode

I/We hereby authorize Godavari Gas Private Limited to release any amount due to
me/us in the bank account as mentioned above. I/We hereby declare that the
particulars given above are correct and complete. If the transaction is delayed or lost
because of incomplete or incorrect information, we would not hold the GAIL (India)
Limited responsible.

(Signature of vendor/customer)
BANK CERTIFICATE
We certify that --------------------------- has an Account NO. -------=-====mmmmmmmmmme-

with us and we confirm that the details given above are correct as per ourrecords.
Bank stamp

Date (Signature of authorized officerof
bank)
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F-20
INFEGRHY-PACT
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F-21
INDEMNITY BOND

WHERE AS Godavari Gas Private Limited. (hereinafter referred to as “GGPL”)
which expression shall, unless repugnant to the context include its successors and
assigns, having its registered office at D. No.: 85-06-23/2,2nd Floor, Above Happy
Home Furniture Shop, 40th Ward, Morumpudi Junction, Rajamahendravaram -
533103]has entered into a contract with M/s*............................... (hereinafter
referred to as the “Contractor”) which expression shall unless repugnant to the
context include its representatives, successors and assigns, having its registered office
at *. and on the terms and conditions as set out, inter-alia in the [
mention the work order/LOA/Tender No.]and various documents forming part thereof,
hereinafter collectively referred to as the ,,CONTRACT* which expression shall
include all amendments, modifications and / or variations thereto.

GGPL has also advised the Contractor to execute an Indemnity Bond in general in
favour of GGPL indemnifying GGPL and its employees and Directors including
Independent Directors from all consequences which may arise out of any prospective
litigation or proceedings filed or may be initiated by any third party, including any
Banker / financial institution / worker(s) /vendor(s)/ subcontractor(s) etc. who may
have been associated or engaged by the Contractor directly or indirectly with or
without consent of GGPL for above works.

NOW, THEREFORE, in consideration of the promises aforesaid, the Contractor
hereby irrevocably and unconditionally undertakes to indemnify and keep indemnified
GGPL and all its employees, Directors, including Independent Directors, from and
against all/any claim(s), damages, loss, which may arise out of any litigations/
liabilities that may be raised by the Contractor or any third party against GGPL under
or in relation to this contract. The Contractor undertakes to compensate and pay to
GGPL and/or any of its employees, Directors including Independent Directors, forth
with on demand without any protest the amount claimed by GGPL for itself and for
and on behalf of its employees, Directors including Independent Directors together
with direct/indirect expenses including all legal expenses incurred by them or any of
them on account of such litigation or proceedings.

AND THE CONTRACTOR hereby further agrees with GGPLthat:

(1) This Indemnity shall remain valid and irrevocable for all claims of GGPLL
and/or any of its employees and Directors including Independent Directors
arising out of said contract with respect to any such litigation / court case for
which GGPL and/or its employees and Directors including Independent
Directors has been made party until now orhere-in-after.

(i)  This Indemnity shall not be discharged/revoked by any change/

modification/amendment/assignment of the contract or any merger of the
Contractor with other entity or any change in the constitution/structure ofthe
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Contractor®s firm/Company or any conditions thereof including insolvency etc.
of the Contractor, but shall be in all respects and for all purposes binding and
operative until any/all claims for payment of GGPL are settled by the
Contractor and/or GGPL discharges the Contractor in writing from this
Indemnity.

The undersigned has full power to execute this Indemnity Bond for and on behalf of
1gsntractor and the same stands valid.

SIGNED BY :

For [ Contractor]

Authorised Representative

Place:

Dated:

Witnesses:

1
2
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SCOPE OF WORK/SERVICE:
A. INTRODUCTION

GODAVARI GAS PRIVATE LIMITED(GGPL), a joint venture company of Andhra Pradesh Gas
Distribution Corporation (APGDC)&HPCL, hasundertaken an eco-friendly CGD project to supply CNG
to the automobile sector and natural gas to domestic, commercial and industrial consumers in East
and West Godavari Districts of the State of Andhra Pradesh. A Mother CNG Stationhas been set up at
Kovvur for supply of CNG. The company has commenced the process of expansion of CNG stations in
East & West Godavari Districts. Transport services are required for transporting of CNG cascades
from “Mother Station” to “Daughter Booster Stations” and “Decompression Stations” located within
East and West Godavari Districts.

CNG cascades mounted on Light Commercial Vehicles (LCV) shall be filled from CNG Station, Kovvur
for transporting to various Daughter Booster Stations located in East & West Godavari Districts.

B. SCOPE OF SERVICES

The scope of CNG transport services shall in general consist of but not limited to the following scope
of services.

Supply of LVCs for Transportation:

Providing Light commercial Vehicles (LCV) for minimum payload of 6 tons on rate contract basis for a
contract period of TWO years for Transport of CNG filled Cascades to Daughter Booster Stations and
De compression Stations being set up in East & West Godavari Districts from CNG Mother stations
being set up in the same Districts.

Transporter shall deploy LCVs anywhere in the Districts of East & West Godavari Districts as per
instructions of EIC. GGPL reserves the right to split the total requirement of LCVs among various
bidders for reason of its own commercial benefit.

1. Vehicle Models: The Vehicle Model for this contract should be of year 2018

2. Aucxiliaries: Vehicles shall be provided with two earthing connections and Earthing cable. The
cable one end shall be connected to the vehicle and another end shall have a Crocodile Clamp. A 10 kg
DCP stand has to be provided in the truck by the contractor. And vehicle shall fitted with a spark
arrestor on the exhaust for which no extra cost shall be payable by GGPL. If not provided as stated
above the owner reserved the right to get it done at the cost of the supplier.

3. Supervisors: The Bidder shall deploy competent Supervisors for the purpose of coordination
with GGPL on round the clock basis for monitoring the Vehicles movement. Non-deployment or non-
availability of supervisors during the operational hour(s) for more than 4 hrs. Shall be deemed as one
full day (24 hrs) and will attract a penalty of Rs. 500/- per day.

4. Payload: L.CVs offered by the bidder should be capable of carrying minimum 6tons payload
capacity. Vehicle of payload less than 6 tons shall in no way be acceptable & it is mandatory to meet
the RTA requirement. The bidder shall take delivery of CNG storage cascades from GGPL store or any
GGPL CNG stations and securely mount the cascades on Vehicle chassis with locknut and bolts at his
own expense. The mounting nuts and bolts should not become loose during normal operation. After
taking over custody of cascades, up keeping and safety of cascades is the responsibility of the bidder.
These cascades then transport CNG from Mother station to Daughter Stations / Daughter Booster
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Stations. On expiry or termination of the contract, cascades shall be returned at the designated
Station / store as intimated at that time at his own expense.

In addition to loading and unloading of LCVs at the start and closure of Contract, Bidder will also be
asked for one time unloading and loading of cascades which are due for Hydro test during the tenure
of the contract from respective LCVs to GGPL work site in Kovvur at his own expense.

All material required for securely mounting the cascades & crane services required for loading &
unloading of cascades have to be arranged by the bidder at his own cost.

5. Driver Responsibilities: Driver of the Vehicle shall make/ remove the quick release coupling
connection at the Daughter Stations/Daughter Booster Stations and CNG Mother Stations, Operate the
Cascades Manifold Valves, Check and record the cascade pressure at CNG Mother Stations and
Daughter Stations/Daughter Booster Stations. For doing these jobs in a safe manner, the driver has to
be trained in any CNG station of GGPL before actual deployment to drive the cascade mounted
Vehicle.

Bidder shall ensure that all drivers prior to commencing their duties at the start of the contract & any
driver who newly joins during the contract period shall undergo an induction program carried out by
Site Engineer/Fire and Safety Supervisor at Mother Station. The drivers shall be issued STC Card
(Safety & Technical Competency Card) after the completion of induction training. No driver shall be
allowed to carry out the duties without obtaining STC Card. The Bidder shall notify GGPL of any
change in drivers so that the new drivers, if acceptable to GGPL can go through the approval process
before they are permitted to perform duties. The bidder shall provide timely notification and shall
ensure that such personnel changes do not disrupt the service provided by the Transporter. Drivers
shall always carry the STC card when they are on duty. If any driver found carrying out the duties
without obtaining / without carrying the STC card, penalty of Rs 100 shall be imposed for each
instance.

The driver should have valid explosive license & minimum 3 years of driving experience on similar
type of vehicles.

The driver should not consume any intoxicant or alcohol while on duty, if found a penalty of Rs.
5,000/- shall be imposed and he will be sacked from his duties.

6. The bidder shall bear the entire operational cost of the vehicle for transportation of CNG in
cascades which shall include but not limited to the following

a) Wages and other emoluments for the drivers, helpers & supervisor.

b) Cost of fuel, brake oil and lubricating oil, oil required for operation of the vehicles.
c) Maintenance and repair cost of the vehicles.

d) Licenses, permits, road tax, insurance and any other statutory levies.

7. The bidder shall operate their vehicles at their own risk entirely and GGPL shall in no case be
held responsible for any damage to the vehicles while on GGPL’s work.

The bidder shall maintain the vehicles in sound mechanical condition at all the times. The bidder will
rectify any defect noticed by him or notified by GGPL immediately.

8. The bidder shall ensure the safe & correct delivery of CNG at the nominated destinations in the
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same condition in terms of quality and quantity as has been taken by the bidder at Mother Stations.
Any infringement of the above will be deemed as unlawful and GGPL will hold the bidder legally
responsible for the same. Additionally GGPL also reserves the right in such an event, to forthwith
terminate the contract and/or to impose penalties on the bidder, as GGPL may deem fit.

9. Mobilization time: The bidder shall mobilize the transport services immediate/3 days of
written requisition by GGPL EIC.

Note: This is applicable for the alternate vehicles till the new vehicle is deployed.
10. Communication set:

a) The bidder shall arrange two way communication set such as Walky-Talkies/Cell phone to be
made available at all time with the vehicle/driver and with the Supervisors for LCV movement
control. The safety and security of the handsets will be the responsibility of the bidder. In case of loss
or damage the bidder shall be liable for repairing / replacing the sets immediately at his own cost. In
case the bidder fails to provide this facility, GGPL shall make alternate arrangement to make the
system operational and necessary payments in this regard shall be made directly to the service
provider after deducting such amount from the bills of the bidder

11.  Hiring charges of Vehicle shall include services of Drivers and Supervisors for 24 hours in a
day for all days in all the vehicles. No personnel shall be strictly allowed to work for more than 12
hours in a day for which adequate number of personnel shall be deployed.

12.  The mobilized fleet shall be fitted with spark/flame arrestor of a design approved by Chief
Controller of Explosives and provided with wheel jack, tool kit, and spare wheel(s) at its own cost.

13. At the time of deployment, the mobilized fleet shall be painted as per colour code and
description provided by GGPL in addition to the statutory display requirements to carry CNG. The
bidder shall be responsible for providing suitable signboards / display boards during Vehicle
movement on road or in parked condition. Each Vehicle to paint rear & side panels for display of
company name and logo in combination to fulfil the requirements of display of under rules 130 to 137
of Central Motor Vehicles Rules 1989. Painting of the color codes and all other statutory display has to
be done by the bidder at his own cost before deploying the vehicles for carrying CNG Cascades.

14.  Branding shall be done as per GGPL specifications. Size:2’X6’ Flex board on both sides of LCV’s
made with iron/G.I. Sheets as per details given by EIC and it is in the scope of Contractor.

15.  Bidder shall securely mount the CNG cascade and make all necessary mounting arrangement
including hiring of crane for lifting & handling of CNG cascades, supply of ‘U’ bolts and locknuts for
anchoring cascades frame to chassis and installation of necessary supporting stiffener at requisite
positions. The complete job of mounting CNG Cascade to the satisfaction of the Engineer-in-charge
shall be completed within one day of issue of the cascade.

16. Technical specifications: Dimension of CNG cascade to be mounted on theVehicle are as
follows :

For Light Commercial Vehicle of minimum 6 tons payload

Water litre capacity Length x Width x Height Cascade weight with CNG
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Capacity : 3000 liters

Length x Width x Height:3.9 mx2mx 1.65 m
Weight :6 tons

Offered Vehicle shall be any one of the following model or better: Diesel Fuelled:
1. Eicher 10.95 EHSD

2. TATA LPT 909 EX/38 CLB

3. SML ZT 54 AFT Super

4 Ashok Leyland: ECOMET 1012 SMART

CNG Fuelled:

1. Eicher 10.95 EHSD CNG
2. TATA LPT 909/38 WB
3. SML ZT NGA Super

17. Fire extinguisher (DCP/ CO2) for each VEHICLE will be issued by GGPL from any other CNG
stations of GGPL. Bidder shall mount fire extinguishers on the Vehicle as per the directions of
Engineer-in-charge. The cost of supply and fabrication of steel material for mounting the
extinguishers shall be borne by the bidder. The bidder will be responsible for safe custody of the fire
extinguishers and in case of loss or damage of the extinguishers; the cost will be recovered from the
bidder.

18.  Payment shall begin from the date when bidder has completed mounting of cascade and ready
for filling of CNG. Also obtaining permission for 24 hours Entry Permit from traffic police shall be
requisite condition for the bidder so that commercial operation of GGPL is not affected.

19. Payment of all taxes, duties, and service charges etc. on the Vehicle as per statutory
requirements shall be borne by the bidder including toll gate charges.

20. Indemnity: Bidder shall indemnify company for any accidents or incidents or damages to the
GGPL or retail outlets or APSRTC depots or any third party men, material and property etc as referred
under Motor Vehicle Act.

21. Transport Operation: Transport services shall be provided round the clock on designated
routes and as per the schedule given by Engineer-in-charge on all days. Transport services shall be
governed as follows :

a) Disconnect the quick connect coupling of the cascade after proper de-pressurization of the
hose, as soon as storage pressure falls to a level decided by the Engineer-in-charge and transport the
cascade to Mother / filling stations. Any damage caused to GGPL will be suitably recovered from the
bidder by GGPL.

b) Connect the cascade with the filling hose by connecting quick connect coupling available at
mother stations for refilling. Any damage caused to GGPL will be suitably recovered from the bidder
by GGPL.

c) Transport the filled mobile cascades from Mother / filling stations to daughter stations and
connect to station tubing through quick connect coupling. Any damage caused to GGPL or retail outlet

will be suitably recovered from the bidder by GGPL.

d) Each Vehicle shall be provided with a logbook for recording of the pressure level in the mobile
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cascade in each bank, time, station name etc. to be filled at commencement of each trip. Opening &
closing reading of the milometer have to be noted in the logbook. Driver shall also record any leakage,
burst disc failure during the trip. The logbook has to be signed by station manager / technician for
each trip & countersigned by control room shift in-charge of GGPL on daily basis.

e) Daily filling & dispatch statement has to be prepared by the bidder and the same has to be
submitted daily at the respective control rooms of GGPL by 8AM daily.

The Vehicle drivers and attendants shall wear uniform and safety shoes to be supplied by the bidder.
Drivers have to wear the PPE’s like helmets, safety shoes, etc, in the operational premises and
maintain the discipline & decorum in the CNG stations. Drivers without proper uniform will not be
allowed for duties and penalty will be imposed.

23. In each shift bidder shall depute at least one supervisor for smooth operation of transport
services to the satisfaction of Engineer-in-charge. Supervisors shall be provided with the conveyance
and mobile phone having two way communication facilities for effective supervision and better co-
ordination.

24.  Bidder shall carry out all schedule maintenance of Vehicle and provide the copy of schedule
maintenance record to Engineer-in-charge on monthly basis. Bidder shall plan schedule maintenance
in consultation and prior permission of Engineer-in-charge.

25. Off Time: Bidder shall be allowed to avail maximum of 2 days off in a month per vehicle for
maintenance of Vehicle. This period of two days includes any scheduled / unscheduled maintenance /
breakdown of VEHICLE. The period also includes taking the VEHICLE for statutory requirements to
the office of Transport Dept. for the purpose of obtaining fitness certificate and all other statutory
documents, including hydro testing of CNG storage cylinders installed in CNG fuelled Vehicles. The
given off time of 02 days in a month per vehicle can be carried forward to the next month and shall
not exceed maximum cumulative of 04 days per vehicle in any calendar month.

26. Penalty: In case the VEHICLE and or the driver remain off duty / absent for more than two
days due to any reason, penalty will be imposed as follows:

a) For non-availability of service due to any reason other than accident for more than
three hour, penalty will be levyable for number of hours excluding the three hours at the
applicable rate as under:

Double the Pro rata rate of monthly standing charges will be deducted from the monthly bill.

b) In case of non-availability of vehicle due to accident, the contractor should provide an
alternate vehicle within (04) four days, failing which penalty clause as given in a) shall be
applicable.

c) It is envisaged that each LCV will have to make minimum 04 trips in 24 hrs or 100 trips
in a month’s duty or as per the directions of EIC; penalty will be levy able at Rs. 1000/- for
shortfall of trips, if is attributable to the contractor.

d) Failure to comply with HSE requirements given under Annexure - A shall attract
penalty of Rs. 500/-. Per each noncompliance.

e) For imposing of all the above penalties, the decision by GGPL EIC is final and binding.
EIC will be final deciding authority in accessing the penalty.
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27.  The bidder shall obtain the Traffic Police clearance for 24-hour entry permit for plying CNG
cascades mounted VEHICLE on road. Any assistance / document required in this regard shall be
provided by GGPL. The bidder shall obtain necessary permit at his own cost from state transport
dept. for movement LCVs in East & West Godavari Dist.. The commercial operation of GGPL should
not be effected for non-compliance of such requisite permits. If at all the operation is effected the loss
shall be recovered from the bidder on the rate decided by the Engineer-In-Charge.

28. Insurance: The bidder shall also be required to take Comprehensive Insurance Policy
coverage for each vehicle and for cascade including filled in gas taken from a reputed Insurance
Company and shall keep in force during the tenure of the contract. In case of any damage caused by
the act of the bidder personnel to company’s property on the vehicle and is shall be recoverable from
the insurance company the same will be recovered from the bidder.

Contractor shall at his own expense carry and maintain insurance with reputable insurance
companies as follows: -

a] Employees State Insurance Act (Wherever applicable)
b] Employer's Liability Insurance
c] Insurance as applicable stated in scope of work.

29.  Vehicle provided under the transport services should be covered by ZONALPERMIT at
bidder’s cost.

30. The bidder shall ensure that no person in the vehicle would smoke or no fire or other
ingredients of ignition should be permitted in the vicinity of the vehicle. No other goods should be
carried in the vehicle. The vehicle engaged for transportation of CNG shall not carry any persons or
goods other than the crewmembers of the vehicle.

31. Exclusions :

The following shall be provided by GGPL:
a) CNG Cascades
b) Supply of Fire Extinguishers

However if the damages happen which are solely responsible to contractor/driver and is rejected by
GGPL'’s ensures the same shall be recovered from bidders bill.

32.  Local contact Office:
It is necessary that the bidder has a contact office in Kovvur/Rajamahedravaram or Kakinada and
gets the photographs, names and addresses designations and signatures of their authorized

Supervisors/ representative duly registered in advance with the GGPL.

33. CNG Fuel for LCV’s run by CNG (Optional):

Upon the request of the bidder, CNG Fuel shall be supplied only at Mother Station, Kovvur. The bidder
shall pay the amount in the first week of every month for the fuel consumption of the previous month.
Bidder shall submit a Bank Guarantee/DD for Rs. 50,000/- per vehicle towards purchase of CNG, in
favor of GGPL and shall be valid for a period of 3 years. However, it is not binding on GGPL to supply
CNG and the credit facility can be withdrawn by GGPL at any time during the contract period without
giving any notice.

22 HSE REQUIREMENTS FOR DEPLOYMENT OF VEHICLES (LCV)
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Driver Management Standards:

Area

Minimum Standards / Requirements

Driver Assessment

Valid driving license for the type of the vehicle being driven
and in the country where they are driving.

LCV driver must have a valid license of Dangerous and|
hazardous goods carrying certificate/ Explosive vehicle
driving license and Badge no.
Driver should have minimum TWO years experienced for
the type of vehicle.

Drivers must inform their line managers for any changes to
the status of their license, as soon as reasonably practicable

Periodic Re-qualification must be conducted in the following
circumstances:

In the event of complaints regarding the quality of driving.
If involved in Accident

Drivers shall be changed every six months, considering the
sensitivity of gas transportation.

Traffic Laws

Must obey speed limits and traffic rules.
Where local road and weather conditions dictate, drivers
must adjust their driving behaviour to suit.

Alertness of Driver

Drivers shall not take any unauthorized / stranger
passenger(s) or luggage/loads etc.
The maximum driving time within a rolling 24 hour period
shall not exceed a total of 12 hours including lunch and tea
breaks.
Line managers must ensure that reward mechanisms do not]
provide an incentive for drivers to work excessive hours
which could lead to them driving whilst tired.
Must stop driving if the driver is tired/ unhealthy. They should
make alternative travel arrangements or have an
appropriate period of rest/sleep before continuing long
journey.

Ensure that the vehicle is in a roadworthy condition at all times
if vehicle is not in road worthy condition it should be
stopped immediately.

Mobile Phones

Must not operate any mobile phone call while driving.
To attend any incoming call, if it urgent then stop the vehicle
at the side of the road by giving proper indications to the
traffic behind.

No Tobacco / Drugs
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& Alcohol e Drivers must not be under the influence of alcohol or drugs,
or any substance or medication that could impair their
ability to drive. Periodic random sampling to be under
taken by the contractor supervisor.

e If any driver found drunken during/before travelling he
should be removed from the job.

Incident Reporting e Immediately report to line managers / superiors for any
type of road traffic incidents/accidents where the vehicle is
involved. Concerned line Managers/Supervisors must
report all the roadtraffic Incidents/Accidents in line with
GGPL Management.

Driving Hours e The driver will record his hours of work in vehicle log book
and theworking hours of driver shall not be more than 12
hours.

e The contractor will supply the records of the driver working
hourswith his monthly invoice. In the absence of records of,
hours, theinvoice will not be paid.

e The transport manager should maintain the driver’s records
andcarry out regular audits to ensure compliance with the

above.
Other
requirement e Follow the recommended service schedules given by Mfr. of]
Safety vehicleand have all repairs made by an authorized dealer.

e Spark Arrestor to be provided for each vehicle.

e Ensure periodic checks / preventive maintenance

e Copy of PUC certificate/ Tax Certificate/ Fitness Certificate
by RTA /Insurance INCLUDING THIRD PARTY COVER must
be carried by the vehicle.

e Driver should carry valid driving license, prior to expiry]
date license to be renewed.

Vehicle Management Standards

The exact specification for hiring the vehicles shall be commensurate with the risks involved and
specified by the user department.

All vehicles used for GGPL business must be fit for purpose, insured for business use, comply and
have been maintained in accordance with manufacturer’s recommendations.

All vehicles must comply with relevant National Standards/RTA rules.
Vehicle specifications:

Vehicles supplied to GGPL must be of registration in Andhra Pradesh and year of manufacture and
capacity of LCV shall be as per tender specification.

The following equipment / features should be installed - available and securely fixed, where:

Design features:

e Rear view Mirrors (One on each side)/ Wipers/ Signal Lights/ Breaks/ Hand Breaks.
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e Odometer should be in working condition.
e Vehicle to be fitted with reverse horn.

Emergency Kits / accessories:

List of Important contact numbers/ STC Card/ Haz-chem Board/ proper clamping for keeping fire
extinguisher/Hand torch should be provided for each vehicle.

Other Safety Requirements:
e Loads must be secured so that they do not cause Vehicle instability and do not exceed

manufacturer’s specification for the Vehicle.

e All drivers should check the vehicle condition on a daily basis as per the checklist.

e Maintenance of the vehicles should be carried out through a manufacturer approved garage and
the schedule of preventive maintenance should be in accordance with the manufacturer’s
recommendation.

e Maintenance and repairs to vehicles on GGPL business shall be carried out at OEM (Original
Equipment Manufacturer) or approved facilities.

e All LCV vehicle drivers must use Spark arrester in the Retail Outlet/Mother Station. Spark arrestor
should be fitted before going to loading/unloading point.

e Iron wheel chokes to be kept in each vehicle and LCV drivers have to use them when the vehicle is
in rest position.

e The proforma of checklists will be given to Vehicle contractor after awarding the contract and the
same checklists to be maintained by vehicle contractor and should be produced along with
monthly invoice.

Inspection/Repair / Maintenance of Vehicle:

It should be ensured that all vehicles are well maintained & checked regularly.
Inspection:

e Regular inspection needs to be done in order to ensure that the vehicle is in safe condition and is
fit for the purpose.

e Ifany leaks are observed, it should be brought to the notice of GGPL and get rectified immediately.

e Inspection records of the same should be maintained. Based on the inspection any non-conformity
shall be reported to Engineer In-charge immediately by vehicle user. And the non-conformities
shall be rectified immediately (Within 1 day of intimation).

Preventive / Periodic Maintenance :

Periodic Maintenance is based on the manufacturer’s recommendations and has to be carried out by
the authorized service representative of the vehicle manufacturer. The vehicles need to be tracked for
the no. of Kms. that they have plied and the service planned well in advance. The speedometer should
be in working condition.

Replacement of Vehicle / Tyre / Component:

Replacement of vehicle:

Vehicles may need replacement on a case to case basis in the event of accident to the vehicle or
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damages / recurring issues with the maintenance of the vehicles. In such events the concerned
department head needs to provide justification for replacement of the vehicle. Regular replacement
to be done as per the tender specifications.

Replacement of Tyre:

e LCV Contractor shall provide wheel jack, tool kit and spare wheel(s) in good condition for each
LCV.

e Tyres of the vehicles need to be replaced on the following conditions:
i. Completion of 50,000 Kms/ As per OEM specifications.
ii. Frequentissues with the tube leading to deflations
iii. Showing heavy wear and loss of Tread.
iv. Condition of tyres and spare wheel (All tyres have minimum of 2 mm tread depth - no
tears, cuts or bulges)

Note: Usage of re-treaded tyres (i.e. remoulding of tyre) is not permitted.

Legal requirement and documentation:

The drivers shall keep the original copies of their licenses with them while driving the vehicles. The
vehicle drivers shall ensure that their driving licenses are valid and renewed on time. O&M
Emergency Department shall maintain records of driver qualification and validity of vehicle and
driving license. All the LCV drivers must have valid explosive license certificate. And a valid conduct
certificate/Police Verification of the LCV driver is required.

The legal documents include:

Registration Book
e Insurance

e Driver’s license
e PUC
e License for wireless
e Fitness Certificate issued by Transportation Department (RTO)
o Tax certificate.
Training

It is mandatory for the Contractor to get the drivers fully acquainted with GGPL Safety requirements.
The Contractor will make the drivers available to GGPL for training on defensive driving, first aid,
firefighting, emergency preparedness and any other training which GGPL considers necessary.

The Contractor shall notify GGPL of any change in drivers so that the new drivers, if acceptable to
GGPL, can go through the approval process before they are permitted to perform duties. The
Contractor shall provide timely notification and shall ensure that such personnel changes do not
disrupt the service provided by the Transporter.

Induction:

New drivers prior to commencing their duties shall undergo an induction program carried out by
supervisor/Fire & Safety Supervisor at the Mother Station.
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Authorization to drive:

Defensive Driving:

All the drivers working for the organization must undergo the defensive driving program.
Periodic Re-qualification is to be conducted in the following circumstances:

o In the event of complaints regarding the quality of driving
J If involved in Accident

Accident & Incident Reporting & Investigation:

In addition to local legal requirements, all accidents and incidents involving injury to any person
and/or damage of any sort to Company, contractor or third party property shall be reported to line
management / reporting officer as soon as practicable. Incidents with significant impact (fatalities,
serious injuries and major damage) shall be reported instantly or verbally. Reporting of all incidents
can initially be by phone, but shall be followed soon afterwards by a full written report describing the
incident and the extent of any injury/damage as per GGPL Incident Reporting Format.

Where there is reasonable cause, any driver involved in an accident while driving on Company business
should undergo a suitable medical review, to investigate and control any health related factors, before
recommencing driving duties.

Journey Norms:

Following norms are to be issued to drivers and will be strictly followed while performing all official /
personal journeys:

J Break journey at every two hours for 15 minutes

o Lunch break of a minimum of 1/2 hour is a must for drivers.

o Strictly follow the posted speed limits/ The LCV drivers should not cross 50 km/hr.

o Drivers must not operate / attend mobile phone call while driving.

o Stop immediately, if the driver feels unwell or tired due to fatigued condition

o No driving under medication ( consult doctor if so)

o No driving under intoxicated state (alcohol/ drug consumption)

° While re-fueling, switch off engine, cell phone and do not smoke.

o Be aware about abnormal weather condition.

o Driver (or) traveling person to be fully knowledgeable of roads & areas of travelling route and

prevailing situation.

o Any penalty levied by traffic or RTO etc authorities in the scope of bidder.

o Physically challenged persons are not allowed as LCV drivers, Bidder has to ensure for
the same.

Failure to Comply:

If the contractor fails to comply with any of the above details that are specified in the contract will
result in an appropriate monetary fine / penalty. Penalty will be deducted from the monthly invoices
as detailed in the contract document Scope of work Clause 26(d).
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SPECIAL CONDITIONS OF CONTRACT

1.0 GENERAL:

1.1  The transport services shall be provided in terms of shift patterns on round the clock basis as
mentioned in the tender document.

1.2 The contractor is required to carry out all services as mentioned in the scope of service and
schedule of rates on all the 365 days including Sundays and all holidays

1.3 The contractor shall allow weekly rest to his workmen and daily working hours will be fixed as
per relevant Act/ Law/and rules made there under but not more than 12 hours on continuous duty in
a day. However, no work shall be left incomplete / unattended on any holiday/ weekly rest. The
contractor or his authorized representative shall interact with Engineer-In-charge daily for smooth
movement of the transport services

1.4  Contractor has to ensure the safety of man and machine all the times. The contractor shall
remain at all times liable to GGPL for any loss or damage caused to any building plant machine, of
GGPL due to careless, negligent, inexperienced act of default of the contractor, his/their agents,
representative or employees. GGPL shall be the sole judge as regards the quantum of loss or damage
and it shall be entitled to deduct from the amount payable hereunder to the contractor the cost of
repairs or the amount of loss or damages.

1.5  The contractor will be liable for any loss or injury to GGPL employees/agents due to careless,
negligent, inexperienced act or default of the contractor, his / her agent’s representative or
employees.

1.6 Regarding work completion, the decision of the engineer-in-charge shall be final.

1.7  GGPL does not make any commitment to provide his employees with facilities such as office
accommodation canteen, tea, toilet, telephone etc.

1.8  All personnel of the contractor entering on work premises shall be properly and neatly
dressed and shall wear uniform, badges while working on premises of the company including work
sites.

1.9  Contractor shall maintain proper record of his working employee’s attendance and payment
made to them.

1.10 The contractor’s representative/ supervisor shall report daily to the shift-in-charge in the
control room for day-to-day working, filling & dispatch of Vehicles.

1.11 The contractor will strictly adhere to all the safety rules and regulations prevailing and
applicable from time to time at the installations as directed by GGPL.

1.12 The rates quoted by the bidder must be inclusive of all taxes, duties and other statutory levies
on the vehicles, contractor share of P.F. and insurance charges, contractor profit, repair &
maintenance cost of the Vehicle, license permits, works contract tax and any other expenditures.

1.13 It will be the responsibility of the contractor to pay as per the minimum wages of the
appropriate government rules applicable under the minimum wages act.
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The services shall be provided in terms of shift pattern on the round the clock basis. The contractor is
responsible to provide effective and efficient services in all shifts and assure that there is no
disruption in the service for want of any resources.

1.15 All arrangement for communication from mother/filling stations to the drivers working on
jobs under the contract shall be the responsibility of the contractor. The contractor has to provide
mobile phones having two way communications or radio handsets to his supervisor.

1.16 The contractor shall indemnify the company from any claim of the contract labour.

1.17 No Vehicle can be taken out of service for more than three days (accumulated accounts) on
account of repair and maintenance or otherwise without providing the replacement.

1.18 All the jobs mentioned under scope of services shall be carried out as per sound engineering
practices, work procedure documentation and as per the guidelines/ direction of engineer-in-charge
or his authorized representative.

1.19 GGPL reserves the right to split the total requirement of vehicles among various bidders.

2.0 INSPECTION:

The Owner or its representative shall have the right to inspect vehicles to confirm their conformity to
the Contract specifications and shall be liable to rejection/cancellation if such specifications are not

met.

3.0 PAYMENT TERMS:

Payment shall be made on monthly basis at actual, as per schedule of rates shall be made within 30
days of receipt of the Invoice at GGPL, Rajahmundry subject to certification by Engineer-in-charge.
TDS or any other deduction if applicable during the contract period shall be deducted on monthly
basis against each bill. WCT, or any other tax levied by Govt. shall be borne by the contractor except
transport Service tax which shall be paid directly by GGPL.

Incase Bidder have any disparity in the bill Amount and paid Amount same will be intimated by the
Bidder within 45 days from the date of submission of bills.

Monthly running account bills in triplicate along with the proof of deposition of employee &
Employer’s PF contribution to be submitted by the contractor for certification by Engineer-In-
Charge.

Payment will be made on following basis:- The indicated 3500 Kms of free run per LCV against iem
no. 1 of SOR, shall be considered on cumulative basis against actual run of all deployed LCVs per
month while billing for making payments (i.e. 7000 Km / 2 LCV, 10500 Km / 3 LCV etc.) Toll
Charges& other charges if any will be in the bidder scope, no such additional charges shall be paid by
GGPL. However fuel escalation charges will be paid at actual as per the terms & conditions.

3.1 CONTRACT PERFORMANCE SECURITY (SECURITY DEPOSIT):

The Contractor shall furnish to GGPL, within 30 days from the date of notification of award, a security
in the sum of 7.5% of the annualized contract value (excluding taxes and duties) in the form of Bank
draft/ Banker’s cheque or Bank
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Guarantee (as per proforma) as Contract Performance Security which will be valid for 90 days
beyond the contract expiry date shall be refunded within 6 months after expiry of Contract Period.
GCC clause 24 (24.1 till 24.05) of Contract Performance Security to be followed.(DLP period is 3
months from date of expiry of contract.)

3.1.1 GGPL shall have the right to recover from the security deposit/bank guarantee the balance
amount, if any, which could not be recovered from the payments to the contractor under any of the
clause of this contract.

3.1.2 The contractor shall be liable to pay further balance of recovery/claim if any, which could not
be recovered from the payments to the contractor and/or from the security deposit/bank guarantee.

3.1.3 GGPL on the Earnest Money or Security Deposit or performance guarantee furnished by the
contractor shall pay no interest.

3.1.4 In case the contractor fails to carry out the job, as per the terms and Conditions of the contract,
the security deposit/bank guarantee is liable to be forfeited /invoked, without prejudice to any other
right, which GGPL may have under this contract or otherwise.

3.1.5 The contractor who provides CNG Fuelled LCV’s and opts for CNG Purchase from GGPL Mother
Station has to submit a guarantee of Rs. 50,000/- per vehicle and valid for a period of three years
towards purchase of CNG in addition to the above.

3.2 CONTRACT AGREEMENT:

Contractor has to execute an agreement in the proforma provided by GGPL of the tender document on
a non-judicial stamp paper of appropriate value within 15 (fifteen) days of the issue of Work Order.
The cost of non-judicial stamp paper shall be borne by contractor.

4 PERMITS & CERTIFICATES:

Bidder shall procure, at his expense, all necessary permits, certificates and licenses required for free
movement of Loading / Unloading of Vehicles by virtue of all applicable laws, regulations, ordinances
and other rules in effect at the place where any of the work is to be performed, and bidder further
agrees to hold Owner harmless from liability or penalty which might be imposed by reason of any
asserted or established violation of such laws, regulations, ordinances or other rules. Owner will
provide area of operation for the vehicles from time to time and necessary assistance shall be
provided to the bidder to obtain the required permit.

5 ACCOMMODATION / TRANSPORTATION / MEDICAL:

The contractor shall make his own arrangement for the accommodation of his personnel at respective
locations and subsequent transportation arrangement for them from their place of residence to work
place or any other place as required and company shall have no obligation in this respect. The
company shall not be responsible for providing any medical assistance to the contract personnel.
6DISCIPLINE:

The contractor shall be responsible for the discipline and good behavior of all his personnel deployed
in the services contracted and should any complaint be received against any of his employee, he shall
arrange to replace such persons within 24 hours of notice issued by the Engineer-in-charge. The
decision of the Engineer-in-charge in this matter shall be final and binding on the contractor.
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7 GATE PASS / IDENTITY CARD:

If required by the GGPL the contractor shall arrange to supply / renew identity card to his workforce
at his own cost for security or for any other reasons. Those contractors’ personnel shall be required
to carry their respective identity cards while on duty and produce on demand.

8 RIGHT TO GET SERVICE CARRIED OUT THROUGH OTHER AGENCIES:
Nothing contained herein shall restrict GGPL from accepting similar service from other agencies, at its
discretion and at the risk and cost of the contractor, if the contractor fails to provide the said service

as per the terms, scope specified in this tender any time.

9 SUB LETTING OF CONTRACT:

No part of this contract shall be transferred or assigned or sub-let, directly or indirectly to any person
/ firm or organization.

10 DURATION OF CONTRACT:

The period of contract shall be TWO Years from the date of issue of LOI / WO.

However, if required, it will be extended for another six months under the same rates and terms &
conditions of the contract.

During the tenancy of this contract, GGPL can increase and or decrease the number of the vehicles
required. The quantity of work / services(s) showing in the schedule of rates is tentative. No
compensation on account of decrease of scope of services shall be payable to the contractor
whatsoever may be the reasons thereof.

Contractor will have to mobilize the vehicles within 15 days from the date of written demand served
by the Engineer-In-Charge. The contract period shall be reckoned from the date of LOI / WO.

The agreed rates shall remain firm till the expiry of contract and the contractor shall not be entitled to
any escalation or revision (statutory or otherwise) or any right to claim, whatsoever by way of
representation, explanation, statement, or alleged representation or an outstanding or promise given
or alleged to have been given by any employee of the company or due to contractors own ignorance
or on account of the difficulties or hardships faced by him. The rates as such shall be inclusive of all
taxes / duties / levies etc. and shall remain firm till expiry of this contract.

However, escalation / de-escalation on account of change of rate of diesel / CNG will be applicable as
defined in the aforementioned clause of this tender document with applicable base price at Kovvur

for local Transport.

Relevant information / certificates called for in the bid shall be annexed to the bid properly. Non
receipt of any information / certificates with the bid shall entail rejection of the bid.

Canvassing in any form shall entail disqualification.
11. THE ENGINEER IN-CHARGE SHALL HAVE POWER TO

L. Issue the contractor from time to time during the running of the contract such further
instructions as shall be necessary for the purpose of proper and adequate execution of the contract
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and the contractor shall carry out and be bound by the same.
IL. Order the contractor to remove or replace any workman whom the company / considers

incompetent or unsuitable and opinion of the company representative as to the competence of any
workman engaged by the contractor shall be final and binding on the contractor.

I1L DEPLOYMENT SCHEDULE:

Contractor shall deploy the vehicles immediate/3days from the date of work order and as per the
attached deployment schedule. GGPL shall be in full power to refuse any or all of the vehicles which
are not in a good condition serviceable for CNG transport or not meeting the specifications. Meeting
the model and year of manufacture shall not be binding for acceptance by GGPL. In this effect
Engineer In-Charge shall be in full power to decide the suitability or unsuitability. However detail
report of non-suitability shall be submitted by the Engineer In-Charge in writing.

12. CONTRACTOR’S WORKMEN:

The payment to be made to the person deployed at site should not be less than the Minimum
Wages finalized by Central Govt finalized as per category time to time rates applicable and
wages applicable as per Kakinada City.

A. The Contractor shall have his own PF Code No. with the RPFC as required under Employee P.F.
& Miscellaneous Provisions Act, 1952 and extend benefits of Provident Fund, Employee Deposit
Linked Insurance and Employee Pension Scheme, 1995.

B. The Contractor shall have his own ESI code no. allotted by Employee State Insurance
Corporation (ESIC) as required under Employee State Insurance Act, 1948.
13.  The Contractor shall submit the challans along with bank receipts/bank statement on monthly

basis for the proof of depositing of P.F. contribution with RPFC and ESI contribution with ESIC.

14.  The Contractor is required to obtain labour license under the provisions of Contract Labour
(R&A) Act, 1970 from the Office of Labour Officer (State), State Govt.

15.  The contractor shall discharge obligations as provided under various statutory enactment
including the employees Provident Fund and Miscellaneous Provisions Act, 1952, Contract Labor
(R&A) Act, 1970, Minimum Wages Act, 1948, Payment of Wages Act, 1936, Workmen Compensation
Act, 1923,

Employees’ State Insurance Act, 1948 and other relevant acts, rules and regulations enforced from
time to time.

16.  The contractor shall discharge obligations as provided under various statutory enactment
including the employees Provident Fund and Miscellaneous Provisions Act, 1952, Contract Labor
(R&A) Act, 1970, Minimum Wages Act, 1948, Payment of Wages Act, 1936, Workmen Compensation
Act, 1923,

Employees’ State Insurance Act, 1948 and other relevant acts, rules and regulations enforced from
time to time.

17. The contract shall be solely responsible for the payment of wages and other dues to the
personnel, if any, deployed by him latest by 7th day of the subsequent month.
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18.  The contract shall be solely responsible and indemnify the GGPL against all charges, dues,

claim, etc. arising out of the disputes relating to the dues and employment of personnel, if any,
deployed by him.

19.  The contractor shall indemnify GGPL against all losses or damages, if any, caused to it on
account of acts of the personnel, if any, deployed by him.

20.  All personnel deployed by the contractor should be on the rolls of the Contractor.
21.  No contract worker below the age of 18 years shall be deployed on the work.

22.  The Contractor shall ensure regular and effective supervision and control of the personnel, if
any, deployed by him and gives suitable direction for undertaking the contractual obligations.

23.  The personnel to be deputed by the contractor shall observe all security, fire and safety rules
of GGPL while at the site/work. His Work/Services will be supervised by the supervisors of
contractor. Contractor has to be strictly adhering to guidance, instruction whenever required.

N. Contractor shall provide proper identification cards for his employees to be deputed by him
for Work/Services, duly signed by the contractor or authorized person on behalf of contractor.

0. Contractor has to deploy the personnel with no past criminal records. Also the contractor has
to provide police verification for all the persons deployed by him.

P. While confirming to any of these conditions, the contractor should ensure that no law of state
regarding labor, their welfare, conduct etc., is violated. The contactor shall indemnify GGPL for any
action brought against him for violation, non-compliance of any act, rules & regulation of center /
state / local statutory authorities.

Q. All existing and amended safety / fire rule of GGPL are to be followed at the work site.

R. Contractor shall ensure payment of wages to the personnel employed and meet all statutory
obligations of payment as per Minimum Wages Act, 1948 and Payment of Wages Act, 1936.

S. In case of accident, injury and death caused to the employee of the contractor while executing
the work under the contract, the contractor shall be solely responsible for payment of adequate
compensation, insurance money, etc., to the next kith & kin of injured / diseased. Contractor shall
indemnify GGPL from such liabilities.

T. The Contractor is required to deposit ESI contributions through banks with Employee State
Insurance Corporation on monthly basis and has to arrange Smart Cards to contract labours engaged
by him from the Corporation.

U. The contractor shall not employ or permit to be employed any person suffering from any
contagious loathsome or infectious disease. The contractor shall get examined his employees /
persons deployed from a civil govt. doctor.

V. No employees or person of contractor (including contractor) be allowed to consume alcoholic
drinks or any narcotics within the plant premises. If found under the influence of above, the owner /
GGPL will terminate the contract immediately and may refer the case to police.
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W. The contractor hereby agrees to indemnify owner / GGPL and harmless from all claims,
demands, actions, cost and charges etc., brought by any court, competent authority / statutory
authorities against Owner/GGPL.

X. Following documents shall be submitted by the Agency/Contractor to Engineer-In- Charge at
various stages during the currency of the contract:
Y. Immediately after issuance / receiving of Letter of Intent (LOI):

1. Application for issuance of Form-V for obtaining Labour license from Licensing Authority for
engaging 20 or more contract workers.

2. Copy of Labour License before commencement of work if 20 or more contract workers are
engaged.

3. List of persons along with Designation, Employee No., PF Account, ESI Card No., Insurance
Coverage No., etc.

4, Copies of Identity Card issued by the contractor of persons to be engaged in GGPL.

5. Copy of Provident Fund Registration Certificate issued by concerned Regional Provident Fund
Commissioner.

6. Copy of Employee State Insurance Registration Certificate issued by Concerned ESIC

(wherever applicable)
13. TERMINATION OF ORDER:

13.1 Termination for Default:
The Owner may without prejudice to any other remedy for breach of contract, by written notice of
default sent to the bidder, terminate the contract in whole or in part:-

a. If the bidder fails to deploy the vehicle / vehicles within the time period(s) specified in the
contract; or
b. If the bidder fails to perform any other obligation(s) under the contract;
or
C. Non-availability of service for any reason; and
d. If the bidder fails to deploy the vehicles of specified model and year of manufacture.
e. If the bidder, in any of the above circumstances, does not rectify his failure within a period of

10 days or such longer period as the owner may authorize in writing after receipt of the default notice
from the Owner, GGPL reserves the right to hire the vehicles from any other alternate source at full
risk and cost of the contractor and the actual charges incurred shall be recovered from the contractor
inclusive of all taxes & duties.

14. Termination for non-requirement:

The owner may terminate the contract (whole or in part) in case the ordered vehicles are no longer in
need which may arise out of policy or marketing related changes by serving due notice in this regard.

15. Compliance Laws:

The contractor which shall include the contracting firm / company shall be solely liable to obtain and
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to abide by all necessary licenses from the concerned authorities as provided under the various
labour laws legislation’s including labour license from the competent authority under the contract
labour (Regulation & Abolition) Act 1970 and Acts made thereafter.

The installations where job is to be carried out are live and have hydrocarbon environment,
contractor shall comply with all safety rules and regulations and other appropriate instructions
issued.

16. ESCALATION AND DE-ESCALATION OF FUEL PRICES:

Escalation or de-escalation on account of fuel price changes shall be applicable only for a quantum
change of Rs. 1/- or more from the base price per Itr of diesel & CNG in the following manner:

For Local Transportation in Kovvur: X *Y * R

The applicable base price for a) Diesel is Rs 78.50 per litre on 01.09.2018, CNG is Rs. 50.33 per Kg at
Kovvur. Bidders to quote the running cost on the basis of these base prices.

Where,

1. X is the price difference (Actual price - Base Price) >=[1]
2. Y is the running KM travelled in the month

3. R is the multiplying factor whose values are R= 0.182

17. OWNERSHIP OF VEHICLES:

On successful award of work order, the contractor shall deploy vehicles such that minimum 50% of
the deployed vehicles are directly owned by him.

18. EVALUATION OF OFFERS:
The Evaluation will be done for the lowest cost to the company.

19. PROCEDURE FOR NEGOTIATION:

In the event of negotiations, the same will be held with L-1 party/parties. Counter offer of the rate
finalized with the L-1 party shall be offered to the other parties in ascending order of their rankings
till the full requirement of LCV is met. Any party/parties not willing to accept/refuses the counter
offer, the chance shall be provided to the next higher ranking party/parties. The party who has
refused once shall not be considered thereafter.

20. ALTERNATE VEHICLE:

Alternate vehicle may be allowed for a period of three months subject to below mentioned payment
terms, at the sole discretion of GGPL with the specific approval of the alternate vehicle GGPL EIC.
However, vehicle offered by the contractor shall meet all other terms and conditions of the contract
and shall bein absolute working condition and fully road worthy, duly registered with RTO, all taxes
paid and comprehensively insured.

The monthly payment for vehicle supplied in lieu of model of deployment year, shall be payable
@10% less than the quoted value. If the contractor fails to replace the alternative vehicle with
specified model within first three months of deployment, then such LCVs shall be immediately
stopped without any financial implication to GGPL.

Expenses towards Loading, Unloading, Securely mounting of cascades on alternate vehicle supplied in
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lieu of model of deployment year, from GGPL store and from alternate vehicle to new vehicle shall be
borne by contractor.

21. LIQUIDATED DAMAGES:
Liquidated Damages shall be applicable for the late deployment of the vehicle by 0.5% per week of
delay or part there of up to a maximum of 5% of the Contract value for the vehicles which are not

deployed as per the terms and conditions of the tender document.

22. The bidder shall have PAN, EPF, ESIC and Service Tax Registration Number.

DEPLOYMENT SCHEDULE

Deployment Schedule shall be as follows:

S.No |Deployment Schedule No of LCVs to be deployed
1 |After placing order 03
2 [Tentatively within sixmonths of Contract 02
Total: 05

Note:

1) GGPL reserves the right to Prepone / Postpone the deployment schedule, will be given to the
contractor in writing by GGPL EIC.

2) No Compensation on account of decrease of scope of services shall be payable.

In case the contractor fails to supply the required vehicle(s) as mentioned in the requisition letter
within the time schedule as mentioned above Liquidated damage as in GCC clause-27.1 shall be
applied with the following modification:

a) The penalty @ 0.5% per week delay or part thereof shall be applied on the total amount
calculated for the number of Vehicles mentioned in the requisition letter and not on the total
contracted value as mentioned in the GCC.

2.0  EVALUATION CRITERIA:

Evaluation will be done as a whole combining of all the SOR items for a total period of 36 Months for
LCV transportation within East and West Godavari districts; however the actual deployment of
required services may be staggered for entire scope of works, depending upon the requirement, at
the sole discretion of GGPL.

If required, GGPL reserves the right to operate LCVs from any other Online Station in East and West
Godavari Districts.

1) Bidder should quote all items of SOR. Bidder to consider 500 Km extra running over and
above the standard for the purpose of evaluation. Successful bidder(s) shall comply with the actual
requirement of the owner’s business without any restriction on distance coverage.
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2) Quoted price shall be inclusive of all taxes and duties except GST.
3) Toll Charges if any will be reimbursed at actual, if applicable during the contract period on

submission of toll receipts / proofs. Fuel escalation charges will be paid at actual as per clause
no. 16 of SCC.

4) Bidders should offer complete scope of the items. Part offer received shall not be
considered. Owner reserved the right to split the order to different successful bidders.

5) Toll Charges will be BORNE by contractor; driver batha will be in the scope of
Contractor if vehicle movement other than the specified area i.e. East & West Godavari
Districts.

6) Period of Contract: TWO Years

7) Standard Kilometres per LCV for one month shall be 3500 Km, subject to LCV Operating
for entire month in road worthy condition (without any breakdowns) leaving the allowable 02 days
for maintenance.

8) Payment will be made on following basis:-

a. The indicated 3500 Kms of free run per LCV against item no. 1, shall be considered on
cumulative basis against actual run of all deployed LCVs per month while billing for making
payments (i.e. 7000 Km / 2 LCV, 10500 Km / 3 LCV etc.)

In item no. 2 the indicated quantity is as estimated and shall be considered for price evaluation
purpose. Successful bidder(s) shall comply with the actual requirement of the owner’s business
without any restriction on distance coverage and Payment shall be made for actual additional Kms
run in the month/LCV.
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GENERAL CONDITIONS OF CONTRACT

SECTION- | DEFINITIONS

1. Definition of Terms:

11 In this CONTRACT (as here-in-after defined) the following words and expressions
shall have the meanings hereby assigned to them except where the context otherwise
required.

1.1.1. The EMPLOYER/COMPANY/GGPL means GGPL (INDIA) LTD., a public limited
company, incorporated under the Company’s act 1956 and having its Registered office at D.
No. 85-06-23/2, 2" floor, 40" Ward, Morampudi Junction, Rajahmahendravaram-533 103,
East Godavari Dist, A.Pand includes its successors andassigns.

1.1.2. The "CONTRACTOR" means the person or the persons, firm or Company or
corporation whose tender has been accepted by the EMPLOYER and includes the
CONTRACTOR's legal Representatives his successors and permittedassigns.

1.1.3. The ENGINEER/ENGINEER-IN-CHARGE" shall mean the person designated from time
to time by the GGPL and shall include those who are expressly authorized by him to act for
and on his behalf for operation of thisCONTRACT.

1.1.4. The "WORK" shall mean and include all items and things to be supplied/ done and
services and activities to be performed by the CONTRACTOR in pursuant to and in
accordance with CONTRACT or part thereof as the case may be and shall include all extra,
additional, altered or substituted works as required for purpose of theCONTRACT.

1.1.5. The "PERMANENTWORK" means and includes works which will be incorporated in
and form a part of the work to be handed over to the EMPLOYER by the CONTRACTOR on
completion of theCONTRACT.

1.1.6. "CONSTRUCTIONEQUIPMENT" means all appliances/equipment and things
whatsoever nature for the use in or for the execution, completion, operation, or
maintenance of the work or temporary works (as hereinafter defined) but does not include
materials or other things intended to form or to be incorporated into the WORK, or camping
facilities.

1.1.7. "CONTRACTDOCUMENTS" means collectively the Tender Documents, Designs,
Drawings, Specification, Schedule of Quantities and Rates, Letter of Acceptance and agreed
variations if any, and such other documents constituting the tenderand acceptance thereof.

1.1.8. CONSULTANT: means who are the consulting engineer to the
Employer for this project and having registered office at
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1.1.9. The "SUB-CONTRACTOR" means any person or firm or Company (other than the
CONTRACTOR) to whom any part of the work has been entrusted by the CONTRACTOR, with
the written consent of the ENGINEER-IN-CHARGE, and the legal representatives, successors
and permitted assigns of such person, firm orcompany.

1.1.10. The "CONTRACT” shall mean the Agreement between the EMPLOYER and the
CONTRACTOR for the execution of the works including therein all contractdocuments.

1.1.11. The "SPECIFICATION" shall mean all directions the various technical specifications,
provisions attached and referred to the Tender Documents which pertain to the method
and manner of performing the work or works to the quantities and qualities of the work or
works and the materials to be furnished under the CONTRACT for the work or works, as may
be amplified or modified by the GGPL or ENGINEER-IN-CHARGE during the performance of
CONTRACT in order to provide the unforeseen conditions or in the best interests of the work
or works. It shall also include the latest edition of relevant Standard Specifications including
all addenda/corrigenda published before entering intoCONTRACT.

1.1.12. The "DRAWINGS" shall include maps, plans and tracings or prints or sketches thereof
with any modifications approved in writing by the ENGINEER- IN-CHARGE and such other
drawing as may, from time to time, be furnished or approved in writing by the ENGINEER-
IN-CHARGE.

1.1.13. The "TENDER" means the proposal along with supporting documents submitted by
the CONTRACTOR for consideration by theEMPLOYER.

1.1.14. The "CHANGEORDER" means an order given in writing by the ENGINEER-IN-CHARGE
to effect additions to or deletion from and alteration in theworks.

1.1.15. The "COMPLETIONCERTIFICATE" shall mean the certificate to be issued by the
ENGINEER-IN-CHARGE when the works have been completed entirely in accordance with
CONTRACT DOCUMENT to hissatisfaction.

1.1.16. The "FINALCERTIFICATE" in relation to a work means the certificate regarding the
satisfactory compliance of various provision of the CONTRACT by the CONTRACTOR issued
by the ENGINEER-IN- CHARGE/EMPLOYER after the period of liability isover.

1.1.17. “DEFECTLIABILITYPERIOD” in relation to a work means the specified period from the
date of COMPLETION CERTIFICATE upto the date of issue of FINAL CERTIFICATE during which
the CONTRACTOR stands responsible for rectifying all defects that may appear in the works
executed by the CONTRACTOR in pursuance of the CONTRACT and includes warranties
against Manufacturing/Fabrication/ Erection/Construction defects covering all materials
plants, equipment, components, and the like supplied by the CONTRACTOR, works executed
against workmanshipdefects.
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1.1.18. The "APPOINTINGAUTHORITY" for the purpose of arbitration shall be the
CHAIRMAN and MANAGING DIRECTOR or any other person so designated by the
EMPLOYER.

1.1.19. "TEMPORARYWORKS" shall mean all temporary works of every kind required in or
about the execution, completion or maintenance ofworks.

1.1.20. "PLANS" shall mean all maps, sketches and layouts as are incorporated in the
CONTRACT in order to define broadly the scope and specifications of the work or works, and
all reproductionsthereof.

1.1.21. "SITE" shall mean the lands and other places on, under, in or through which the
permanent works are to be carried out and any other lands or places provided by the
EMPLOYER for the purpose of theCONTRACT.

1.1.22. "NOTICEINWRITINGORWRITTENNOTICE" shall mean a notice in written, typed or
printed characters sent (unless delivered personally or otherwise proved to have been
received by the addressee) by registered post to the latest known private or business
address or registered office of the addressee and shall be deemed to have been received in
the ordinary course of post it would have beendelivered.

1.1.23. "APPROVED" shall mean approved in writing including subsequent written
confirmation of previous verbal approval and "APPROVAL" means approval in writing
including asaforesaid.

1.1.24. "LETTEROFINTENT/FAXOFINTENT” shall mean intimation by a Fax/Letter to
Tenderer(s) that the tender has been accepted in accordance with the provisions contained
in theletter.

1.1.25. "DAY" means a day of 24 hours from midnight to midnight irrespective of the
number of hours worked in thatday.

1.1.26. "WORKINGDAY" means any day which is not declared to be holiday or rest day by
theEMPLOYER.

1.1.27. "WEEK" means a period of any consecutive sevendays.

1.1.28. "METRICSYSTEM" - All technical documents regarding the construction of works are
given in the metric system and all work in the project should be carried out according to the
metric system. All documents concerning the work shall also be maintained in the metric
system.

1.1.29. "VALUEOFCONTRACT” or “TOTALCONTRACTPRICE” shall mean the sum accepted or
the sum calculated in accordance with the prices accepted in tender and/or the CONTRACT
rates as payable to the CONTRACTOR for the entire execution and full completion of the
work, including changeorder.
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1.1.30. "LANGUAGEFORDRAWINGSANDINSTRUCTION" All the drawings, titles, notes,
instruction, dimensions, etc. shall be in EnglishLanguage.

1.1.31. "MOBILIZATION" shall mean establishment of sufficiently adequate infrastructure by
the CONTRACTOR at "SITE" comprising of construction equipments, aids, tools tackles
including setting of site offices with facilities such as power, water, communication etc.
establishing manpower organization comprising of Resident Engineers, Supervising
personnel and an adequate strength of skilled, semi-skilled and un-skilled workers, who with
the so established infrastructure shall be in a position to commence execution of work at
site(s), in accordance with the agreed Time Schedule of Completion of Work.
"MOBILISATION" shall be considered to have been achieved, if the CONTRACTOR is able to
establish infrastructure as per Time Schedule, where so warranted in accordance with
agreed schedule of work implementation to the satisfaction of ENGINEER-IN-CHARGE/
EMPLOYER.

1.1.32. "COMMISSIONING" shall mean pressing into service of the system including the
plant(s), equipment(s), vessel(s), pipeline, machinery(ies), or any other section or sub-
section of installation(s) pertaining to the work of the CONTRACTOR after successful testing
and trial runs of the same. "COMMISSIONING" can be either for a completed system or a
part of system of a combination of systems or sub-systems and can be performed in any
sequence as desired by EMPLOYER and in a manner established to be made suited according
to availability of pre-requisites. Any such readjustments made by EMPLOYER in performance
of "COMMISSIONING" activity will not be construed to be violating CONTRACT provisions
and CONTRACTOR shall be deemed to have provided for thesame.

SECTION-II GENERAL INFORMATION

2. Generallnformation

21 a) Location of Site: The proposed location of Project site is defined in the Special
Conditions of Contract.

b) Access by Road: CONTRACTOR, if necessary, shall build other temporary access roads to
the actual site of construction for his own work at his own cost. The CONTRACTOR shall be
required to permit the use of the roads so constructed by him for vehicles of any other
parties who may be engaged on the project site. The CONTRACTOR shall also facilitate the
construction of the permanent roads should the construction there of start while he is
engaged on this work. He shall make allowance in his tender for any inconvenience he
anticipates on such account. Non-availability of access roads, railway siding and railway
wagons for the use of the CONTRACTOR shall in no case condone any delay in the execution
of WORK nor be the cause for any claim for compensation against the EMPLOYER.
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22 Scope of Work: The scope of WORK is defined in the Technical Part of the tender
document. The CONTRACTOR shall provide all necessary materials, equipment, labour etc.
for the execution and maintenance of the WORK till completion unless otherwise
mentioned in the TenderDocument.

23 Water Supply: Contractor will have to make his own arrangements for supply of
water to his labour camps and for works. All pumping installations, pipe net work and
distribution system will have to be carried out by the Contractor at his own risk and cost.
Alternatively the Employer at his discretion may endeavour to provide water to the
Contractor at the Employer's source of supply provided the Contractor makes his own
arrangement for the water meter which shall be in custody of the Employer and other pipe
net works from source of supply and such distribution pipe network shall have prior
approval of the Engineer-in-Charge so as not to interfere with the layout and progress of the
other construction works. In such case, the rate for water shall be deducted from the
running account bills. However, the Employer does not guarantee the supply of water and
this does not relieve the Contractor of his responsibility in making his own arrangement and
for the timely completion of the various works asstipulated.

24 PowerSupply:

241  Subject to availability, EMPLOYER will supply power at 400/440 V at only one point
at the nearest sub-station, from where the CONTRACTOR will make his own arrangement
for temporary distribution. The point of supply will not be more than 500 m away from the
CONTRACTOR'S premises. All the works will be done as per the applicable regulations and
passed by the ENGINEER-IN-CHARGE. The temporary line will be removed forthwith after
the completion of work or if there is any hindrance caused to the other works due to the
alignment of these lines, the CONTRACTOR will re-route or remove the temporary lines at
his own cost. The CONTRACTOR at his cost will also provide suitable electric meters, fuses,
switches, etc. for purposes of payment to the EMPLOYER which should be in the custody
and control of the EMPLOYER. The cost of power supply shall be payable to the EMPLOYER
every month for Construction Works power which would be deducted from the running
account bills. The EMPLOYER shall not, however, guarantee the supply of electricity nor
have any liability in respect thereof. No claim for compensation for any failure or short
supply of electricity will beadmissible.

242 It shall be the responsibility of the CONTRACTOR to provide and maintain the
complete installation on the load side of the supply with due regard to safety requirement
at site. All cabling, equipment, installations etc. shall comply in all respects with the latest
statutory requirements and safety provisions i.e., as per the Central/State Electricity Acts
and Rules etc. The CONTRACTOR will ensure that his equipment and Electrical Wiring etc.,
are installed, modified, maintained by a licensed Electrician/Supervisor. A test certificate is
to be produced to the ENGINEER-IN-CHARGE for his approval, before power is made
available.
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243 At all times, IEA regulations shall be followed failing which the EMPLOYER has a right
to disconnect the power supply without any reference to the CONTRACTORNOo claim shall be
entertained for such disconnection by the ENGINEER-IN-CHARGE. Power supply will be
reconnectedonlyafterproductionoffreshcertificatefromauthorizedelectricalsupervisors.

244  The EMPLOYER is not liable for any loss or damage to the CONTRACTOR's equipment
as a result of variation in voltage or frequency or interruption in power supply or other loss
to the CONTRACTOR arisingtherefrom.

245 The CONTRACTOR shall ensure that the Electrical equipment installed by him are
such that average power factors does not fall below 0.90 at his premises. In case power
factor falls below 0.90 in any month, he will reimburse to the EMPLOYER at the penal rate
determined by the EMPLOYER for all units consumed during themonth.

246 The power supply required for CONTRACTOR's colony near the plant site will be
determined by the EMPLOYER and shall be as per State Electricity Board's Rules and other
statutory provisions applicable for such installations from time to time. In case of power
supply to CONTRACTOR's colony, the power will be made available at a single point and the
CONTRACTOR shall make his own arrangement at his own cost for distribution to the
occupants of the colony as per Electricity Rules and Acts. The site and colony shall be
sufficiently illuminated to avoidaccidents.

247 The CONTRACTOR will have to provide and install his own lights and power meters
which will be governed as per Central/State Government Electricity Rules. The metres shall
be sealed by theEMPLOYER.

248 In case of damage of any of the EMPLOYER’s equipment on account of fault,
intentional or unintentional on the part of the CONTRACTOR, the EMPLOYER reserves the
right to recover the cost of such damage from the CONTRACTOR's bill. Cost of HRC Fuses
replaced at the EMPLOYER's terminals due to any fault in the CONTRACTOR's installation
shall be to CONTRACTOR's account at the rates decided by theENGINEER-IN-CHARGE.

249  Only motors upto 3 HP will be allowed to be started direct on line. For motors above
3 HP and upto 100 HP a suitable Starting device approved by the ENGINEER- IN-CHARGE
shall be provided by the CONTRACTORFor motors above 100 HP slipring induction motors
with suitable starting devices as approved by the ENGINEER- IN-CHARGE shall be provided
by theCONTRACTOR

2410 The CONTRACTOR shall ensure at his cost that all electrical lines and equipment and
all installations are approved by the State Electricity Inspector before power can be supplied
to theEMPLOYER.
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2411 The total requirement of power shall be indicated by the tenderer alongwith his
tender.

2.5 Land for Contractor’s Field Office, Godown and Workshop: The EMPLOYER will, at his
own discretion and convenience and for the duration of the execution of the work make
available near the site, land for construction of CONTRACTOR's Temporary Field Office,
godowns workshops and assembly yard required for the execution of the CONTRACT. The
CONTRACTOR shall at his own cost construct all these temporary buildings and provide
suitable water supply and sanitary arrangement and get the same approved by the
ENGINEER-IN-CHARGE. On completion of the works undertaken by the CONTRACTOR, he
shall remove all temporary works erected by him and have the SITE cleaned as directed by
ENGINEER-IN-CHARGE. If the CONTRACTOR shall fail to comply with these requirements, the
ENGINEER-IN-CHARGE may at he expenses of the CONTRACTOR remove such surplus, and
rubbish materials and dispose off the same as he deems fit and get the site cleared as
aforesaid; and CONTRACTOR shall forthwith pay the amount of all expenses so incurred and
shall have no claim in respect of any such surplus materials disposed off as aforesaid. But
the EMPLOYER reserves the right to ask the CONTRACTOR any time during the pendency of
the CONTRACT to vacate the land by giving 7 days notice on security reasons or on national
interest or otherwise. Rent may be charged for the land so occupied from contractor by the
Employer. The CONTRACTOR shall put up temporary structures as required by them for their
office, fabrication shop and construction stores only in the area allocated to them on the
project site by the EMPLOYER or his authorised representative. No tea stalls/canteens
should be put up or allowed to be put up by any CONTRACTOR in the allotted land or
complex area without written permission of the EMPLOYER. No unauthorised buildings,
constructions or structures should be put up by the CONTRACTOR anywhere on the project
site. For uninterrupted fabrication work, the CONTRACTOR shall put up temporary covered
structures at his cost within Area in the location allocated to them in the project site by the
EMPLOYER or his authorised representative. No person except for authorised watchman
shall be allowed to stay in the plant area/CONTRACTOR's area after completion of the day's
job without prior written permission fromENGINEER-IN-CHARGE.

2.6 Land for Residential Accommodation:-:No Land shall be made available for
residential accommodation for staff and labour of CONTRACTOR.

SECTION-IIl GENERAL INSTRUCTIONS TO TENDERERS

3. Submission ofTender:

31 TENDER must be submitted without making any additions, alterations, and as per
details given in other clauses hereunder. The requisite details shall be filled in by the
TENDERER at space provided under “Submission of Tender at the beginning of GCC of
Tender Document. The rate shall be filled only in the schedule given in this Tender
Document.
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32 Addenda/Corrigenda to this Tender Document, if issued, must be signed, submitted
alongwith the Tender Document. the tenderer should write clearly the revised quantities in
Schedule of Rates of Tender Document and should price the WORK based on revised
guantities when amendments of quantities are issued inaddenda.

33 Covering letter alongwith its enclosures accompanying the Tender Document and all
further correspondence shall be submitted induplicate.

34 Tenderers are advised to submit quotations based strictly on the terms and
conditions and specifications contained in the Tender Documents and not to stipulate any
deviations.

35 Tenders should always be placed in double sealed covers,superscribing
["QUOTATION DO NOT OPEN"Tenderfor Projectof
GODAVARI GAS (P) LTD due foropeningon ]. The Full Name,
Address and Telegraphic Address, Fax No. of the Tenderers shall be written on the bottom

left hand corner of the sealedcover.
4. Documents:
41 General: The tenders as submitted, will consist of thefollowing:

(i) Complete set of Tender Documents (Original) as sold duly filled in and signed by the
tenderer as prescribed in different clauses of the TenderDocuments.

(ii) Earnest money in the manner specified in Clause 6hereof.

(iii) Power of Attorney or a true copy thereof duly attested by a Gazetted Officer in case
an authorised representative has signed the tender, as required by Clause 14hereof.

(iv) Information regarding tenderers in the proformaenclosed.

(v) Details of work of similar type and magnitude carried out by the Tenderer in the
proforma provided in the tenderdocument.

(vi) Organisation chart giving details of field management at site, the tenderer proposes
to have for thisjob.

(vii)  Details of construction plant and equipments available with the tenderer for using in
thiswork.

(viii)  Solvency Certificate from Scheduled Bank to prove the financial ability to carry out
the work tenderedfor.

(ix) Latest Balance Sheet and Profit & Loss Account dulyaudited.
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(x) Details of present commitment as per proforma enclosed totender.

(xi) Data required regarding SUB-CONTRACTOR(s)/ Supplier/ Manufacturers and other
technical informations the tenderer wish tofurnish.

(xii)  Provident fund registration certificate
(xiii)  List showing all enclosures totender.

42 All pages are to be Initiated: All signatures in Tender Documents shall be dated, as
well as, all the pages of all sections of Tender Documents shall be initialed at the lower right
hand corner and signed wherever required in the tender papers by the TENDERER or by a
person holding power of attorney authorising him to sign on behalf of the tenderer before
submission oftender.

43 Rates to be in Figures and Words: The tender should quote in English both in figures
as well as in words the rates and amounts tendered by him in the Schedule of Rates of
Tender submitted by the CONTRACTOR for each item and in such a way that interpolation is
not possible. The amount for each item should be worked out and entered and requisite
total given of all items, both in figures and in words. The tendered amount for the work shall
be entered in the tender and duly signed by the Tenderer. If some discrepancies are found
between the RATES in FIGURES and WORDS or the AMOUNT shown in the tender, the
following procedure shall befollowed:

a) When there is difference between the rates in figures and words, the rate which
corresponds to the amount worked out by the tenderer shall be taken ascorrect.

b) When the rate quoted by the tenderer in figures and words tally but the amount is
incorrect the rate quoted by the tenderer shall be taken ascorrect.

o)} When it is not possible to ascertain the correct rate by either of above methods, the
rate quoted in words shall be taken ascorrect.

44 Corrections and Erasures: All correction(s) and alteration(s) in the entries of tender
paper shall be signed in full by the TENDERER with date. No erasure or over writing is
permissible.

45 Signature ofTenderer:

451 The TENDERER shall contain the name, residence and place of business of person or
persons making the tender and shall be signed by the TENDERER with his usual signature.
Partnership firms shall furnish the full names of all partners in the tender. It should be
signed in the partnership's name by all the partners or by duly authorised representatives
followed by the name and designation of the person signing. Tender by a corporation shall
be signed by an authorised representative, and a Power of Attorney in that behalf shall
accompany the tender. A copy of the constitution of the firm with names of all partners
shall befurnished.
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452  When a tenderer signs a tender in a language other than English, the total amount
tendered should, in addition, be written in the same language. The signature should be
attested by at least onewitness.

4.6 Witness: Witness and sureties shall be persons of status and property and their
names, occupation and address shall be stated below theirsignature.

4.7 Details of Experience: The tenderer should furnish, alongwith his tender, details of
previous experience in having successfully completed in the recent past works of this
nature, together with the names of Employers, location of sites and value of contract, date
of commencement and completion of work, delays if any, reasons of delay and other details
alongwith documentaryevidence(s).

4.8 Liability of Government of India: It is expressly understood and agreed by and
between Bidder or/Contractor and M/s GODAVARI GAS (P) LTD, and that M/s GGPL (India)
Ltd., is entering into this agreement solely on its own behalf and not on behalf of any other
person or entity. In particular, it is expressly understood and agreed that the Government of
India is not a party to this agreement and has no liabilities, obligations or rights hereunder.
It is expressly understood and agreed that M/s GGPL (India) Ltd. is an independent legal
entity with power and authority to enter into contracts solely on its own behalf under the
applicable Laws of India and general principles of Contract Law. The Bidder/Contractor
expressly agrees, acknowledges and understands that M/s GGPL (India) Ltd. is not an agent,
representative or delegate of the Government of India. It is further understood and agreed
that the Government of India is not and shall not be liable for any acts, omissions,
commissions, breaches or other wrongs arising out of the contract. Accordingly,
Bidder/Contractor hereby expressly waives, releases and foregoes any and all actions or
claims, including cross claims, impleader claims or counter claims against the Government of
India arising out of this contract and covenants not to sue to Government of India as to any
manner, claim, cause of action or thing whatsoever arising of or under thisagreement.

5. Transfer of TenderDocuments:

51 Transfer of Tender Documents purchased by one intending tenderer to another is
notpermissible.

6. EarnestMoney:

6.1 The bidder must pay Earnest Money as given in the letter /notice inviting tenders
and attach the official receipt with the tender failing which the tender is liable to be rejected
and representatives of such tenderers will not be allowed to attend the tender opening.
Earnest Money can be paid in Demand Drafts or Bank Guarantee or Banker’s Cheque or
Letter of Credit from any Indian scheduled bank or a branch of an International bank
situated in India and registered with Reserve Bank of India as scheduled foreign bank.
However,otherthantheNationalisedIndianBanks,thebankswhoseBGsarefurnished,
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must be commercial banks having net worth in excess of Rs. 100 crores and a declaration to
this effect should be made by such commercial bank either in the bank guarantee itself or
separately on a letter head. The bid guarantee shall be submitted in the prescribed format .

Note: The Bank Guarantee so furnished by the tenderer shall be in the proforma
prescribed by the EMPLOYER. No interest shall be paid by the EMPLOYER on the Earnest
Money deposited by the tenderer. The Bank Guarantee furnished in lieu of Earnest Money
shall be kept valid for a period of "SIX MONTHS" from the date of opening of tender.(TWO
MONTHS beyond the bid validity). The Earnest Money deposited by successful tenderer
shall be forfeited if the Contractor fails to furnish the requisite Contract Performance
Security as per clause 24 hereof and /or fails to start work within a period of 15 days or fails
to execute the AGREEMENT within 15 days of the receipt by him of the Notification of
Acceptance ofTender.

Note: The Earnest Money of the unsuccessful bidder will be returned by
EMPLOYER/CONSULTANT, directly to the tenderer (s), within a reasonable period of time
but not later than 30 days after the expiration of the period of bid validity prescribed by
EMPLOYER.

7 Validity:

71 Tender submitted by tenderers shall remain valid for acceptance for a period of "4
MONTHS" from the date of opening of the tender. The tenderers shall not be entitled during
the said period of 4 months, without the consent in writing of the EMPLOYER, to revoke or
cancel his tender or to vary the tender given or any term thereof. In case of tender revoking
or canceling his tender or varying any term in regard thereof without the consent of
EMPLOYER in writing, the EMPLOYER shall forfeit Earnest Money paid by him alongwith
tender.

8 Addenda/Corrigenda

81 Addenda/ Corrigenda to the Tender Documents will be issued in duplicate prior to
the date of opening of the tenders to clarify documents or to reflect modification in design
or CONTRACTterms.

82 Each addenda/ corrigendum issued will be issued in duplicate to each person or
organisation to whom set of Tender Documents has been issued. Recipient will retain
tenderer's copy of each Addendum/Corrigendum and attach original copy duly signed along
with his offer. All Addenda/Corrigenda issued shall become part of TenderDocuments.

9 Right of Employer to Accept or RejectTender:

91 The right to accept the tender will rest with the EMPLOYER. The EMPLOYER,
however, does not bind himself to accept thelowest
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tender, and reserves to itself the authority to reject any or all the tenders received without
assigning any reason whatsoever. At the option of the Employer, the work for which the
tender had been invited, may be awarded to one Contractor or split between more than
one bidders, in which case the award will be made for only that part of the work, in respect
of which the bid has been accepted. The quoted rates should hold good for such
eventualities. Tenders in which any of the particulars and prescribed information are
missing or are incomplete in any respect and/or the prescribed conditions are not fulfilled
are liable to be rejected. The Tender containing uncalled for remarks or any additional
conditions are liable to be rejected. Canvassing in connection with tenders is strictly
prohibited and tenders submitted by the Tenderers who resort to canvassing will be liable
torejection.

10 TimeSchedule

101 The WORK shall be executed strictly as per the TIME SCHEDULE specified in
TENDER/CONTRACT Document. The period of construction given in Time Schedule includes
the time required for mobilisation as well as testing, rectifications if any, retesting and
completion in all respects to the entire satisfaction of the ENGINEER-IN-CHARGE.

102 A joint programme of execution of the WORK will be prepared by the ENGINEER-IN-
CHARGE and CONTRACTOR based on priority requirement of this project. This programme
will take into account the time of completion mentioned in 10.1 above and the time allowed
for the priority works by the ENGINEER-IN-CHARGE.

103 Monthly/Weekly construction programme will; be drawn up by the ENGINEER-IN-
CHARGE jointly with the CONTRACTOR, based on availability of work fronts and the joint
construction programme as per 10.2 above. The CONTRACTOR shall scrupulously adhere to
these targets /programmes by deploying adequate personnel, construction tools and tackles
and he shall also supply himself all materials of his scope of supply in good time to achieve
the targets/programmes. In all matters concerning the extent of targets set out in the
weekly and monthly programmes and the degree of achievements the decision of the
ENGINEER-IN-CHARGE will be final and binding on theCONTRACTOR.

11 Tenderer’sResponsibility

111 The intending tenderers shall be deemed to have visited the SITE and familiarised
submitting the tender. Non-familiarity with the site conditions will not be considered a
reason either for extra claims or for not carrying out the works in strict conformity with the
DRAWINGS and SPECIFICATIONS or for any delay inperformance.

12 Retired Government or CompanyOfficers

121 No Engineer of Gazetted rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the States/ Central Government or of
theEMPLOYERisallowedtoworkasaCONTRACTORforaperiodoftwoyearsafterhis
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retirement from Government Service, or from the employment of the EMPLOYER without
the previous permission of the EMPLOYER. The CONTRACT, if awarded, is liable to be
cancelled if either the CONTRACTOR or any of his employees is found at any time to be such
a person, who has not obtained the permission of the State/Central Government or of the
EMPLOYER as aforesaid before submission of tender, or engagement in the CONTRACTOR'S
service as the case may be.

13 Signing of theContract:

131 The successful tenderer shall be required to execute an AGREEMENT in the
proforma attached with TENDER DOCUMENT within 15 days of the receipt by him of the
Notification of Acceptance of Tender. In the event of failure on the part of the successful
tenderer to sign the AGREEMENT within the above stipulated period, the Earnest Money or
his initial deposit will be forefeited and the acceptance of the tender shall be considered as
cancelled.

14 Field Management & Controlling/CoordinatingAuthority:

141 The field management will be the responsibility of the ENGINEER-IN-CHARGE, who
will be nominated by the EMPLOYER. The ENGINEER-IN-CHARGE may also authorize his
representatives to assist in performing his duties andfunctions.

142 The ENGINEER-IN-CHARGE shall coordinate the works of various agencies engaged
at site to ensure minimum disruption of work carried out by different agencies. It shall be
the responsibility of the CONTRACTOR to plan and execute the work strictly in accordance
with site instructions to avoid hindrance to the work being executed by otheragencies.

15 Note to Schedule ofRates:

151 The Schedule of Rates should be read in conjunction with all the other sections of
thetender.

152 The tenderer shall be deemed to have studied the DRAWINGS, SPECIFICATIONS and
details of work to be done within TIME SCHEDULE and to have aquainted himself of the
condition prevailing atsite.

153 Rates must be filled in the Schedule of Rates of original Tender Documents. If
guoted in separate typed sheets no variation in item description or specification shall be
accepted. Any exceptions taken by the tenderer to the Schedule of Rates shall be brought
out in the terms and conditions of theoffer.

154 The quantities shown against the various items are only approximate. Any increase
or decrease in the quantities shall not form the basis of alteration of the rates quoted and
accepted.

155 The EMPLOYER reserves the right to interpolate the rates for such items of work
falling between similar items of lower and highermagnitude.
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16 Policy for Tenders UnderConsideration:

161 Only Those Tenders which are complete in all respects and are strictly in accordance
with the Terms and Conditions and Technical Specifications of Tender Document, shall be
considered for evaluation. Such Tenders shall be deemed to be under consideration
immediately after opening of Tender and until such time an official intimation ofacceptance

/rejection of Tender is made by GGPL to the Bidder.

162 Zero Deviation: Bidders to note that this is a ZERO DEVIATION TENDER. GGPL will
appreciate submission of offer based on the terms and conditions in the enclosed General
Conditions of Contract (GCC), Special Conditions of Contract (SCC), Instructions to Bidders
(ITB), Scope of Work, technical specifications etc. to avoid wastage of time and money in
seeking clarifications on technical/ commercial aspects of the offer. Bidder may note that no
technical and commercial clarifications will be sought for after the receipt of the bids. In
case of any deviation/nonconformity observed in the bid, it will be liable forrejection.

17 Award ofContract:

171 The Acceptance of Tender will be intimated to the successful Tenderer by GGPL
either by Telex/ Telegram/ Fax or by Letter or like means-defined as LETTER OF
ACCEPTANCE OFTENDER.

172  GGPL will be the sole judge in the matter of award of CONTRACT and the decision of
GGPL shall be final andbinding.

18 Clarification of TenderDocument:

181 The Tender is required to carefully examine the Technical Specifications, Conditions
of Contract, Drawings and other details relating to WORK and given in Tender Document
and fully inform himself as to all conditions and matters which may in any way affect the
WORK or the cost thereof. In case the Tenderer is in doubt about the completeness or
correctness of any of the contents of the Tender Documents he should request in writing for
an interpretation/clarification to GGPL in triplicate. GGPL will then issue
interpretation/clarification to Tenderer in writing. Such clarifications and or interpretations
shall form part of the Specifications and Documents and shall accompany the tender which
shall be submitted by tenderer within time and date as specified in invitations totender.

182 Verbal clarification and information given by GGPL or its employee(s) or its
representatives shall not in any way be binding onGGPL.

19 LocalConditions:

191 It will be imperative on each tenderer to inform himself of all local conditions and
factors which may have any effect on the execution of WORK covered under the Tender
Document. In their own interest, the tenderer are requested to familiarise themselves with
the Indian Income Tax Act 1961, Indian Companies Act 1956, Indian Customs Act 1962 and
other related Acts and Laws and Regulations of India with their latestamendments, as
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applicable GGPL shall not entertain any requests for clarifications from the tenderer
regarding such local conditions.

192 It must be understood and agreed that such factors have properly been investigated
and considered while submitting the tender. No claim for financial or any other adjustments
to VALUE OF CONTRACT, on lack of clarity of such factors shall beentertained.

20 AbnormalRates:

201 The tenderer is expected to quote rate for each item after careful analysis of cost
involved for the performance of the completed item considering all specifications and
Conditions of Contract. This will avoid loss of profit or gain in case of curtailment or change
of specification for any item. In case it is noticed that the rates quoted by the tenderer for
any item are unusually high or unusually low, it will be sufficient cause for the rejection of
the tender unless the EMPLOYER is convinced about the reasonableness after scrutiny of the
analysis for such rate(s) to be furnished by the tenderer (ondemand).

SECTION-IV GENERAL OBLIGATIONS

21 Priority of ContractDocuments

211 Except if and the extent otherwise provided by the Contract, the provisions of the
General Conditions of Contract and Special Conditions shall prevail over those of any other
documents forming part of the CONTRACT. Several documents forming the CONTRACT are
to be taken as mutually explanatory of one another, but in case of ambiguities or
discrepancies the same shall be explained and adjusted by the ENGINEER-IN-CHARGE who
shall thereupon issue to the Contractor instructions thereon and in such event, unless
otherwise provided in the Contract, the priority of the documents forming the Contract shall
be as follows:

0] The Contract Agreement;

(i) The Letter ofAcceptance;

(iii) The (Instructions toBidders)ITB;

(iv) Special Conditions of Contract(SCC);
(v) General Conditions of Contract(GCC)

(vi) Any other document forming part of the Contract. Works shown in the DRAWING
but not mentioned in the SPECIFICATIONS OR described in the SPECIFICATIONS without
being shown in the DRAWINGS shall nevertheless be deemed to be included in the same
manner as if they had been specifically shown upon the DRAWINGS and described in the
SPECIFICATIONS.
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212 Headings and Marginal Notes: All headings and marginal notes to the clauses of
these General Conditions of Contract or to the SPECIFICATIONS or to any other Tender
Document are solely for the purpose of giving a concise indication and not a summary of the
contents thereof, and they shall never be deemed to be part thereof or be used in the
interpretation or construction thereof theCONTRACT.

213 Singular and Plural: In CONTRACT DOCUMENTS unless otherwise stated specifically,
the singular shall include the plural and vice versa wherever the context sorequires.

214 Interpretation: Words implying ‘Persons' shall include relevant ‘Corporate
Companies / Registered Associations/ Body of Individuals/ Firm of Partnership' as the case
maybe.

22 Special Conditions ofContract:

21 Special Conditions of Contract shall be read in conjunction with the General
Conditions of Contract, specification of Work, Drawings and any other documents forming
part of this CONTRACT wherever the context sorequires.

222 Notwithstanding the sub-division of the documents into these separate sections and
volumes every part of each shall be deemed to be supplementary to and complementary of
every other part and shall be read with and into the CONTRACT so far as it may be
practicable to doso.

223 Where any portion of the General Condition of Contract is repugnant to or at
variance with any provisions of the Special Conditions of Contract, unless a different
intention appears the provisions of the Special Conditions of Contract shall be deemed to
over-ride the provisions of the General Conditions of Contract and shall to the extent of
such repugnancy, or variations,prevail.

224 Wherever it is mentioned in the specifications that the CONTRACTOR shall perform
certain WORK or provide certain facilities, it is understood that the CONTRACTOR shall do so
at his cost and the VALUE OF CONTRACT shall be deemed to have included cost of such
performance and provisions, somentioned.

225 The materials, design and workmanship shall satisfy the relevant INDIAN
STANDARDS, the JOB SPECIFICATIONS contained herein and CODES referred to. Where the
job specification stipulate requirements in addition to those contained in the standard
codes and specifications, these additional requirements shall also besatisfied.

23 Contractor to obtain his ownIinformation:

231 The CONTRACTOR in fixing his rate shall for all purpose whatsoever reason may be,
deemedtohavehimselfindependentlyobtainedallnecessaryinformationforthepurpose
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of preparing his tender and his tender as accepted shall be deemed to have taken into
account all contingencies as may arise due to such information or lack of same. The
correctness of the details, given in the Tender Document to help the CONTRACTOR to make
up the tender is not guaranteed. The CONTRACTOR shall be deemed to have examined the
CONTRACT DOCUMENTS, to have generally obtained his own information in all matters
whatsoever that might affect the carrying out of the works at the schedules rates and to
have satisfied himself to the sufficiency of his tender. Any error in description of quantity or
omission there from shall not vitiate the CONTRACT or release the CONTRACTOR from
executing the work comprised in the CONTRACT according to DRAWINGS and
SPECIFICATIONS at the scheduled rates. He is deemed to have known the scope, nature and
magnitude of the WORKS and the requirements of materials and labour involved etc., and as
to what all works he has to complete in accordance with the CONTRACT documents
whatever be the defects, omissions or errors that may be found in the DOCUMENTS. The
CONTRACTOR shall be deemed to have visited surroundings, to have satisfied himself to the
nature of all existing structures, if any, and also as to the nature and the conditions of the
Railways, Roads, Bridges and Culverts, means of transport and communication, whether by
land, water or air, and as to possible interruptions thereto and the access and egress from
the site, to have made enquiries, examined and satisfied himself as to the sites for obtaining
sand, stones, bricks and other materials, the sites for disposal of surplus materials, the
available accommodation as to whatever required, depots and such other buildings as may
be necessary for executing and completing the works, to have made local independent
enquiries as to the sub-soil, subsoil water and variations thereof, storms, prevailing winds,
climatic conditions and all other similar matters effecting these works. He is deemed to have
acquainted himself as to his liability of payment of Government Taxes, Customs duty and
other charges, levies etc. Any neglect or omission or failure on the part of the CONTRACTOR
in obtaining necessary and reliable information upon the foregoing or any other matters
affecting the CONTRACT shall not relieve him from any risks or liabilities or the entire
responsibility from completion of the works at the scheduled rates and times in strict
accordance with the CONTRACT. It is, therefore, expected that should the CONTRACTOR
have any doubt as to the meaning of any portion of the CONTRACT DOCUMENT he shall set
forth the particulars thereof in writing to EMPLOYER in duplicate, before submission of
tender. The EMPLOYER may provide such clarification as may be necessary in writing to
CONTRACT, such clarifications as provided by EMPLOYER shall form part of CONTRACT
DOCUMENTS. No verbal agreement or inference from conversation with any effect or
employee of the EMPLOYER either before, during or after the execution of the CONTRACT
agreement shall in any way affect or modify and of the terms or obligations herein
contained. Any change in layout due to site conditions or technological requirement shall be
binding on the CONTRACTOR and no extra claim on this account shall be entertained.
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24 Contract PerformanceSecurity:

241 The CONTRACTOR shall furnish to the EMPLOYER, within 15 days from the date of
notification of award, a security in the sum of 10% of the accepted value of the tender or
the actual value of work to be done whichever is applicable due to any additional work or
any other reasons, in the form of a Bank draft/Banker’s cheque or Bank Guarantee or
irrevocable Letter of credit (as per proforma enclosed) as Contract Performance Security
with the EMPLOYER which will be refunded after the expiry of DEFECTS LIABILITY PERIOD.
However where the contract is for two years or more, in this case, contractor has to deposit
security deposit 7.5% of annualized contract value and where the contract value is up to 25
lacs, initially SD is to be deposited 2.5% and remaining 5% to be recovered from RA Bills.
Contract/Order value as mentioned above shall be exclusive of taxes and duties. The SD will
be valid for the period of contract + 90 days beyond the contract period/duration and
applicable Warranty/Guarantee/Defect Liability Period (ifany).

242 CONTRACTOR can furnish the Contract Performance Security in the form of Demand
Draft or through a Bank Guarantee or through an irrevocable Letter of Credit from any
Indian scheduled bank or a branch of an International bank situated in India and registered
with Reserve Bank of India as scheduled foreign bank. However, other than the Nationalised
Indian Banks, the banks whose BGs are furnished, must be commercial banks having net
worth in excess of Rs. 100 crores and a declaration to this effect should be made by such
commercial bank either in the bank guarantee itself or separately on a letter head. The bank
guarantee or the Letter of Credit shall be submitted in the prescribedformat.

243 If the CONTRACTOR/SUB-CONTRACTOR or their employees or the CONTRACTOR's
agents and representatives shall damage, break, deface or destroy any property belonging
to the EMPLOYER or others during the execution of the CONTRACT, the same shall be made
good by the CONTRACTOR at his own expenses and in default thereof, the ENGINEER-IN-
CHARGE may cause the same to be made good by other agencies and recover expenses
from the CONTRACTOR (for which the certificate of the ENGINEER- IN-CHARGE shall be
final).

244 All compensation or other sums of money payable by the CONTRACTOR to the
EMPLOYER under terms of this CONTRACT may be deducted from or paid by the
encashment or sale of a sufficient part of his Contract Performance Security or from any
sums which may be due or may become due to the CONTRACTOR by the EMPLOYER of any
account whatsoever and in the event of his Contract Performance Security being reduced by
reasons of any such deductions or sale of aforesaid, the CONTRACTOR shall within ten days
thereafter make good in cash, bank drafts as aforesaid any sum or sums which may have
been deducted from or realised by sale of his Contract Performance Security, or any part
thereof. No interest shall be payable by the EMPLOYER for sum deposited as Contract
PerformanceSecurity.
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245 Failure of the successful bidder to comply with the requirements of this Clause shall
constitute sufficient grounds for the annulment of the award and the forfeiture of bid
security.

25 Time ofPerformance:

251 Time for Mobilization: The work covered by this CONTRACT shall be commenced
within fifteen (15) days, the date of letter/Fax of Intent and be completed in stages on or
before the dates as mentioned in the TIME SCHEDULE OF COMPLETION OF WORK. The
CONTRACTOR should bear in mind that time is the essence of this agreement. Request for
revision of construction time after tenders are opened will not receive consideration. The
above period of fifteen (15) days is included within the overall COMPLETION SCHEDULE, not
over and above the completion time to any additional work or any otherreasons.

252 Time Schedule ofConstruction:

2521 The general Time Schedule of construction is given in the TENDER DOCUMENT.
CONTRACTOR should prepare a detailed monthly or weekly construction program jointly
with the ENGINEER-IN-CHARGE within 15 days of receipt of LETTER/FAX OF INTENT or
ACCEPTANCE OF TENDER. The WORK shall be executed strictly as per the Time Schedule
given in the CONTRACT DOCUMENT. The period of construction given includes the time
required for mobilisation testing, rectifications, if any, retesting and completion in all
respects in accordance with CONTRACT DOCUMENT to the entire satisfaction of the
ENGINEER-IN-CHARGE.

2522 The CONTRACTOR shall submit a detailed PERT network within the time frame
agreed above consisting of adequate number of activities covering various key phases of the
WORK such as design, procurement, manufacturing, shipment and field erection activities
within fifteen (15) days from the date of LETTER/FAX OF INTENT. This network shall also
indicate the interface facilities to be provided by the EMPLOYER and the dates by which
such facilities areneeded.

2523 CONTRACTOR shall discuss the network so submitted with the EMPLOYER and the
agreed network which may be in the form as submitted with the EMPLOYER or in revised
form in line with the outcome of discussions shall form part of the CONTRACT, to be signed
within fifteen (15) days from the date of LETTER OF ACCEPTANCE OF TENDER. During the
performance of the CONTRACT, if in the opinion of the EMPLOYER proper progress is not
maintained suitable changes shall be made in the CONTRACTOR's operation to ensure
proper progress. The above PERT network shall be reviewed periodically and reports shall be
submitted by the CONTRACTOR as directed byEMPLOYER.
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26 ForceMajeure:

26.1 CONDITIONS FOR FORCE MAJEURE: In the event of either party being rendered
unable by Force Majeure to perform any obligations required to be performed by them
under the CONTRACT the relative obligation of the party affected by such Force Majeures
shall upon notification to the other party be suspended for the period during which Force
Majeures event lasts. The cost and loss sustained by the either party shall be borne by the
respective parties. The term "Force Majeures" as employed herein shall mean acts of God,
earthquake, war (declared or undeclared), revolts, riots, fires, floods, rebellions, explosions,
hurricane, sabotage, civil commotions and acts and regulations of respective Government of
the two parties, namely the EMPLOYER and the CONTRACTORUpon the occurrence of such
cause(s) and upon its termination, the party alleging that it has been rendered unable as
aforesaid thereby, shall notify the other party in writing immediately but not later than 72
(Seventy-two) hours of the alleged beginning and ending thereof giving full particulars and
satisfactory evidence in support of its claim. Time for performance of the relative obligation
suspended by the Force Majeures shall then stand extended by the period for which such
cause lasts. If deliveries of bought out items and/or works to be executed by the
CONTRACTOR are suspended by Force Majeure conditions lasting for more than 2 (two)
months the EMPLOYER shall have the option to terminate the CONTRACT or re-negotiate
the contract provisions.

262 OUTBREAK OFWAR

2621 If during the currency of the CONTRACT there shall be an out-break of war whether
declared or not, in that part of the World which whether financially or otherwise materially
affect the execution of the WORK the CONTRACTOR shall unless and until the CONTRACT is
terminated under the provisions in this clause continue to use his best endeavour to
complete the execution of the WORK, provided always that the EMPLOYER shall be entitled,
at any time after such out-break of war to terminate or re-negotiate the CONTRACT by
giving notice in writing to the CONTRACTOR and upon such notice being given the
CONTRACT shall, save as to the rights of the parties under this clause and to the operation
of the clauses entitled settlement of Disputes and Arbitration hereof, be terminated but
without prejudice to the right of either party in respect of any antecedent breachthereof.

2622 If the CONTRACT shall be terminated under the provisions of the above clause, the
CONTRACTOR shall with all reasonable diligence remove from the SITE all the
CONTRACTOR's equipment and shall give similar facilities to his SUB-CONTRACTORS to do
so.

27 Price reductionschedule:
271 Time is the essence of the CONTRACT. In case the CONTRACTOR fails to complete
theWORKwithinthestipulatedperiod,then,unlesssuchfailureisduetoForceMajeureas

135




TENDER NO: GGPL/KKD/C&P/2544/2018-19/16 e e

defined in Clause 26 here above or due to EMPLOYER's defaults, the Total Contract price
shall be reduced by % % of the total Contract Price per complete week of delay or part
thereof subject to a maximum of 5 % of the Total Contract Price, by way of reduction in
price for delay and not as penalty. The said amount will be recovered from amount due to
the Contractor/ Contractor’s Contract Performance Security payable on demand. The
decision of the ENGINEER-IN-CHARGE in regard to applicability of Price Reduction Schedule
shall be final and binding on theCONTRACTOR.

272 All sums payable under this clause is the reduction in price due to delay in completion
period at the above agreedrate.

273 Bonus For Early Completion (*) NOT APPLICABLE IN THISTENDER

BONUS FOR EARLY COMPLETION If the Contractor achieves completion of Works in all
respect prior to the time schedule stipulated in the SCC, the Employer shall pay to the
Contractor the relevant sum, if mentioned specifically in SCC, as bonus for early completion.
The bonus for early completion, if provided specifically in SCC, shall be payable to the
maximum ceiling of 2 %2 % of the total contract price.

(*) Partial earlier completion may not always produce net benefits to the Employer, for
example where utilization of the completed Works requires (a) the fulfillment of all parts of
the Contract (e.g. the training of personnel); or (b) the completion of all Sections (e.g. in
pipeline laying, where early completion of the laying of pipeline would not be useful if the
compressor is still under installation); or (c) certain seasonal effects to take place (e.g. onset
of the rainy season, for impounding a reservoir); or (d) other circumstances. Also a more
rapid drawdown of budgeted funds may be required. All such factors should be considered
prior to the inclusion of a bonus clause in the Contract.

28 Rights of the employer to forfeit contract performancesecurity:

281 Whenever any claim against the CONTRACTOR for the payment of a sum of money
arises out or under the CONTRACT, the EMPLOYER shall be entitled to recover such sum by
appropriating in part or whole the Contract Performance Security of the CONTRACTORIn the
event of the security being insufficient or if no security has been taken from the
CONTRACTOR, then the balance or the total sum recoverable, as the case may be shall be
deducted from any sum then due or which at any time thereafter may become due to the
CONTRACTOR The CONTRACTOR shall pay to the EMPLOYER on demand any balance
remainingdue.

29 Failure by the contractor to comply with the provisions of thecontract:

291 If the CONTRACTOR refuses or fails to execute the WORK or any separate part
thereof with such diligence as will ensure its completion within the time specified in the
CONTRACT or extension thereof or fails to perform any of his obligation underthe
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CONTRACT or in any manner commits a breach of any of the provisions of the CONTRACT it
shall be open to the EMPLOYER at its option by written notice to the CONTRACTOR:

a) TO DETERMINE THE CONTRACT in which event the CONTRACT shall stand terminated
and shall cease to be in force and effect on and from the date appointed by the EMPLOYER
on that behalf, whereupon the CONTRACTOR shall stop forthwith any of the CONTRACTOR's
work then in progress, except such WORK as the EMPLOYER may, in writing, require to be
done to safeguard any property or WORK, or installations from damage, and the EMPLOYER,
for its part, may take over the work remaining unfinished by the CONTRACTOR and
complete the same through a fresh contractor or by other means, at the risk and cost of the
CONTRACTOR, and any of his sureties if any, shall be liable to the EMPLOYER for any excess
cost occasioned by such work having to be so taken over and completed by the EMPLOYER
over and above the cost at the rates specified in the schedule of quantities andrate/prices.

b) WITHOUT DETERMINING THE CONTRACT to take over the work of the CONTRACTOR
or any part thereof and complete the same through a fresh contractor or by other means at
the risk and cost of the CONTRACTORThe CONTRACTOR and any of his sureties are liable to
the EMPLOYER for any excess cost over and above the cost at the rates specified in the
Schedule of Quantities/ rates, occasioned by such works having been taken over and
completed by the EMPLOYER.

292 In such events of Clause 29.1(a) or (b)above.

a) The whole or part of the Contract Performance Security furnished by the
CONTRACTOR is liable to be forfeited without prejudice to the right of the EMPLOYER to
recover from the CONTRACTOR the excess cost referred to in the sub-clause aforesaid, the
EMPLOYER shall also have the right of taking possession and utilising in completing the
works or any part thereof, such as materials equipment and plants available at work site
belonging to the CONTRACTOR as may be necessary and the CONTRACTOR shall not be
entitled for any compensation for use or damage to such materials, equipment andplant.

b) The amount that may have become due to the CONTRACTOR on account of work
already executed by him shall not be payable to him until after the expiry of Six (6) calendar
months reckoned from the date of termination of CONTRACT or from the taking over of the
WORK or part thereof by the EMPLOYER as the case may be, during which period the
responsibility for faulty materials or workmanship in respect of such work shall, under the
CONTRACT, rest exclusively with the CONTRACTOR This amount shall be subject to
deduction of any amounts due from the CONTRACT to the EMPLOYER under the terms of
the CONTRACT authorised or required to be reserved or retained by theEMPLOYER.

293  Before determining the CONTRACT as per Clause 29.1(a) or (b) provided in the
judgement of the EMPLOYER, the default or defaults committed by the CONTRACTORis/are
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curable and can be cured by the CONTRACTOR if an opportunity given to him, then the
EMPLOYER may issue Notice in writing calling the CONTRACTOR to cure the default within
such time specified in the Notice.

294  TheEMPLOYERshallalsohavetherighttoproceedortakeactionasper29.1(a)or

(b) above, in the event that the CONTRACTOR becomes bankrupt, insolvent, compounds
with his creditors, assigns the CONTRACT in favour of his creditors or any other person or
persons, or being a company or a corporation goes into voluntary liquidation, provided that
in the said events it shall not be necessary for the EMPLOYER to give any prior notice to the
CONTRACTOR

295  Termination of the CONTRACT as provided for in sub- clause 29.1(a) above shall not
prejudice oraffecttheir rights of the EMPLOYER which may have accrued upto the
date of suchtermination.

30 Contractor remains liable to pay compensationif

301 InanycaseinwhichanyofthepowersconferredupontheEMPLOYERBYCLAUSE
29.0 thereofshallhave become action not taken under clause 29: exercisableandthe
same had not been exercised,thenon-exercise thereof shall not constitute awaiverof
any of the conditions hereof and such powers shallnotwithstandingbe exercisablein.the
eventofanyfurthercaseofdefaultbytheCONTRACTORforwhichbyanyclauseorclauses
hereofheisdeclaredliabletopaycompensationamountingtothewholeofhis
ContractPerformance Security, and the liability of the CONTRACTOR forpastand
future compensation shall remain unaffected.Inthe event of theEMPLOYERputting
inforcethepowerunderabovesub-clause(a),(b)or(c)vestedinhimunderthepreceding clause he
may, if he so desired, take possession of all or any tools, and plants,materialsand
storesinorupontheworksorthesitethereofbelongingtotheCONTRACTORor procured by
himandintended tobeusedfortheexecutionoftheWORKoranypart thereof paying
or allowing for the same in accountatthe CONTRACT rates or in caseof
these not being applicable at current market rates to be certifiedbythe = ENGINEER-IN-
CHARGE whose certificate thereof shall be final, otherwise the ENGINEER-IN- CHARGE may
give  notice in writing to the CONTRACTOR or his clerk of the works, foreman or other
authorised agent,requiringhim to remove such tools, plant, materials or stores from
the premises (within a time to be specified in such notice), and in the event of the
CONTRACTOR failing to comply with any such requisition, the ENGINEER-IN-CHARGE may
remove them at the CONTRACTOR's expense or sell them by auction or private sale on
account of the CONTRACTOR and at his risk in all respects without any further notice as to
the date, time or place of sale and the certificate of the ENGINEER-IN-CHARGE as to the
expenses of any such removal and the amount of the proceeds and expenses of any such
sale shall be final and conclusive against theCONTRACTOR.
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31 Change inconstitution:

311 WheretheCONTRACTORIisapartnershipfirm,thepriorapprovaloftheEMPLOYER shall
be obtained in writing, before any change is made in the constitution ofthefirm. Where the
CONTRACTOR is an individual ora Hindu undivided family business concern,

such approval as aforesaid shall, likewise be obtained before such
CONTRACTORentersintoanyagreementwithotherparties,whereunder,the reconstituted
firmwouldhave therighttocarryouttheworkherebyundertakenby the
CONTRACTOR In either case if priorapprovalas aforesaid is notobtained,the
CONTRACTshallbedeemedtohavebeenallottedincontraventionofclause37hereofand
thesameactionmaybetakenandthesameconsequenceshallensureasprovidedinthe

said clause.

32 Termination ofcontract

321 TERMINATION OF CONTRACT FOR DEATH: If the CONTRACTOR is an individual or a
proprietary concern and the individual or the proprietor dies or if the CONTRACTOR is a
partnership concern and one of the partnerdiesthen unless, the EMPLOYER is satisfied
that the legal representative of the individual or the proprietary concernorthe  surviving
partners are capable of carrying out and completing CONTRACT, he (the EMPLOYER)is
entitledto cancel the CONTRACT for the uncompleted part without being in any way
liable for any compensation payment to the estate of the diseased CONTRACTOR and/or to
the surviving partners oftheCONTRACTOR'S firm on account of the cancellation of
CONTRACT. The decision of the EMPLOYER in such assessmentshallbe final and binding
ontheparties.Intheeventofsuchcancellation,theEMPLOYERshallnotholdtheestateof

the diseased CONTRACTOR and/or the surviving partners of the CONTRACTOR'S firm
liable for anydamagesfor non-completion of CONTRACT.

322 TERMINATION OF CONTRACT IN CASE OF LIQUIDATION / BANKRUPTCY ETC. If the
Contractor shall dissolve or become bankrupt or insolvent or cause or suffer any receiver
to be appointed of his business ofanyassets thereof compound with his Creditors, or
being a corporation commence to be wound up, notbeinga member’s voluntary
winding up for the purpose of amalgamation or reconstruction, or carry on its business
underaReceiverforthebenefitsofitsCreditorsanyofthem,EMPLOYERshallbeatliberty

:- To terminate the contract forthwith upon coming to know of the happening of any such
event as aforesaid by noticeinwriting to the Contractor or to give the Receiver or
liquidator or other person, the option of carrying out the contract subject to his providing a
guarantee upto an amount to be agreed upon by EMPLOYER for due and faithful
performance of thecontract.
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323 TERMINATION OF CONTRACT FOR NON-PERFORMANCE AND SUBSEQUENTLY
PUTTING THE CONTRACTOR ONHOLIDAY:

In case of termination of CONTRACT herein set forth (under clause 29.0) except under
conditions of Force Majeure and termination after expiry of contract, the CONTRACTOR
shall be put under holiday [i.e. neither any enquiry will be issued to the party by GGPL
(India) Ltd. against any type of tender nor their offer will be considered by GGPL against any
ongoing tender (s) where contract between GGPL and that particular CONTRACTOR (as a
bidder) has not been finalized] for three years from the date of termination by GGPL (India)
Ltd. to suchCONTRACTOR.

33 Members of the employer not individually liable:

331 No Director, or official or employee of the EMPLOYER/ CONSULTANT shall in any
way be personally bound or liable for the acts or obligations of the EMPLOYER under the
CONTRACT or answerable for any default or omission in the observance or performance of
any of the acts, matters or things which are hereincontained.

34 Employer not bound by personalrepresentations:

341 The CONTRACTOR shall not be entitled to any increase on the scheduled rates or
any other right or claim whatsoever by reason of any representation, explanation statement
or alleged representation, promise or guarantees given or alleged to have been given to him
by anyperson.

35 Contractor's office atsite:

351 The CONTRACTOR shall provide and maintain an office at the site for the
accommodation of his agent and staff and such office shall be open at all reasonable hours
to receive instructions, notice or other communications. The CONTRACTOR at all time shall
maintain a site instruction book and compliance of these shall be communicated to the
ENGINEER-IN CHARGE from time to time and the whole document to be preserved and
handed over after completion ofworks.

36 Contractor's subordinate staff and theirconduct

36.1 The CONTRACTOR, on or after award of the WORK shall name and depute a
qualified engineer having sufficient experience in carrying out work of similar nature, to
whom the equipments, materials, if any, shall be issued and instructions for works given.
The CONTRACTOR shall also provide to the satisfaction of the ENGINEER-IN- CHARGE
sufficient and qualified staff to superintend the execution of the WORK, competent sub-
agents, foremen and leading hands including those specially qualified by previous
experiencetosupervisethetypesofworkscomprisedintheCONTRACTinsuchmanneras
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will ensure work of the best quality, expeditious working. Whenever in the opinion of the
ENGINEER-IN- CHARGE additional properly qualified supervisory staff is considered
necessary, they shall be employed by the CONTRACTOR without additional charge on
accounts thereof. The CONTRACTOR shall ensure to the satisfaction of the ENGINEER-IN-
CHARGE that SUB- CONTRACTORS, if any, shall provide competent and efficient supervision,
over the work entrusted to them.

362 If and whenever any of the CONTRACTOR's or SUB- CONTRACTOR'S agents, sub-
agents, assistants, foremen, or other employees shall in the opinion of ENGINEER-IN-
CHARGE be guilty of any misconduct or be incompetent or insufficiently qualified or
negligent in the performance of their duties of that in the opinion of the EMPLOYER or the
ENGINEER-IN-CHARGE, it is undesirable for administrative or any other reason for such
person or persons to be employed in the works, the CONTRACTOR, is so directed by the
ENGINEER-IN-CHARGE, shall at once remove such person or persons from employment
thereon. Any person or persons so removed from the works shall not again be employed in
connection with the WORKS without the written permission of the ENGINEER-IN- CHARGE.
Any person so removed from the WORK shall be immediately re-placed at the expense of
the CONTRACTOR by a qualified and competent substitute. Should the CONTRACTOR be
requested to repatriate any person removed from the works he shall do so and shall bear all
costs in connectionherewith.

363 The CONTRACTOR shall be responsible for the proper behaviour of all the staff,
foremen, workmen, and others, and shall exercise a proper degree of control over them and
in particular and without prejudice to the said generality, the CONTRACTOR shall be bound
to prohibit and prevent any employees from trespassing or acting in any way detrimental or
prejudicial to the interest of the community or of the properties or occupiers of land and
properties in the neighborhood and in the event of such employee so trespassing, the
CONTRACTOR shall be responsible therefore and relieve the EMPLOYER of all consequent
claims or actions for damages or injury or any other grounds whatsoever. The decision of
the ENGINEER-IN-CHARGE upon any matter arising under this clause shall be final. The
CONTRACTOR shall be liable for any liability to EMPLOYER on account of deployment of
CONTRACTOR's staff etc. or incidental or arising out of the execution of CONTRACT. The
CONTRACTOR shall be liable for all acts or omissions on the part of his staff, Foremen and
Workmen and others in his employment, including misfeasance or negligence of whatever
kind in the course of their work or during their employment, which are connected directly or
indirectly with theCONTRACT.

364 If and when required by the EMPLOYER and CONTRACTOR's personnel entering
upon the EMPLOYER's premises shall be properly identified by badges of a type acceptable
to the EMPLOYER which must be worn at all times on EMPLOYER's premises. CONTRACTOR
may be required to obtain daily entry passes for his staff/employees from EMPLOYER to
work within operating areas. These being safety requirements, no relaxations on this
account shall be given toCONTRACTOR
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37 Sub-letting ofworks:

371 No part of the CONTRACT nor any share or interest therein shall in any manner or
degree be transferred, assigned or sublet by the CONTRACTOR directly or indirectly to any
person, firm or corporation whatsoever without the consent in writing, of the
ENGINEER/EMPLOYER except as provided for in the succeedingsub-clause.

i) SUB-CONTRACTS FOR TEMPORARY WORKS ETC.: The EMPLOYER may give written
consent to Sub- contract for the execution of any part of the WORK at the site, being
entered in to by CONTRACTOR provided each individual Sub- contract is submitted to the
ENGINEER-IN-CHARGE before being entered into and is approved byhim.

il LIST OF SUB-CONTRACTORS TO BE SUPPLIED: At the commencement of every month
the CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE list of all SUB-CONTRACTORS
or other persons or firms engaged by the CONTRACTOR and working at the SITE during the
previous month with particulars of the general nature of the Subcontract or works done by
them.

i) CONTRACTOR'S LIABILITY NOT LIMITED BY SUB- CONTRACTORS: Notwithstanding
any sub-letting with such approval as aforesaid and notwithstanding that the ENGINEER-I N-
CHARGE shall have received copies of any Subcontracts, the contractor shall be and shall
remain solely responsible for the quality, proper and expeditious execution of the Contract
in all respects as if such sub-letting or Subcontracting had not taken place, and as if such
work had been done directly by the CONTRACTOR. The CONTRACTOR shall bear all
responsibility for any act or omission on the part of sub-contractors in regard to work to be
performed under theCONTRACT.

v) EMPLOYER MAY TERMINATE SUB-CONTRACTS: If any SUB-CONTRACTOR engaged
upon the works at the site executes any works which in the opinion of the ENGINEER-IN-
CHARGE is not in accordance with the CONTRACT documents, the EMPLOYER may by
written notice to the CONTRACTOR request him to terminate such subcontract and the
CONTRACTOR upon the receipt of such notice shall terminate such Subcontract and dismiss
the SUB-CONTRACTOR(S) and the later shall forthwith leave the works, failing which the
EMPLOYER shall have the right to remove such SUB- CONTRACTOR(S) from thesite.

v) NOREMEDYFORACTIONTAKENUNDERTHISCLAUSE:NoactiontakenbytheEMPLOYER

under the clause shall relieve the CONTRACTOR of any of his liabilities under the CONTRACT
or give rise to any right or compensation, extension of time or otherwise failing which the
EMPLOYER shall have the right to remove such SUB-CONTRACTOR(S) from the site.

38 Power ofentry:

381 If the CONTRACTOR shall not commence the WORK in the manner previously
described in the CONTRACT documents or if he shall at any time in the opinion of the
ENGINEER-IN-CHARGE.
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i) fail to carry out the WORK in conformity with the CONTRACT documents,or
ii) fail to carry out the WORK in accordance with the Time Schedule,or
iii) substantially suspend work or the WORK for a period of fourteen days without

authority from the ENGINEER

IN-CHARGE, or

iv) fail to carry out and execute the WORK to the satisfaction of theENGINEER-IN-
CHARGE, or

)] fail to supply sufficient or suitable construction plant, temporary works, labour,
materials or things, or vi) Commit, suffer, or permit any other breach of any of the
provisions of the CONTRACT on his part to be performed or observed or persist in any of the
above mentioned breaches of the CONTRACT for fourteen days, after notice in writing shall
have been given to the CONTRACTOR by the ENGINEER-IN-CHARGE requiring such breach to
be remedied,or

vi) if the CONTRACTOR shall abandon the WORK ,or

vii) If the CONTRACTOR during the continuance of the CONTRACT shall become
bankrupt, make any arrangement or composition with his creditors, or permit any execution
to be levied or go into liquidation whether compulsory or voluntary not being merely a
voluntary liquidation for the purpose of amalgamation or reconstruction then in any such
case, the EMPLOYER shall have the power to enter upon the WORK and take possession
thereof and of the materials, temporary WORK, construction plant, and stock thereon, and
to revoke the CONTRACTOR's license to use the same, and to complete the WORK by his
agents, other CONTRACTORS or workmen or to relate the same upon any terms and to such
other person, firm or corporation as the EMPLOYER in his absolute discretion may think
proper to employ and for the purpose aforesaid to use or authorise the use of any materials,
temporary work, CONSTRUCTION PLANT, and stock as aforesaid, without making payment
or allowance to the CONTRACTOR for the said materials other than such as may be certified
in writing by the ENGINEER-IN-CHARGE to be reasonable, and without making any payment
or allowance to the CONTRACTOR for the use of the temporary said works, construction
plant and stock or being liable for any loss or damage thereto, and if the EMPLOYER shall by
reason of his taking possession of the WORK or of the WORK being completed by other
CONTRACTOR (due account being taken of any such extra work or works which may or be
omitted) then the amount of such excess as certified by the ENGINEER-IN- CHARGE shall be
deducted from any money which may be due for work done by the CONTRACTOR under the
CONTRACT and not paid for. Any deficiency shall forthwith be made good and paid to the
EMPLOYER by the CONTRACTOR and the EMPLOYER shall have power to sell in such manner
and for such price as he may think fit all or any of the construction plant, materials etc.
constructed by or belonging to and to recoup and retain the said deficiency or any part
thereof out of proceeds of thesale.
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39 Contractor's responsibility with the mechanical, electrical, intercommunication
system, air conditioning contractors and otheragencies:

391 Without repugnance of any other condition, it shall be the responsibility of the
CONTRACTOR executing the work of civil construction, to work in close cooperation and
coordinate the WORK with the Mechanical, Electrical, Air-conditioning and
Intercommunication Contractor's and other agencies or their authorized representatives, in
providing the necessary grooves, recesses, cuts and opening etc., in wall, slabs beams and
columns etc. and making good the same to the desired finish as per specification, for the
placement of electrical, intercommunication cables, conduits, air-conditioning inlets and
outlets grills and other equipments etc. where required. For the above said requirements in
the false ceiling and other partitions, the CONTRACTOR before starting-up the work shall in
consultation with the Electrical, Mechanical, Intercommunication, Air-conditioning
contractor and other agencies prepare and put-up a joint scheme, showing the necessary
openings, grooves, recesses, cuts, the methods of fixing required for the WORK of the
aforesaid, and the finishes therein, to the ENGINEER-IN-CHARGE and get the approval. The
CONTRACTOR before finally submitting the scheme to the ENGINEER-IN-CHARGE, shall have
the written agreement of the other agencies. The ENGINEER- IN-CHARGE, before
communicating his approval to the scheme, with any required modification, shall get the
final agreement of all the agencies, which shall be binding. No claim shall be entertained on
account of the above. The CONTRACTOR shall confirm in all respects with provision of any
statutory regulations, ordinances or byelaws of any local or duly constituted authorities or
public bodies which may be applicable from time to time to the WORK or any temporary
works. The CONTRACTOR shall keep the EMPLOYER indemnified against all penalties and
liabilities of every kind, arising out of non- adherence to such stains, ordinances, laws, rules,
regulations,etc.

40 Other agencies atsite:

401 The CONTRACTOR shall have to execute the WORK in such place and conditions
where other agencies will also be engaged for other works such as site grading, filling, and
leveling, electrical and mechanical engineering works, etc. No claim shall be entertained due
to WORK being executed in the abovecircumstances.

41 Notice:

411 TO THE CONTRACTOR: Any notice hereunder may be served on the CONTRACTOR or
his duly authorized representative at the job site or may be served by registered mail direct
to the address furnished by the CONTRACTOR Proof of issue of any such notice could be
conclusive of the CONTRACTOR having been duly informed of all contentstherein.
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412 TO THE EMPLOYER: Any notice to be given to the EMPLOYER under the terms of the
CONTRACTOR shall be served by sending the same by Registered mail to or delivering the
same at the respective site offices of M/S. GGPL (INDIA) LTD. addressed to the HEAD/SITE-
IN-CHARGE.

42 Right of variousinterests:

21 The EMPLOYER reserves the right to distribute the work between more than one
agency(ies). The CONTRACTOR shall cooperate and afford other agency(ies) reasonable
opportunity for access to the WORK for the carriage and storage of materials and execution
of theirworks.

422 Wherever the work being done by any department of the EMPLOYER or by other
agency(ies) employed by the EMPLOYER is contingent upon WORK covered by this
CONTRACT, the respective rights of the various interests involved shall be determined by
the ENGINEER-IN-CHARGE to secure the completion of the various portions of the work in
generalharmony.

43 Patents androyalties:

431 The CONTRACTOR, if licensed under any patent covering equipment, machinery,
materials or compositions of matter to be used or supplied or methods and process to be
practiced or employed in the performance of this CONTRACT, agrees to pay all royalties and
license fees which may be due with respect thereto. If any equipment, machinery, materials,
composition of matters, be used or supplied or methods and processes to be practiced or
employed in the performance of this CONTRACT, is covered by a patent under which the
CONTRACTOR is not licensed then the CONTRACTOR before supplying or using the
equipment, machinery materials, composition method or processes shall obtain such
licenses and pay such royalties and license fees as may be necessary for performance of this
CONTRACT. In the event the CONTRACTOR fails to pay any such royalty or obtain any such
license, any suit for infringement of such patents which is brought against the CONTRACTOR
or the EMPLOYER as a result such failure will be defended by the CONTRACTOR at his own
expense and the CONTRACTOR will pay any damages and costs awarded in such suit. The
CONTRACTOR shall promptly notify the EMPLOYER if the CONTRACTOR has acquired the
knowledge of any plant under which a suit for infringement could be reasonably brought
because of the use by the EMPLOYER of any equipment, machinery, materials, process,
methods to be supplied hereunder. The CONTRACTOR agrees to and does hereby grant to
EMPLOYER, together with the right to extend the same to any of the subsidiaries of the
EMPLOYER as irrevocable, royalty free license to use in any country, any invention made by
the CONTRACTOR or his employee in or as result of the performance of the WORK under the
CONTRACT.
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432 All charges on account of royalty. toilage, rent, octroi terminal or GST and/or other
duties or any other levy on materials obtained for the work or temporary work or part
thereof (excluding materials provided by the EMPLOYER) shall be borne by the
CONTRACTOR.

433 The CONTRACTOR shall not sell or otherwise dispose of or remove except for the
purpose of this CONTRACT, the sand, stone, clay, ballast, earth, rock or other substances, or
materials obtained from any excavation made for the purpose of the WORK or any building
or produce upon the site at the time of delivery of the possession thereof, but all such
substances, materials, buildings and produce shall be the property of the EMPLOYER
provided that the CONTRACTOR may with the permission of the ENGINEER-IN-CHARGE, use
the same for the purpose of the work by payment of cost of the same at such a rate as may
be determined by the ENGINEER-IN-CHARGE.

434  The EMPLOYER shall indemnify and save harmless the CONTRACTOR from any loss
on account of claims against CONTRACTOR for the contributory infringement of patent
rights arising out and based upon the claim that the use of the EMPLOYER of the process
included in the design prepared by the EMPLOYER and used in the operation of the plant
infringes on any patent right. With respect to any subcontract entered into by CONTRACTOR
pursuant to the provisions of the relevant clause hereof, the CONTRACTOR shall obtain from
the SUB-CONTRACTOR an undertaking to provide the EMPLOYER with the same patent
protection that CONTRACTOR is required to provide under the provisions of thisclause.

44 Liens:

41 If, at any time there should be evidence or any lien or claim for which the
EMPLOYER might have become liable and which is chargeable to the CONTRACTOR, the
EMPLOYER shall have the right to retain out of any payment then due or thereafter to
become due an amount sufficient to completely indemnify the EMPLOYER against such lien
or claim and if such lien or claim be valid, the EMPLOYER may pay and discharge the same
and deduct the amount so paid from any money which may be or may become due and
payable to the CONTRACTOR. If any lien or claim remain unsettled after all payments are
made, the CONTRACTOR shall refund or pay to the EMPLOYER all money that the latter may
be compelled to pay in discharging such lien or claim including all costs and reasonable
expenses. EMPLOYER reserves the right to do thesame.

442 The EMPLOYER shall have lien on all materials, equipments including those brought
by the CONTRACTOR for the purpose of erection, testing and commissioning of theWORK.

a3 The final payment shall not become due until the CONTRACTOR delivers to the
ENGINEER-IN-CHARGE a complete release or waiver of all liens arising or which may arise
out of his agreement or receipt in full or certification by the CONTRACTOR in aform
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approved by ENGINEER-IN-CHARGE that all invoices for labour, materials, services have
been paid in lien thereof and if required by the ENGINEER-IN-CHARGE in any case an
affidavit that so far as the CONTRACTOR has knowledge or information the releases and
receipts include all the labour and material for which a lien could befilled.

444 CONTRACTOR will indemnify and hold the EMPLOYER harmless, for a period of two
years after the issue of FINAL CERTIFICATE, from all liens and other encumbrances against
the EMPLOYER on account of debts or claims alleged to be due from the CONTRACTOR or
his SUB-CONTRACTOR to any person including SUB- CONTRACTOR and on behalf of
EMPLOYER will defend at his own expense, any claim or litigation brought against the
EMPLOYER or the CONTRACTOR in connection therewith. CONTRACTOR shall defend or
contest at his own expense any fresh claim or litigation by any person including his SUB-
CONTRACTOR, till its satisfactory settlement even after the expiry of two years from the
date of issue of FINALCERTIFICATE.

45 Delays by employer or his authorizedagents:

451 In case the CONTRACTOR's performance is delayed due to any act or omission on
the part of the EMPLOYER or his authorized agents, then the CONTRACTOR shall be given
due extension of time for the completion of the WORK, to the extent such omission on the
part of the EMPLOYER has caused delay in the CONTRACTOR's performance of hisWORK.
452 No adjustment in CONTRACT PRICE shall be allowed for reasons of such delays and
extensions granted except as provided in TENDER DOCUMENT, where the EMPLOYER
reserves the right to seek indulgence of CONTRACTOR to maintain the agreed Time
Schedule of Completion. In such an event the CONTRACTOR shall be obliged for working by
CONTRACTOR's personnel for additional time beyond stipulated working hours as also
Sundays and Holidays and achieve the completion date/interimtargets.

46 Payment if the contract isterminated:

46.1 If the CONTRACT shall be terminated as per Tender pursuant to Clause no. 29 of
GCC, the CONTRACTOR shall be paid by the EMPLOYER in so far as such amounts or items
shall not have already been covered by payments of amounts made to the CONTRACTOR
for the WORK executed and accepted by ENGINEER-IN-CHARGE prior to the date of
termination at the rates and prices provided for in the CONTRACT and in addition to the
following:

i) The amount payable in respect of any preliminary items, so far as the Work or
service comprised therein has been carried out or performed and an appropriate portion as
certified by ENGINEER-IN- CHARGE of any such items or service comprised in which has
been partially carried out orperformed.

ii) Any other expenses which the CONTRACTOR has expended for performing the
WORK under the CONTRACT subject to being duly recommended by ENGINEER-IN-CHARGE
and approved by EMPLOYER for payment, based on documentary evidence of his having
incurred suchexpenses.
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462 The CONTRACTOR will be further required to transfer the title and provide the
following in the manner and as directed by theEMPLOYER.

a) Any and all completedworks.

b) Such partially completed WORK including drawings, information and CONTRACT
rights as the CONTRACTOR has specially performed, produced or acquired for the
performance of theCONTRACTOR.

47 No waiver ofrights:

471 Neither the inspection by the EMPLOYER or any of their officials, employees, or
agents nor any order by the EMPLOYER for payment of money or any payment for or
acceptance of the whole or any part of the Work by the EMPLOYER nor any extension of
time, nor any possession taken by EMPLOYER shall operate as a waiver of any provision of
the CONTRACT, or of any power herein reserved to the EMPLOYER, or any right to damages
herein provided, nor shall any waiver of any breach in the CONTRACT be held to be a waiver
of any other subsequentbreach.

48 Certificate not to affect right of employer and liability ofcontractor:

481 No interim payment certificate(s) issued by the Engineer-in- Charge of the
EMPLOYER, nor any sum paid on account by the EMPLOYER, nor any extension of time for
execution of the work granted by EMPLOYER shall affect or prejudice the rights of the
Employer against the CONTRACTOR or relieve the CONTRACTOR of his obligations for the
due performance of the CONTRACT, or be interpreted as approval of the WORK done or of
the equipment supplied and no certificate shall create liability for the EMPLOYER to pay for
alterations, amendments, variations or additional works not ordered, in writing, by
EMPLOYER or discharge the liability of the CONTRACTOR for the payment of damages
whether due, ascertained, or certified or not or any sum against the payment of which he is
bound to indemnify the EMPLOYER.

49 Language andmeasures:

491 All documents pertaining to the CONTRACT including Specifications, Schedules,
Notices, Correspondence, operating and maintenance Instructions, DRAWINGS, or any other
writing shall be written in English language. The Metric System of measurement shall be
used in the CONTRACT unless otherwisespecified.

50 Transfer oftitle:

50.1 The title of Ownership of supplies furnished by the CONTRACTOR shall not pass on
to the EMPLOYER for all Supplies till the same are finally accepted by the EMPLOYER after
the successful completion of PERFORMANCE TEST and GUARANTEE TEST and issue of FINAL
CERTIFICATE.

502 However, the EMPLOYER shall have the lien on all such works performed as soon as
any advance or progressive payment is made by the EMPLOYER to the CONTRACTOR and
the CONTRACTOR shall not subject these works for use other than those intended under this
CONTRACT.
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51 Release ofinformation:

511 The CONTRACTOR shall not communicate or use in advertising, publicity, sales
releases or in any other medium, photographs, or other reproduction of the Work under
this CONTRACT or description of the site dimensions, quantity , quality or other information,
concerning the Work unless prior written permission has been obtained from the
EMPLOYER.

52 Brand names:

521 The specific reference in the SPECIFICATIONS and documents to any material by
trade name, make or catalogue number shall be construed as establishing standard or
quality and performance and not as limited competition. However, TENDERER may offer
other similar equipments provided it meets the specified standard design and performance
requirements.

53 Completion ofcontract:

531 Unless otherwise terminated under the provisions of any other relevant clause, this
CONTRACT shall be deemed to have been completed at the expiration of the PERIOD OF
LIABILITY as provided for under theCONTRACT.

54 Spares:
541 The CONTRACTOR shall furnish to the EMPLOYER all spares required for
COMMISSIONING of the plants, recommendatory and/or mandatory spares, which are
required essential by the manufacturer/supplier. The same shall be delivered at SITE,
3(Three) months before COMMISSIONING. Also the CONTRACTOR should furnish the
manufacturing drawings for fast wearingspares.
542 The CONTRACTOR guarantees the EMPLOYER that before the manufacturers of the
equipments, plants and machineries go out of production of spare parts for the equipment
furnished and erected by him, he shall give at least twelve (12) months' advance notice to
the EMPLOYER, so that the latter may order his requirement of spares in one lot, if he so
desires.

SECTION-V PERFORMANCE OF WORK

55 Execution ofwork:

55.1 All the Works shall be executed in strict conformity with the provisions of the
CONTRACT Documents and with such explanatory detailed drawings, specification and
instructions as may be furnished from time to time to the CONTRACTOR by the ENGINEER-
IN-CHARGE whether mentioned in the CONTRACT or not. The CONTRACTOR shall be
responsible for ensuring that works throughout are executed in the most substantial, proper
and workmanlike manner with the quality of material and workmanship in strict accordance
with the SPECIFICATIONS and to the entire satisfaction of the ENGINEER-IN-CHARGE. The
CONTRACTOR shall provide all necessary materials equipment labour etc. for execution and
maintenance of WORK till completion unless otherwise mentioned in theCONTRACT.
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56 Co-ordination and inspection ofwork:

56.1 The coordination and inspection of the day-to-day work under the CONTRACT shall
be the responsibility of the ENGINEER-IN-CHARGE. The written instruction regarding any
particular job will normally be passed by the ENGINEER-IN-CHARGE or his authorized
representative. A work order book will be maintained by the CONTRACTOR for each sector
in which the aforesaid written instructions will be entered. These will be signed by the
CONTRACTOR or his authorized representative by way of acknowledgement within 12
hours.

57 Work in monsoon anddewatering:

571 Unless otherwise specified elsewhere in the tender, the execution of the WORK may
entail working in the monsoon also. The CONTRACTOR must maintain a minimum labour
force as may be required for the job and plan and execute the construction and erection
according to the prescribed schedule. No extra rate will be considered for such work in
monsoon.

572 During monsoon and other period, it shall be the responsibility of the CONTRACTOR
to keep the construction work site free from water at his owncost.

58 Work on Sundays andHolidays:

58.1 For carrying out Work on Sundays, and Holidays, the CONTRACTOR will approach
the ENGINEER-IN-CHARGE or his representative at least two days in advance and obtain
permission in writing. The CONTRACTOR shall observe all labour laws and other statutory
rules and regulations in force. In case of any violations of such laws, rules and regulations,
consequence if any, including the cost thereto shall be exclusively borne by the
CONTRACTOR and the EMPLOYER shall have no liability whatsoever on thisaccount.

59 General conditions for construction and erectionwork:

59.1 The working time at the site of work is 48 hours per week. Overtime work is
permitted in cases of need and the EMPLOYER will not compensate the same. Shift working
at 2 or 3 shifts per day will become necessary and the CONTRACTOR should take this aspect
into consideration for formulating his rates for quotation. No extra claims will be
entertained by the EMPLOYER no this account. For carrying out work beyond working hours
the CONTRACTOR will approach the ENGINEER-IN-CHARGE or his authorized representative
and obtain his prior writtenpermission.

592 The CONTRACTOR must arrange for the placement of workers in such a way that the
delayed completion of the WORK or any part thereof for any reason whatsoever will not
affect their proper employment. The EMPLOYER will not entertain any claim for idle time
paymentwhatsoever.
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593 The CONTRACTOR shall submit to the EMPLOYER/ENGINEER-IN- CHARGE reports at
regular intervals regarding the state and progress of WORK. The details and Proforma of the
report will mutually be agreed after the award of CONTRACT. The CONTRACTOR shall
provide display boards showing progress and labour strengths at worksite, as directed by
theENGINEER-IN-CHARGE.

60 Alterations in specifications, design and extraworks:

60.1 The WORK covered under this CONTRACT having to be executed by the
CONTRACTOR on a lumpsum firm price/item rate quoted by him, the EMPLOYER will not
accept any proposals for changes in VALUE OF CONTRACT or extension in time on account
of any such changes which may arise to the CONTRACTOR's scope of WORK as a result of
detailed Engineering and thereafter during the execution of WORK. The only exception to
this will be a case where the EMPLOYER requests in writing to the CONTRACTOR to upgrade
the SPECIFICATIONS or the size of any major pieces of equipments, plant or machinery
beyond what is normally required to meet the scope of WORK as defined in the CONTRACT
DOCUMENT. In such cases, a change order will be initialed by the CONTRACTOR at the
appropriate time for the EMPLOYER's prior approval giving the full back-up data for their
review and for final settlement of any impact on price within 30 (thirty) daysthereafter.

60.2 The ENGINEER-IN-CHARGE shall have to make any alterations in, omission from,
additions to or substitutions for, the Schedule of Rates, the original specifications, drawings,
designs and instructions that may appear to him to be necessary or advisable during the
progress of the WORK and the CONTRACTOR shall be bound to carry out the such altered/
extra/ new items of WORK in accordance with any instructions which may be given to him in
writing signed by the ENGINEER-IN- CHARGE, and such alterations, omissions, additions or
substitutions shall not invalidate the CONTRACT and any altered, additional or substituted
work which the CONTRACTOR may be directed to do in the manner above specified as part
of the WORK shall be carried out by the CONTRACTOR on the same conditions in all respects
on which he agreed to do the main WORK. The time of completion of WORK may be
extended for the part of the particular job at the discretion of the ENGINEER-IN- CHARGE,
for only such alterations, additions or substitutions of the WORK, as he may consider as just
and reasonable. The rates for such additional, altered or substituted WORK under this
clause shall be worked out in accordance with the followingprovisions:-

l. For Item RateContract

a) If the rates for the additional, altered or substituted WORK are specified in the
CONTRACT for the WORK, the CONTRACTOR is bound to carry on the additional, altered or
substituted WORK at the same rates as are specified in theCONTRACT.
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b) If the rates for the additional, altered or substituted WORK are not specifically
provided in the CONTRACT for the WORK, the rates will be derived from the rates for similar
class of WORK as are specified in the CONTRACT for the WORK. The opinion of the
ENGINEER-IN- CHARGE, as to whether or not the rates can be reasonably so derived from
the items in this CONTRACT will be final and binding on theCONTRACTOR

C) If the rates for the altered, additional or substituted WORK cannot be determined in
the manner specified in sub-clause(s) and (b) above, then the CONTRACTOR shall, within 7
days of the date of receipt of order to carry out the WORK, inform the ENGINEER-IN-
CHARGE of the rates which it is his intention to charge for such class of WORK, supported by
analysis of the rate or rates claimed, and the ENGINEER-IN-CHARGE shall determine the rate
or rates on the basis of the prevailing market rates, labour cost at schedule of labour rates
plus 10% to cover contractor's supervision, overheads and profit and pay the CONTRACTOR
accordingly. The opinion of the ENGINEER- IN-CHARGE as to current market rates of
materials and the quantum of labour involved per unit of measurement will be final and
binding on the CONTRACTOR

d) Where the item of work will be executed through nominated specialist agency as
approved by the ENGINEER-IN-CHARGE, then the actual amount paid to such nominated
agency supported by documentary evidence and as certified by ENGINEER-IN-CHARGE shall
be considered plus 10% (ten percent) to cover all contingencies, overhead, profits to arrive
at therates.

e) Provisions contained in the Sub-clause (a) & (d) above shall, however, not apply for
the following:- Where the value of additions of new items together with the value of
alterations, additions/deletions or substitutions does not exceed by or is not less than
plus/minus (+)25% of the VALUE OF CONTRACT. The item rates in the Schedule of Rates
shall hold good for all such variations between the above mentioned limits, irrespective of
any increase/decrease of quantities in the individual items of Schedule of Rates. Where the
value of addition of new items together with the value of alterations, additions/deletions or
substitutions reduces more than 25% of the contract value but is within the following limits
the tenderer shall be paid compensation for decrease in the value of work, as follows: S.No.
Range of Variation Percentage compensation for decrease in the value of work in the
respective range. a) Beyond (+) 25% No increase and/or upto& inclusive of decrease shall be
(+) 50% applicable for the Schedule of Rates (The rates quoted for this increase shall be
valid). b) Beyond (-) 25% upto&For reduction beyond inclusive of (-) 50% 25%contractor
shall be compensated by an amount equivalent to 10% of the reduction in value of the
contract as awarded. For example if the actual contract value is 70% of awarded value then
compensation shall be 10% of (75-70) i.e. 0.5% of awarded contractvalue.
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I. For Lump sum Contracts: CONTRACTOR shall, within 7 days of the date of receipt of
order to carry out the WORK, inform the ENGINEER-IN- CHARGE of the rates which it is his
intention to charge for such class of WORK, supported by analysis of the rate or rates
claimed, and the ENGINEER-IN-CHARGE shall determine the rate or rates on the basis of the
prevailing market rates, labour cost at schedule of labour rates plus 10% to cover
contractor's supervision, overheads and profit and pay the CONTRACTOR accordingly. The
opinion of the ENGINEER- IN-CHARGE as to current market rates of materials and the
guantum of labour involved per unit of measurement will be final and binding on the
CONTRACTOR.

61 Drawings to be supplied by theemployer

611 The drawings attached with tender are only for the general guidance to the
CONTRACTOR to enable him to visualize the type of work contemplated and scope of work
involved. The CONTRACTOR will be deemed to have studied the DRAWINGS and formed an
idea about the WORKinvolved.

612 Detailed working drawings on the basis of which actual execution of the WORK is to
proceed, will be furnished from time to time during the progress of the work. The
CONTRACTOR shall be deemed to have gone through the DRAWINGS supplied to him
thoroughly and carefully and in conjunction with all other connected drawings and bring to
the notice of the ENGINEER-IN-CHARGE discrepancies, if any, therein before actually
carrying out theWork.

613 Copies of all detailed working drawings relating to the WORK shall be kept at the
CONTRACTOR's office on the site and shall be made available to the ENGINEER-IN- CHARGE
at any time during the CONTRACT. The drawings and other documents issued by the
EMPLOYER shall be returned to the EMPLOYER on completion of theWORK.

62 Drawings to be supplied by thecontractor:

62.1 The drawings/date which are to be furnished by the CONTRACTOR are enumerated
in the special conditions of contract, and shall be furnished within the specifiedtime.

62.2 Where approval/review of drawings before manufacture/ construction/fabrication
has been specified, it shall be CONTRACTOR's responsibility to have these drawings
prepared as per the directions of ENGINEER-IN-CHARGE and got approved before
proceeding with manufacture/construction/fabrication as the case may be. Any change that
may have become necessary in these drawings during the execution of the work shall have
to be carried out by the CONTRACTOR to the satisfaction of ENGINEER-IN-CHARGE at no
extra cost. All final drawings shall bear the certification stamp as indicated below duly
signedbyboththeCONTRACTORandENGINEER-IN-CHARGE."Certifiedtruefor

(Name of Work) Agreement
No. Signed: (CONTRACTOR) (ENGINEER-
IN-CHARGE)
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623 The DRAWINGS submitted by the CONTRACTOR shall be reviewed by the ENGINEER-
IN-CHARGE as far as practicable within 3 (Three) weeks and shall be modified by the
CONTRACTOR, if any modifications and/or corrections are required by the ENGINEER-IN-
CHARGE. The CONTRACTOR shall incorporate such modifications and/or corrections and
submit the final drawings for approval. Any delays arising out of failure by the CONTRACTOR
to rectify the drawing in good time shall not alter the Contract CompletionTime.

624 As built drawings showing all corrections, adjustments etc. shall be furnished by the
CONTRACTOR in six copies and one transparent for record purposed to theEMPLOYER.

63 Setting outworks:

63.1 The ENGINEER-IN-CHARGE shall furnish the CONTRACTOR with only the four corners
of the Works site and a level bench mark and the CONTRACTOR shall set out the Works and
shall provide an efficient staff for the purpose and shall be solely responsible for the
accuracy of such settingout.

632 The CONTRACTOR shall provide, fix and be responsible for the maintenance of all
stakes, templates, level marks, profiles and other similar things and shall take all necessary
precautions to prevent their removal or disturbance and shall be responsible for the
consequence of such removal or disturbance should the same take place and for their
efficient and timely reinstatement. The CONTRACTOR shall also be responsible for the
maintenance of all existing survey marks, boundary marks, distance marks and center line
marks, either existing or supplied and fixed by the CONTRACTOR The work shall be set out
to the satisfaction of the ENGINEER-IN-CHARGE. The approval there of joining with the
CONTRACTOR by the ENGINEER- IN-CHARGE in setting out the work, shall not relieve the
CONTRACTOR of any of hisresponsibility.

633 Before beginning the Works, the CONTRACTOR shall at his own cost, provide all
necessary reference and level posts, pegs, bamboos, flags, ranging rods, strings and other
materials for proper layout of the works in accordance with the schemes for bearing marks
acceptable to the ENGINEER-IN-CHARGE. The center, longitudinal or face lines and cross
lines shall be marked by means of small masonry pillars. Each pillar shall have distinct mark
at the centre to enable theodolite to be set over it. No work shall be started until all these
points are checked and approved by the ENGINEER-IN-CHARGE in writing but such approval
shall not relieve the CONTRACTOR of any of his responsibilities. The CONTRACTOR shall also
provide all labour, material and other facilities, as necessary, for the proper checking of
layout and inspection of the points duringconstruction.

634 Pillars bearing geodetic marks located at the sites of units of WORKS under
construction should be protected and fenced by theCONTRACTOR

635 On completion of WORK, the CONTRACTOR must submit the geodetic documents
according to which the WORK was carriedout.
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64 Responsibility for level andalignment:

64.1 The CONTRACTOR shall be entirely and exclusively responsible for the horizontal
and vertical alignment, the levels and correctness of every part of the WORK and shall
rectify effectively any errors or imperfections therein, such rectifications shall be carried out
by the CONTRACTOR, at his own cost, when instructions are issued to that effect by the
ENGINEER- IN-CHARGE.

65 Materials to be supplied bycontractor:

65.1 The CONTRACTOR shall procure and provide within the VALUE OF CONTRACT the
whole of the materials required for the construction including steels, cement and other
building materials, tools, tackles, construction plant and equipment for the completion and
maintenance of the WORK except the materials which will be issued by the EMPLOYER and
shall make his own arrangement for procuring such materials and for the transport thereof.
The EMPLOYER may give necessary recommendation to the respective authority if so
desired by the CONTRACTOR but assumes no further responsibility of any nature. The
EMPLOYER will insist on the procurement of materials which bear ISI stamp and/or which
are supplied by reputedsuppliers.

65.2 The CONTRACTOR shall properly store all materials either issued to him or brought
by him to the SITE to prevent damages due to rain, wind, direct exposure to sun, etc. as also
from theft, pilferage, etc. for proper and speedy execution of his works. The CONTRACTOR
shall maintain sufficient stocks of all materials required byhim.

653 No material shall be dispatched from the CONTRACTOR's stores before obtaining
the approval in writing of theENGINEER-IN-CHARGE.

66 Stores supplied by theemployer:

66.1 If the SPECIFICATION of the WORK provides for the use of any material of special
description to be supplied from the EMPLOYER's stores or it is required that the
CONTRACTOR shall use certain stores to be provided by the ENGINEER-IN-CHARGE, such
materials and stores, and price to be charged there for as hereinafter mentioned being so
far as practicable for the convenience of the CONTRACTOR, but not so as in any way to
control the meaning or effect of the CONTRACT, the CONTRACTOR shall be bound to
purchase and shall be supplied such materials and stores as are from time to time required
to be used by him for the purpose of the CONTRACT only. The sums due from the
CONTRACTOR for the value of materials supplied by the EMPLOYER will be recovered from
the running account bill on the basis of the actual consumption of materials in the works
covered and for which the running account bill has been prepared. After the completion of
the WORK, however, the CONTRACTOR has to account for the full quantity of materials
supplied to him as per relevant clauses in thisdocument.
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66.2 The value of the stores/materials as may be supplied to the CONTRACTOR by the
EMPLOYER will be debited to the CONTRACTOR's account at the rates shown in the schedule
of materials and if they are not entered in the schedule, they will be debited at cost price,
which for the purpose of the CONTRACT shall include the cost of carriage and all other
expenses whatsoever such as normal storage supervision charges which shall have been
incurred in obtaining the same at the EMPLOYER's stores. All materials so supplied to the
CONTRACTOR shall remain the absolute property of the EMPLOYER and shall not be
removed on any account from the SITE of the WORK, and shall be at all times open for
inspection to the ENGINEER-IN-CHARGE. Any such materials remaining unused at the time
of the completion or termination of the CONTRACT shall be returned to the EMPLOYER's
stores or at a place as directed by the ENGINEER-IN-CHARGE in perfectly good condition at
CONTRACTOR'scost.

67 Conditions for issue ofmaterials:

671  Materials specified as to be issued by the EMPLOYER will be supplied to the
CONTRACTOR by the EMPLOYER form his stores. It shall be responsibility of the
CONTRACTOR to take delivery of the materials and arrange for its loading, transport and
unloading at the SITE of WORK at his own cost. The materials shall be issued between the
working hours and as per the rules of the EMPLOYER as framed from time totime.

67.2 The CONTRACTOR shall bear all incidental charges for the storage and safe custody
of materials at site after these have been issued tohim.

673 Materials specified as to be issued by the EMPLOYER shall be issued in standard
sizes as obtained from themanufacturers.

674  The CONTRACTOR shall construct suitable Godowns at the SITE of WORK for storing
the materials safe against damage by rain, dampness, fire, theft etc. He shall also employ
necessary watch and ward establishment for thepurpose.

675 It shall be duty of the CONTRACTOR to inspect the materials supplied to him at the
time of taking delivery and satisfy himself that they are in good condition. After the
materials have been delivered by the EMPLOYER, it shall be the responsibility of the
CONTRACTOR to keep them in good condition and if the materials are damaged or lost, at
any time, they shall be repaired and/or replaced by him at his own cost according to the
instructions of theENGINEER-IN-CHARGE.

67.6 The EMPLOYER shall not be liable for delay in supply or non-supply of any materials
which the EMPLOYER has undertaken to supply where such failure or delay is due to natural
calamities, act of enemies, transport and procurement difficulties and any circumstances
beyond the control of the EMPLOYER. In no case, the CONTRACTOR shall be entitled to claim
any compensation or loss suffered by him on thisaccount.
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67.7 It shall be responsibility of the CONTRACTOR to arrange in time all materials
required for the WORK other than those to be supplied by the EMPLOYER. If, however, in
the opinion of the ENGINEER-IN-CHARGE the execution of the WORK is likely to be delayed
due to the CONTRACTOR's inability to make arrangements for supply of materials which
normally he has to arrange for, the ENGINEER-IN-CHARGE shall have the right at his own
discretion to issue such materials, if available with the EMPLOYER or procure the materials
from the market or as elsewhere and the CONTRACTOR will be bound to take such materials
at the rates decided by the ENGINEER-IN-CHARGE. This, however, does not in any way
absolve the CONTRACTOR from responsibility of making arrangements for the supply of
such materials in part or in full, should such a situation occur nor shall this constitute a
reason for the delay in the execution of theWORK.

678 None of the materials supplied to the CONTRACTOR will be utilized by the
CONTRACTOR for manufacturing item which can be obtained as supplied from standard
manufacturer in finishedform.

679 The CONTRACTOR shall, if desired by the ENGINEER- IN-CHARGE, be required to
execute an Indemnity Bond in the prescribed form for safe custody and accounting of all
materials issued by theEMPLOYER.

6710 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE sufficiently in advance
a statement showing his requirement of the quantities of the materials to be supplied by
the EMPLOYER and the time when the same will be required by him for the works, so as to
enable the ENGINEER-IN-CHARGE to make necessary arrangements for procurement and
supply of thematerial.

6711 Account of the materials issued by the EMPLOYER shall be maintained by
CONTRACTOR indicating the daily receipt, consumption and balance in hand. This account
shall be maintained in a manner prescribed by the ENGINEER-IN-CHARGE along with all
connected papers viz. requisitions, issues, etc., and shall be always available for inspection
in the CONTRACTOR's office atSITE.

6712 The CONTRACTOR should see that only the required quantities of materials are got
issued. The CONTRACTOR shall not be entitled to cartage and incidental charges for
returning the surplus materials, if any, to the stores wherefrom they were issued or to the
place as directed by theENGINEER-IN-CHARGE.

6713 Materials/Equipment(s) supplied by EMPLOYER shall not be utilized for any
purpose(s) than issuedfor.
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68 Material procured with assistance of employer/return ofsurplus:

68.1 Notwithstanding anything contained to the contrary in any or all the clauses of this
CONTRACT where any materials for the execution of the CONTRACT are procured with the
assistance of the EMPLOYER either by issue from EMPLOYER's stock or purchases made
under order or permits or licenses issued by Government, the CONTRACTOR shall hold the
said materials as trustee for the EMPLOYER and use such materials economically and solely
for the purpose of the CONTRACT and not dispose them off without the permission of the
EMPLOYER and return, if required by the ENGINEER-IN-CHARGE, shall determine having due
regard to the condition of the materials. The price allowed to the CONTRACTOR, however,
shall not exceed the amount charged to him excluding the storage charges, if any. The
decision of the ENGINEER-IN-CHARGE shall be final and conclusive in such matters. In the
event of breach of the aforesaid condition, the CONTRACTOR shall, in terms of the licenses
or permits and/or criminal breach of trust, be liable to compensate the EMPLOYER at double
rate or any higher rate, in the event of those materials at that time having higher rate or not
being available in the market, then any other rate to be determined by the ENGINEER-IN-
CHARGE and his decision shall be final andconclusive.

69 Materials obtained fromdismantling:

69.1 If the CONTRACTOR in the course of execution of the WORK is called upon to
dismantle any part for reasons other than those stipulated in Clauses 74 and 77 hereunder,
the materials obtained in the WORK of dismantling etc., will be considered as the
EMPLOYER's property and will be disposed off to the best advantage of theEMPLOYER.

70 Articles of valuefound:

70.1 All gold, silver and other minerals of any description and all precious stones, coins,
treasure relics, antiquities and other similar things which shall be found in, under or upon
the SITE, shall be the property of the EMPLOYER and the CONTRACTOR shall duly preserve
the same to the satisfaction of the ENGINEER-IN-CHARGE and shall from time to time deliver
the same to such person or persons indicated by theEMPLOYER.

71 Discrepancies betweeninstructions:

711 Should any discrepancy occur between the various instructions furnished to the
CONTRACTOR, his agent or staff or any doubt arises as to the meaning of any such
instructions or should there be any misunderstanding between the CONTRACTOR's staff and
the ENGINEER-IN- CHARGE's staff, the CONTRACTOR shall refer the matter immediately in
writing to the ENGINEER-IN-CHARGE whose decision thereon shall be 7final and conclusive
and no claim for losses alleged to have been caused by such discrepancies between
instructions, doubts, or misunderstanding shall in any event beadmissible.
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72 Action where no specification is issued:

721 In case of any class of WORK for which there is no SPECIFICATION supplied by the
EMPLOYER as mentioned in the Tender Documents such WORK shall be carried out in
accordance with Indian Standard Specifications and if the Indian Standard Specifications do
not cover the same, the WORK should be carried out as per standard Engineering Practice
subject to the approval of theENGINEER-IN-CHARGE.

73 Inspection ofworks:

731 The ENGINEER-IN-CHARGE will have full power and authority to inspect the WORK
at any time wherever in progress either on the SITE or at the CONTRACTOR's
premises/workshops wherever situated, premises/ workshops of any person, firm or
corporation where WORK in connection with the CONTRACT may be in hand or where
materials are being or are to be supplied, and the CONTRACTOR shall afford or procure for
the ENGINEER-IN- CHARGE every facility and assistance to carry out such inspection. The
CONTRACTOR shall, at all time during the usual working hours and at all other time at which
reasonable notice of the intention of the ENGINEER-IN- CHARGE or his representative to
visit the WORK shall have been given to the CONTRACTOR, either himself be present or
receive orders and instructions, or have a responsible agent duly accredited in writing,
present for the purpose. Orders given to the CONTRACTOR's agent shall be considered to
have the same force as if they had been given to the CONTRACTOR himself. The
CONTRACTOR shall give not less than seven days notice in writing to the ENGINEER-IN-
CHARGE before covering up or otherwise placing beyond reach of inspection and
measurement of any work in order that the same may be inspected and measured. In the
event of breach of above the same shall be uncovered at CONTRACTOR's expense for
carrying out such measurement orinspection.

732 No material shall be dispatched from the CONTRACTOR's stores before obtaining
the approval in writing of the Engineer-in-Charge. The CONTRACTOR is to provide at all time
during the progress of the WORK and the maintenance period, proper means of access with
ladders, gangways etc. and the necessary attendance to move and adopt as directed for
inspection or measurements of the WORK by the ENGINEER-IN-CHARGE.

733 The CONTRACTOR shall make available to the ENGINEER-IN- CHARGE free of cost all
necessary instruments and assistance in checking or setting out of WORK and in the
checking of any WORK made by the CONTRACTOR for the purpose of setting out and taking
measurements of WORK.
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74 Tests for quality ofwork:

741 All workmanship shall be of the respective kinds described in the CONTRACT
DOCUMENTS and in accordance with the instructions of the ENGINEER-IN-CHARGE and shall
be subjected from time to time to such test at CONTRACTOR's cost as the ENGINEER-IN-
CHARGE may direct at the place of manufacture or fabrication or on the site or at all or any
such places. The CONTRACTOR shall provide assistance, instruments, labour and materials
as are normally required for examining, measuring and testing any workmanship as may be
selected and required by theENGINEER-IN-CHARGE.

742 All the tests that will be necessary in connection with the execution of the WORK as
decided by the ENGINEER- IN-CHARGE shall be carried out at the field testing laboratory of
the EMPLOYER by paying the charges as decided by the EMPLOYER from time to time. In
case of non- availability of testing facility with the EMPLOYER, the required test shall be
carried out at the cost of CONTRACTOR at Government or any other testing laboratory as
directed by ENGINEER-IN-CHARGE.

743 If any tests are required to be carried out in conjunction with the WORK or materials
or workmanship not supplied by the CONTRACTOR, such tests shall be carried out by the
CONTRACTOR as per instructions of ENGINEER-IN-CHARGE and cost of such tests shall be
reimbursed by theEMPLOYER.

75 Samples forapproval:

751 The CONTRACTOR shall furnish to the ENGINEER-IN-CHARGE for approval, when
requested or if required by the specifications, adequate samples of all materials and finished
to be used in the WORK. Such samples shall be submitted before the WORK is commenced
and in ample time to permit tests and examinations thereof. All materials furnished and
finishes applied in actual WORK shall be fully equal to the approvedsamples.

76 Action and compensation in case of badwork:

76.1 If it shall appear to the ENGINEER-IN-CHARGE that any work has been executed with
unsound, imperfect or unskilled workmanship, or with materials of any inferior description,
or that any materials or articles provided by the CONTRACTOR for the execution of the
WORK are unsound, or of a quality inferior to that contracted for, or otherwise not in
accordance with the CONTRACT, the CONTRACTOR shall on demand in writing from the
ENGINEER-IN-CHARGE or his authorized representative specifying the WORK, materials or
articles complained of notwithstanding that the same may have been inadvertently passed,
certified and paid for, forthwith rectify or remove and reconstruct the WORK so specified
and provide other proper and suitable materials or articles at his own cost and in the event
of failure to do so within the period specified by the ENGINEER-IN-CHARGE in his demand
aforesaid, the CONTRACTOR shall be liable to pay compensation at the rate of 1 % (One
percent) of the estimated cost of the whole WORK, for every week limited to a maximumof
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10% (ten percent) of the value of the whole WORK, while his failure to do so shall continue
and in the case of any such failure the ENGINEER-IN-CHARGE may on expiry of notice period
rectify or remove and re-execute the WORK or remove and replaced with others, the
materials or articles complained of to as the case may be at the risk and expense in all
respects of the CONTRACTOR The decision of the Engineering-in-charge as to any question
arising under this clause shall be final and conclusive.

77 Suspension ofworks:

771 Subject to the provisions of sub-para (ii) of this clause, the CONTRACTOR shall, if
ordered in writing by the ENGINEER-IN-CHARGE, or his representative, temporarily suspend
the WORKS or any part thereof for such written order, proceed with the WORK therein
ordered to be suspended until, he shall have received a written order to proceed therewith.
The CONTRACTOR shall not be entitled to claim compensation for any loss or damage
sustained by him by reason of temporary suspension of the WORKS aforesaid. An extension
of time for completion, corresponding with the delay caused by any such suspension of the
WORKS as aforesaid will be granted to the ONTRACTOR should he apply for the same
provided that the suspension was not consequent to any default or failure on the part of the
CONTRACTOR.

772 In case of suspensions of entire WORK, ordered in writing by ENGINEER-IN-CHARGE,
for a period of more than two months, the CONTRACTOR shall have the option to terminate
theCONTRACT.

78 Employer may do part ofwork:

781 Upon failure of the CONTRACTOR to comply with any instructions given in
accordance with the provisions of this CONTRACT the EMPLOYER has the alternative right,
instead of assuming charge of entire WORK, to place additional labour force, tools,
equipments and materials on such parts of the WORK, as the EMPLOYER may designate or
also engage another CONTRACTOR to carry out the WORK. In such cases, the EMPLOYER
shall deduct from the amount which otherwise might become due to the CONTRACTOR, the
cost of such work and material with ten percent (10%) added to cover all departmental
charges and should the total amount thereof exceed the amount due to the CONTRACTOR,
the CONTRACTOR shall pay the difference to theEMPLOYER.

79 Possession prior tocompletion:

791  The ENGINEER-IN-CHARGE shall have the right to take possession of or use any
completed or partially completed WORK or part of the WORK. Such possession or use shall
not be deemed to be an acceptance of any work completed in accordance with the
CONTRACT agreement. If such prior possession or use by the ENGINEER-IN- CHARGE delays
the progress of WORK, equitable adjustment in the time of completion will be made and the
CONTRACT agreement shall be deemed to be modifiedaccordingly.
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80 Defects Liability Period (Twelve months period of liability from the date of issue of
completioncertificate):

80.1 The CONTRACTOR shall guarantee the installation/WORK for a period of 12 months
from the date of completion of WORK as certified by the ENGINEER-IN-CHARGE which is
indicated in the Completion Certificate. Any damage or defect that may arise or lie
undiscovered at the time of issue of Completion Certificate, connected in any way with the
equipment or materials supplied by him or in the workmanship, shall be rectified or
replaced by the CONTRACTOR at his own expense as deemed necessary by the ENGINEER-
IN-CHARGE or in default, the ENGINEER- IN-CHARGE may carry out such works by other
work and deduct actual cost incurred towards labour, supervision and materials
consumables or otherwise plus 100% towards overheads (of which the certificate of
ENGINEER-IN-CHARGE shall be final) from any sums that may then be or at any time
thereafter, become due to the CONTRACTOR or from his Contract Performance Security, or
the proceeds of sale thereof or a sufficient part onthereof.

80.2 If the CONTRACTOR feels that any variation in WORK or in quality of materials or
proportions would be beneficial or necessary to fulfill the guarantees called for, he shall
bring this to the notice of the ENGINEER- IN-CHARGE in writing. If during the period of
liability any portion of the WORK/equipment, is found defective and is rectified/ replaced,
the period of liability for such equipment/ portion of WORK shall be operative from the date
such rectification/ replacement are carried out and Contract Performance Guarantee shall
be furnished separately for the extended period of liability for that portion of WORK/
equipment  only. Notwithstanding the above provisions the  supplier's,
guarantees/warrantees for the replaced equipment shall also be passed on to the
EMPLOYER.

803 LIMITATION OF LIABILITY Notwithstanding anything contrary contained herein, the
aggregate total liability of CONTRACTOR under the Agreement or otherwise shall be limited
to 100% of Agreement / Contract Value. However, neither party shall be liable to the other
party for any indirect and consequential damages, loss of profits or loss ofproduction.

81 Care ofworks:

811 From the commencement to completion of the WORK, the CONTRACTOR shall take
full responsibility for the care for all works including all temporary works and in case any
damages, loss or injury shall happen to the WORK or to any part thereof or to any
temporary works from any cause whatsoever, shall at his own cost repair and make good
the same so that at completion the WORK shall be in good order and in conformity in every
respects with the requirement of the CONTRACT and the ENGINEER-IN- CHARGE's
instructions.
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812  DEFECTS PRIOR TO TAKING OVER: If at any time, before the WORK is taken over, the
ENGINEER-IN-CHARGE shall: a) Decide that any works done or materials used by the
CONTRACTOR or by any SUB-CONTRACTOR is defective or not in accordance with the
CONTRACT, or that the works or any portion thereof are defective, or do not fulfill the
requirements of CONTRACT (all such matters being hereinafter, called ‘Defects' in this
clause), and b) As soon as reasonably practicable, gives to the CONTRACTOR notice in
writing of the said decision, specifying particulars of the defects alleged to exist or to have
occurred, then the CONTRACTOR shall at his own expenses and with all speed make good
the defects so specified. In case CONTRACTOR shall fail to do so, the EMPLOYER may take, at
the cost of the CONTRACTOR, such steps as mayin all circumstances, be reasonable to make
good such defects. The expenditure so incurred by the EMPLOYER will be recovered from
the amount due to the CONTRACTOR. The decision of the ENGINEER-IN-CHARGE with regard
to the amount to be recovered from the CONTRACTOR will be final and binding on the
CONTRACTORASs soon as the WORK has been completed in accordance with the CONTRACT
(except in minor respects that do not affect their use for the purpose for which they are
intended and except for maintenance there of provided in clause 80.1 of General Conditions
of Contract) and have passed the tests on completion, the ENGINEER-IN-CHARGE shall issue
a certificate (hereinafter called Completion Certificate) in which he shall certify the date on
which the WORK have been so completed and have passed the said tests and the
EMPLOYER shall be deemed to have taken over the WORK on the date so certified. If the
WORK has been divided into various groups in the CONTRACT, the EMPLOYER shall be
entitled to take over any group or groups before the other or others and there upon the
ENGINEER-IN-CHARGE shall issue a Completion Certificate which will, however, be for such
group or groups so taken over only. In such an event if the group /section/ part so taken
over is related, to the integrated system of the work, not withstanding date of grant of
Completion Certificate for group/ section/ part. The period of liability in respect of such
group/ section/ part shall extend 12(twelve) months from the date of completion of WORK.
813 DEFECTS AFTER TAKING OVER: In order that the CONTRACTOR could obtain a
COMPLETION CERTIFICATE he shall make good, with all possible speed, any defect arising
from the defective materials supplied by the CONTRACTOR or workmanship or any act or
omission of the CONTRACT or that may have been noticed or developed, after the works or
groups of the works has been taken over, the period allowed for carrying out such WORK
will be normally one month. If any defect be not remedied within a reasonable time, the
EMPLOYER may proceed to do the WORK at CONTRACTOR's risk and expense and deduct
from the final bill such amount as may be decided by the EMPLOYER. If by reason of any
default on the part of the CONTRACTOR a COMPLETION CERTIFICATE has not been issued in
respect of any portion of the WORK within one month after the date fixed by the CONTRACT
for the completion of the WORK, the EMPLOYER shall be at liberty to use the WORK or any
portionthereofinrespectofwhichacompletioncertificatehasnotbeenissued,provided
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that the WORK or the portion thereof so used as aforesaid shall be afforded reasonable
opportunity for completing these works for the issue of Completion Certificate.

82 Guarantee/transfer ofguarantee:

821 For works like water-proofing, acid and alkali resisting materials, pre-construction
soil treatment against termite or any other specialized works etc. the CONTRACTOR shall
invariably engage SUB-CONTRACTORS who are specialists in the field and firms of repute
and such a SUB-CONTRACTOR shall furnish guarantees for their workmanship to the
EMPLOYER, through the CONTRACTOR. In case such a SUB-CONTRACTOR/ firm is not
prepared to furnish a guarantee to the EMPLOYER, the CONTRACTOR shall give that
guarantee to the EMPLOYERdirectly.

83 Training of employer'spersonnel:

83.1 The CONTRACTOR undertakes to provide training to Engineering personnel selected
and sent by the EMPLOYER at the works of the CONTRACTOR without any cost to the
EMPLOYER. The period and the nature of training for the individual personnel shall be
agreed upon mutually between the CONTRACTOR and the EMPLOYER. These engineering
personnel shall be given special training at the shops, where the equipment will be
manufactured and/ or in their collaborator's works and where possible, in any other plant
where equipment manufactured by the CONTRACTOR or his collaborators is under
installation or test to enable those personnel to become familiar with the equipment being
furnished by the CONTRACTOREMPLOYER shall bear only the to and fro fare of the said
engineeringpersonnel.

84 Replacement of defective parts andmaterials:

8l If during the progress of the WORK, EMPLOYER shall decide and inform in writing to
the CONTRACTOR, that the CONTRACTOR has manufactured any plant or part of the plant
unsound or imperfect or has furnished plant inferior to the quality specified, the
CONTRACTOR on receiving details of such defects or deficiencies shall at his own expenses
within 7 (seven) days of his receiving the notice, or otherwise within such time as may be
reasonably necessary for making it good, proceed to alter, re-construct or remove such
work and furnish fresh equipmentsupto the standards of the specifications. In case the
CONTRACTOR fails to do so, EMPLOYER may on giving the CONTRACTOR 7 (seven) day's
notice in writing of his intentions to do so, proceed to remove the portion of the WORK so
complained of and at the cost of CONTRACTOR's, perform all such works or furnish all such
equipments provided that nothing in the clause shall be deemed to deprive the EMPLOYER
of or affect any rights under the CONTRACT, the EMPLOYER may otherwise have in respect
of such defects anddeficiencies.

842 The CONTRACTOR's full and extreme liability under this clause shall be satisfied by
the payments to the EMPLOYER of the extra cost, of such replacements procured including
erection/installation as provided for in the CONTRACT,; such extra cost being theascertained
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difference between the price paid by the EMPLOYER for such replacements and the
CONTRACT price portion for such defective plants and repayments of any sum paid by the
EMPLOYER to the CONTRACTOR in respect of such defective plant. Should the EMPLOYER
not so replace the defective plant the CONTRACTOR's extreme liability under this clause
shall be limited to the repayment of all such sums paid by the EMPLOYER under the
CONTRACT for such defectiveplant.

85 Indemnity

85.1 If any action is brought before a Court, Tribunal or any other Authority against the
Employer or an officer or agent of the EMPLOYER, for the failure, omission or neglect on the
part of the CONTRACTOR to perform any acts, matters, covenants or things under the
CONTRACT, or damage or injury caused by the alleged omission or negligence on the part of
the CONTRACTOR, his agents, representatives or his SUB- CONTRACTOR's, or in connection
with any claim based on lawful demands of SUB-CONTRACTOR's workmen suppliers or
employees, the CONTRACTOR, shall in such cases indemnify and keep the EMPLOYER and/or
their representatives harmless from all losses, damages, expenses or decrees arising out of
suchaction.

86 Construction aids, equipments, tools &tackles:

86.1 CONTRACTOR shall be solely responsible for making available for executing the
WORK, all requisite CONSTRUCTION EQUIPMENTS, Special Aids, Barges, Cranes and the like,
all Tools, Tackles and Testing Equipment and Appliances, including imports of such
equipment etc. as required. In case of import of the same the rates applicable for levying of
Custom Duty on such Equipment, Tools, & Tackles and the duty drawback applicable
thereon shall be ascertained by the CONTRACTOR from the concerned authorities of
Government of India. It shall be clearly understood that EMPLOYER shall not in any way be
responsible for arranging to obtain Custom Clearance and/or payment of any duties and/or
duty draw backs etc. for such equipments so imported by the CONTRACTOR and the
CONTRACTOR shall be fully responsible for all taxes, duties and documentation with regard
to the same. Tenderer in his own interest may contact, for any clarifications in the matter,
concerned agencies/Dept./Ministries of Govt. of India. All clarifications so obtained and
interpretations thereof shall be solely the responsibility of theCONTRACTOR

SECTION-VI CERTIFICATES AND PAYMENTS

87 Schedule of rates andpayments:

871 CONTRACTOR'S REMUNERATION: The price to be paid by the EMPLOYER to
CONTRACTOR for the whole of the WORK to be done and for the performance of all the
obligations undertaken by the CONTRACTOR under the CONTRACT DOCUMENTS shall be
ascertained by the application of the respective Schedule of Rates (the inclusive nature of
whichismoreparticularlydefinedbywayofapplicationbutnotoflimitation,withthe
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succeeding sub-clause of this clause) and payment to be made accordingly for the WORK
actually executed and approved by the ENGINEERIN- CHARGE. The sum so ascertained shall
(excepting only as and to the extent expressly provided herein) constitute the sole and
inclusive remuneration of the CONTRACTOR under the CONTRACT and no further or other
payment whatsoever shall be or become due or payable to the CONTRACTOR under the
CONTRACT.

872 SCHEDULE OF RATES TO BE INCLUSIVE: The prices/rates quoted by the
CONTRACTOR shall remain firm till the issue of FINAL CERTIFICATE and shall not be subject
to escalation. Schedule of Rates shall be deemed to include and cover all costs, expenses
and liabilities of every description and all risks of every kind to be taken in executing,
completing and handing over the WORK to the EMPLOYER by the CONTRACTOR The
CONTRACTOR shall be deemed to have known the nature, scope, magnitude and the extent
of the WORK and materials required though the CONTRACT DOCUMENT may not fully and
precisely furnish them. Tenderer's shall make such provision in the Schedule of Rates as he
may consider necessary to cover the cost of such items of WORK and materials as may be
reasonable and necessary to complete the WORK. The opinion of the ENGINEER-IN-CHARGE
as to the items of WORK which are necessary and reasonable for COMPLETION OF WORK
shall be final and binding on the CONTRACTOR, although the same may not be shown on or
described specifically in CONTRACT DOCUMENTS. Generality of this present provision shall
not be deemed to cut down or limit in any way because in certain cases it may and in other
cases it may not be expressly stated that the CONTRACTOR shall do or perform a work or
supply articles or perform services at his own cost or without addition of payment or
without extra charge or words to the same effect or that it may be stated or not stated that
the same are included in and covered by the Schedule ofRates.

873 SCHEDULE OF RATES TO COVER CONSTRUCTION EQUIPMENTS, MATERIALS,
LABOUR ETC.: Without in any way limiting the provisions of the preceding sub-clause the
Schedule of Rates shall be deemed to include and cover the cost of all construction
equipment, temporary WORK (except as provided for herein), pumps, materials, labour,
insurance, fuel, consumables, stores and appliances to be supplied by the CONTRACTOR and
all other matters in connection with each item in the Schedule of Rates and the execution of
the WORK or any portion thereof finished, complete in every respect and maintained as
shown or described in the CONTRACT DOCUMENTS or as may be ordered in writing during
the continuance of theCONTRACT.

874  SCHEDULE OF RATES TO COVER ROYALTIES, RENTS AND CLAIMS: The Schedule of
Rates (i.e., VALUE OF CONTRACT) shall be deemed to include and cover the cost of all
royalties and fees for the articles and processes, protected by letters, patent or otherwise
incorporated in or used in connection with the WORK, also all royalties, rents and other
payments in connection with obtaining materials of whatsoever kind for the WORK andshall
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include an indemnity to the EMPLOYER which the CONTRACTOR hereby gives against all
actions, proceedings, claims, damages, costs and expenses arising from the incorporation in
or use on the WORK of any such articles, processes or materials, octroi or other municipal or
local Board Charges, if levied on materials, equipment or machineries to be brought to site
for use on WORK shall be borne by the CONTRACTOR

875  SCHEDULE OF RATES TO COVER TAXES AND DUTIES: No exemption or reduction of
Customs Duties, GST , GST on works Contract quay or any port dues, transport charges,
stamp duties or Central or State Government or local Body or Municipal Taxes or duties,
taxes or charges (from or of any other body), whatsoever, will be granted or obtained, all of
which expenses shall be deemed to be included in and covered by the Schedule or Rates.
The CONTRACTOR shall also obtain and pay for all permits or other privileges necessary to
complete the WORK.

876  SCHEDULE OF RATES TO COVER RISKS OF DELAY: The Schedule of Rates shall be
deemed to include and cover the risk of all possibilities of delay and interference with the
CONTRACTOR's conduct of WORK which occur from any causes including orders of the
EMPLOYER in the exercise of his power and on account of extension of time granted due to
various reasons and for all other possible or probable causes ofdelay.

877 SCHEDULE OF RATES CANNOT BE ALTERED: For WORK under unit rate basis, no
alteration will be allowed in the Schedule of Rates by reason of works or any part of them
being modified, altered, extended, diminished or committed. The Schedule of Rates are fully
inclusive of rates which have been fixed by the CONTRACTOR and agreed to by the
EMPLOYER and cannot be altered. For lumpsum CONTRACTS, the payment will be made
according to the WORK actually carried out, for which purpose an item wise, or work wise
Schedule of Rates shall be furnished, suitable for evaluating the value of WORK done and
preparing running account bill. Payment for any additional work which is not covered in the
Schedule of Rates, shall only be released on issuance of changeorder.

88 Procedure for measurement and billing of work inprogress:

831  BILLING PROCEDURE: Following procedures shall be adopted for billing of works
executed by theCONTRACTOR.

8811 All measurements shall be recorded in sextuplicate on standard measurementsheets
suppliedbyEMPLOYERandsubmittedtoEMPLOYER/CONSULTANTforscrutinyandpassing.

8312 EMPLOYER/CONSULTANT shall scrutinize and check the measurements recorded on
the sheets and shall certify correctness of the same on the measurementsheets.

813 ENGINEER-IN-CHARGE shall pass the bills after carrying out the comprehensive
checksinaccordancewiththetermsandconditionsoftheCONTRACTS,within7daysof
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submission of the bills, complete in all respects and send the same to the Employer to effect
payment to the CONTRACTOR

814 GGPL shall make all endeavor to make payments of undisputed amount of the bills
submitted based on the joint measurements within 15 (Fifteen) days from the date of
certification by theEngineer-in-Charge.

815 Measurements shall be recorded as per the methods of measurement spelt out in
EMPLOYER/CONSULTANT SPECIFICATIONS / CONTRACT DOCUMENT.
EMPLOYER/CONSULTANT shall be fully responsible for checking the measurements
quantitatively and qualitatively as recorded in the Measurement Books/Bills.

8816 While preparing the final bills overall measurements will not be taken again. Only
volume of work executed since the last measured bill alongwith summary of final
measurements will be considered for the final bill. However, a detailed check shall be made
as to missing measurements and in case there are any missing items or measurements the
same shall berecorded.

8817 COMPUTERISED BILLING SYSTEM: GODAVARI GAS (P) LTD has introduced
Computerised Billing System whereby when the Bills are submitted in GGPL by a Contractor,
a receipt number is generated. The Contractor can know the status of the Bill through
GGPL’swebsite.

832  SECURED ADVANCE ON MATERIAL: Unless otherwise provided elsewhere in the
tender, no ‘Secured Advance' on security of materials brought to site for execution of
contracted items(s) shall be paid to the Contractorwhatsoever.

833  DISPUTE IN MODE OF MEASUREMENT: In case of any dispute as to the mode of
measurement not covered by the CONTRACT to be adopted for any item of WORK, mode of
measurement as per latest Indian Standard Specifications shall befollowed.

834 ROUNDING-OFF OF AMOUNTS: In calculating the amount of each item due to the
CONTRACTOR in every certificate prepared for payment, sum of less than 50 paise shall be
omitted and the total amount on each certificate shall be rounded off to the nearest rupees,
i.e., sum of less than 50 paise shall be omitted and sums of 50 paise and more upto one
rupee shall be reckoned as one rupee.

89 Lumpsum intender:

89.1 The payment against any Lumpsum item shall be made only on completion of that
item as per the provision of the CONTRACT after certification byENGINEER-IN-CHARGE.

168




TENDER NO: GGPL/KKD/C&P/2544/2018-19/16 e e

20 Running account payments to be regarded asadvance:

90.1 All running account payments shall be regarded as payment by way of advance
against the final payment only and not as payments for WORK actually done and completed
and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be
removed and taken away and reconstructed or re-erected or be considered as an admission
of the due performance of the CONTRACT, or any part thereof, in this respect, or of the
accruing of any claim by the CONTRACTOR, nor shall it conclude, determine or affect in any
way the powers of the EMPLOYER under these conditions or any of them as to the final
settlement and adjustment of the accounts or otherwise, or in any other way vary or affect
the CONTRACT. The final bill shall be submitted by the CONTRACTOR within one month of
the date of physical completion of the WORK, otherwise, the ENGINEER-IN-CHARGE's
certificate of the measurement and of total amount payable for the WORK accordingly shall
be final and binding on allparties

91 Notice of claims for additionalpayments:

911 Should the CONTRACTOR consider that he is entitled to any extra payment for any
extra/additional WORKS or MATERIAL change in original SPECIFICATIONS carried out by him
in respect of WORK he shall forthwith give notice in writing to the ENGINEER-IN-CHARGE
that he claims extra payment. Such notice shall be given to the ENGINEER-IN-CHARGE upon
which CONTRACTOR bases such claims and such notice shall contain full particulars of the
nature of such claim with full details of amount claimed. Irrespective of any provision in the
CONTRACT to the contrary, the CONTRACTOR must intimate his intention to lodge claim on
the EMPLOYER within 10 (ten) days of the commencement of happening of the event and
qguantify the claim within 30 (thirty) days, failing which the CONTRACTOR will lose his right
to claim any compensation/reimbursement/damages etc. or refer the matter to arbitration.
Failure on the part of CONTRACTOR to put forward any claim without the necessary
particulars as above within the time above specified shall be an absolute waiver thereof. No
omission by EMPLOYER to reject any such claim and no delay in dealing therewith shall be
waiver by EMPLOYER of any of this rights in respectthereof.

912 ENGINEER-IN-CHARGE shall review such claims within a reasonably period of time
and cause to discharge these in a manner considered appropriate after due deliberations
thereon. However, CONTRACTOR shall be obliged to carry on with the WORK during the
period in which his claims are under consideration by the EMPLOYER, irrespective of the
outcome of such claims, where additional payments for WORKS considered extra are
justifiable in accordance with the CONTRACT provisions, EMPLOYER shall arrange to release
the same in the same manner as for normal WORK payments. Such of the extra works so
admitted by EMPLOYER shall be governed by all the terms, conditions, stipulations and
specificationsasareapplicablefortheCONTRACT.Theratesforextraworksshallgenerally
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be the unit rates provided for in the CONTRACT. In the event unit rates for extra works so
executed are not available as per CONTRACT, payments may either be released on day work
basis for which daily/hourly rates for workmen and hourly rates for equipment rental shall
apply, or on the unit rate for WORK executed shall be derived by interpolation/
extrapolation of unit rates already existing in the CONTRACT. In all the matters pertaining to
applicabilityofrateandadmittanceofotherwise ~ ofanextraworkclaim  of CONTRACTORthe
decision of ENGINEER-IN-CHARGE shall be final andbinding.

92 Payment of contractor'sbill:

921 No payment shall be made for works estimated to cost less than Rs.10,000/- till the
whole of the work shall have been completed and a certificate of completion given. But in
case of works estimated to cost more than Rs.10,000/-, that CONTRACTOR on submitting
the bill thereof be entitled to receive a monthly payment proportionate to the part thereof
approved and passed by the ENGINEER-IN-CHARGE, whose certificate of such approval and
passing of the sum so payable shall be final and conclusive against the CONTRACTOR This
payment will be made after making necessary corrections/deductions as stipulated
elsewhere in the CONTRACT DOCUMENT for materials, Contract Performance Security,
taxes etc.

922 Payment due to the CONTRACTOR shall be made by the EMPLOYER by Account
Payee cheque forwarding the same to registered office or the notified office of the
CONTRACTOR In no case will EMPLOYER be responsible if the cheque is mislaid or
misappropriated by unauthorized person/persons. In all cases, the CONTRACTOR shall
present his bill duly pre-receipted on proper revenue stamp payment shall be made in
IndianCurrency.

923 In general payment of final bill shall be made to CONTRACTOR within 60 days of the
submission of bill on joint measurements, after completion of all the obligations under the
CONTRACT.

93 Receipt forpayment:

931 Receipt for payment made on account of work when executed by a firm, must be
signed by a person holding due power of attorney in this respect on behalf of the
CONTRACTOR, except when the CONTRACTOR's are described in their tender as a limited
company in which case the receipts must be signed in the name of the company by one of
its principal officers or by some other person having authority to give effectual receipt for
thecompany.

94 Completioncertificate:

941  APPLICATION FOR COMPLETION CERTIFICATE: When the CONTRACTOR fulfils his
obligation under Clause 81.1 he shall be eligible to apply for COMPLETION CERTIFICATE. The
ENGINEER-IN-CHARGE shall normally issue to the CONTRACTOR theCOMPLETION
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CERTIFICATE within one month after receiving any application therefore from the
CONTRACTOR after verifying from the completion documents and satisfying himself that the
WORK has been completed in accordance with and as set out in the construction and
erection drawings, and the CONTRACT DOCUMENTS. The CONTRACTOR, after obtaining the
COMPLETION CERTIFICATE, is eligible to present the final bill for the WORK executed by him
under the terms of CONTRACT.

942  COMPLETION CERTIFICATE: Within one month of the completion of the WORK in all
respects, the CONTRACTOR shall be furnished with a certificate by the ENGINEER-IN-
CHARGE of such completion, but no certificate shall be given nor shall the WORK be deemed
to have been executed until all scaffolding, surplus materials and rubbish is cleared off the
SITE completely nor until the WORK shall have been measured by the ENGINEER-IN-CHARGE
whose measurement shall be binding and conclusive. The WORKS will not be considered as
complete and taken over by the EMPLOYER, until all the temporary works, labour and staff
colonies are cleared to the satisfaction of the ENGINEER-IN-CHARGE. If the CONTRACTOR
fails to comply with the requirements of this clause on or before the date fixed for the
completion of the WORK, the ENGINEER-IN-CHARGE may at the expense of the
CONTRACTOR remove such scaffolding, surplus materials and rubbish and dispose off the
same as he thinks fit and clean off such dirt as aforesaid, and the CONTRACTOR shall
forthwith pay the amount of all expenses so incurred and shall have no claim in respect of
any such scaffolding or surplus materials as aforesaid except for any sum actually realised by
the salethereof.

A3 COMPLETION CERTIFICATE DOCUMENTS: For the purpose of Clause 94.0 the
following documents will be deemed to form the completiondocuments:

(i) The technical documents according to which the WORK was carried out. Six (6) sets
of construction drawings showing therein the modification and correction made during the
course of execution and signed by theENGINEER-IN-CHARGE.

(i) COMPLETION CERTIFICATE for ‘embedded' and “covered' upwork.

(iii) Certificates of final levels as set out for variousworks.

(iv) Certificates of tests performed for variousWORKS.

(v) Material appropriation, Statement for the materials issued by the EMPLOYER for the
WORK and list of surplus materials returned to the EMPLOYER's store duly supported by
necessarydocuments.

95 Final decision and finalcertificate:

95.1 Upon expiry of the period of liability and subject to the ENGINEER-IN-CHARGE being
satisfied that the WORKS have been duly maintained by the CONTRACTOR during monsoon
or such period as hereinbefore provided in Clause 80 & 81 and that the CONTRACTOR has in
allrespectdulymade-upanysubsidenceandperformedallhisobligationsunderthe
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CONTRACT, the ENGINEER-IN- CHARGE shall (without prejudice to the rights of the
EMPLOYER to retain the provisions of relevant Clause hereof) otherwise give a certificate
herein referred to as the FINAL CERTIFICATE to that effect and the CONTRACTOR shall not
be considered to have fulfilled the whole of his obligations under CONTRACT until FINAL
CERTIFICATE shall have been given by the ENGINEER-IN- CHARGE notwithstanding any
previous entry upon the WORK and taking possession, working or using of the same or any
part thereof by theEMPLOYER.

96 Certificate and payments on evidence ofcompletion:

9%.1 Except the FINAL CERTIFICATE, no other certificates or payments against a
certificate or on general account shall be taken to be an admission by the EMPLOYER of the
due performance of the CONTRACT or any part thereof or of occupancy or validity of any
claim by theCONTRACTOR

97 Deductions from the contractprice:

97.1 All costs, damages or expenses which EMPLOYER may have paid or incurred, which
under the provisions of the CONTRACT, the CONTRACTOR is liable/will be liable, will be
claimed by the EMPLOYER. All such claims shall be billed by the EMPLOYER to the
CONTRACTOR regularly as and when they fall due. Such claims shall be paid by the
CONTRACTOR within 15 (fifteen) days of the receipt of the corresponding bills and if not
paid by the CONTRACTOR within the said period, the EMPLOYER may, then, deduct the
amount from any moneys due i.e., Contract Performance Security or becoming due to the
CONTRACTOR under the CONTRACT or may be recovered by actions of law or otherwise, if
the CONTRACTOR fails to satisfy the EMPLOYER of suchclaims.

SECTION-VII TAXES AND INSURANCE

98 Taxes, Duties,Octroietc:

9.1 The CONTRACTOR agrees to and does hereby accept full and exclusive liability for
the payment of any and all Taxes, Duties, including Excise duty, octroi etc. now or hereafter
imposed, increased, modified, all the GST, duties, octrois etc. now in force and hereafter
increased, imposed or modified, from time to time in respect of WORKS and materials and
all contributions and taxes for unemployment compensation, insurance and old age
pensions or annuities now or hereafter imposed by any Central or State Government
authorities which are imposed with respect to or covered by the wages, salaries, or other
compensations paid to the persons employed by the CONTRACTOR and the CONTRACTOR
shall be responsible for the compliance of all SUB-CONTRACTORS, with all applicable
Central, State, Municipal and local law and regulation and requirement of any Central, State
or local Government agency or authority. CONTRACTOR further agrees to defend,indemnify
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and hold EMPLOYER harmless from any liability or penalty which may be imposed by the
Central, State or Local authorities by reason or any violation by CONTRACTOR or SUB-
CONTRACTOR of such laws, suits or proceedings that may be brought against the EMPLOYER
arising under, growing out of, or by reason of the work provided for by this CONTRACT, by
third parties, or by Central or State Government authority or any administrative sub-division
thereof. Tax deductions will be made as per the rules and regulations in force in accordance
with acts prevailing from time to time.

99 GST/ Composite scheme under GST:

9.1 Tenderer should quote all inclusive prices including the liability of GST/ Composite
scheme under GST whether on the works contract as a whole or in respect of bought out
components used by the CONTRACTOR in execution of the CONTRACT. GGPL shall not be
responsible for any such liability of the CONTRACTOR in respect of thisCONTRACT.

100 Statutoryvariations

1001 Tenderer should quote prices inclusive of GST applicable on finished product. Any
statutory variations in GST on finished product during the contractual completion period,
shall be to the GGPL account for which the Contractor will furnish documentary evidence(s)
in support of their claims to GGPL. However, any increase in the rate of these taxes and
duties (GST beyond the contractual completion period shall be to Contractor's account and
any decrease shall be passed on toGGPL.

101 Insurance:

1011 GENERAL CONTRACTOR shall at his own expense arrange secure and maintain
insurance with reputable insurance companies to the satisfaction of the EMPLOYER as
follows: CONTRACTOR at his cost shall arrange, secure and maintain insurance as may be
necessary and to its full value for all such amounts to protect the WORKS in progress from
time to time and the interest of EMPLOYER against all risks as detailed herein. The form and
the limit of such insurance, as defined here in together with the under works thereof in each
case should be as acceptable to the EMPLOYER. However, irrespective of work acceptance
the responsibility to maintain adequate insurance coverage at all times during the period of
CONTRACT shall be that of CONTRACTOR alone. CONTRACTOR's failure in this regard shall
not relieve him of any of his responsibilities and obligations under CONTRACT. Any loss or
damage to the equipment, during ocean transportation, port/custom clearance, inland and
port handling, inland transportation, storage, erection and commissioning till such time the
WORK is taken over by EMPLOYER, shall be to the account of CONTRACTORCONTRACTOR
shall be responsible for preferring of all claims and make good for the damage or loss by
way of repairs and/or replacement of the parts of the Work damaged or lost. CONTRACTOR
shallprovidetheEMPLOYERwithacopyofallinsurancepoliciesanddocumentstakenout
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by him in pursuance of the CONTRACT. Such copies of document shall be submitted to the
EMPLOYER immediately upon the CONTRACTOR having taken such insurance coverage.
CONTRACTOR shall also inform the EMPLOYER at least 60(Sixty) days in advance regarding
the expiry cancellation and/or changes in any of such documents and ensure
revalidation/renewal etc., as may be necessary well in time. Statutory clearances, if any, in
respect of foreign supply required for the purpose of replacement of equipment lost in
transit and/or during erection, shall be made available by the EMPLOYER. CONTRACTOR
shall, however, be responsible for obtaining requisite licences, port clearances and other
formalities relating to such import. The risks that are to be covered under the insurance
shall include, but not be limited to the loss or damage in handling, transit, theft, pilferage,
riot, civil commotion, weather conditions, accidents of all kinds, fire, war risk (during ocean
transportation only) etc. The scope of such insurance shall cover the entire value of supplies
of equipments, plants and materials to be imported from time to time. All costs on account
of insurance liabilities covered under CONTRACT will be to CONTRACTOR's account and will
be included in VALUE OF CONTRACT. However, the EMPLOYER may from time to time,
during the currency of the CONTRACT, ask the CONTRACTOR in writing to limit the insurance
coverage risk and in such a case, the parties to the CONTRACT will agree for a mutual
settlement, for reduction in VALUE OF CONTRACT to the extent of reduced premium
amounts CONTRACTOR as far as possible shall cover insurance with Indian Insurance
Companies, including marine Insurance during oceantransportation.

10111 EMPLOYEES STATE INSURANCE ACT: The CONTRACTOR agrees to and does
hereby accept full and exclusive liability for the compliance with all obligations imposed by
the Employee State Insurance Act 1948 and the CONTRACTOR further agrees to defend,
indemnify and hold EMPLOYER harmless for any liability or penalty which may be imposed
by the Central, State or Local authority by reason of any asserted violation by CONTRACTOR
or SUB-CONTRACTOR of the Employees' State Insurance Act, 1948, and also from all claims,
suits or proceeding that may be brought against the EMPLOYER arising under, growing out
of or by reasons of the work provided for by this CONTRACTOR, by third parties or by
Central or State Government authority or any political sub- division thereof. The
CONTRACTOR agrees to fill in with the Employee's State Insurance Corporation, the
Declaration Forms, and all forms which may be required in respect of the CONTRACTOR's or
SUB- CONTRACTOR's employees, who are employed in the WORK provided for or those
covered by ESI from time to time under the Agreement. The CONTRACTOR shall deduct and
secure the agreement of the SUB- CONTRACTOR to deduct the employee's contribution as
per the first schedule of the Employee's State Insurance Act from wages and affix the
Employees Contribution Card at wages payment intervals. The CONTRACTOR shall remit and
secure the agreement of SUB-CONTRACTOR to remit to the State Bank of India, Employee's
State Insurance Corporation Account, the Employee's contribution as required by the Act.
The CONTRACTOR agrees to maintain all cards and Records as required under the Act in
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respect of employees and payments and the CONTRACTOR shall secure the agreement of
the SUB- CONTRACTOR to maintain such records. Any expenses incurred for the
contributions, making contributions or maintaining records shall be to the CONTRACTOR's
or SUB-CONTRACTOR's account. The EMPLOYER shall retain such sum as may be necessary
from the total VALUE OF CONTRACT until the CONTRACTOR shall furnish satisfactory proof
that all contributions as required by the Employees State Insurance Act, 1948, have been
paid. This will be pending on the CONTRACTOR when the ESI Act is extended to the place of
work.

10112 WORKMEN COMPENSATION AND EMPLOYER'S LIABILITY INSURANCE:
Insurance shall be effected for all the CONTRACTOR's employees engaged in the
performance of this CONTRACT. If any of the work is sublet, the CONTRACTOR shall require
the SUB-CONTRACTOR to provide workman's Compensation and employer's liability
insurance for the later's employees if such employees are not covered under the
CONTRACTOR'sInsurance.

10113 ACCIDENT OR INJURY TO WORKMEN: The EMPLOYER shall not be liable for
or in respect of any damages or compensation payable at law in respect or in consequence
of any accident or injury to any workman or other person in the Employment of the
CONTRACTOR or any SUB-CONTRACTOR save and except an accident or injury resulting from
any act or default of the EMPLOYER, his agents or servants and the CONTRACTOR shall
indemnify and keep indemnified the EMPLOYER against all such damages and compensation
(save and except and aforesaid) and against all claims, demands, proceeding, costs, charges
and expenses, whatsoever in respect or in relationthereto.

10114 TRANSIT INSURANCE In respect of all items to be transported by the
CONTRACTOR to the SITE of WORK, the cost of transit insurance should be borne by the
CONTRACTOR and the quoted price shall be inclusive of thiscost.

10115 COMPREHENSIVE AUTOMOBILE INSURANCE This insurance shall be in such a
form as to protect the Contractor against all claims for injuries, disability, disease and death
to members of public including EMPLOYER’s men and damage to the property of others
arising from the use of motor vehicles during on or off the “site’ operations, irrespective of
the Employership of suchvehicles.

10016 COMPREHENSIVE GENERAL LIABILITY INSURANCE:

a) This insurance shall protect the Contractor against all claims arising from injuries,
disabilities, disease or death of member of public or damage to property of others due to
any act or omission on the part of the Contractor, his agents, his employees, his
representatives and Sub- Contractor’s or from riots, strikes and civiilcommotion.
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b) Contractor shall take suitable Group Personal Accident Insurance Cover for taking
care of injury, damage or any other risks in respect of his Engineers and other Supervisory
staff who are not covered under Employees State InsuranceAct.

9] The policy shall cover third party liability. The third party (liability shall cover the
loss/ disablement of human life (person not belonging to the Contractor) and also cover the
risk of damage to others materials/ equipment/ properties during construction, erection
and commissioning at site. The value of third party liability for compensation for loss of
human life or partial/full disablement shall be of required statutory value but not less than
Rs. 2 lakhs per death, Rs. 1.5 lakhs per full disablement and Rs. 1 lakh per partial
disablement and shall nevertheless cover such compensation as may be awarded by Court
by Law in India and cover for damage to others equipment/ property as approved by the
Purchaser. However, third party risk shall be maximum to Rs. 10(ten) lakhs todeath.

d) The Contractor shall also arrange suitable insurance to cover damage, loss,
accidents, risks etc., in respect of all his plant, equipments and machinery, erection tools &
tackles and all other temporary attachments brought by him at site to execute thework.

e) The Contractor shall take out insurance policy in the joint name of EMPLOYER and
Contractor from one or more nationalized insurance company from any branch office at
Projectsite.

f) Any such insurance requirements as are hereby established as the minimum policies
and coverages which Contractor must secure and keep in force must be complied with,
Contractor shall at all times be free to obtain additional or increased coverages at
Contractor’s soleexpenses.

10117 ANY OTHER INSURANCE REQUIRED UNDER LAW OR REGULATIONS OR BY
EMPLOYER: CONTRACTOR shall also carry and maintain any and all other insurance(s) which
he may be required under any law or regulation from time to time without any extra cost to
EMPLOYER. He shall also carry and maintain any other insurance which may be required by
theEMPLOYER.

102 Damage to Property or to any Person or any ThirdParty

1021 CONTRACTOR shall be responsible for making good to the satisfaction of the
EMPLOYER any loss or any damage to structures and properties belonging to the EMPLOYER
or being executed or procured or being procured by the EMPLOYER or of other agencies
within in the premises of all the work of the EMPLOYER, if such loss or damage is due to
fault and/or the negligence or willful acts or omission of the CONTRACTOR, his employees,
agents, representatives orSUB-CONTRACTOR:s.

1022 The CONTRACTOR shall take sufficient care in moving his plants, equipments and
materials from one place to another so that they do not cause any damage to any person or
to the property of the EMPLOYER or any third party including overhead andunderground
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cables and in the event of any damage resulting to the property of the EMPLOYER or of a
third party during the movement of the aforesaid plant, equipment or materials the cost of
such damages including eventual loss of production, operation or services in any plant or
establishment as estimated by the EMPLOYER or ascertained or demanded by the third
party shall be borne by the CONTRACTOR Third party liability risk shall be Rupees One lakh
for single accident and limited to Rupees Tenlakhs.

1023 The CONTRACTOR shall indemnify and keep the EMPLOYER harmless of all claims for
damages to property other than EMPLOYER's property arising under or by reason of this
agreement, if such claims result from the fault and/or negligence or willful acts or omission
of the CONTRACTOR, his employees, agents, representative ofSUB-CONTRACTOR.

SECTION-VIII LABOUR LAWS

103 Labourlaws:

1031 No labour below the age of 18 (eighteen) years shall be employed on theWORK.

1032 The CONTRACTOR shall not pay less than what is provided under law to laborers
engaged by him on theWORK.

1033 The CONTRACTOR shall at his expense comply with all labour laws and keep the
EMPLOYER indemnified in respectthereof.

1034 The CONTRACTOR shall pay equal wages for men and women in accordance with
applicable labourlaws.

1035 If the CONTRACTOR is covered under the Contract labour (Regulation and Abolition)
Act, he shall obtain a license from licensing authority (i.e. office of the labour commissioner)
by payment of necessary prescribed fee and the deposit, if any, before starting the WORK
under the CONTRACT. Such fee/deposit shall be borne by theCONTRACTOR

1036 The CONTRACTOR shall employ labour in sufficient numbers either directly or
through SUB- CONTRACTOR's to maintain the required rate of progress and of quality to
ensure workmanship of the degree specified in the CONTRACT and to the satisfaction of the
ENGINEER-IN-CHARGE.

1037 The CONTRACTOR shall furnish to the ENGINEER-IN- CHARGE the distribution return
of the number and description, by trades of the work people employed on the works. The
CONTRACTOR shall also submit on the 4th and 19th of every month to the ENGINEER-IN-
CHARGE a true statement showing in respect of the second half of the preceding month and
the first half of the current month (1) the accidents that occurred during the said fortnight
showing the circumstances under which they happened and the extent of damage and
injury caused by them and (2) the number of female workers who have been allowed
Maternity Benefit as provided in the Maternity Benefit Act 1961 on Rules made thereunder
and the amount paid tothem.

177




TENDER NO: GGPL/KKD/C&P/2544/2018-19/16 e e

1038 The CONTRACTOR shall comply with the provisions of the payment of Wage Act
1936, Employee Provident Fund Act 1952, Minimum Wages Act 1948. Employers Liability
Act 1938. Workmen's Compensation Act 1923, Industrial Disputes Act 1947, the Maternity
Benefit Act 1961 and Contract Labour Regulation and Abolition Act 1970, Employment of
Children Act 1938 or any modifications thereof or any other law relating thereto and rules
made thereunder from time totime.

1039 The ENGINEER-IN-CHARGE shall on a report having been made by an Inspecting
Officer as defined in Contract Labour (Regulation and Abolition) Act 1970 have the power to
deduct from the money due to the CONTRACTOR any sum required or estimated to be
required for making good the loss suffered by a worker or workers by reason of non-
fulfillment of the Conditions of the Contract for the benefit of workers, non-payment of
wages or of deductions made from his or their wages which are not justified by the terms of
the Contract or non-observance of the saidregulations.

10310 The CONTRACTOR shall indemnify the EMPLOYER against any payments to be made
under and for the observance of the provisions of the aforesaid Acts without prejudice to his
right to obtain indemnity from his SUB-CONTRACTOR's. In the event of the CONTRACTOR
committing a default or breach of any of the provisions of the aforesaid Acts as amended
from time to time, of furnishing any information or submitting or filling and Form/ Register/
Slip under the provisions of these Acts which is materially incorrect then on the report of
the inspecting Officers, the CONTRACTOR shall without prejudice to any other liability pay to
the EMPLOYER a sum not exceeding Rs.50.00 as Liquidated Damages for every default,
breach or furnishing, making, submitting, filling materially incorrect statement as may be
fixed by the ENGINEER-IN- CHARGE and in the event of the CONTRACTOR's default
continuing in this respect, the Liquidated Damages may be enhanced to Rs.50.00 per day for
each day of default subject to a maximum of one percent of the estimated cost of the WORK
put to tender. The ENGINEER-IN-CHARGE shall deduct such amount from bills or Contract
Performance Security of the CONTRACTOR and credit the same to the Welfare Fund
constitute under these acts. The decision of the ENGINEER-IN-CHARGE in this respect shall
be final andbinding.

104 Implementation of Apprentices Act, 1961:

1041 The CONTRACTOR shall comply with the provisions of the Apprentices Act, 1961 and
the Rules and Orders issued thereunder from time to time. If he fails to do so, his failure will
be a breach of the CONTRACT and the ENGINEER-IN-CHARGE may, at his discretion, cancel
the CONTRACT. The CONTRACTOR shall also be liable for any pecuniary liability arising on
account of any violation by him of the provisions, of theAct.
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105 Contractor to indemnify theEmployer:

1051 The CONTRACTOR shall indemnify the EMPLOYER and every member, office and
employee of the EMPLOYER, also the ENGINEER-IN-CHARGE and his staff against all actions,
proceedings, claims, demands, costs and expenses whatsoever arising out of or in
connection with the matters referred to in Clause 102.0 and elsewhere and all actions,
proceedings, claims, demands, costs and expenses which may be made against the
EMPLOYER for or in respect of or arising out of any failure by the CONTRACTOR in the
performance of his obligations under the CONTRACT DOCUMENT. The EMPLOYER shall not
be liable for or in respect of or arising out of any failure by the CONTRACTOR in the
performance of his obligations under the CONTRACT DOCUMENT. The EMPLOYER shall not
be liable for or in respect of any demand or compensation payable by law in respect or in
consequence of any accident or injury to any workmen or other person. In the employment
of the CONTRACTOR or his SUB-CONTRACTOR the CONTRACTOR shall indemnify and keep
indemnified the EMPLOYER against all such damages and compensations and against all
claims, damages, proceedings, costs, charges and expenses whatsoever in respect thereof or
in relationthereto.

1052 PAYMENT OF CLAIMS AND DAMAGES: Should the EMPLOYER have to pay any money
in respect of such claims or demands as aforesaid the amount so paid and the costs incurred
by the EMPLOYER shall be charged to and paid by the CONTRACTOR and the CONTRACTOR
shall not be at liberty to dispute or question the right of the EMPLOYER to make such
paymentsnotwithstandingthesame,mayhavebeenmadewithouttheconsentorauthority or in
law or otherwise to thecontrary.

1053 In every case in which by virtue of the provisions of Section 12, Sub-section (i) of
workmen's compensation Act, 1923 or other applicable provision of Workmen
Compensation Act or any other Act, the EMPLOYER is obliged to pay compensation to a
workman employed by the CONTRACTOR in execution of the WORK, the EMPLOYER wiill
recover from the CONTRACTOR the amount of the compensation so paid, and without
prejudice to the rights of EMPLOYER under Section 12, Sub- section (2) of the said act,
EMPLOYER shall be at liberty to recover such amount or any part thereof by deducting it
from the Contract Performance Security or from any sum due to the CONTRACTOR whether
under this CONTRACT or otherwise. The EMPLOYER shall not be bound to contest any claim
made under Section 12, Sub-section (i) of the said act, except on the written request of the
CONTRACTOR and upon his giving to the EMPLOYER full security for all costs for which the
EMPLOYER might become liable in consequence of contesting suchclaim.

106  Health and sanitary arrangements forworkers:

1061 In respect of all labour directly or indirectly employed in the WORKS for the
performance of the CONTRACTOR's part of this agreement, the CONTRACTOR shall comply
withorcausetobecompliedwithalltherulesandregulationsofthelocalsanitaryand
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other authorities or as framed by the EMPLOYER from time to time for the protection of
health and sanitary arrangements for all workers.

1062 The CONTRACTOR shall provide in the labour colony all amenities such as electricity,
water and other sanitary and health arrangements. The CONTRACTOR shall also provide
necessary surface transportation to the place of work and back to the colony for their
personnel accommodated in the labourcolony.

SECTION-IX APPLICABLE LAWS AND SETTLEMENT OF DISPUTES

107 Dispute Resolution &Arbitration:

Unless otherwise specified, the matters where decision of the Engineer-in-Charge is
deemed to be final and binding as provided in the Agreement and the
issues/disputes which cannot be mutually resolved within a reasonable time, all
disputes shall be dealt as per Conciliation Rule 2010 and Arbitration, asunder.

1071 GGPL (INDIA) LTD has framed the condition Rules 2010 in conformity with
supplementary to part- lll of the Indian Arbitration and conciliation Act 1996 for speedier,
cost effective and amicable settlement of disputes through conciliation. A copy of the said
rules made available on GGPL’s web sitewww.GGPLonline.comfor reference. Unless others

specified, the matters where decision of the Engineer-in-charge is deemed to be final and
binding as provided in the Agreement and the issue/disputes which cannot be mutually
resolved within a reasonable time, all disputes shall be settled in accordance with the
conciliation Rules 2010.

1072  Any dispute (s)/difference(s)/issue(s) of any kind whatsoever between/amongst the
parties arising under /out/of/in connection with this contract shall be settled in accordance
with the afore saidrules.

1073 In case of any dispute (s)/difference(s)/issue(s), a party shall notify the other party
(ies) in writing about such a disputes (s)/difference(s)/ issue(s) between/amongst the parties
and that such a party wises to refer the disputes(s)/difference(s)/issues(s) to conciliation.
Such Invitation for conciliation shall contain sufficient information as to the
dispute(s)/difference(s) /issue(s) to enable the other party (ies) to be fully informed as to
the nature of the dispute(s)/difference(s) issue(s) , the amount of monetary claim, if any,
and apparent causes(s) ofaction.

1074 Conciliation proceedings commence when the other party(ies) accept (s) the
invitation to conciliate and confirmed in writing. If the other party (ies) reject(s) the
invitation, there will be no conciliationproceedings.
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1075 If the party initiating conciliation does not receive a reply within thirty days from the
date on which he/she sends the invitation, or within such other period of times as specified
in the invitation, he/she may elect to treat this as a rejection of the invitation to conciliate. If
he/she so elect he/she shall inform the other party(ies)accordingly.

1076 Where Invitation for conciliation has been furnished, the parties shall attempt to
settle such dispute (s) amicably under part-lll of the Indian Arbitration and Conciliation
Act,1996 and GGPL (INDIA) LTD Conciliation Rules,2010. It would be only after exhausting
the option of conciliation as an Alternate Dispute Resolution Mechanism that the parties
here to shall go for Arbitration. For the purpose of this clause, the option of ‘Conciliation’
shall be deemed to have been exhausted, even in case of rejection of Conciliation by any of
theparties.

1077 The cost of Conciliation proceeding including but not limited to fees for
Conciliator(s), Airfare, Local Transport, Accommodation, cost towards conference facility
etc. shall be borne by the partiesequality.

1078 The parties shall freeze claims(s) of interest, if any and shall not claim the same
during the pendency of Conciliation proceedings. The Settlement Agreement, as and when
reached/agreed upon, shall be signed between the parties and Conciliation proceedings
shall stand terminated on the date of the SettlementAgreement.

17.9 Arbitration:

The Employer [GGPL (India) Ltd.] shall suggest a panel of three independent and
distinguished persons to the bidder/contractor/supplier/buyer (as the case may be) to
select any one among them to act as the Sole Arbitrator. In the event of failure of the other
parties to select the Sole Arbitrator within 30 days from the receipt of the communication
suggesting the panel of arbitrators, the right of selection of the sole arbitrator by the other
party shall stand forfeited and the EMPLOYER (GGPL) shall have discretion to proceed with
the appointment of the Sole Arbitrator. The decision of Employer on the appointment of the
sole arbitrator shall be final and binding on the parties. The award of sole arbitrator shall be
final and binding on the parties and unless directed/awarded otherwise by the sole
arbitrator, the cost of arbitration proceedings shall be shared equally by the parties. The
Arbitration proceedings shall be in English language and venue shall be Rajahmundry, India.
Subject to the above, the provisions of (Indian) Arbitration & Conciliation ACT 1996 and the
Rules framed there under shall be applicable. All matter relating to this contract are subject
to the exclusive jurisdiction of the court situated in the state of Rajahmundry, East Godavari
Dist, A.P. Bidders/suppliers/contractors may please note that the Arbitration & Conciliation
Act 1996 was enacted by the Indian Parliament and is based on United Nations Commission
on International Trade Law (UNCITRAL model law), which were prepared after extensive
consultation with Arbitral Institutions and centers of International Commercial Arbitration.
The United Nations General Assembly vide resolution 31/98 adopted the UNCITRAL
Arbitration rules on 15 December1976.
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107.2 FOR THE SETTLEMENT OF DISPUTES BETWEEN GOVERNMENT DEPARTMENT
AND ANOTHER AND ONE GOVERNMENT DEPARTMENT AND PUBLIC ENTERPRISE AND ONE
PUBLIC ENTERPRISE AND ANOTHER THE ARBITRATION SHALL BE ASFOLLOWS:

"In the event of any dispute or difference between the parties hereto, such dispute or
difference shall be resolved amicably by mutual consultation or through the good offices of
empowered agencies of the Government. If such resolution is not possible, then, the
unresolved dispute or difference shall be referred to arbitration of an arbitrator to be
nominated by Secretary, Department of Legal Affairs ("Law Secretary") in terms of the Office
Memorandum No.55/3/1/75 CF, dated the 19th December 1975 issued by the Cabinet
Secretariat (Department of Cabinet Affairs), as modified from time to time. The Arbitration
Act 1940 (10 of 1940) shall not be applicable to the arbitration under this clause. The award
of the Arbitrator shall be binding upon parties to the dispute. Provided, however, any party
aggrieved by such award may make a further reference for setting aside or revision of the
award to Law Secretary whose decision shall bind the parties finally and conclusively.

108 Jurisdiction:

1081 The CONTRACT shall be governed by and constructed according to the laws in force
in INDIA. The CONTRACTOR hereby submits to the jurisdiction of the Courts situated at
RAJAHMUNDRY, EAST GODAVARI DIST, A.P for the purposes of disputes, actions and
proceedings arising out of the CONTRACT, the courts at RAJAHMUNDRY, EAST GODAVARI
DIST, A.P only will have the jurisdiction to hear and decide such disputed, actions and
proceedings.

SECTION-X SAFETY CODES

109 General:

1091 CONTRACTOR shall adhere to safe construction practice and guard against
hazardous, and unsafe working conditions and shall comply with EMPLOYER's safety rules as
set forth herein. Prior to start of construction, CONTRACTOR will be furnished copies of
EMPLOYER's "Safety Code" for information and guidance, if it has beenprepared.

110 Safetyregulations:

1101 In respect of all labour, directly employed in the WORK for the performance of
CONTRACTOR's part of this agreement, the CONTRACTOR shall at his own expense arrange
for all the safety provisions as per safety codes of C.P.W.D., Indian Standards Institution. The
Electricity Act, The Mines Act and such other acts asapplicable.

1102 The CONTRACTOR shall observe and abide by all fire and safety regulations of the
EMPLOYER. Before starting construction work CONTRACTOR shall consult with EMPLOYER's
safety Engineers or ENGINEER- IN-CHARGE and must make good to the satisfaction of the
EMPLOYER any loss or damage due to fire to any portion of the work done or to be done
under this agreement or to any of the EMPLOYER's existingproperty.
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111  First aid and industrialinjuries:

1111 CONTRACTOR shall maintain first aid facilities for its employees and those of its SUB-
CONTRACTOR

1112 CONTRACTOR shall make outside arrangements for ambulance service and for the
treatment of industrial injuries. Names of those providing these services shall be furnished
to EMPLOYER prior to start of construction and their telephone numbers shall be
prominently posted in CONTRACTOR's fieldoffice.

1113  All critical industrial injuries shall be reported promptly to EMPLOYER, and a copy of
CONTRACTOR's report covering each personal injury requiring the attention of a physician
shall be furnished to theEMPLOYER.

112 Generalrules:

1121 Smoking within the battery area, tank farm or dock limits is strictly prohibited.
Violators of the no smoking rules shall be dischargedimmediately.

113  Contractor'sbarricades:
1131 CONTRACTOR shall erect and maintain barricades required in connection with his
operation to guard orprotect:-

a) Excavations

b) HoistingAreas.

c) Areas adjudged hazardous by CONTRACTOR's or EMPLOYER'sinspectors.

d) EMPLOYER's existing property subject to damage by CONTRACTOR'sOperations.

e) Rail Road unloadingspots.

1132 CONTRACTOR's employees and those of his SUB- CONTRACTOR's shall become
acquainted with EMPLOYER's barricading practice and shall respect the provisionsthereof.

1133 Barricades and hazardous areas adjacent to, but not located in normal routes of
travel shall be marked by red flasher lanterns at nights.

114 Scaffolding:

1141 Suitable scaffolding should be provided for workmen for all works that cannot safely
be done from the ground or from solid construction except such short period work as can be
done safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for
holding the ladder and if the ladder is used for carrying material as well, suitable footholds
and handholds shall be provided on the ladder and the ladder shall be given an inclination
not steeper than 1 in 4 (1 horizontal and 4vertical).

1142 Scaffolding or staging more than 4 metres above the ground or floor, swing
suspendedfromanoverheadsupportorerectedwithstationarysupportshallhaveaguard
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rail properly attached, bolted, braced and otherwise retarded at least one metre high above
the floor or platform of such scaffolding or staging and extending along the entire length of
the outside and ends thereof with only such openings as may be necessary for the delivery
of materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying
from the building orstructure.

1143 Working platform, gangway and stairway should be so constructed that they should
not sag unduly or unequally and if the height of platform of the gangway or the stairway is
more than 4 metres above the ground level or floor level, they should be closely boarded,
should have adequate width and should be suitably fastened as in ii)above.

1144 Every opening in the floor of a building or in a working platform shall be provided
with suitable means to prevent the fall of persons or materials by providing suitable fencing
of railing whose minimum heights shall be 1metre.

1145 Safe-means of access shall be provided to all working platforms and other working
places, every ladder shall be securely fixed. No portable single ladder shall be over 9 metres
in length while the width between side rails in rung ladder shall in no case be less than 30
cms for ladder upto and including 3 metres in length. For longer ladder this width should be
increased 5mm for each additional foot of length. Uniform steps spacing shall not exceed 30
cms. Adequate precautions shall be taken to prevent danger from electrical equipment. No
materials on any of the sites or work shall be so stacked or placed to cause danger or
inconvenience to any person or public. The CONTRACTOR shall also provide all necessary
fencing and lights to protect the workers and staff from accidents, and shall be bound to
bear the expenses of defense of every suit, action or other proceeding of law that may be
brought by any person for injury sustained owing to neglect of the above precautions and
pay any damages and costs which may be awarded in any such suit or action or proceeding
to any such person or which may with the consent of the CONTRACTOR be paid to
compromise any claim by any suchperson.

115  Excavation andtrenching:

1151 All trenches 1.2 metres or more in depth, shall at all times be supplied with at least
one ladder for each 50 metres length or fraction thereof. Ladder shall be extended from
bottom of the trenches to at least 1 metre above the surface of the ground. The sides of the
trenches which are 1.5M in depth shall be stepped back to give suitable slope or securely
held by timber bracing, so as to avoid the danger of sides to collapse. The excavated
materials shall not be placed within 1.5 metres of the edge of the trench or half of the
trench width whichever is more. Cutting shall be done from top to bottom. Under no
circumstances undermining or under-cutting shall bedone.

116 Demolition/generalsafety:
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1161 Before any demolition work is commenced and also during the progress of the
demolition work

a) All roads and open areas adjacent to the work site shall either be closed or suitably
protected.

b) No electric cable or apparatus which is liable to be a source of danger shall remain
electricallycharged.

C) All practical steps shall be taken to prevent danger to persons employed from risk of
fire or explosion or flooding. No floor, roof or other part of the building shall be so
overloaded with debris or materials as to render it unsafe.

1162 All necessary personal safety equipment as considered adequate by the ENGINEER-
IN-CHARGE should be kept available for the use of the persons employed on the SITE and
maintained in condition suitable for immediate use, and the CONTRACTOR shall take
adequate steps to ensure proper use of equipment by thoseconcerned.

a) Workers employed on mixing asphaltic materials, cement and lime mortars shall be
provided with protective footwear and protectivegloves.

b) Those engaged in white washing and mixing or stacking or cement bags or any
material which are injurious to the eyes be provided with protectivegoggles.

c) Those engaged in welding and cutting works shall be provided with protective face &
eye shield, hand gloves,etc.

d) Stone breakers shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

e) When workers are employed in sewers and manholes, which are in use, the
CONTRACTOR shall ensure that the manhole covers are opened and are ventilated atleast
for an hour before the workers are allowed to get into the manholes, and the manholes so
opened shall be cordoned off with suitable railing and provided with warning signalsor

f) Board to prevent accident to the public.

g) The CONTRACTOR shall not employ men below the age of 18 years and women on
the work of painting with products containing lead in any form. Wherever men above the
age of 18 years are employed on the work of lead painting, the following precautions should
betaken.

1) No paint containing lead or lead product shall be used except in the form of paste or
ready made paint.

2) Suitable face masks should be supplied for use by the workers when paint is applied
in the form of spray or a surface having lead paint dry rubbed and scrapped.

3) Overalls shall be supplied by the CONTRACTOR to the workmen and adequate
facilities shall be provided to enable the working painters to wash them during and on
cessation ofwork.

1163 When the work is done near any place where there is risk of drowning, all necessary
safety equipment should be provided and kept ready for use and all necessary stepstaken

185




TENDER NO: GGPL/KKD/C&P/2544/2018-19/16 e e

for prompt rescue of any person in danger and adequate provision should be made for
prompt first aid treatment of all injuries likely to be sustained during the course of the work.

1164 Use of hoisting machines and tackles including their attachments, anchorage and
supports shall conform to the following standards orconditions:

a. These shall be of good mechanical construction, sound materials and adequate
strength and free from patent defect and shall be kept in good workingorder.

b. Every rope used in hoisting or lowering materials or as means of suspension shall be
of durable quality and adequate strength and free from patentdefects.
b) Every crane driver or hoisting appliance operator shall be properly qualified and no

person under the age of 21 years should be in charge of any hoisting machine including any
scaffolding, winch or give signals to theoperator.

o)} In case of every hoisting machine and of every chain ring hook, shackle, swivel, and
pulley block used in hoisting or lowering or as means of suspension, the safe working load
shall be ascertained by adequate means. Every hoisting machine and all gears referred to
above shall be plainly marked with the safe working load of the conditions under which it is
applicable and the same shall be clearly indicated. No part of any machine or any gear
referred to above in this paragraph shall be loaded beyond safe working load except for the
purpose oftesting.

d) In case of departmental machine, the safe working load shall be notified by the
ENGINEER-IN-CHARGE. As regards CONTRACTOR's machines, the CONTRACTOR shall notify
the safe working load of the machine to the ENGINEER-IN-CHARGE whenever he brings any
machinery to SITE of WORK and get it verified by the Engineer concerned.

e) Motors, gears, transmission lines, electric wiring and other dangerous parts of
hoisting appliances should be provided with efficient safeguards. Hoisting appliances should
be provided with such means as to reduce to minimum the accidental descent of the load,
adequate precautions should be taken to reduce the minimum risk of any part or parts of a
suspended load becoming accidentally displaced. When workers are employed on electrical
installations which are already energized, insulating mats, wearing apparel, such as gloves,
sleeves, and boots as may be necessary should be provided. The workers shall not wear any
rings, watches and carry keys or other materials which are good conductors of electricity.

1165 All scaffolds, ladders and other safety devices mentioned or described herein shall
be maintained in safe conditions and no scaffolds, ladder or equipment shall be altered or
removed while it is in use. Adequate washing facilities should be provided at or near places
ofwork.

1166 These safety provisions should be brought to the notice of all concerned by
displaying on a notice board at a prominent place at the work-spot. The person responsible
for compliance of the safety code shall be named therein by the CONTRACTOR
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1167 To ensure effective enforcement of the rules and regulations relating to safety
precautions, the arrangements made by the CONTRACTOR shall be open to inspection by
the Welfare Officer, ENGINEER-IN- CHARGE or safety Engineer of the Administration or their
representatives.

1168 Notwithstanding the above clauses there is nothing in these to exempt the
CONTRACTOR for the operations of any other Act or rules in force in the Republic of India.
The work throughout including any temporary works shall be carried out in such a manner
as not to interfere in any way whatsoever with the traffic on any roads or footpath at the
site or in the vicinity thereto or any existing works whether the property of the
Administration or of a third party. In addition to the above, the CONTRACTOR shall abide by
the safety code provision as per C.P.W.D. Safety code and Indian Standard Safety Code from
time totime.

117 Care in handling inflammable gas:

1171 The CONTRACTOR has to ensure all precautionary measures and exercise utmost
care in handling the inflammable gas cylinder/inflammable liquids/paints etc. as required
under the law and/or as advised by the fire Authorities of the EMPLOYER.

118 Temporary combustible structures:

1181 Temporary combustible structures will not be built near or around worksite.

119 Precautions against fire:

1191 The CONTRACTOR will have to provide Fire Extinguishers, Fire Buckets and drums at
worksite as recommended by ENGINEER-IN-CHARGE. They will have to ensure all
precautionary measures and exercise utmost care in handling the inflammable gas
cylinders/ inflammable liquid/ paints etc. as advised by ENGINEER-IN-CHARGE. Temporary
combustible structures will not be built near or around the work-site.

120 Explosives:

1201 Explosives shall not be stored or used on the WORK or on the SITE by the
CONTRACTOR without the permission of the ENGINEER-IN-CHARGE in writing and then only
in the manner and to the extent to which such permission is given. When explosives are
required for the WORK they will be stored in a special magazine to be provided at the cost
of the CONTRACTOR in accordance with the Explosives Rules. The CONTRACTOR shall obtain
the necessary license for the storage and the use of explosives and all operations in which or
for which explosives are employed shall be at sole risk and responsibility of the
CONTRACTOR and the CONTRACTOR shall indemnify the EMPLOYER against any loss or
damage resulting directly or indirectly there from.

121 Minesact:
1211 SAFETY CODE: The CONTRACTOR shall at his own expense arrange for the safety
provisions as required by the ENGINEER-IN-CHARGE in respect ofall labour directly
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employed for performance of the WORKS and shall provide all facilities in connection
therewith. In case the CONTRACTOR fails to make arrangements and provides necessary
facilities as aforesaid, the ENGINEER-IN- CHARGE shall be entitled to do so and recover the
costs thereof from the CONTRACTOR

1212 Failure to comply with Safety Code or the provisions relating to report on accidents
and to grant of maternity benefits to female workers shall make the CONTRACTOR liable to
pay Company Liquidated Damages an amount not exceeding Rs.50/- for each default or
materially incorrect statement. The decision of the ENGINEER-IN-CHARGE in such matters
based on reports from the Inspecting Officer or from representatives of ENGINEER-IN-
CHARGE shall be final and binding and deductions for recovery of such Liquidated Damages
may be made from any amount payable to the CONTRACTOR from all the provisions of the
Mines Act, 1952 or any statutory modifications or re-enactment thereof the time being in
force and any Rules and Regulations made there under in respect of all the persons
employed by him under this CONTRACT and shall indemnify the EMPLOYER from and against
any claim under the Mines Act or the rules and regulations framed there under by or on
behalf of any persons employed by him orotherwise.

122 Preservation ofplace:

1221 The CONTRACTOR shall take requisite precautions and use his best endeavors to
prevent any riotous or unlawful behavior by or amongst his worker and others employed or
the works and for the preservation of peace and protection of the inhabitants and security
of property in the neighborhood of the WORK. In the event of the EMPLOYER requiring the
maintenance of a Special Police Force at or in the vicinity of the site during the tenure of
works, the expenses thereof shall be borne by the CONTRACTOR and if paid by the
EMPLOYER shall be recoverable from theCONTRACTOR.

123  Outbreak of infectiousdiseases:

1231 The CONTRACTOR shall remove from his camp such labour and their facilities who
refuse protective inoculation and vaccination when called upon to do so by the ENGINEER-
IN-CHARGE's representative. Should Cholera, Plague or other infectious diseases break out
the CONTRACTOR shall burn the huts, beddings, clothes and other belongings or used by the
infected parties and promptly erect new huts on healthy sites as required by the ENGINEER-
IN-CHARGE failing which within the time specified in the Engineer's requisition, the work
may be done by the EMPLOYER and the cost thereof recovered from theCONTRACTOR.

124  Use ofintoxicants:

1241 The unauthorized sale of spirits or other intoxicants, beverages upon the work in any
of the buildings, encampments or tenements owned, occupied by or within the control of
the CONTRACTOR or any of his employee is forbidden and the CONTRACTOR shall exercise
his influence and authority to the utmost extent to secure strict compliance with this
condition. In addition to the above, the CONTRACTOR shall abide by the safety code
provision as per C.P.W.D. safety code and Indian Standard Code framed from time totime.
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PROFORMA OF INDEMNITY BOND

(To be executed on non-judicial stamped paper of appropriate value)

WHEREAS GODAVARI GAS PVT. LTD (here in after referred to as GGPL) which expression shall, unless
repugnant to the context include their legal representatives, successors and assigns, having their

Registered Office at D. No. 85-06-23/2, 2" floor, 40" Ward, Morampudi Junction,
Rajahmahendravaram-533 103, East Godavari Dist, A.P. has enteredintoa  CONTRACT with

M /s. Incorporated (here in after referred to as the “Contractor”) which
expression shall unless repugnant to the context include its representatives, successors and assigns,
having its registered office at for Rs. for

fora period of_ and on the terms and conditions asset

out, inter-aliain the Work
Order No. and various documents

forming part there of here in after collectively referred to as he CONTRACT' which expression shall
include all amendments, modifications and/or variations thereto.

GGPL has also advised the CONTRACTOR to execute an Indemnity Bond in favour of GGPL indemnifying
it from all consequences which may arise out of any Case filed by any workers / Labourers / vendors /
sub-contractors/partner etc. Who may have been engaged by the CONTRACTOR directly or indirectly
with or without consent of GGPL for above works, which may be pending before any court of Law
including Quasi-Judicial Authority, Competent Authority, Labour Court, Arbitrator, Tribunal etc.

NOW, THEREFORE, inconsideration of the promises aforesaid; the CONTRACTOR hereby irrevocably and
unconditionally undertakes to indemnify and keep indemnified GGPL from any loss, which may arise
out of any such contract/Case. The CONTRACTOR undertake to compensate to GGPL forthwith, on
demand, without protest the loss suffered by GGPL to get her direct/indirect expenses.

AND THECONTRACTOR hereby agrees with GGPL that:

(i) ThislndemnityBondshallremainvalidandirrevocableforallclaimsofGGPL arising from any such
contract/case for which GGPL has been made party until nowhere-in-after.

(ii) This Indemnity Bond shall not be discharged / revoked by any change/ modification/
amendment/ deletion in the constitution of the firm / contractor or any conditions thereof including
insolvency etc. of the CONTRACTOR but shall be in all respects and for all purposes binding and
operative until any claims for payment are settled by the contractor.

The under signed has full power to execute this Indemnity Bond on behalf of the CONTRACTOR and the
same stands valid.

SIGNATUREOFAUTHORIZEDREPRESENTATIVE
Place:
Date:

Seal:

189




TENDER NO: GGPL/KKD/C&P/2544/2018-19/16 e e

PROFORMA FOR CONTRACT AGREEMENT

LOA No. GGPL/ dated-—mmmmem

GGPL’s PAN No. AAACG1209)

Contract Agreement for the work of ------------—-—--- of GGPL (INDIA) Ltd. made on ----------
between (Name and Address)------------- , hereinafter called the “CONTRACTOR” (which term
shall unless excluded by or repugnant to the subject or context include its successors and
permitted assignees) of the one part and GODAVARI GAS (P) LTD hereinafter called the
“EMPLOYER” (which term shall, unless excluded by or repugnant to the subject or context

include its successors and assignees) of the other part.

WHEREAS

A

The EMPLOYER being desirous of having provided and executed certain work
mentioned, enumerated or referred to in the Tender Documents including Letter
Inviting Tender, General Tender Notice, General Conditions of Contract, Special
Conditions of Contract, Specifications, Drawings, Plans, Time Schedule of completion
of jobs, Schedule of Rates, Agreed Variations, other documents has called forTender.

The CONTRACTOR has inspected the SITE and surroundings of WORK specified in the
Tender Documents and has satisfied himself by careful examination before submitting
his tender as to the nature of the surface, strata, soil, sub-soil and ground, the form
and nature of site and local conditions, the quantities, nature and magnitude of the
work, the availability of labour and materials necessary for the execution of work, the
means of access to SITE, the supply of power and water thereto and the
accommodation he may require and has made local and independent enquiries and
obtained complete information as to the matters and thing referred to, or implied in
the tender documents or having any connection therewith and has considered the
nature and extent of all probable and possible situations, delays, hindrances or
interferences to or with the execution and completion of the work to be carried out
under the CONTRACT, and has examined and considered all other matters,
conditions and things and probable and possible contingencies, and generally all
matters incidental thereto and ancillary thereof affecting the execution and
completion of the WORK and which might have influenced him in making histender.

The Tender Documents including the Notice Letter Inviting Tender, General Conditions
of Contract, Special Conditions of Contract, Schedule of Rates, General Obligations,
SPECIFICATIONS, DRAWINGS, PLANS, Time Schedule for completion of Jobs, Letter of
Acceptance of Tender and any statement of agreed variations with its enclosures
copies of which are hereto annexed form part of this CONTRACT though separately
set out herein and are included in the expression “CONTRACT” wherever herein
used.
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AND WHEREAS

The EMPLOYER accepted the Tender of the CONTRACTOR for the provision and the execution
of the said WORK at the rates stated in the schedule of quantities of the work and finally
approved by EMPLOYER (hereinafter called the "Schedule of Rates") upon the terms and
subject to the conditions of CONTRACT.

NOW THIS AGREEMENT WITNESSETH AND IT IS HEREBY AGREED AND DECLARED AS
FOLLOWS:-

1

In consideration of the payment to be made to the CONTRACTOR for the WORK to be
executed by him, the CONTRACTOR hereby covenants with EMPLOYER that the
CONTRACTOR shall and will duly provide, execute and complete the said work and
shall do and perform all other acts and things in the CONTRACT mentioned or
described or which are to be implied there from or may be reasonably necessary for
the completion of the said WORK and at the said times and in the manner and subject
to the terms and conditions or stipulations mentioned in thecontract.

In consideration of the due provision execution and completion of the said
WORK, EMPLOYER does hereby agree with the CONTRACTOR that the EMPLOYER
will pay to the CONTRACTOR the respective amounts for the WORK actually done by
him and approved by the EMPLOYER at the Schedule of Rates and such other sum
payable to the CONTRACTOR under provision of CONTRACT, such payment to be
made at such time in such manner as provided for in theCONTRACT.

AND
In consideration of the due provision, execution and completion of the said
WORK the CONTRACTOR does hereby agree to pay such sums as may be due to the
EMPLOYER for the services rendered by the EMPLOYER to the CONTRACTOR, such
as power supply, water supply and others as set for in the said CONTRACT and
such other sums as may become payable to the EMPLOYER towards the controlled
items of consumable materials or towards loss, damage to the EMPLOYER'S
equipment, materials construction plant and machinery, such payments to be
made at such time and in such manner as is provided in the CONTRACT.

It is specifically and distinctly understood and agreed between the EMPLOYER and
the CONTRACTOR that the CONTRACTOR shall have no right, title or interest in the
SITE made available by the EMPLOYER for execution of the works or in the building,
structures or work executed on the said SITE by the CONTRACTOR or in the goods,
articles, materials etc., brought on the said SITE (unless the same specifically
belongs to the CONTRACTOR) and the CONTRACTOR shall not have or deemed to
have any lien whatsoever charge for unpaid bills will not be entitled to assume or
retainpossessionorcontroloftheSITEorstructuresandtheEMPLOYERshallhave
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an absolute and unfettered right to take full possession of SITE and to remove the
CONTRACTOR, their servants, agents and materials belonging to the CONTRACTOR
and lying on the SITE.

The CONTRACTOR shall be allowed to enter upon the SITE for execution of the
WORK only as a licensee simpliciter and shall not have any claim, right, title or
interest in the SITE or the structures erected thereon and the EMPLOYER shall be
entitled to terminate such license at any time without assigning any reason.

The materials including sand, gravel, stone, loose, earth, rock etc., dug up or
excavated from the said SITE shall, unless otherwise expressly agreed under this
CONTRACT, exclusively belong to the EMPLOYER and the CONTRACTOR shall have
no right to claim over the same and such excavation and materials should be
disposed off on account of the EMPLOYER according to the instruction in writing
issued from time to time by the ENGINEER-IN-CHARGE.

In Witness whereof the parties have executed these presents in the day and the year first
above written.

Signed and Delivered for and on Signed and Delivered for and
on behalf of EMPLOYER. on behalf of the CONTRACTORSs.

GODAVARI GAS(P)LTD.(NAME OFTHE CONTRACTOR)

Date: Date:
Place: Place:

IN PRESENCE OF TWO WITNESSES
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Schedule of Rates

Hiring of minimum 6 ton payload diesel driven Light Commercial Vehicles for transportation of CNG
Cascades in East & West Godavari Districts, Andhra Pradesh

ITEM | ITEM DESCRIPTION UNIT QUANTITY UNIT RATE
A B C D E

1 Monthly charges for providing of
minimum 6 ton payload capacity
Diesel / CNG fuelled light commercial
vehicles (LCV) of Model 2018with
monthly fixed charges for 3500 Km LCV 108
free run, for round the clock operations Month
as detailed in the tender.

2 Rate for Extra Km run over and above Per KM 54,000KM | ........ Per KM
3500 Km per month per LCV

3 Total Amount per Month per LCV (E1+E2)

Date:

Signature of the Bidder
With Seal




